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UTILITY STATEMENT
[Prep Date]
Revised [Date] – If/As Needed

State Contract No.: [TXXXXXXXXX]
F.A.P. No.: [XXXX] 
 Project I.D. No.: [XXXX]
[Project Name]
[County], Delaware
Location:
WO 9: Philadelphia Pike

Note: Only use location description if project has multiple locations or work orders under the same parent project number. If not an IDIQ or OE type project, then there should not be a “Location” section. Most statements will not include a “Scope of Work” section.

Scope of Work:
Curb and sidewalk pedestrian accessibility route improvements.

[bookmark: _Hlk183422343]Note: Only use scope of work for projects that do not include construction plans. If there are no true construction plans associated with the project location, then there should not be a “Scope of Work” section. Most statements will not include a “Scope of Work” section.
 
Utility involvement is not anticipated for the work associated with this project. All proposed improvements outlined in the contract documents shall be adjusted in the field to avoid any and all existing aerial and underground utility facilities, this includes private utility facilities. All existing utility facilities will remain in place and active throughout the duration of the contract. No working/existing utility facilities can be taken out of service. The contractor must use care when performing all temporary and permanent work to avoid impact to underground and overhead utilities.

[bookmark: _Hlk183515457]Should any conflicts be encountered as a result of the State Contractor’s means and methods during construction requiring adjustment and/or relocation, the necessary relocation work shall be accomplished by the respective utility company and funded by the State’s Contractor as directed by the District Engineer. Following contract award date, the State’s Contractor shall coordinate any and all potential changes including, but not limited to, identification of potential field conflict; changes in project construction scope; changes in construction phasing; or changes in contractor means and methods of construction with required parties, including the District Engineer and Utility Companies, for approval prior to finalizing and performing work. The State’s Contractor shall provide utility companies with adequate notice (not less than 30 calendar days) prior to performing work once approved.

Any utility potential conflicts shall be coordinated by the State Contractor once the conflict is recognized.  The time to complete any relocations/adjustments found to be necessary during construction of the highway project will depend on the nature of the work.

Once the State’s contractor has given the Utility the advance notice required above, it is the responsibility of the State’s contractor to have the work area prepared and accessible for the Utility to perform the tasks listed above.  If the site conditions are not ready and the state contractor has given notice to the utility on when the work is to be accomplished, the State’s Contractor shall be responsible for any extra cost incurred by the utility company and the State Contractor shall also be responsible for any time delays.  Between when the required notice is given to the Utility and when the work is performed and completed, the coordination and scheduling of the Utility is the sole responsibility of the State’s Contractor.  All costs related to the coordination and scheduling of the utilities is incidental to the contract.

Any adjustments and/or relocations of municipally or county owned sewer or water facilities shall be performed by the State’s Contractor in accordance with the respective agency’s standard specifications as directed by the District Engineer.  The State contractor shall coordinate any potential conflicts of municipally or county owned sewer or water facilities with facility owners and provide adequate notice to the municipally or county and to the District Engineer prior to performing work.

The State’s contractor shall adjust any at grade features such as valve boxes, manholes, and handholes to match the surface elevation and slope as outlined in the contract documents. Under no circumstances shall any valve box, manhole, handhole, or other at grade structure be paved over, filled, or knocked out of vertical alignment during construction.


General Notes:

1. [bookmark: _Hlk183516323]The Contractor’s attention is directed to Section 105.9 of the DelDOT Standard Specifications (see the contract documents for applicable date/version to reference). The Contractor shall contact Delmarva811 (previously known as Miss Utility of Delmarva) at 1-800-282-8555 at least two working days prior to any excavation. The Contractor is responsible for the support and protection of all utilities when excavating. The Contractor is also responsible for ensuring proper clearances, including safety clearances, from overhead utilities for construction equipment. The Contractor is advised to check the site for access purposes for proposed equipment and, if necessary, make arrangements directly with the utility companies for field adjustments for adequate clearances.

2. The information shown in the Contract Documents, including the Utility Statement and the Utility Schedule contained herein, concerning the location, type and size of existing and proposed utilities, their locations, and construction timing has been compiled by the preparer based on information furnished by each of the involved Utility Companies.  It shall be the responsibility of the State’s Contractor to verify all information and coordinate with the Utility Companies prior to and during construction, as specified in Section 105.9 of the Standard Specifications.

3. It is understood and agreed that the Contractor has considered in his bid all permanent and temporary utility appurtenances in their present and relocated positions as shown on the plans or described in the Utility Statement or are readily discernible and that no additional compensation will be allowed for any delays, inconvenience, or damage due to any interference from the utility facilities and appurtenances or the operation of moving them, except that the Contractor may be granted an equitable extension of time. The Contractor’s means and method of construction are not taken into account when known utility conflicts are identified. If the Contractor’s means and method of construction create a utility conflict the Utility Statement will prevail in discussions with the utility and the Contractor. 

4. The State's Contractor shall be responsible for any costs associated with any temporary outages; holding, bracing and shielding of utility facilities; temporary relocations; or permanent relocations that are not specifically identified in this Utility Statement or shown in the contract plan set.

5. The State’s Contractor is responsible for rough grading as required by the roadway construction prior to the Utility Company’s placing their proposed facilities, unless otherwise indicated on the plans and/or outlined elsewhere in the Contract Documents.

6. Coordination and cooperation among the Utility Companies and the State’s         Contractor are of prime importance. Therefore, the Contractor is directed to contact the following Utility Company representatives with any questions regarding this work prior to submitting bids and work schedules. Proposed work schedules should reflect the Utility Companies’ proposed relocations. The Utility Companies and their contractors do not work on nights, weekends, or legal holidays.

	NAME
	COMPANY
	PHONE
	EMAIL

	James Smith
	Utility Company Name
	302-760-2000
	email address 

	John Doe
	Utility Company Name
	302-760-2000
	email address

	Jane Doe
	Utility Company Name
	302-760-2000
	email address 



7. As outlined in Chapter 4 of the DelDOT Utilities Manual, individual utility companies are responsible for obtaining all required permits from municipal, State and federal government agencies and railroads prior to performing their work.  This includes but is not limited to water quality permits/DNREC Water Quality Certification, DNREC Subaqueous Lands/Wetlands permits, DNREC Coastal Zone Consistency Certification, County Floodplain permits (New Castle County only), U.S. Coast Guard permits, US Army Corps 404 permits, sediment and erosion permits, and railroad crossing permits.

8. Individual utility companies are required to restore any areas disturbed in conjunction with their relocation work.  If an area is disturbed by a utility company and is not properly restored, the Department may have the State’s Contractor perform the necessary restoration.  Any additional costs incurred as a result will be forwarded to the utility company.

9. 16 Del. C., Chapter 74B, § 7405B requires notification to and mutually agreeable measures from the public utility operating the electric line for the any person intending to carry on any function, activity, work, or operation within dangerous proximity of any high voltage overhead electric lines. 16 Del. C., Chapter 74B, § 7402B defines “dangerous proximity” as “a distance up to and including 10 feet of high-voltage lines, or within such greater distances as may be set forth in the current editions and any subsequent revisions of the regulations of the United States Occupational Safety and Health Administration (29 C.F.R. § 1902.1 et seq.) and the National Electrical Safety Code.” With that, all contractors/other utilities must maintain a minimum distance of 10 feet from all overhead energized lines unless otherwise required in OSHA or the NESC. 

10. Any existing facilities that are comprised of hazardous materials will be removed by the Utility Company unless otherwise outlined in the contract documents or language above.  Any existing facilities containing hazardous materials will be purged by the Utility Company unless otherwise outlined in the contract documents or language above.

11. In conjunction with bid preparation and prior to starting work, the State’s Contractor shall confirm with all respective Utility Companies noted in this Utility Statement to have advance utility relocations that the advance relocations have in fact been accomplished as summarized herein.

12. Contractors are not permitted to draw water from any hydrant for any use, without the written permission of the municipality/water company having jurisdiction and proper metering and backflow prevention equipment in place.


DIVISION OF TRANSPORTATION SOLUTIONS

PREPARED AND RECOMMENDED BY:	
					
													
			
___________________________________			                       	
[Consulting Firm Name]					Date	
[Preparer’s Name & Title]
[Preparer’s Email]
Note: This is only to be used if a consultant is preparing the statement.

APPROVED AS TO FORM BY:																									


_____________________________________		____________	
DelDOT [Reviewer/Approver Title]				Date		
[Reviewer/Approver Name]
[Reviewer/Approver Email]
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