TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR4, OGLETOWN-STANTON ROAD, 48" CORRUGATED METAL PIPE REPLAC
CALL ORDER : 001 CONTRACT ID : 25-116-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/20/08 DISTRICT : N2
STATE/FEDERAL AID NO: 25-116-02 CONTRACT TIME : 75 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT(S) : 25-116-02
THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS,
INSTALLING DRAINAGE INLETS, DRAINAGE PIPES, HEADWALL,
CONSTRUCTING P.C.C. CURB AND GUTTER, SIDEWALK, INSTALLING
GUARDRAIL AND OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE
WITH THE LOCATION, NOTES AND DETAILS SHOWN ON THE PLANS AND
AS DIRECTED BY THE ENGINEER.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 06/16/08 to vendor EASTERN STATES CONST SERV

| RANK | VENDOR NAME | TOTAL BID | % OVER LOW BID | % OVER EST |
|---|---|---|---|---|
| 0 | ENGINEER'S ESTIMATE | $ 974,891.26 | 140.2063% | 100.0000% |
| 1 | EASTERN STATES CONST SERV, 702 FIRST STATE BLVD, WILMINGTON, DE, 19804 | $ 695,326.49 | 100.0000% | 71.3235% |
| 2 | JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 | $ 776,533.33 | 111.6790% | 79.6533% |
| 3 | DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 | $ 954,881.50 | 137.3285% | 97.9475% |
| 4 | SAM'S CONSTRUCTION LLC, 800-A PLANT STREET , WILMINGTON, DE, 19801 | $ 1,096,670.91 | 157.7203% | 112.4916% |
| 5 | EASTERN HIGHWAY SPEC INC, 920 N CHURCH STREET, WILMINGTON, DE, 19801 | $ 1,099,308.05 | 158.0995% | 112.7621% |
| | RICHARD E PIERSON CONST CO INC | | IRREGULAR | |

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (0) ENGINEER'S ESTIMATE<br>UNIT PRICE | <br>AMOUNT | (1) EASTERN STATES CONST SERV<br>UNIT PRICE | <br>AMOUNT | (2) JJID INC<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY CONSTRUCTION | | | | | | | | |
| 0010 201000<br>CLEARING AND GRUBBING | | LUMP | 3000.00000 | 3000.00 | 10000.00000 | 10000.00 | 10800.00000 | 10800.00 |
| 0020 202000<br>EXCAVATION AND EMBANKMENT | 2264.000 | CY | 17.18589 | 38908.85 | 10.00000 | 22640.00 | 17.12000 | 38759.68 |
| 0030 202530<br>REMOVAL OF CONTAMINATED WATER | 2000.000 | GAL | 3.57200 | 7144.00 | 1.50000 | 3000.00 | 5.53000 | 11060.00 |
| 0040 202531<br>CONTAMINATED MATERIAL AND WATER REMOVAL WORK PLAN | | LUMP | 7500.00000 | 7500.00 | 4000.00000 | 4000.00 | 5500.00000 | 5500.00 |
| 0050 202532<br>REMOVAL OF CONTAMINATED MATERIAL | 15.000 | TON | 119.34855 | 1790.23 | 85.00000 | 1275.00 | 151.11000 | 2266.65 |
| 0060 207501<br>SHEETING AND SHORING | | LUMP | 175000.00000 | 175000.00 | 17500.00000 | 17500.00 | 8800.00000 | 8800.00 |
| 0070 208000<br>EXCAVATION AND BACKFILL FOR PIPE TRENCHES | 790.000 | CY | 18.69301 | 14767.48 | 20.00000 | 15800.00 | 11.54000 | 9116.60 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR4, OGLETOWN-STANTON ROAD, 48" CORRUGATED METAL PIPE REPLAC
CALL ORDER : 001 CONTRACT ID : 25-116-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/20/08 DISTRICT : N2

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (0) ENGINEER'S ESTIMATE<br>UNIT PRICE | <br>AMOUNT | (1) EASTERN STATES CONST SERV<br>UNIT PRICE | <br>AMOUNT | (2) JJID INC<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0080 209001<br>BORROW, TYPE A | 65.000 | CY | 32.90414 | 2138.77 | 25.00000 | 1625.00 | 31.29000 | 2033.85 |
| 0090 209002<br>BORROW, TYPE B | 65.000 | CY | 34.28092 | 2228.26 | 25.00000 | 1625.00 | 36.56000 | 2376.40 |
| 0100 210000<br>FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL | 365.000 | CY | 23.47580 | 8568.67 | 25.00000 | 9125.00 | 21.94000 | 8008.10 |
| 0110 211000<br>REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | LUMP | 9685.00000 | 9685.00 | 5000.00000 | 5000.00 | 14300.00000 | 14300.00 |
| 0120 211002<br>REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL) | 50.000 | LF | 7.23824 | 361.91 | 20.00000 | 1000.00 | 7.70000 | 385.00 |
| 0130 212000<br>UNDERCUT EXCAVATION | 130.000 | CY | 21.78285 | 2831.77 | 15.00000 | 1950.00 | 6.02000 | 782.60 |
| 0140 250000<br>SEDIMENT REMOVAL | 40.000 | CY | 27.61894 | 1104.76 | 20.00000 | 800.00 | 15.04000 | 601.60 |
| 0150 251501<br>SILT FENCE | 500.000 | LF | 2.40860 | 1204.30 | 3.00000 | 1500.00 | 2.27000 | 1135.00 |
| 0160 252000<br>INLET SEDIMENT CONTROL, DRAINAGE INLET | 5.000 | EACH | 165.59343 | 827.97 | 200.00000 | 1000.00 | 152.90000 | 764.50 |
| 0170 252001<br>INLET SEDIMENT CONTROL, CURB INLET | 1.000 | EACH | 188.45662 | 188.46 | 200.00000 | 200.00 | 164.76000 | 164.76 |
| 0180 266500<br>WATER PUMPING FOR STREAM DIVERSION. | | LUMP | 31550.00000 | 31550.00 | 16442.00000 | 16442.00 | 46300.00000 | 46300.00 |
| 0190 268000<br>STABILIZED CONSTRUCTION ENTRANCE | 100.000 | TON | 46.48420 | 4648.42 | 30.00000 | 3000.00 | 26.93000 | 2693.00 |
| 0200 270000<br>PORTABLE SEDIMENT TANK | 1.000 | EACH | 1129.76534 | 1129.77 | 2500.00000 | 2500.00 | 2079.39000 | 2079.39 |
| 0210 302007<br>GRADED AGGREGATE BASE COURSE, TYPE B | 828.000 | CY | 46.39464 | 38414.76 | 45.00000 | 37260.00 | 47.66000 | 39462.48 |
| 0220 302008<br>GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING | 19.000 | CY | 78.54013 | 1492.26 | 45.00000 | 855.00 | 76.64000 | 1456.16 |
| 0230 302503<br>DELAWARE NO. 57 STONE | 10.000 | TON | 38.41780 | 384.18 | 30.00000 | 300.00 | 69.56000 | 695.60 |
| 0240 401645<br>SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22 (CARBONATE STONE) | 26.000 | TON | 121.06130 | 3147.59 | 150.00000 | 3900.00 | 165.80000 | 4310.80 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR4, OGLETOWN-STANTON ROAD, 48" CORRUGATED METAL PIPE REPLAC
CALL ORDER : 001 CONTRACT ID : 25-116-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/20/08 DISTRICT : N2

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 0 )<br>ENGINEER'S ESTIMATE<br>UNIT PRICE | <br><br>AMOUNT | ( 1 )<br>EASTERN STATES CONST SERV<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>JJID INC<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0250 401648<br>SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22 | 1014.000 TON | 64.82471 | 65732.26 | 77.00000 | 78078.00 | 69.80000 | 70777.20 |
| 0260 401666<br>SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING | 30.000 TON | 115.11404 | 3453.42 | 77.00000 | 2310.00 | 207.08000 | 6212.40 |
| 0270 401667<br>SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 PATCHING | 41.000 TON | 96.58471 | 3959.97 | 76.00000 | 3116.00 | 201.68000 | 8268.88 |
| 0280 401705<br>SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE STONE) | 500.000 TON | 100.00000 | 50000.00 | 80.00000 | 40000.00 | 73.78000 | 36890.00 |
| 0290 608000<br>COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL | 130.000 TON | 41.45843 | 5389.60 | 30.00000 | 3900.00 | 49.69000 | 6459.70 |
| 0300 612005<br>REINFORCED CONCRETE PIPE, 24", CLASS II | 439.000 LF | 56.68389 | 24884.23 | 75.00000 | 32925.00 | 56.62000 | 24856.18 |
| 0310 612029<br>REINFORCED CONCRETE PIPE, 54", CLASS IV | 168.000 LF | 178.00000 | 29904.00 | 250.00000 | 42000.00 | 252.54000 | 42426.72 |
| 0320 612529<br>PIPE VIDEO INSPECTION | 607.000 LF | 2.62790 | 1595.14 | 4.00000 | 2428.00 | 4.97000 | 3016.79 |
| 0330 617515<br>HEADWALL | 1.000 EACH | 10000.00000 | 10000.00 | 10000.00000 | 10000.00 | 6200.00000 | 6200.00 |
| 0340 701020<br>INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1 | 34.000 LF | 49.27260 | 1675.27 | 65.00000 | 2210.00 | 38.00000 | 1292.00 |
| 0350 705001<br>P.C.C. SIDEWALK, 4" | 470.000 SF | 8.15329 | 3832.05 | 7.00000 | 3290.00 | 7.30000 | 3431.00 |
| 0360 708057<br>DRAINAGE INLET, 72" X 24" | 2.000 EACH | 3254.89510 | 6509.79 | 4500.00000 | 9000.00 | 3396.80000 | 6793.60 |
| 0370 708058<br>DRAINAGE INLET, 72" X 48" | 2.000 EACH | 3643.01370 | 7286.03 | 5500.00000 | 11000.00 | 3870.92000 | 7741.84 |
| 0380 708500<br>REPLACING CATCH BASIN GRATES | 2.000 EACH | 291.63060 | 583.26 | 350.00000 | 700.00 | 471.92000 | 943.84 |
| 0390 708504<br>REPLACING CATCH BASIN FRAMES | 1.000 EACH | 315.39573 | 315.40 | 750.00000 | 750.00 | 442.29000 | 442.29 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR4, OGLETOWN-STANTON ROAD, 48" CORRUGATED METAL PIPE REPLAC
CALL ORDER : 001 CONTRACT ID : 25-116-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/20/08 DISTRICT : N2

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 0 )<br>ENGINEER'S ESTIMATE<br>UNIT PRICE | <br><br>AMOUNT | ( 1 )<br>EASTERN STATES CONST SERV<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>JJID INC<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0400 710506<br>ADJUST AND REPAIR EXISTING SANITARY MANHOLE | 3.000 EACH | 731.47342 | 2194.42 | 750.00000 | 2250.00 | 941.82000 | 2825.46 |
| 0410 712007<br>RIPRAP, R-6 | 32.000 SY | 100.00000 | 3200.00 | 50.00000 | 1600.00 | 108.58000 | 3474.56 |
| 0420 713002<br>GEOTEXTILES, SEPARATION | 264.000 SY | 2.87326 | 758.54 | 3.00000 | 792.00 | 3.33000 | 879.12 |
| 0430 713003<br>GEOTEXTILES, RIPRAP | 37.000 SY | 5.16768 | 191.20 | 3.00000 | 111.00 | 5.40000 | 199.80 |
| 0440 720050<br>GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | 238.000 LF | 24.94805 | 5937.64 | 30.00000 | 7140.00 | 27.63000 | 6575.94 |
| 0450 720501<br>CRASH CUSHION (SAND BARRELS) | 22.000 EACH | 305.48850 | 6720.75 | 315.00000 | 6930.00 | 303.96000 | 6687.12 |
| 0460 720506<br>RELOCATING PORTABLE P.C.C. SAFETY BARRIER | 1600.000 LF | 8.54877 | 13678.03 | 5.00000 | 8000.00 | 4.33000 | 6928.00 |
| 0470 720518<br>RELOCATING CRASH CUSHION (SAND BARRELS) | 11.000 EACH | 58.04686 | 638.52 | 52.00000 | 572.00 | 60.79000 | 668.69 |
| 0480 720527<br>PLASTIC DRUMS | 7873.000 EADY | 0.32217 | 2536.44 | 0.30000 | 2361.90 | 0.28000 | 2204.44 |
| 0490 720540<br>DELINEATORS | 45.000 EACH | 75.00000 | 3375.00 | 55.00000 | 2475.00 | 53.05000 | 2387.25 |
| 0500 720552<br>REFLECTOR PANELS | 29.000 EACH | 18.50438 | 536.63 | 21.00000 | 609.00 | 19.90000 | 577.10 |
| 0510 720567<br>FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER | 1426.000 LF | 30.66222 | 43724.33 | 15.00000 | 21390.00 | 33.90000 | 48341.40 |
| 0520 720585<br>GUARDRAIL END TREATMENT ATTENUATOR,TYPE 1 | 1.000 EACH | 2737.15681 | 2737.16 | 2850.00000 | 2850.00 | 2730.11000 | 2730.11 |
| 0530 727520<br>CONSTRUCTION SAFETY FENCE | 200.000 LF | 2.87096 | 574.19 | 4.00000 | 800.00 | 3.65000 | 730.00 |
| 0540 732002<br>TOPSOIL, 6" DEPTH | 1499.000 SY | 8.47680 | 12706.72 | 5.00000 | 7495.00 | 8.84000 | 13251.16 |
| 0550 733002<br>TOPSOILING, 6" DEPTH | 1881.000 SY | 3.07480 | 5783.70 | 4.00000 | 7524.00 | 4.74000 | 8915.94 |
| 0560 734013<br>PERMANENT GRASS SEEDING, DRY GROUND | 3318.000 SY | 0.49635 | 1646.89 | 0.50000 | 1659.00 | 1.16000 | 3848.88 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR4, OGLETOWN-STANTON ROAD, 48" CORRUGATED METAL PIPE REPLAC
CALL ORDER : 001 CONTRACT ID : 25-116-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/20/08 DISTRICT : N2

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (0) ENGINEER'S ESTIMATE<br>UNIT PRICE | <br>AMOUNT | (1) EASTERN STATES CONST SERV<br>UNIT PRICE | <br>AMOUNT | (2) JJID INC<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0570 734015<br>PERMANENT GRASS SEEDING, WET GROUND | 62.000 | SY | 0.69787 | 43.27 | 10.00000 | 620.00 | 5.53000 | 342.86 |
| 0580 734017<br>TEMPORARY GRASS SEEDING, DRY GROUND | 842.000 | SY | 0.43306 | 364.64 | 1.50000 | 1263.00 | 1.16000 | 976.72 |
| 0590 735006<br>MULCHING, STRAW | 842.000 | SY | 0.68070 | 573.15 | 1.50000 | 1263.00 | 1.16000 | 976.72 |
| 0600 735533<br>SOIL RETENTION BLANKET MULCH, TYPE 3 | 316.000 | SY | 2.79373 | 882.82 | 3.00000 | 948.00 | 2.76000 | 872.16 |
| 0610 735534<br>SOIL RETENTION BLANKET MULCH, TYPE 4 | 87.000 | SY | 3.95581 | 344.16 | 4.00000 | 348.00 | 2.76000 | 240.12 |
| 0620 735535<br>SOIL RETENTION BLANKET MULCH, TYPE 5 | 2627.000 | SY | 2.32939 | 6119.31 | 3.50000 | 9194.50 | 2.27000 | 5963.29 |
| 0630 735537<br>SOIL RETENTION BLANKET MULCH, TYPE 7 | 5.000 | SY | 15.00000 | 75.00 | 50.00000 | 250.00 | 44.21000 | 221.05 |
| 0640 742500<br>FLAGGER, NEW CASTLE COUNTY, STATE | 479.000 | HOUR | 37.78000 | 18096.62 | 37.78000 | 18096.62 | 37.78000 | 18096.62 |
| 0650 742514<br>FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME | 84.000 | HOUR | 54.78000 | 4601.52 | 54.78000 | 4601.52 | 54.78000 | 4601.52 |
| 0660 743003<br>ARROWPANELS, TYPE C | 228.000 | EADY | 23.35988 | 5326.05 | 21.00000 | 4788.00 | 19.90000 | 4537.20 |
| 0670 743500<br>WARNING LIGHTS, TYPE A | 320.000 | EADY | 0.56492 | 180.77 | 0.40000 | 128.00 | 0.39000 | 124.80 |
| 0680 743501<br>WARNING LIGHTS , TYPE B | 1572.000 | EADY | 1.19861 | 1884.21 | 0.85000 | 1336.20 | 0.83000 | 1304.76 |
| 0690 743504<br>WARNING SIGNS | 46.000 | EACH | 125.92171 | 5792.40 | 218.00000 | 10028.00 | 210.01000 | 9660.46 |
| 0700 743506<br>TEMPORARY BARRICADES, TYPE III | 704.000 | EADY | 1.65515 | 1165.23 | 2.30000 | 1619.20 | 2.21000 | 1555.84 |
| 0710 743512<br>FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I | 50.000 | EADY | 214.22368 | 10711.18 | 200.00000 | 10000.00 | 193.43000 | 9671.50 |
| 0720 743514<br>FURNISH AND MAINTAIN MESSAGE BOARD | 208.000 | EADY | 75.42951 | 15689.34 | 85.00000 | 17680.00 | 82.90000 | 17243.20 |
| 0730 743525<br>TEMPORARY WARNING SIGNS | 822.000 | EADY | 3.53285 | 2904.00 | 2.85000 | 2342.70 | 2.76000 | 2268.72 |
| 0740 746591<br>FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY | 136.000 | EADY | 48.14713 | 6548.01 | 45.00000 | 6120.00 | 96.37000 | 13106.32 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR4, OGLETOWN-STANTON ROAD, 48" CORRUGATED METAL PIPE REPLAC
CALL ORDER : 001 CONTRACT ID : 25-116-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/20/08 DISTRICT : N2

SET-ASIDE :

| LINE NO / ITEM CODE / ALT ITEM DESCRIPTION | QUANTITY | | ( 0 ) ENGINEER'S ESTIMATE UNIT PRICE | ENGINEER'S ESTIMATE AMOUNT | ( 1 ) EASTERN STATES CONST SERV UNIT PRICE | EASTERN STATES CONST SERV AMOUNT | ( 2 ) JJID INC UNIT PRICE | JJID INC AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0750 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4" | 5935.000 | LF | 1.07247 | 6365.11 | 0.40000 | 2374.00 | 0.39000 | 2314.65 |
| 0760 748510 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, EPOXY RESIN PAINT | 31.000 | SF | 10.00000 | 310.00 | 5.75000 | 178.25 | 5.53000 | 171.43 |
| 0770 748518 BLACKOUT TAPE, 6" | 2860.000 | LF | 4.00000 | 11440.00 | 3.45000 | 9867.00 | 3.32000 | 9495.20 |
| 0780 748525 TEMPORARY MARKINGS, TAPE, 4" | 13467.000 | LF | 1.10000 | 14813.70 | 1.45000 | 19527.15 | 1.38000 | 18584.46 |
| 0790 748530 REMOVAL OF PAVEMENT STRIPING | 241.000 | SF | 3.43835 | 828.64 | 3.45000 | 831.45 | 3.32000 | 800.12 |
| 0800 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC. | 16.000 | SY | 44.08245 | 705.32 | 50.00000 | 800.00 | 18.50000 | 296.00 |
| 0810 760507 PROFILE MILLING, HOT-MIX | 1736.000 | SYIN | 3.92447 | 6812.88 | 2.00000 | 3472.00 | 2.82000 | 4895.52 |
| 0820 762001 SAW CUTTING, HOT MIX | 4970.000 | LF | 1.40380 | 6976.89 | 2.50000 | 12425.00 | 1.55000 | 7703.50 |
| 0830 762002 SAW CUTTING, CONCRETE, FULL DEPTH | 27.000 | LF | 9.59439 | 259.05 | 6.00000 | 162.00 | 6.63000 | 179.01 |
| 0840 763000 INITIAL EXPENSE | | LUMP | 30000.00000 | 30000.00 | 16500.00000 | 16500.00 | 32000.00000 | 32000.00 |
| 0850 763500 MAINTENANCE OF TRAFFIC | | LUMP | 60000.00000 | 60000.00 | 10000.00000 | 10000.00 | 17000.00000 | 17000.00 |
| 0860 763501 CONSTRUCTION ENGINEERING | | LUMP | 40000.00000 | 40000.00 | 15000.00000 | 15000.00 | 5500.00000 | 5500.00 |
| 0870 763505 TRAFFIC OFFICERS | 400.000 | HOUR | 75.00000 | 30000.00 | 75.00000 | 30000.00 | 75.00000 | 30000.00 |
| 0880 763597 UTILITY CONSTRUCTION ENGINEERING | 40.000 | HOUR | 125.00000 | 5000.00 | 125.00000 | 5000.00 | 125.00000 | 5000.00 |
| SECTION TOTALS | | | $ | 974,891.26 | $ | 695,326.49 | $ | 776,533.33 |
| CONTRACT TOTALS | | | $ | 974,891.26 | $ | 695,326.49 | $ | 776,533.33 |
| DBE GOALS | | | 0 % | | % | | % | |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR4, OGLETOWN-STANTON ROAD, 48" CORRUGATED METAL PIPE REPLAC
CALL ORDER : 001 CONTRACT ID : 25-116-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/20/08 DISTRICT : N2

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 3 )<br>DAISY CONSTRUCTION COMPANY<br>UNIT PRICE | <br>AMOUNT | ( 4 )<br>SAM'S CONSTRUCTION LLC<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>EASTERN HIGHWAY SPEC INC<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY CONSTRUCTION | | | | | | | | |
| 0010 201000<br>CLEARING AND GRUBBING | | LUMP | 11500.00000 | 11500.00 | 10000.00000 | 10000.00 | 14000.00000 | 14000.00 |
| 0020 202000<br>EXCAVATION AND EMBANKMENT | 2264.000 | CY | 34.00000 | 76976.00 | 22.00000 | 49808.00 | 35.00000 | 79240.00 |
| 0030 202530<br>REMOVAL OF CONTAMINATED WATER | 2000.000 | GAL | 1.15000 | 2300.00 | 20.00000 | 40000.00 | 17.00000 | 34000.00 |
| 0040 202531<br>CONTAMINATED MATERIAL AND WATER REMOVAL WORK PLAN | | LUMP | 4675.00000 | 4675.00 | 15000.00000 | 15000.00 | 7100.00000 | 7100.00 |
| 0050 202532<br>REMOVAL OF CONTAMINATED MATERIAL | 15.000 | TON | 320.00000 | 4800.00 | 250.00000 | 3750.00 | 300.00000 | 4500.00 |
| 0060 207501<br>SHEETING AND SHORING | | LUMP | 30000.00000 | 30000.00 | 39000.00000 | 39000.00 | 12000.00000 | 12000.00 |
| 0070 208000<br>EXCAVATION AND BACKFILL FOR PIPE TRENCHES | 790.000 | CY | 20.00000 | 15800.00 | 27.00000 | 21330.00 | 100.00000 | 79000.00 |
| 0080 209001<br>BORROW, TYPE A | 65.000 | CY | 45.00000 | 2925.00 | 19.00000 | 1235.00 | 56.00000 | 3640.00 |
| 0090 209002<br>BORROW, TYPE B | 65.000 | CY | 52.00000 | 3380.00 | 25.00000 | 1625.00 | 60.00000 | 3900.00 |
| 0100 210000<br>FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL | 365.000 | CY | 28.00000 | 10220.00 | 22.00000 | 8030.00 | 21.00000 | 7665.00 |
| 0110 211000<br>REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | LUMP | 12000.00000 | 12000.00 | 20000.00000 | 20000.00 | 6700.00000 | 6700.00 |
| 0120 211002<br>REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL) | 50.000 | LF | 10.00000 | 500.00 | 8.00000 | 400.00 | 30.00000 | 1500.00 |
| 0130 212000<br>UNDERCUT EXCAVATION | 130.000 | CY | 30.00000 | 3900.00 | 33.00000 | 4290.00 | 52.50000 | 6825.00 |
| 0140 250000<br>SEDIMENT REMOVAL | 40.000 | CY | 53.00000 | 2120.00 | 35.00000 | 1400.00 | 49.00000 | 1960.00 |
| 0150 251501<br>SILT FENCE | 500.000 | LF | 3.00000 | 1500.00 | 3.00000 | 1500.00 | 7.10000 | 3550.00 |
| 0160 252000<br>INLET SEDIMENT CONTROL, DRAINAGE INLET | 5.000 | EACH | 250.00000 | 1250.00 | 900.00000 | 4500.00 | 400.00000 | 2000.00 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR4, OGLETOWN-STANTON ROAD, 48" CORRUGATED METAL PIPE REPLAC
CALL ORDER : 001 CONTRACT ID : 25-116-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/20/08 DISTRICT : N2

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 3 )<br>DAISY CONSTRUCTION COMPANY<br>UNIT PRICE | <br><br>AMOUNT | ( 4 )<br>SAM'S CONSTRUCTION LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>EASTERN HIGHWAY SPEC INC<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0170 252001<br>INLET SEDIMENT CONTROL, CURB INLET | 1.000 | EACH | 280.00000 | 280.00 | 900.00000 | 900.00 | 400.00000 | 400.00 |
| 0180 266500<br>WATER PUMPING FOR STREAM DIVERSION. | | LUMP | 32900.00000 | 32900.00 | 23553.00000 | 23553.00 | 34000.00000 | 34000.00 |
| 0190 268000<br>STABILIZED CONSTRUCTION ENTRANCE | 100.000 | TON | 45.00000 | 4500.00 | 90.00000 | 9000.00 | 85.00000 | 8500.00 |
| 0200 270000<br>PORTABLE SEDIMENT TANK | 1.000 | EACH | 2800.00000 | 2800.00 | 3500.00000 | 3500.00 | 1700.00000 | 1700.00 |
| 0210 302007<br>GRADED AGGREGATE BASE COURSE, TYPE B | 828.000 | CY | 57.00000 | 47196.00 | 45.00000 | 37260.00 | 82.00000 | 67896.00 |
| 0220 302008<br>GRADED AGGREGATE BASE COURSE, TYPE B,<br>PATCHING | 19.000 | CY | 71.00000 | 1349.00 | 95.00000 | 1805.00 | 200.00000 | 3800.00 |
| 0230 302503<br>DELAWARE NO. 57 STONE | 10.000 | TON | 80.00000 | 800.00 | 65.00000 | 650.00 | 200.00000 | 2000.00 |
| 0240 401645<br>SUPERPAVE, TYPE C HOT-MIX, 160<br>GYRATIONS, PG 64-22 (CARBONATE STONE) | 26.000 | TON | 106.00000 | 2756.00 | 200.00000 | 5200.00 | 100.00000 | 2600.00 |
| 0250 401648<br>SUPERPAVE, TYPE B HOT-MIX, 160<br>GYRATIONS, PG 64-22 | 1014.000 | TON | 70.00000 | 70980.00 | 70.00000 | 70980.00 | 95.00000 | 96330.00 |
| 0260 401666<br>SUPERPAVE, TYPE B HOT-MIX, 160<br>GYRATIONS, PG 64-22, PATCHING | 30.000 | TON | 185.00000 | 5550.00 | 100.00000 | 3000.00 | 400.00000 | 12000.00 |
| 0270 401667<br>SUPERPAVE, BITUMINOUS CONCRETE<br>BASECOURSE, 160 GYRATIONS, PG 64-22<br>PATCHING | 41.000 | TON | 155.00000 | 6355.00 | 100.00000 | 4100.00 | 400.00000 | 16400.00 |
| 0280 401705<br>SUPERPAVE, TYPE C HOT-MIX, 160<br>GYRATIONS, PG 64-22, (NON-CARBONATE<br>STONE) | 500.000 | TON | 80.00000 | 40000.00 | 85.00000 | 42500.00 | 100.00000 | 50000.00 |
| 0290 608000<br>COARSE AGGREGATE FOR FOUNDATION<br>STABILIZATION AND SUBFOUNDATION BACKFILL | 130.000 | TON | 72.00000 | 9360.00 | 50.00000 | 6500.00 | 57.00000 | 7410.00 |
| 0300 612005<br>REINFORCED CONCRETE PIPE, 24", CLASS II | 439.000 | LF | 62.00000 | 27218.00 | 150.00000 | 65850.00 | 58.00000 | 25462.00 |
| 0310 612029<br>REINFORCED CONCRETE PIPE, 54", CLASS IV | 168.000 | LF | 330.00000 | 55440.00 | 285.00000 | 47880.00 | 300.00000 | 50400.00 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR4, OGLETOWN-STANTON ROAD, 48" CORRUGATED METAL PIPE REPLAC
CALL ORDER : 001 CONTRACT ID : 25-116-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/20/08 DISTRICT : N2

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 3 )<br>DAISY CONSTRUCTION COMPANY<br>UNIT PRICE | <br>AMOUNT | ( 4 )<br>SAM'S CONSTRUCTION LLC<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>EASTERN HIGHWAY SPEC INC<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0320 612529<br>PIPE VIDEO INSPECTION | 607.000 | LF | 3.25000 | 1972.75 | 3.00000 | 1821.00 | 3.50000 | 2124.50 |
| 0330 617515<br>HEADWALL | 1.000 | EACH | 12000.00000 | 12000.00 | 6500.00000 | 6500.00 | 11000.00000 | 11000.00 |
| 0340 701020<br>INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1 | 34.000 | LF | 65.00000 | 2210.00 | 22.00000 | 748.00 | 69.00000 | 2346.00 |
| 0350 705001<br>P.C.C. SIDEWALK, 4" | 470.000 | SF | 7.50000 | 3525.00 | 8.00000 | 3760.00 | 7.60000 | 3572.00 |
| 0360 708057<br>DRAINAGE INLET, 72" X 24" | 2.000 | EACH | 7000.00000 | 14000.00 | 3000.00000 | 6000.00 | 5800.00000 | 11600.00 |
| 0370 708058<br>DRAINAGE INLET, 72" X 48" | 2.000 | EACH | 7400.00000 | 14800.00 | 3500.00000 | 7000.00 | 6700.00000 | 13400.00 |
| 0380 708500<br>REPLACING CATCH BASIN GRATES | 2.000 | EACH | 280.00000 | 560.00 | 300.00000 | 600.00 | 700.00000 | 1400.00 |
| 0390 708504<br>REPLACING CATCH BASIN FRAMES | 1.000 | EACH | 900.00000 | 900.00 | 300.00000 | 300.00 | 700.00000 | 700.00 |
| 0400 710506<br>ADJUST AND REPAIR EXISTING SANITARY MANHOLE | 3.000 | EACH | 725.00000 | 2175.00 | 500.00000 | 1500.00 | 2800.00000 | 8400.00 |
| 0410 712007<br>RIPRAP, R-6 | 32.000 | SY | 100.00000 | 3200.00 | 90.00000 | 2880.00 | 100.00000 | 3200.00 |
| 0420 713002<br>GEOTEXTILES, SEPARATION | 264.000 | SY | 4.00000 | 1056.00 | 6.00000 | 1584.00 | 4.50000 | 1188.00 |
| 0430 713003<br>GEOTEXTILES, RIPRAP | 37.000 | SY | 12.00000 | 444.00 | 6.00000 | 222.00 | 7.60000 | 281.20 |
| 0440 720050<br>GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | 238.000 | LF | 31.40000 | 7473.20 | 27.00000 | 6426.00 | 35.00000 | 8330.00 |
| 0450 720501<br>CRASH CUSHION (SAND BARRELS) | 22.000 | EACH | 310.00000 | 6820.00 | 300.00000 | 6600.00 | 400.00000 | 8800.00 |
| 0460 720506<br>RELOCATING PORTABLE P.C.C. SAFETY BARRIER | 1600.000 | LF | 6.30000 | 10080.00 | 15.00000 | 24000.00 | 8.60000 | 13760.00 |
| 0470 720518<br>RELOCATING CRASH CUSHION (SAND BARRELS) | 11.000 | EACH | 140.00000 | 1540.00 | 150.00000 | 1650.00 | 71.00000 | 781.00 |
| 0480 720527<br>PLASTIC DRUMS | 7873.000 | EADY | 0.28000 | 2204.44 | 0.35000 | 2755.55 | 0.20000 | 1574.60 |
| 0490 720540<br>DELINEATORS | 45.000 | EACH | 54.00000 | 2430.00 | 55.00000 | 2475.00 | 78.00000 | 3510.00 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR4, OGLETOWN-STANTON ROAD, 48" CORRUGATED METAL PIPE REPLAC
CALL ORDER : 001 CONTRACT ID : 25-116-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/20/08 DISTRICT : N2

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 3 )<br>DAISY CONSTRUCTION COMPANY<br>UNIT PRICE | <br>AMOUNT | ( 4 )<br>SAM'S CONSTRUCTION LLC<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>EASTERN HIGHWAY SPEC INC<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0500 720552<br>REFLECTOR PANELS | 29.000 | EACH | 21.00000 | 609.00 | 90.00000 | 2610.00 | 23.00000 | 667.00 |
| 0510 720567<br>FURNISH AND MAINTAIN PORTABLE P.C.C.<br>SAFETY BARRIER | 1426.000 | LF | 36.00000 | 51336.00 | 40.00000 | 57040.00 | 40.00000 | 57040.00 |
| 0520 720585<br>GUARDRAIL END TREATMENT ATTENUATOR,TYPE<br>1 | 1.000 | EACH | 3700.00000 | 3700.00 | 3500.00000 | 3500.00 | 3500.00000 | 3500.00 |
| 0530 727520<br>CONSTRUCTION SAFETY FENCE | 200.000 | LF | 6.00000 | 1200.00 | 10.00000 | 2000.00 | 3.20000 | 640.00 |
| 0540 732002<br>TOPSOIL, 6" DEPTH | 1499.000 | SY | 9.20000 | 13790.80 | 8.00000 | 11992.00 | 12.00000 | 17988.00 |
| 0550 733002<br>TOPSOILING, 6" DEPTH | 1881.000 | SY | 6.75000 | 12696.75 | 12.00000 | 22572.00 | 3.60000 | 6771.60 |
| 0560 734013<br>PERMANENT GRASS SEEDING, DRY GROUND | 3318.000 | SY | 0.34000 | 1128.12 | 0.49000 | 1625.82 | 0.42000 | 1393.56 |
| 0570 734015<br>PERMANENT GRASS SEEDING, WET GROUND | 62.000 | SY | 2.00000 | 124.00 | 2.00000 | 124.00 | 1.40000 | 86.80 |
| 0580 734017<br>TEMPORARY GRASS SEEDING, DRY GROUND | 842.000 | SY | 0.45000 | 378.90 | 0.45000 | 378.90 | 0.57000 | 479.94 |
| 0590 735006<br>MULCHING, STRAW | 842.000 | SY | 0.40000 | 336.80 | 5.00000 | 4210.00 | 0.49000 | 412.58 |
| 0600 735533<br>SOIL RETENTION BLANKET MULCH, TYPE 3 | 316.000 | SY | 4.50000 | 1422.00 | 5.00000 | 1580.00 | 5.70000 | 1801.20 |
| 0610 735534<br>SOIL RETENTION BLANKET MULCH, TYPE 4 | 87.000 | SY | 4.50000 | 391.50 | 5.00000 | 435.00 | 5.70000 | 495.90 |
| 0620 735535<br>SOIL RETENTION BLANKET MULCH, TYPE 5 | 2627.000 | SY | 2.65000 | 6961.55 | 7.00000 | 18389.00 | 3.30000 | 8669.10 |
| 0630 735537<br>SOIL RETENTION BLANKET MULCH, TYPE 7 | 5.000 | SY | 10.00000 | 50.00 | 5.00000 | 25.00 | 11.00000 | 55.00 |
| 0640 742500<br>FLAGGER, NEW CASTLE COUNTY, STATE | 479.000 | HOUR | 37.78000 | 18096.62 | 37.78000 | 18096.62 | 37.78000 | 18096.62 |
| 0650 742514<br>FLAGGER, NEW CASTLE COUNTY, STATE,<br>OVERTIME | 84.000 | HOUR | 54.78000 | 4601.52 | 54.78000 | 4601.52 | 54.78000 | 4601.52 |
| 0660 743003<br>ARROWPANELS, TYPE C | 228.000 | EADY | 28.00000 | 6384.00 | 95.00000 | 21660.00 | 24.00000 | 5472.00 |
| 0670 743500<br>WARNING LIGHTS, TYPE A | 320.000 | EADY | 0.50000 | 160.00 | 2.00000 | 640.00 | 0.64000 | 204.80 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR4, OGLETOWN-STANTON ROAD, 48" CORRUGATED METAL PIPE REPLAC
CALL ORDER : 001 CONTRACT ID : 25-116-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/20/08 DISTRICT : N2

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 3 )<br>DAISY CONSTRUCTION COMPANY<br>UNIT PRICE | <br>AMOUNT | ( 4 )<br>SAM'S CONSTRUCTION LLC<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>EASTERN HIGHWAY SPEC INC<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0680 743501<br>WARNING LIGHTS , TYPE B | 1572.000 | EADY | 0.85000 | 1336.20 | 2.00000 | 3144.00 | 0.99000 | 1556.28 |
| 0690 743504<br>WARNING SIGNS | 46.000 | EACH | 300.00000 | 13800.00 | 150.00000 | 6900.00 | 200.00000 | 9200.00 |
| 0700 743506<br>TEMPORARY BARRICADES, TYPE III | 704.000 | EADY | 2.25000 | 1584.00 | 5.00000 | 3520.00 | 1.10000 | 774.40 |
| 0710 743512<br>FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I | 50.000 | EADY | 220.00000 | 11000.00 | 300.00000 | 15000.00 | 100.00000 | 5000.00 |
| 0720 743514<br>FURNISH AND MAINTAIN MESSAGE BOARD | 208.000 | EADY | 80.00000 | 16640.00 | 190.00000 | 39520.00 | 92.00000 | 19136.00 |
| 0730 743525<br>TEMPORARY WARNING SIGNS | 822.000 | EADY | 3.00000 | 2466.00 | 3.00000 | 2466.00 | 5.70000 | 4685.40 |
| 0740 746591<br>FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY | 136.000 | EADY | 85.00000 | 11560.00 | 110.00000 | 14960.00 | 100.00000 | 13600.00 |
| 0750 748506<br>PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4" | 5935.000 | LF | 0.50000 | 2967.50 | 0.50000 | 2967.50 | 0.49000 | 2908.15 |
| 0760 748510<br>PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, EPOXY RESIN PAINT | 31.000 | SF | 15.00000 | 465.00 | 6.00000 | 186.00 | 7.10000 | 220.10 |
| 0770 748518<br>BLACKOUT TAPE, 6" | 2860.000 | LF | 2.35000 | 6721.00 | 5.00000 | 14300.00 | 4.20000 | 12012.00 |
| 0780 748525<br>TEMPORARY MARKINGS, TAPE, 4" | 13467.000 | LF | 1.55000 | 20873.85 | 2.00000 | 26934.00 | 1.80000 | 24240.60 |
| 0790 748530<br>REMOVAL OF PAVEMENT STRIPING | 241.000 | SF | 2.00000 | 482.00 | 4.00000 | 964.00 | 4.20000 | 1012.20 |
| 0800 758000<br>REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC. | 16.000 | SY | 55.00000 | 880.00 | 19.00000 | 304.00 | 62.00000 | 992.00 |
| 0810 760507<br>PROFILE MILLING, HOT-MIX | 1736.000 | SYIN | 7.00000 | 12152.00 | 3.00000 | 5208.00 | 7.50000 | 13020.00 |
| 0820 762001<br>SAW CUTTING, HOT MIX | 4970.000 | LF | 1.30000 | 6461.00 | 3.00000 | 14910.00 | 4.20000 | 20874.00 |
| 0830 762002<br>SAW CUTTING, CONCRETE, FULL DEPTH | 27.000 | LF | 15.00000 | 405.00 | 20.00000 | 540.00 | 28.00000 | 756.00 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR4, OGLETOWN-STANTON ROAD, 48" CORRUGATED METAL PIPE REPLAC
CALL ORDER : 001 CONTRACT ID : 25-116-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/20/08 DISTRICT : N2

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 3 )<br>DAISY CONSTRUCTION COMPANY<br>UNIT PRICE | <br><br>AMOUNT | ( 4 )<br>SAM'S CONSTRUCTION LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>EASTERN HIGHWAY SPEC INC<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0840 763000<br>INITIAL EXPENSE | | LUMP | 50000.00000 | 50000.00 | 40000.00000 | 40000.00 | 50000.00000 | 50000.00 |
| 0850 763500<br>MAINTENANCE OF TRAFFIC | | LUMP | 40000.00000 | 40000.00 | 65000.00000 | 65000.00 | 7800.00000 | 7800.00 |
| 0860 763501<br>CONSTRUCTION ENGINEERING | | LUMP | 18000.00000 | 18000.00 | 12000.00000 | 12000.00 | 5700.00000 | 5700.00 |
| 0870 763505<br>TRAFFIC OFFICERS | 400.000 | HOUR | 75.00000 | 30000.00 | 75.00000 | 30000.00 | 75.00000 | 30000.00 |
| 0880 763597<br>UTILITY CONSTRUCTION ENGINEERING | 40.000 | HOUR | 125.00000 | 5000.00 | 125.00000 | 5000.00 | 125.00000 | 5000.00 |
| SECTION TOTALS | | | $ | 954,881.50 | $ | 1,096,670.91 | $ | 1,099,308.05 |
| CONTRACT TOTALS | | | $ | 954,881.50 | $ | 1,096,670.91 | $ | 1,099,308.05 |
| DBE GOALS | | | % | | % | | % | |