TABULATION OF BIDS
FINAL

CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1
STATE/FEDERAL AID NO: EBHN-N279(1) CONTRACT TIME : 208 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL(UNDER 5,000 POPULATION) PROJECT(S) : EBHN-N279(1)
THIS PROJECT WILL REHABILITATE EXISTING STEEL TRUSS MEMBERS
AND SUBSTRUCTURE; PLACE A HIGH PERFORMANCE DECK OVERLAY;
MAKE SAFETY AND DRAINAGE IMPROVEMENTS AT APPROACHES; AND
FILL SCOUR HOLES AND REHABILITATE EXISTING STONE MASONRY
ABUTMENT.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 01/22/09 to vendor EASTERN HIGHWAY SPEC INC

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 4,296,330.34	143.5757%	100.0000%
1	EASTERN HIGHWAY SPEC INC, 920 N CHURCH STREET, WILMINGTON, DE, 19801	$ 2,992,380.45	100.0000%	69.6497%
2	MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 3,119,551.24	104.2498%	72.6097%
3	JJID INC, 100 JULIAN LANE, BEAR, DE, 19701	$ 3,885,538.50	129.8477%	90.4385%
4	BLASTECH ENTERPRISES INC, 2200 VAN DEMAN ST, BALTIMORE, MD, 21222	$ 3,987,296.19	133.2483%	92.8070%
5	J D ECKMAN INC, P O BOX 160, ATGLEN, PA, 19310-0160	$ 4,270,891.64	142.7256%	99.4079%
	RICHARD E PIERSON CONST CO INC		IRREGULAR	

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) EASTERN HIGHWAY SPEC INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
SECTION 0001 REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279) OVER BRANDYWINE CREEK								
0010 201000 CLEARING AND GRUBBING		LUMP	25000.00000	25000.00	50000.00000	50000.00	14000.00000	14000.00
0020 202000 EXCAVATION AND EMBANKMENT	1248.000	CY	35.00000	43680.00	23.00000	28704.00	12.50000	15600.00
0025 206000 ROCK EXCAVATION FOR STRUCTURES AND TRENCHES	65.000	CY	135.00000	8775.00	135.00000	8775.00	135.00000	8775.00
0030 208500 FLOWABLE FILL	3.000	CY	150.00000	450.00	450.00000	1350.00	485.00000	1455.00
0040 209006 BORROW, TYPE F	20.000	CY	20.00000	400.00	26.90000	538.00	18.00000	360.00
0050 211002 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	161.000	LF	7.00000	1127.00	6.46000	1040.06	6.00000	966.00
0060 251001 REINFORCED SILT FENCE	893.000	LF	5.00000	4465.00	3.84000	3429.12	4.75000	4241.75

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) EASTERN HIGHWAY SPEC INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0070 251501 SILT FENCE	342.000 LF	3.00000	1026.00	2.42000	827.64	3.00000	1026.00
0080 252000 INLET SEDIMENT CONTROL, DRAINAGE INLET	1.000 EACH	250.00000	250.00	215.00000	215.00	150.00000	150.00
0090 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	13.000 EACH	250.00000	3250.00	215.00000	2795.00	150.00000	1950.00
0100 302007 GRADED AGGREGATE BASE COURSE, TYPE B	152.000 CY	55.00000	8360.00	59.20000	8998.40	55.00000	8360.00
0110 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	45.000 CY	70.00000	3150.00	59.20000	2664.00	55.00000	2475.00
0120 302503 DELAWARE NO. 57 STONE	305.000 TON	25.00000	7625.00	37.70000	11498.50	36.00000	10980.00
0130 401651 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22 (CARBONATE STONE)	313.000 TON	100.00000	31300.00	105.00000	32865.00	96.00000	30048.00
0140 401654 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22	215.000 TON	100.00000	21500.00	97.80000	21027.00	96.00000	20640.00
0150 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	139.000 TON	80.00000	11120.00	93.30000	12968.70	104.00000	14456.00
0160 401667 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 PATCHING	25.000 TON	70.00000	1750.00	106.00000	2650.00	170.00000	4250.00
0200 602001 PORTLAND CEMENT CONCRETE MASONRY, CLASS A	4.000 CY	750.00000	3000.00	861.00000	3444.00	955.00000	3820.00
0240 602551 REHABILITATION OF EXISTING CONCRETE STRUCTURES	155.000 SF	400.00000	62000.00	102.00000	15810.00	89.00000	13795.00
0250 602576 DECK REPAIR, 3" TO < FULL DEPTH	125.000 SF	75.00000	9375.00	48.40000	6050.00	70.00000	8750.00
0260 602577 DECK REPAIR, FULL DEPTH	125.000 SF	60.00000	7500.00	50.60000	6325.00	70.00000	8750.00
0270 602580 PARTIAL REMOVAL OF P.C.C. MASONRY	4.000 CY	1000.00000	4000.00	646.00000	2584.00	475.00000	1900.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) EASTERN HIGHWAY SPEC INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0280 602583 FURNISHING MICRO-SILICA MODIFIED CONCRETE	12.000	CY	300.00000	3600.00	195.00000	2340.00	240.00000	2880.00
0290 602584 CONSTRUCTING MICRO-SILICA MODIFIED CONCRETE OVERLAY	345.000	SY	60.00000	20700.00	37.10000	12799.50	63.00000	21735.00
0300 602586 REHABILITATION OF CONCRETE STRUCTURE	60.000	CF	450.00000	27000.00	500.00000	30000.00	340.00000	20400.00
0310 602611 REPAIR OF CONCRETE STRUCTURES BY EPOXY INJECTION	72.000	LF	50.00000	3600.00	50.60000	3643.20	57.00000	4104.00
0350 605558 JOINT REPAIR, 1 1/2"	32.000	LF	50.00000	1600.00	21.50000	688.00	45.00000	1440.00
0360 605561 JOINT REPAIR, 2 1/4"	20.000	LF	50.00000	1000.00	22.60000	452.00	50.00000	1000.00
0370 605565 JOINT REPAIR, 3 1/4"	2.000	LF	75.00000	150.00	49.50000	99.00	100.00000	200.00
0380 605578 REPLACING STEEL RIVETS/BOLTS	265.000	EACH	125.00000	33125.00	77.70000	20590.50	57.00000	15105.00
0390 605584 STEEL STRUCTURE REPAIR	10370.000	LB	10.00000	103700.00	28.25000	292952.50	21.00000	217770.00
0400 605606 TEMPORARY BRIDGE SUPPORT SYSTEM		LUMP	30000.00000	30000.00	24250.00000	24250.00	39000.00000	39000.00
0410 605607 JACKING BRIDGE		LUMP	125000.00000	125000.00	82600.00000	82600.00	44000.00000	44000.00
0420 605639 TFE-STAINLESS STEEL STRUCTURAL BEARINGS	4.000	EACH	6500.00000	26000.00	10600.00000	42400.00	14500.00000	58000.00
0430 605665 JOINT REPAIR, 5"	3.000	LF	100.00000	300.00	61.30000	183.90	150.00000	450.00
0440 605681 BRIDGE DRAINAGE SYSTEM, FITTINGS	14.000	EACH	200.00000	2800.00	556.00000	7784.00	1700.00000	23800.00
0470 607000 REMOVAL OF EXISTING MASONRY	315.000	CY	375.00000	118125.00	61.30000	19309.50	475.00000	149625.00
0500 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	218.000	LF	50.00000	10900.00	88.80000	19358.40	55.00000	11990.00
0510 612529 PIPE VIDEO INSPECTION	640.000	LF	3.00000	1920.00	5.38000	3443.20	2.00000	1280.00
0520 614504 DUCTILE IRON PIPE, 12"	50.000	LF	150.00000	7500.00	93.60000	4680.00	125.00000	6250.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) EASTERN HIGHWAY SPEC INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0530 614508 WATERMAIN AND ACCESSORIES		LUMP	40000.00000	40000.00	56250.00000	56250.00	67070.00000	67070.00
0540 614581 DUCTILE IRON PIPE, 15"	8.000	LF	200.00000	1600.00	240.00000	1920.00	670.00000	5360.00
0550 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	446.000	LF	35.00000	15610.00	23.10000	10302.60	27.00000	12042.00
0560 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 3	74.000	LF	35.00000	2590.00	22.60000	1672.40	33.00000	2442.00
0570 705001 P.C.C. SIDEWALK, 4"	2657.000	SF	6.00000	15942.00	4.84000	12859.88	6.25000	16606.25
0575 705520 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	10.000	SF	40.00000	400.00	32.30000	323.00	35.00000	350.00
0580 708051 DRAINAGE INLET, 34" X 24"	6.000	EACH	3000.00000	18000.00	3013.00000	18078.00	2600.00000	15600.00
0585 708052 DRAINAGE INLET, 48" X 30"	1.000	EACH	3500.00000	3500.00	3874.00000	3874.00	2950.00000	2950.00
0590 708053 DRAINAGE INLET, 48" X 48"	2.000	EACH	4000.00000	8000.00	4982.00000	9964.00	3150.00000	6300.00
0600 708057 DRAINAGE INLET, 72" X 24"	3.000	EACH	4500.00000	13500.00	4734.00000	14202.00	5025.00000	15075.00
0605 708058 DRAINAGE INLET, 72" X 48"	1.000	EACH	5000.00000	5000.00	6779.00000	6779.00	5400.00000	5400.00
0610 708537 REMOVE CATCH BASIN	4.000	EACH	1000.00000	4000.00	538.00000	2152.00	1125.00000	4500.00
0620 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	2.000	EACH	2000.00000	4000.00	1614.00000	3228.00	1100.00000	2200.00
0630 710506 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	2.000	EACH	800.00000	1600.00	1076.00000	2152.00	1400.00000	2800.00
0640 720051 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2	37.000	LF	40.00000	1480.00	34.40000	1272.80	36.00000	1332.00
0650 720527 PLASTIC DRUMS	1694.000	EADY	1.00000	1694.00	0.15000	254.10	0.20000	338.80
0652 720532 INSTALL PORTABLE IMPACT ATTENUATOR	1.000	EACH	1500.00000	1500.00	1076.00000	1076.00	1125.00000	1125.00
0655 720534 FURNISH PORTABLE IMPACT ATTENUATOR	1.000	EACH	7500.00000	7500.00	6241.00000	6241.00	6550.00000	6550.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) EASTERN HIGHWAY SPEC INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0660 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	100.000	LF	60.00000	6000.00	48.40000	4840.00	31.00000	3100.00
0680 725001 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE)	1.000	EACH	2500.00000	2500.00	635.00000	635.00	675.00000	675.00
0690 725003 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 2	2.000	EACH	2500.00000	5000.00	2572.00000	5144.00	2700.00000	5400.00
0700 726001 END ANCHORAGE	1.000	EACH	800.00000	800.00	882.00000	882.00	925.00000	925.00
0710 726002 BURIED END SECTION	1.000	EACH	800.00000	800.00	1157.00000	1157.00	1200.00000	1200.00
0720 732002 TOPSOIL, 6" DEPTH	1184.000	SY	3.00000	3552.00	11.80000	13971.20	7.25000	8584.00
0730 734013 PERMANENT GRASS SEEDING, DRY GROUND	1184.000	SY	0.50000	592.00	0.81000	959.04	1.15000	1361.60
0740 735006 MULCHING, STRAW	1665.000	SY	1.50000	2497.50	0.38000	632.70	1.15000	1914.75
0750 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	780.000	SY	2.00000	1560.00	1.45000	1131.00	3.00000	2340.00
0760 735536 SOIL RETENTION BLANKET MULCH, TYPE 6	9.000	SY	12.00000	108.00	53.80000	484.20	22.50000	202.50
0770 737002 MULCHING, PLANTS	25.000	SY	20.00000	500.00	26.90000	672.50	22.50000	562.50
0780 742500 FLAGGER, NEW CASTLE COUNTY, STATE	896.000	HOUR	37.78000	33850.88	37.78000	33850.88	37.78000	33850.88
0790 742514 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	232.000	HOUR	54.78000	12708.96	54.78000	12708.96	54.78000	12708.96
0800 743501 WARNING LIGHTS , TYPE B	4308.000	EADY	2.00000	8616.00	0.81000	3489.48	1.00000	4308.00
0810 743504 WARNING SIGNS	65.000	EACH	175.00000	11375.00	127.00000	8255.00	150.00000	9750.00
0820 743506 TEMPORARY BARRICADES, TYPE III	2154.000	EADY	3.00000	6462.00	0.91000	1960.14	1.00000	2154.00
0830 743514 FURNISH AND MAINTAIN MESSAGE BOARD	60.000	EADY	100.00000	6000.00	68.90000	4134.00	60.00000	3600.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) EASTERN HIGHWAY SPEC INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0840 743525 TEMPORARY WARNING SIGNS	294.000	EADY	5.00000	1470.00	3.23000	949.62	2.00000	588.00
0850 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	35.000	EADY	125.00000	4375.00	118.00000	4130.00	85.00000	2975.00
0860 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	93.000	SF	8.00000	744.00	11.80000	1097.40	12.50000	1162.50
0870 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	3600.000	LF	2.25000	8100.00	0.56000	2016.00	0.60000	2160.00
0875 748537 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 8"	600.000	LF	5.00000	3000.00	2.69000	1614.00	3.00000	1800.00
0880 750000 ADJUST WATER VALVE BOXES	4.000	EACH	400.00000	1600.00	861.00000	3444.00	250.00000	1000.00
0890 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	565.000	SY	25.00000	14125.00	32.30000	18249.50	12.00000	6780.00
0900 759501 FIELD OFFICE, SPECIAL	11.000	EAMO	3000.00000	33000.00	1920.00000	21120.00	5500.00000	60500.00
0910 760001 PAVEMENT - MILLING CONCRETE	345.000	SYIN	10.00000	3450.00	6.43000	2218.35	16.50000	5692.50
0920 760507 PROFILE MILLING, HOT-MIX	2990.000	SYIN	2.50000	7475.00	1.62000	4843.80	2.50000	7475.00
0930 762001 SAW CUTTING, HOT MIX	1450.000	LF	3.00000	4350.00	3.23000	4683.50	1.75000	2537.50
0940 762002 SAW CUTTING, CONCRETE, FULL DEPTH	26.000	LF	7.00000	182.00	6.46000	167.96	12.00000	312.00
0950 762003 SAW CUTTING, CONCRETE, VARIABLE DEPTH	164.000	LF	7.00000	1148.00	5.38000	882.32	12.00000	1968.00
0960 763000 INITIAL EXPENSE		LUMP	440000.00000	440000.00	145000.00000	145000.00	92500.00000	92500.00
0970 763500 MAINTENANCE OF TRAFFIC		LUMP	90000.00000	90000.00	1076.00000	1076.00	17000.00000	17000.00
0980 763501 CONSTRUCTION ENGINEERING		LUMP	110000.00000	110000.00	14700.00000	14700.00	12500.00000	12500.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) EASTERN HIGHWAY SPEC INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0990 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	10000.00000	10000.00	6456.00000	6456.00	2500.00000	2500.00
1000 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	9.000	EAMO	500.00000	4500.00	538.00000	4842.00	100.00000	900.00
SECTION TOTALS			$	1,762,480.34	$	1,277,130.45	$	1,276,805.49
SECTION 0002 SPECIALTY ITEMS								
0180 601520 TEMPORARY TIMBER MAT		LUMP	100000.00000	100000.00	70000.00000	70000.00	21000.00000	21000.00
0330 605522 URETHANE PAINT SYSTEM, EXISTING STEEL		LUMP	135000.00000	135000.00	90000.00000	90000.00	110000.00000	110000.00
0340 605533 CLEANING EXISTING STEEL STRUCTURES, HAZARDOUS BASE, (L.S.)		LUMP	200000.00000	200000.00	290000.00000	290000.00	338000.00000	338000.00
0480 610001 STONE MASONRY	5900.000	SF	120.00000	708000.00	40.90000	241310.00	43.00000	253700.00
0490 610501 POINTING EXISTING RUBBLE MASONRY	463.000	BAG	800.00000	370400.00	438.00000	202794.00	593.25000	274674.75
SECTION TOTALS			$	1,513,400.00	$	894,104.00	$	997,374.75
SECTION 0003 FIXED QUANTITIES								
0190 601522 TEMPORARY PROTECTIVE SHIELD	4800.000	SF	35.00000	168000.00	50.00000	240000.00	43.50000	208800.00
0210 602009 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS A	590.000	CY	650.00000	383500.00	306.00000	180540.00	430.00000	253700.00
0220 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	76.000	CY	750.00000	57000.00	400.00000	30400.00	494.00000	37544.00
0230 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	68.000	CY	850.00000	57800.00	960.00000	65280.00	810.00000	55080.00
0320 604000 BAR REINFORCEMENT, EPOXY COATED	157800.000	LB	1.50000	236700.00	1.37000	216186.00	1.10000	173580.00
0460 606508 STEEL HAND RAIL REPAIR	261.000	LF	450.00000	117450.00	340.00000	88740.00	447.00000	116667.00
SECTION TOTALS			$	1,020,450.00	$	821,146.00	$	845,371.00
CONTRACT TOTALS			$	4,296,330.34	$	2,992,380.45	$	3,119,551.24
DBE GOALS			11	%	11	%	11	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	AMOUNT	(1) EASTERN HIGHWAY SPEC INC UNIT PRICE	AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	AMOUNT

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) BLASTECH ENTERPRISES INC UNIT PRICE	 AMOUNT	(5) J D ECKMAN INC UNIT PRICE	 AMOUNT
SECTION 0001 REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279) OVER BRANDYWINE CREEK								
0010 201000 CLEARING AND GRUBBING		LUMP	68000.00000	68000.00	2500.00000	2500.00	24000.00000	24000.00
0020 202000 EXCAVATION AND EMBANKMENT	1248.000	CY	26.00000	32448.00	50.00000	62400.00	31.00000	38688.00
0025 206000 ROCK EXCAVATION FOR STRUCTURES AND TRENCHES	65.000	CY	135.00000	8775.00	135.00000	8775.00	135.00000	8775.00
0030 208500 FLOWABLE FILL	3.000	CY	375.00000	1125.00	600.00000	1800.00	400.00000	1200.00
0040 209006 BORROW, TYPE F	20.000	CY	88.88000	1777.60	145.00000	2900.00	1.00000	20.00
0050 211002 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	161.000	LF	10.89000	1753.29	22.00000	3542.00	13.00000	2093.00
0060 251001 REINFORCED SILT FENCE	893.000	LF	6.16000	5500.88	17.00000	15181.00	12.00000	10716.00
0070 251501 SILT FENCE	342.000	LF	3.77000	1289.34	5.75000	1966.50	5.00000	1710.00
0080 252000 INLET SEDIMENT CONTROL, DRAINAGE INLET	1.000	EACH	167.35000	167.35	2600.00000	2600.00	2700.00000	2700.00
0090 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	13.000	EACH	179.22000	2329.86	950.00000	12350.00	500.00000	6500.00
0100 302007 GRADED AGGREGATE BASE COURSE, TYPE B	152.000	CY	96.62000	14686.24	85.00000	12920.00	55.00000	8360.00
0110 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	45.000	CY	158.71000	7141.95	93.00000	4185.00	80.00000	3600.00
0120 302503 DELAWARE NO. 57 STONE	305.000	TON	98.13000	29929.65	45.00000	13725.00	35.00000	10675.00
0130 401651 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22 (CARBONATE STONE)	313.000	TON	109.04000	34129.52	110.00000	34430.00	100.00000	31300.00
0140 401654 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22	215.000	TON	101.69000	21863.35	140.00000	30100.00	105.00000	22575.00
0150 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	139.000	TON	94.41000	13122.99	110.00000	15290.00	115.00000	15985.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) BLASTECH ENTERPRISES INC UNIT PRICE	 AMOUNT	(5) J D ECKMAN INC UNIT PRICE	 AMOUNT
0160 401667 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 PATCHING	25.000	TON	154.15000	3853.75	180.00000	4500.00	150.00000	3750.00
0200 602001 PORTLAND CEMENT CONCRETE MASONRY, CLASS A	4.000	CY	1837.80000	7351.20	2500.00000	10000.00	1500.00000	6000.00
0240 602551 REHABILITATION OF EXISTING CONCRETE STRUCTURES	155.000	SF	60.67000	9403.85	100.00000	15500.00	300.00000	46500.00
0250 602576 DECK REPAIR, 3" TO < FULL DEPTH	125.000	SF	126.75000	15843.75	90.00000	11250.00	100.00000	12500.00
0260 602577 DECK REPAIR, FULL DEPTH	125.000	SF	140.51000	17563.75	145.00000	18125.00	110.00000	13750.00
0270 602580 PARTIAL REMOVAL OF P.C.C. MASONRY	4.000	CY	593.44000	2373.76	2600.00000	10400.00	800.00000	3200.00
0280 602583 FURNISHING MICRO-SILICA MODIFIED CONCRETE	12.000	CY	346.10000	4153.20	2000.00000	24000.00	250.00000	3000.00
0290 602584 CONSTRUCTING MICRO-SILICA MODIFIED CONCRETE OVERLAY	345.000	SY	101.52000	35024.40	10.00000	3450.00	125.00000	43125.00
0300 602586 REHABILITATION OF CONCRETE STRUCTURE	60.000	CF	456.09000	27365.40	400.00000	24000.00	375.00000	22500.00
0310 602611 REPAIR OF CONCRETE STRUCTURES BY EPOXY INJECTION	72.000	LF	103.20000	7430.40	45.00000	3240.00	10.00000	720.00
0350 605558 JOINT REPAIR, 1 1/2"	32.000	LF	84.50000	2704.00	42.00000	1344.00	225.00000	7200.00
0360 605561 JOINT REPAIR, 2 1/4"	20.000	LF	98.19000	1963.80	42.00000	840.00	250.00000	5000.00
0370 605565 JOINT REPAIR, 3 1/4"	2.000	LF	224.45000	448.90	65.00000	130.00	275.00000	550.00
0380 605578 REPLACING STEEL RIVETS/BOLTS	265.000	EACH	375.00000	99375.00	100.50000	26632.50	40.00000	10600.00
0390 605584 STEEL STRUCTURE REPAIR	10370.000	LB	21.31000	220984.70	23.50000	243695.00	25.00000	259250.00
0400 605606 TEMPORARY BRIDGE SUPPORT SYSTEM		LUMP	41000.00000	41000.00	29775.00000	29775.00	62500.00000	62500.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) BLASTECH ENTERPRISES INC UNIT PRICE	 AMOUNT	(5) J D ECKMAN INC UNIT PRICE	 AMOUNT
0410 605607 JACKING BRIDGE		LUMP	109000.00000	109000.00	106544.00000	106544.00	125000.00000	125000.00
0420 605639 TFE-STAINLESS STEEL STRUCTURAL BEARINGS	4.000	EACH	23750.00000	95000.00	22050.00000	88200.00	20750.00000	83000.00
0430 605665 JOINT REPAIR, 5"	3.000	LF	320.82000	962.46	90.00000	270.00	325.00000	975.00
0440 605681 BRIDGE DRAINAGE SYSTEM, FITTINGS	14.000	EACH	1710.18000	23942.52	1600.00000	22400.00	725.00000	10150.00
0470 607000 REMOVAL OF EXISTING MASONRY	315.000	CY	270.78000	85295.70	210.00000	66150.00	500.00000	157500.00
0500 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	218.000	LF	71.53000	15593.54	92.00000	20056.00	85.00000	18530.00
0510 612529 PIPE VIDEO INSPECTION	640.000	LF	3.44000	2201.60	4.50000	2880.00	15.00000	9600.00
0520 614504 DUCTILE IRON PIPE, 12"	50.000	LF	158.07000	7903.50	97.00000	4850.00	150.00000	7500.00
0530 614508 WATERMAIN AND ACCESSORIES		LUMP	98700.00000	98700.00	33000.00000	33000.00	150000.00000	150000.00
0540 614581 DUCTILE IRON PIPE, 15"	8.000	LF	182.69000	1461.52	246.00000	1968.00	200.00000	1600.00
0550 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	446.000	LF	24.77000	11047.42	41.00000	18286.00	42.00000	18732.00
0560 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 3	74.000	LF	29.36000	2172.64	73.00000	5402.00	62.00000	4588.00
0570 705001 P.C.C. SIDEWALK, 4"	2657.000	SF	5.35000	14214.95	7.60000	20193.20	10.00000	26570.00
0575 705520 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	10.000	SF	35.86000	358.60	55.00000	550.00	90.00000	900.00
0580 708051 DRAINAGE INLET, 34" X 24"	6.000	EACH	2132.39000	12794.34	3080.00000	18480.00	2200.00000	13200.00
0585 708052 DRAINAGE INLET, 48" X 30"	1.000	EACH	2488.37000	2488.37	3960.00000	3960.00	3100.00000	3100.00
0590 708053 DRAINAGE INLET, 48" X 48"	2.000	EACH	2405.31000	4810.62	5090.00000	10180.00	3700.00000	7400.00
0600 708057 DRAINAGE INLET, 72" X 24"	3.000	EACH	2814.70000	8444.10	4840.00000	14520.00	4000.00000	12000.00
0605 708058 DRAINAGE INLET, 72" X 48"	1.000	EACH	3614.55000	3614.55	6930.00000	6930.00	5000.00000	5000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) JJID INC UNIT PRICE	 AMOUNT	(4) BLASTECH ENTERPRISES INC UNIT PRICE	 AMOUNT	(5) J D ECKMAN INC UNIT PRICE	 AMOUNT
0610 708537 REMOVE CATCH BASIN	4.000 EACH	461.21000	1844.84	550.00000	2200.00	650.00000	2600.00
0620 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	2.000 EACH	880.68000	1761.36	1650.00000	3300.00	1300.00000	2600.00
0630 710506 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	2.000 EACH	1005.27000	2010.54	1100.00000	2200.00	1700.00000	3400.00
0640 720051 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2	37.000 LF	36.12000	1336.44	36.00000	1332.00	40.00000	1480.00
0650 720527 PLASTIC DRUMS	1694.000 EADY	0.17000	287.98	1.00000	1694.00	0.50000	847.00
0652 720532 INSTALL PORTABLE IMPACT ATTENUATOR	1.000 EACH	1719.94000	1719.94	6000.00000	6000.00	1500.00000	1500.00
0655 720534 FURNISH PORTABLE IMPACT ATTENUATOR	1.000 EACH	4013.19000	4013.19	6000.00000	6000.00	6500.00000	6500.00
0660 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	100.000 LF	48.27000	4827.00	95.00000	9500.00	55.00000	5500.00
0680 725001 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE)	1.000 EACH	550.38000	550.38	720.00000	720.00	800.00000	800.00
0690 725003 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 2	2.000 EACH	2717.51000	5435.02	2800.00000	5600.00	2700.00000	5400.00
0700 726001 END ANCHORAGE	1.000 EACH	928.77000	928.77	1100.00000	1100.00	1000.00000	1000.00
0710 726002 BURIED END SECTION	1.000 EACH	1135.16000	1135.16	1475.00000	1475.00	1300.00000	1300.00
0720 732002 TOPSOIL, 6" DEPTH	1184.000 SY	14.85000	17582.40	10.00000	11840.00	1.10000	1302.40
0730 734013 PERMANENT GRASS SEEDING, DRY GROUND	1184.000 SY	0.86000	1018.24	5.00000	5920.00	1.10000	1302.40
0740 735006 MULCHING, STRAW	1665.000 SY	0.40000	666.00	3.60000	5994.00	1.10000	1831.50
0750 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	780.000 SY	3.15000	2457.00	7.00000	5460.00	3.00000	2340.00
0760 735536 SOIL RETENTION BLANKET MULCH, TYPE 6	9.000 SY	1.55000	13.95	11.00000	99.00	25.00000	225.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) BLASTECH ENTERPRISES INC UNIT PRICE	 AMOUNT	(5) J D ECKMAN INC UNIT PRICE	 AMOUNT
0770 737002 MULCHING, PLANTS	25.000	SY	57.33000	1433.25	100.00000	2500.00	25.00000	625.00
0780 742500 FLAGGER, NEW CASTLE COUNTY, STATE	896.000	HOUR	37.78000	33850.88	37.78000	33850.88	37.78000	33850.88
0790 742514 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	232.000	HOUR	54.78000	12708.96	54.78000	12708.96	54.78000	12708.96
0800 743501 WARNING LIGHTS , TYPE B	4308.000	EADY	0.92000	3963.36	1.00000	4308.00	1.00000	4308.00
0810 743504 WARNING SIGNS	65.000	EACH	149.06000	9688.90	18.00000	1170.00	140.00000	9100.00
0820 743506 TEMPORARY BARRICADES, TYPE III	2154.000	EADY	1.72000	3704.88	1.12000	2412.48	1.00000	2154.00
0830 743514 FURNISH AND MAINTAIN MESSAGE BOARD	60.000	EADY	57.33000	3439.80	95.00000	5700.00	65.00000	3900.00
0840 743525 TEMPORARY WARNING SIGNS	294.000	EADY	2.29000	673.26	50.00000	14700.00	4.00000	1176.00
0850 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	35.000	EADY	114.66000	4013.10	100.00000	3500.00	120.00000	4200.00
0860 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	93.000	SF	12.61000	1172.73	25.00000	2325.00	11.00000	1023.00
0870 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	3600.000	LF	0.60000	2160.00	4.50000	16200.00	1.75000	6300.00
0875 748537 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 8"	600.000	LF	2.87000	1722.00	8.00000	4800.00	3.50000	2100.00
0880 750000 ADJUST WATER VALVE BOXES	4.000	EACH	286.92000	1147.68	880.00000	3520.00	250.00000	1000.00
0890 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	565.000	SY	19.59000	11068.35	21.00000	11865.00	20.00000	11300.00
0900 759501 FIELD OFFICE, SPECIAL	11.000	EAMO	2700.00000	29700.00	10000.00000	110000.00	4000.00000	44000.00
0910 760001 PAVEMENT - MILLING CONCRETE	345.000	SYIN	25.27000	8718.15	28.50000	9832.50	18.00000	6210.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) BLASTECH ENTERPRISES INC UNIT PRICE	 AMOUNT	(5) J D ECKMAN INC UNIT PRICE	 AMOUNT
0920 760507 PROFILE MILLING, HOT-MIX	2990.000	SYIN	5.91000	17670.90	4.50000	13455.00	4.00000	11960.00
0930 762001 SAW CUTTING, HOT MIX	1450.000	LF	1.49000	2160.50	3.50000	5075.00	4.25000	6162.50
0940 762002 SAW CUTTING, CONCRETE, FULL DEPTH	26.000	LF	11.47000	298.22	6.00000	156.00	40.00000	1040.00
0950 762003 SAW CUTTING, CONCRETE, VARIABLE DEPTH	164.000	LF	11.47000	1881.08	5.00000	820.00	27.00000	4428.00
0960 763000 INITIAL EXPENSE		LUMP	199177.95000	199177.95	326000.00000	326000.00	250000.00000	250000.00
0970 763500 MAINTENANCE OF TRAFFIC		LUMP	34000.00000	34000.00	10000.00000	10000.00	142000.00000	142000.00
0980 763501 CONSTRUCTION ENGINEERING		LUMP	27000.00000	27000.00	18000.00000	18000.00	15000.00000	15000.00
0990 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	3600.00000	3600.00	6500.00000	6500.00	12000.00000	12000.00
1000 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	9.000	EAMO	800.00000	7200.00	750.00000	6750.00	500.00000	4500.00
SECTION TOTALS			$	1,710,628.47	$	1,792,948.02	$	1,975,361.64
SECTION 0002 SPECIALTY ITEMS								
0180 601520 TEMPORARY TIMBER MAT		LUMP	40000.00000	40000.00	160000.00000	160000.00	100000.00000	100000.00
0330 605522 URETHANE PAINT SYSTEM, EXISTING STEEL		LUMP	163000.00000	163000.00	248000.00000	248000.00	160000.00000	160000.00
0340 605533 CLEANING EXISTING STEEL STRUCTURES, HAZARDOUS BASE, (L.S.)		LUMP	355000.00000	355000.00	150000.00000	150000.00	320000.00000	320000.00
0480 610001 STONE MASONRY	5900.000	SF	47.26000	278834.00	78.00000	460200.00	55.00000	324500.00
0490 610501 POINTING EXISTING RUBBLE MASONRY	463.000	BAG	847.25000	392276.75	512.00000	237056.00	710.00000	328730.00
SECTION TOTALS			$	1,229,110.75	$	1,255,256.00	$	1,233,230.00
SECTION 0003 FIXED QUANTITIES								

TABULATION OF BIDS
FINAL

CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)
CALL ORDER : 004 CONTRACT ID : 21-074-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/23/08 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	(3) JJID INC AMOUNT	(4) BLASTECH ENTERPRISES INC UNIT PRICE	(4) BLASTECH ENTERPRISES INC AMOUNT	(5) J D ECKMAN INC UNIT PRICE	(5) J D ECKMAN INC AMOUNT
0190 601522 TEMPORARY PROTECTIVE SHIELD	4800.000	SF	43.96000	211008.00	10.42000	50016.00	40.00000	192000.00
0210 602009 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS A	590.000	CY	384.53000	226872.70	550.00000	324500.00	650.00000	383500.00
0220 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	76.000	CY	853.97000	64901.72	1000.00000	76000.00	750.00000	57000.00
0230 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	68.000	CY	1716.88000	116747.84	2000.00000	136000.00	1300.00000	88400.00
0320 604000 BAR REINFORCEMENT, EPOXY COATED	157800.000	LB	1.36000	214608.00	1.50000	236700.00	1.75000	276150.00
0460 606508 STEEL HAND RAIL REPAIR	261.000	LF	427.82000	111661.02	443.97000	115876.17	250.00000	65250.00
SECTION TOTALS			$	945,799.28	$	939,092.17	$	1,062,300.00
CONTRACT TOTALS			$	3,885,538.50	$	3,987,296.19	$	4,270,891.64
DBE GOALS			11	%	11	%	8	%