TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1
STATE/FEDERAL AID NO: STP-N029(3) CONTRACT TIME : 516 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT(S) : T200512102
CHRISTINA RIVER BRIDGE APPROACHES

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 07/19/18 to vendor RICHARD E PIERSON CONSTRUCTION COMPANY, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 18,334,760.84	91.9395%	100.0000%
1	RICHARD E PIERSON CONSTRUCTION COMPANY, INC., P O BOX 430, WOODSTOWN, NJ, 08098	$ 19,942,197.01	100.0000%	108.7672%
2	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 24,372,436.15	122.2154%	132.9302%
3	JJID INC, 100 JULIAN LANE, BEAR, DE, 19701	$ 24,533,000.00	123.0205%	133.8059%
4	GREGGO & FERRARA, INCORPORATED, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720	$ 25,901,232.14	129.8815%	141.2684%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
SECTION 0001 ALL								
0010 201000 CLEARING AND GRUBBING		LUMP	22000.00000	22000.00	250000.00000	250000.00	66750.00000	66750.00
0020 202000 EXCAVATION AND EMBANKMENT	24015.000	CY	20.00000	480300.00	35.00000	840525.00	16.40000	393846.00
0030 202573 TEST HOLES	30.000	EACH	250.00000	7500.00	1000.00000	30000.00	430.00000	12900.00
0040 202576 DEBRIS REMOVAL	500.000	TON	88.00000	44000.00	88.00000	44000.00	88.00000	44000.00
0050 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	256.000	CY	30.00000	7680.00	50.00000	12800.00	20.25000	5184.00
0060 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	4021.000	CY	12.00000	48252.00	1.00000	4021.00	19.60000	78811.60
0070 208001 FLOWABLE FILL	15.000	CY	150.00000	2250.00	250.00000	3750.00	285.00000	4275.00
0080 209001 BORROW, TYPE A	7100.000	CY	20.00000	142000.00	1.00000	7100.00	28.25000	200575.00
0090 209002 BORROW, TYPE B	1000.000	CY	25.00000	25000.00	30.00000	30000.00	35.50000	35500.00
0100 209006 BORROW, TYPE F	14266.000	CY	15.00000	213990.00	1.00000	14266.00	17.40000	248228.40

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0110 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	3632.000 CY	20.00000	72640.00	1.00000	3632.00	21.65000	78632.80

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0120 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	13120.00000	13120.00	50000.00000	50000.00	46000.00000	46000.00
0130 212000 UNDERCUT EXCAVATION	2000.000	CY	15.00000	30000.00	52.50000	105000.00	24.60000	49200.00
0140 271502 BIORETENTION FACILITIES	10300.000	CY	26.00000	267800.00	5.00000	51500.00	21.30000	219390.00
0150 302007 GRADED AGGREGATE BASE COURSE, TYPE B	16741.000	CY	40.00000	669640.00	50.00000	837050.00	40.60000	679684.60
0160 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	852.000	CY	50.00000	42600.00	55.00000	46860.00	54.65000	46561.80
0170 302012 DELAWARE NO. 57 STONE	3.000	TON	50.00000	150.00	150.00000	450.00	100.00000	300.00
0180 401754 FOG SEAL	1323.000	GAL	5.00000	6615.00	6.00000	7938.00	13.50000	17860.50
0190 401801 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS PG 64-22 (CARBONATE STONE)	4840.000	TON	80.00000	387200.00	84.00000	406560.00	76.40000	369776.00
0200 401804 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS PG 70-22 (CARBONATE STONE)	2679.000	TON	85.00000	227715.00	86.00000	230394.00	76.50000	204943.50
0210 401810 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22	2434.000	TON	75.00000	182550.00	74.00000	180116.00	71.35000	173665.90
0220 401813 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22	3250.000	TON	75.00000	243750.00	76.00000	247000.00	71.40000	232050.00
0230 401816 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22	3626.000	TON	75.00000	271950.00	88.00000	319088.00	84.30000	305671.80
0240 401819 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	14804.000	TON	70.00000	1036280.00	71.00000	1051084.00	66.45000	983725.80
0250 401821 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING	51.000	TON	95.00000	4845.00	123.00000	6273.00	129.00000	6579.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0260 401822 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING	543.000 TON	85.00000	46155.00	120.00000	65160.00	123.00000	66789.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0270 401823 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22, PATCHING	313.000	TON	75.00000	23475.00	120.00000	37560.00	123.00000	38499.00
0280 401824 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, WEDGE	10.000	TON	95.00000	950.00	250.00000	2500.00	129.00000	1290.00
0290 401825 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, WEDGE	30.000	TON	85.00000	2550.00	195.00000	5850.00	123.00000	3690.00
0300 401833 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)	2660.000	TON	90.00000	239400.00	98.00000	260680.00	91.00000	242060.00
0310 601520 TEMPORARY TIMBER MAT		LUMP	10000.00000	10000.00	1.00000	1.00	15000.00000	15000.00
0320 602002 PORTLAND CEMENT CONCRETE MASONRY, CLASS B	4.000	CY	500.00000	2000.00	3000.00000	12000.00	1365.00000	5460.00
0330 602512 REINFORCED CONCRETE LANDSCAPE WALL	38.000	LF	500.00000	19000.00	1800.00000	68400.00	580.00000	22040.00
0340 602615 MODULAR BLOCK RETAINING WALL	821.000	SF	35.00000	28735.00	40.00000	32840.00	65.50000	53775.50
0350 602774 PCC MASONRY FOR LIGHT POLE FOUNDATIONS	224.000	CY	900.00000	201600.00	2500.00000	560000.00	2600.00000	582400.00
0360 602803 PRECAST WALL CAP	2.000	EACH	750.00000	1500.00	2000.00000	4000.00	1235.00000	2470.00
0370 603000 BAR REINFORCEMENT	1299.000	LB	3.00000	3897.00	1.50000	1948.50	3.00000	3897.00
0380 605576 BICYCLE RACK	5.000	EACH	975.00000	4875.00	1500.00000	7500.00	800.00000	4000.00
0390 611505 CONCRETE UNIT MASONRY	375.000	SF	30.00000	11250.00	30.00000	11250.00	31.00000	11625.00
0400 611506 BRICK MASONRY VENEER	570.000	SF	41.00000	23370.00	46.00000	26220.00	56.00000	31920.00
0410 612020 REINFORCED CONCRETE PIPE, 12", CLASS IV	427.000	LF	42.00000	17934.00	90.00000	38430.00	47.00000	20069.00
0420 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	2891.000	LF	48.00000	138768.00	78.00000	225498.00	48.00000	138768.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0430 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	1929.000 LF	42.00000	81018.00	95.00000	183255.00	54.00000	104166.00
0440 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	168.000 LF	60.00000	10080.00	140.00000	23520.00	68.00000	11424.00
0450 612025 REINFORCED CONCRETE PIPE, 30", CLASS IV	104.000 LF	75.00000	7800.00	160.00000	16640.00	107.00000	11128.00
0460 612216 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS IV	20.000 LF	80.00000	1600.00	280.00000	5600.00	106.00000	2120.00
0470 612503 PVC PIPE, 8"	104.000 LF	50.00000	5200.00	55.00000	5720.00	42.00000	4368.00
0480 612504 PVC PIPE, 10"	56.000 LF	60.00000	3360.00	90.00000	5040.00	46.00000	2576.00
0490 612535 CLEANING DRAINAGE PIPE, 15"-24" DIA	75.000 LF	4.00000	300.00	16.00000	1200.00	38.00000	2850.00
0500 614508 WATERMAIN AND ACCESSORIES	LUMP	596349.00000	596349.00	700000.00000	700000.00	484000.00000	484000.00
0510 614589 STEEL CASING PIPE, 10"	80.000 LF	100.00000	8000.00	200.00000	16000.00	122.00000	9760.00
0520 614602 STEEL CASING PIPE, 16"	181.000 LF	120.00000	21720.00	220.00000	39820.00	154.00000	27874.00
0530 614898 FIRE HYDRANT REMOVAL	2.000 EACH	1000.00000	2000.00	1600.00000	3200.00	1425.00000	2850.00
0540 617001 REINFORCED CONCRETE FLARED END SECTION, 12"	1.000 EACH	650.00000	650.00	2500.00000	2500.00	1100.00000	1100.00
0550 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	3.000 EACH	750.00000	2250.00	2600.00000	7800.00	1165.00000	3495.00
0560 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	3.000 EACH	1200.00000	3600.00	3000.00000	9000.00	1450.00000	4350.00
0570 617515 HEADWALL	2.000 EACH	10000.00000	20000.00	6500.00000	13000.00	3200.00000	6400.00
0580 618534 VIBRATION MONITORING	LUMP	100000.00000	100000.00	10000.00000	10000.00	59800.00000	59800.00
0590 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	546.000 LF	25.00000	13650.00	25.00000	13650.00	31.50000	17199.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0600 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	2089.000 LF	25.00000	52225.00	20.00000	41780.00	25.75000	53791.75
0610 701014 PORTLAND CEMENT CONCRETE CURB, TYPE 1-6	10509.000 LF	25.00000	262725.00	18.00000	189162.00	23.50000	246961.50
0620 701019 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-4	144.000 LF	30.00000	4320.00	30.00000	4320.00	37.50000	5400.00
0630 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	5620.000 LF	30.00000	168600.00	20.00000	112400.00	24.50000	137690.00
0640 701023 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-6	8448.000 LF	30.00000	253440.00	19.00000	160512.00	23.50000	198528.00
0650 701505 P.C.C. PARKING BUMPER	84.000 EACH	80.00000	6720.00	150.00000	12600.00	95.00000	7980.00
0660 701507 PORTLAND CEMENT CONCRETE CURB, SPECIAL	332.000 LF	7.00000	2324.00	60.00000	19920.00	72.00000	23904.00
0670 705001 P.C.C. SIDEWALK, 4"	80000.000 SF	5.00000	400000.00	6.00000	480000.00	8.20000	656000.00
0680 705002 P.C.C. SIDEWALK, 6"	12901.000 SF	7.00000	90307.00	7.00000	90307.00	9.00000	116109.00
0690 705005 P. C. C. SIDEWALK, 8"	4472.000 SF	10.00000	44720.00	8.00000	35776.00	10.80000	48297.60
0700 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	1734.000 SF	30.00000	52020.00	30.00000	52020.00	36.00000	62424.00
0710 705503 BRICK EDGED 4" CONCRETE SIDEWALK	30000.000 SF	9.00000	270000.00	17.00000	510000.00	27.00000	810000.00
0720 705504 BRICK AND/OR BL0CK SIDEWALK	13613.000 SF	15.00000	204195.00	20.00000	272260.00	24.40000	332157.20
0730 705505 RESET STONE/BRICK SIDEWALK AND/OR STONE/BRICK ROADWAY	8.000 SF	20.00000	160.00	18.00000	144.00	175.00000	1400.00
0740 705506 BRICK AND/OR BLOCK ROADWAY	676.000 SF	30.00000	20280.00	26.00000	17576.00	39.50000	26702.00
0750 705521 PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 8"	2010.000 SF	15.00000	30150.00	16.00000	32160.00	17.70000	35577.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0760 705535 BRICK EDGED 6" CONCRETE SIDEWALK	6019.000	SF	11.00000	66209.00	14.00000	84266.00	28.80000	173347.20
0770 708045 LAWN INLET	11.000	EACH	1750.00000	19250.00	4500.00000	49500.00	2575.00000	28325.00
0780 708050 DRAINAGE INLET, 34" X 18"	2.000	EACH	2000.00000	4000.00	3200.00000	6400.00	2800.00000	5600.00
0790 708051 DRAINAGE INLET, 34" X 24"	35.000	EACH	2500.00000	87500.00	3600.00000	126000.00	2800.00000	98000.00
0800 708052 DRAINAGE INLET, 48" X 30"	11.000	EACH	3000.00000	33000.00	4600.00000	50600.00	3360.00000	36960.00
0810 708053 DRAINAGE INLET, 48" X 48"	3.000	EACH	3500.00000	10500.00	6000.00000	18000.00	4150.00000	12450.00
0820 708057 DRAINAGE INLET, 72" X 24"	5.000	EACH	4500.00000	22500.00	6200.00000	31000.00	4330.00000	21650.00
0830 708058 DRAINAGE INLET, 72" X 48"	1.000	EACH	4500.00000	4500.00	8500.00000	8500.00	4900.00000	4900.00
0840 708060 REPLACE DRAINAGE INLET GRATE(S)	10.000	EACH	250.00000	2500.00	900.00000	9000.00	255.00000	2550.00
0850 708061 REPLACE DRAINAGE INLET FRAME(S)	10.000	EACH	275.00000	2750.00	2000.00000	20000.00	265.00000	2650.00
0860 708107 MANHOLE, ROUND	13.000	EACH	2800.00000	36400.00	7000.00000	91000.00	2570.00000	33410.00
0870 708114 MANHOLE, 66" X 48"	1.000	EACH	0.00000	0.00	10000.00000	10000.00	4900.00000	4900.00
0880 708115 MANHOLE, 66" X 66"	2.000	EACH	0.00000	0.00	10000.00000	20000.00	5000.00000	10000.00
0890 708541 CATCH BASIN SQUARE COS, 5'	4.000	EACH	5000.00000	20000.00	12000.00000	48000.00	4100.00000	16400.00
0900 708542 CATCH BASIN SQUARE COG, 5'	16.000	EACH	5000.00000	80000.00	12000.00000	192000.00	4100.00000	65600.00
0910 708585 JUNCTION BOX, 48" X 30"	1.000	EACH	3200.00000	3200.00	4000.00000	4000.00	2450.00000	2450.00
0920 708599 ELECTRIC DUCTBANK AND MANHOLE SYSTEM		LUMP	699315.75000	699315.75	1000000.00000	1000000.00	4740700.00000	4740700.00
0930 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	43.000	EACH	850.00000	36550.00	1500.00000	64500.00	810.00000	34830.00
0940 710002 ADJUSTING AND REPAIRING EXISTING MANHOL	22.000	EACH	600.00000	13200.00	900.00000	19800.00	620.00000	13640.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0950 710501 CONVERTING EXISTING CATCH BASIN TO MANHOLE	17.000	EACH	2000.00000	34000.00	2500.00000	42500.00	2300.00000	39100.00
0960 710506 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	32.000	EACH	1000.00000	32000.00	3500.00000	112000.00	1970.00000	63040.00
0970 710507 ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS	17.000	EACH	500.00000	8500.00	500.00000	8500.00	630.00000	10710.00
0980 710508 CONVERT EXISTING MANHOLE TO CATCH BASIN	1.000	EACH	2500.00000	2500.00	4000.00000	4000.00	3100.00000	3100.00
0990 712005 RIPRAP, R-4	165.000	SY	60.00000	9900.00	200.00000	33000.00	58.25000	9611.25
1000 712006 RIPRAP, R-5	69.000	SY	60.00000	4140.00	220.00000	15180.00	64.00000	4416.00
1010 713001 GEOTEXTILES, STABILIZATION	450.000	SY	4.00000	1800.00	5.00000	2250.00	5.00000	2250.00
1020 713003 GEOTEXTILES, RIPRAP	234.000	SY	4.00000	936.00	6.00000	1404.00	5.00000	1170.00
1030 715000 PERFORATED PIPE UNDERDRAINS, 4"	784.000	LF	10.00000	7840.00	15.00000	11760.00	11.65000	9133.60
1040 715001 PERFORATED PIPE UNDERDRAINS, 6"	12301.000	LF	12.00000	147612.00	15.00000	184515.00	12.75000	156837.75
1050 715500 UNDERDRAIN OUTLET PIPE, 6"	326.000	LF	20.00000	6520.00	16.00000	5216.00	14.50000	4727.00
1060 716000 CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX	2.000	EACH	1200.00000	2400.00	2000.00000	4000.00	1780.00000	3560.00
1070 718503 TRENCH DRAIN, 10" WIDE	100.000	LF	200.00000	20000.00	300.00000	30000.00	285.00000	28500.00
1080 718510 TRENCH DRAIN, 6" WIDE	184.000	LF	200.00000	36800.00	350.00000	64400.00	235.00000	43240.00
1090 718511 CURB/SIDEWALK OPENING	12.000	EACH	4000.00000	48000.00	7500.00000	90000.00	6870.00000	82440.00
1100 720533 PERMANENT WOOD BARRICADE	1.000	EACH	2000.00000	2000.00	12000.00000	12000.00	765.00000	765.00
1110 727004 CHAIN-LINK FENCE, 6' HIGH	878.000	LF	20.00000	17560.00	40.00000	35120.00	44.50000	39071.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
1120 727006 TERMINAL POSTS FOR 6' CHAIN-LINK FENCE	10.000	EACH	300.00000	3000.00	150.00000	1500.00	165.00000	1650.00
1130 727012 VEHICULAR GATES	1.000	EACH	2000.00000	2000.00	3500.00000	3500.00	3600.00000	3600.00
1140 727015 MONUMENTS	108.000	EACH	275.00000	29700.00	1000.00000	108000.00	325.00000	35100.00
1150 727519 RELOCATE CHAINLINK FENCE	197.000	LF	30.00000	5910.00	36.00000	7092.00	38.75000	7633.75
1160 727522 DECORATIVE FENCE	52.000	LF	50.00000	2600.00	180.00000	9360.00	193.00000	10036.00
1170 727538 RELOCATE GATE	2.000	EACH	5000.00000	10000.00	1300.00000	2600.00	1375.00000	2750.00
1180 727548 PORTABLE CHAINLINK FENCE	608.000	LF	15.00000	9120.00	8.00000	4864.00	9.00000	5472.00
1190 727554 RELOCATE FENCES AND GATES		LUMP	10000.00000	10000.00	4000.00000	4000.00	17000.00000	17000.00
1200 737523 PLANTINGS		LUMP	372028.95000	372028.95	450000.00000	450000.00	507500.00000	507500.00
1210 737529 PLANTING SOIL	6719.000	CY	45.00000	302355.00	45.00000	302355.00	50.00000	335950.00
1220 743000 MAINTENANCE OF TRAFFIC		LUMP	330000.00000	330000.00	650000.00000	650000.00	234000.00000	234000.00
1230 743003 ARROWPANELS, TYPE C	275.000	EADY	25.00000	6875.00	25.00000	6875.00	22.50000	6187.50
1240 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	800.000	EADY	75.00000	60000.00	50.00000	40000.00	85.00000	68000.00
1250 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	1700.000	EADY	60.00000	102000.00	50.00000	85000.00	50.00000	85000.00
1260 743006 PLASTIC DRUMS	50000.000	EADY	0.50000	25000.00	2.00000	100000.00	0.40000	20000.00
1270 743007 TRAFFIC OFFICERS	9000.000	HOUR	75.00000	675000.00	75.00000	675000.00	75.00000	675000.00
1280 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	200.000	EADY	125.00000	25000.00	100.00000	20000.00	170.00000	34000.00
1290 743011 CRASH CUSHIONS (SAND BARRELS)	1.000	EACH	1500.00000	1500.00	1500.00000	1500.00	6675.00000	6675.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
1300 743015 FURNISH AND MAINTAIN PORTABLE PCC SAFETY BARRIER	4018.000	LF	25.00000	100450.00	50.00000	200900.00	14.00000	56252.00
1310 743016 RELOCATION PORATBLE SAFETY BARRIER	6592.000	LF	7.00000	46144.00	12.00000	79104.00	5.75000	37904.00
1320 743023 TEMPORARY BARRICADES, TYPE III	250000.000	LFDY	0.35000	87500.00	0.10000	25000.00	0.40000	100000.00
1330 743024 TEMPORARY WARNING SIGNS AND PLAQUES	50000.000	EADY	3.50000	175000.00	1.00000	50000.00	2.55000	127500.00
1340 743025 INSTALL TEMPORARY IMPACT ATTENUATOR	10.000	EACH	1250.00000	12500.00	750.00000	7500.00	845.00000	8450.00
1350 743028 FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST-LEVEL 2	5.000	EACH	5000.00000	25000.00	7000.00000	35000.00	7730.00000	38650.00
1360 743030 RELOCATE TEMPORARY IMPACT ATTENUATOR	8.000	EACH	1000.00000	8000.00	2500.00000	20000.00	2700.00000	21600.00
1370 743050 FLAGGER, NEW CASTLE COUNTY, STATE	12000.000	HOUR	50.66000	607920.00	43.30000	519600.00	74.55000	894600.00
1380 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	3000.000	HOUR	73.46000	220380.00	64.95000	194850.00	111.85000	335550.00
1390 743552 PEDESTRIAN CHANNELIZING BARRICADE	200000.000	LFDY	0.50000	100000.00	0.15000	30000.00	0.50000	100000.00
1400 743553 TEMPORARY PEDESTRIAN PATHWAY	900.000	SY	20.00000	18000.00	30.00000	27000.00	21.00000	18900.00
1410 744506 CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	5.000	EACH	1875.00000	9375.00	3000.00000	15000.00	3275.00000	16375.00
1420 744530 CONDUIT JUNCTION WELL, TYPE 11, PRECAST CONCRETE/ POLYMER LID-FRAME	49.000	EACH	1250.00000	61250.00	1000.00000	49000.00	1075.00000	52675.00
1430 744531 CONDUIT JUNCTION WELL, TYPE 14, PRECAST CONCRETE/ POLYMER LID-FRAME	19.000	EACH	1350.00000	25650.00	1300.00000	24700.00	1465.00000	27835.00
1440 744544 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	6.000	EACH	380.00000	2280.00	350.00000	2100.00	395.00000	2370.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
1450 745602 FURNISH & INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE)	1549.000 LF	32.50000	50342.50	26.00000	40274.00	28.20000	43681.80

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
1460 745603 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (OPEN CUT)	195.000	LF	100.00000	19500.00	160.00000	31200.00	175.00000	34125.00
1470 745604 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	29661.000	LF	13.50000	400423.50	9.00000	266949.00	10.00000	296610.00
1480 745606 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH)	529.000	LF	30.00000	15870.00	29.00000	15341.00	31.60000	16716.40
1490 745607 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (BORE)	120.000	LF	55.00000	6600.00	46.00000	5520.00	50.75000	6090.00
1500 745608 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (OPEN CUT)	45.000	LF	250.00000	11250.00	170.00000	7650.00	186.00000	8370.00
1510 746515 FURNISH & INSTALL 1-CONDUCTOR #6 AWG STRANDED INSULATED COPPER GROUND WIRE	21692.000	LF	3.00000	65076.00	1.50000	32538.00	1.60000	34707.20
1520 746537 RELOCATING EXISTING LIGHT STANDARDS	1.000	EACH	1000.00000	1000.00	4000.00000	4000.00	4500.00000	4500.00
1530 746556 INSTALLING PULL BOX	18.000	EACH	750.00000	13500.00	1850.00000	33300.00	2030.00000	36540.00
1540 746564 INSULATED GROUND CABLES, 1/#4	204.000	LF	3.50000	714.00	2.70000	550.80	3.00000	612.00
1550 746598 INSULATED GROUND CABLE , 1/#2	283.000	LF	3.80000	1075.40	2.70000	764.10	3.00000	849.00
1560 746610 INSTALLING CONDUIT, 4"	7014.000	LF	12.00000	84168.00	8.25000	57865.50	9.00000	63126.00
1570 746653 ELECTRICAL TESTING		LUMP	10000.00000	10000.00	15000.00000	15000.00	17000.00000	17000.00
1580 746698 REMOVAL OF WOOD POLE	54.000	EACH	450.00000	24300.00	775.00000	41850.00	845.00000	45630.00
1590 746848 POLE BASE, TYPE 3A	8.000	EACH	5000.00000	40000.00	3600.00000	28800.00	3950.00000	31600.00
1600 746850 POLE BASE, TYPE 4A	11.000	EACH	900.00000	9900.00	840.00000	9240.00	900.00000	9900.00
1610 746877 PARKING LOT LIGHTING MODIFICATIONS		LUMP	494377.50000	494377.50	275000.00000	275000.00	293800.00000	293800.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
1620 746907 FURNISH & INSTALL 1-CONDUCTOR #2 AWG STRANDED COPPER	1104.000 LF	3.80000	4195.20	2.60000	2870.40	3.00000	3312.00
1630 746908 FURNISH & INSTALL 1-CONDUCTOR #4 AWG STRANDED COPPER	611.000 LF	3.50000	2138.50	3.15000	1924.65	3.50000	2138.50
1640 746909 FURNISH & INSTALL 1-CONDUCTOR #6 AWG STRANDED COPPER	61604.000 LF	3.00000	184812.00	1.60000	98566.40	1.75000	107807.00
1650 746926 FURNISH & INSTALL ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240	1.000 EACH	4500.00000	4500.00	3500.00000	3500.00	3950.00000	3950.00
1660 746960 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, LED, 30' POLE	25.000 EACH	4000.00000	100000.00	4500.00000	112500.00	5080.00000	127000.00
1670 746961 DECORATIVE LIGHT STANDARD AND FIXTURE, LED, SINGLE	158.000 EACH	3500.00000	553000.00	5200.00000	821600.00	5870.00000	927460.00
1680 746962 DECORATIVE LIGHT STANDARD AND FIXTURE, LED, DOUBLE	7.000 EACH	5950.00000	41650.00	8500.00000	59500.00	9600.00000	67200.00
1690 747508 LIGHTING CONTROL CENTER - 100 A	5.000 EACH	10000.00000	50000.00	3500.00000	17500.00	3950.00000	19750.00
1700 747513 LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE (120/240; 100 AMP)	1.000 EACH	12000.00000	12000.00	12000.00000	12000.00	13600.00000	13600.00
1710 747516 CABINET BASE, TYPE P	4.000 EACH	1200.00000	4800.00	1500.00000	6000.00	1695.00000	6780.00
1720 747517 CABINET BASE, TYPE R	1.000 EACH	1200.00000	1200.00	1500.00000	1500.00	1695.00000	1695.00
1730 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	9052.000 SF	9.00000	81468.00	6.00000	54312.00	3.15000	28513.80
1740 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	140.000 SF	1.00000	140.00	1.00000	140.00	7.60000	1064.00
1750 748530 REMOVAL OF PAVEMENT STRIPING	2483.000 SF	4.00000	9932.00	3.00000	7449.00	4.00000	9932.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
1760 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	130000.000 LF	1.35000	175500.00	0.50000	65000.00	0.85000	110500.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
1770 748555 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, HANDICAP SYMBOL	55.000	EACH	450.00000	24750.00	350.00000	19250.00	265.00000	14575.00
1780 748557 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"	5470.000	LF	2.00000	10940.00	2.00000	10940.00	1.00000	5470.00
1790 748568 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9"	95.000	LF	2.50000	237.50	5.00000	475.00	3.00000	285.00
1800 749519 REINFORCED CONCRETE SIGN FOUNDATION, W-12	1.000	EACH	1500.00000	1500.00	3600.00000	3600.00	4065.00000	4065.00
1810 749550 INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS	1.000	EACH	300.00000	300.00	3000.00000	3000.00	3245.00000	3245.00
1820 749551 REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS	1.000	EACH	350.00000	350.00	475.00000	475.00	1300.00000	1300.00
1830 749556 INSTALLATION OF SIGN ON GROUND MOUNT POSTS	49.000	SF	6.00000	294.00	32.00000	1568.00	36.00000	1764.00
1840 749557 REMOVAL OF SIGN ON GROUND MOUNT POSTS	49.000	SF	5.00000	245.00	10.00000	490.00	13.50000	661.50
1850 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	242.000	EACH	75.00000	18150.00	120.00000	29040.00	105.00000	25410.00
1860 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	29.000	SF	65.00000	1885.00	66.00000	1914.00	13.25000	384.25
1870 750000 ADJUST WATER VALVE BOXES	56.000	EACH	300.00000	16800.00	160.00000	8960.00	445.00000	24920.00
1880 751000 ADJUST FIRE HYDRANTS	3.000	EACH	2000.00000	6000.00	2000.00000	6000.00	1035.00000	3105.00
1890 752000 RELOCATE FIRE HYDRANTS	8.000	EACH	3000.00000	24000.00	2000.00000	16000.00	4275.00000	34200.00
1900 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	4583.000	SY	15.00000	68745.00	8.00000	36664.00	15.40000	70578.20

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
1910 759502 FIELD OFFICE, SPECIAL I	20.000	EAMO	7000.00000	140000.00	4000.00000	80000.00	4280.00000	85600.00
1920 760507 PROFILE MILLING, BITUMINOUS CONCRETE	64500.000	SYIN	1.50000	96750.00	0.80000	51600.00	1.05000	67725.00
1930 762001 SAW CUTTING, BITUMINOUS CONCRETE	15460.000	LF	2.50000	38650.00	0.75000	11595.00	1.70000	26282.00
1940 762002 SAW CUTTING, CONCRETE, FULL DEPTH	300.000	LF	4.50000	1350.00	2.50000	750.00	8.65000	2595.00
1950 763000 INITIAL EXPENSE		LUMP	450000.00000	450000.00	1000000.00000	1000000.00	900000.00000	900000.00
1960 763501 CONSTRUCTION ENGINEERING		LUMP	550000.00000	550000.00	100000.00000	100000.00	395000.00000	395000.00
1970 763502 MAINTENANCE OF RAILROAD TRAFFIC		LUMP	20000.00000	20000.00	2961.06000	2961.06	22500.00000	22500.00
1980 763503 TRAINEE	1000.000	HOUR	0.80000	800.00	0.80000	800.00	0.80000	800.00
1990 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	5000.00000	5000.00	1000.00000	1000.00	850.00000	850.00
2000 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	18.000	EAMO	250.00000	4500.00	100.00000	1800.00	55.00000	990.00
2010 763589 DP&L STORAGE YARD MODIFICATIONS		LUMP	184418.79000	184418.79	100000.00000	100000.00	130750.00000	130750.00
2020 763597 UTILITY CONSTRUCTION ENGINEERING	1000.000	HOUR	100.00000	100000.00	43.30000	43300.00	140.50000	140500.00
2030 763712 OSHA LEVEL C UPGRADE	275.000	HOUR	50.00000	13750.00	5.00000	1375.00	175.00000	48125.00
2040 905001 SILT FENCE	19115.000	LF	3.00000	57345.00	1.50000	28672.50	1.80000	34407.00
2050 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	60.000	EACH	200.00000	12000.00	300.00000	18000.00	156.00000	9360.00
2060 905005 INLET SEDIMENT CONTROL, CURB INLET	150.000	EACH	200.00000	30000.00	300.00000	45000.00	184.00000	27600.00
2070 906001 PORTABLE SEDIMENT TANK	4.000	EACH	4000.00000	16000.00	1500.00000	6000.00	565.00000	2260.00
2080 906004 SKIMMER DEWATERING DEVICE	4.000	EACH	1400.00000	5600.00	1400.00000	5600.00	565.00000	2260.00
2090 907510 COMPOST FILTER LOG	94.000	LF	5.00000	470.00	17.00000	1598.00	13.00000	1222.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
2100 908004 TOPSOIL, 6" DEPTH	64482.000	SY	6.00000	386892.00	5.00000	322410.00	6.75000	435253.50
2110 908010 TOPSOILING, 6" DEPTH	3500.000	SY	2.00000	7000.00	2.00000	7000.00	5.50000	19250.00
2120 908014 PERMANENT GRASS SEEDING, DRY GROUND	66667.000	SY	0.75000	50000.25	0.80000	53333.60	0.80000	53333.60
2130 908017 TEMPORARY GRASS SEEDING	100000.000	SY	0.40000	40000.00	0.50000	50000.00	0.55000	55000.00
2140 908020 EROSION CONTROL BLANKET MULCH	5000.000	SY	2.00000	10000.00	2.50000	12500.00	2.65000	13250.00
2150 908023 STABILIZED CONSTRUCTION ENTRANCE	200.000	TON	35.00000	7000.00	30.00000	6000.00	42.25000	8450.00
2160 908501 NATIVE GRASS SEEDING, NO MOW MIX	1315.000	SY	2.00000	2630.00	2.00000	2630.00	3.50000	4602.50
2170 908503 WETLAND MITIGATION GRASS SEEDING	3503.000	SY	2.00000	7006.00	1.50000	5254.50	2.30000	8056.90
2180 908512 TEMPORARY GRASS SEEDING, WET GROUND	5000.000	SY	0.45000	2250.00	0.65000	3250.00	0.60000	3000.00
2190 910002 INFILTRATION STONE, NO. 8	3991.000	TON	50.00000	199550.00	24.00000	95784.00	43.70000	174406.70
2200 910500 BIORETENTION SOIL MIX	2877.000	CY	100.00000	287700.00	45.00000	129465.00	57.00000	163989.00
SECTION TOTALS			$	18,334,760.84	$	19,942,197.01	$	24,372,436.15
CONTRACT TOTALS			$	18,334,760.84	$	19,942,197.01	$	24,372,436.15
DBE GOALS			15	%	15	%	15	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	AMOUNT	(4) GREGGO & FERRARA, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ALL								
0010 201000 CLEARING AND GRUBBING		LUMP	120000.00000	120000.00	90000.00000	90000.00		
0020 202000 EXCAVATION AND EMBANKMENT	24015.000	CY	30.00000	720450.00	24.00000	576360.00		
0030 202573 TEST HOLES	30.000	EACH	1700.00000	51000.00	910.00000	27300.00		
0040 202576 DEBRIS REMOVAL	500.000	TON	88.00000	44000.00	88.00000	44000.00		
0050 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	256.000	CY	45.00000	11520.00	33.00000	8448.00		
0060 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	4021.000	CY	18.00000	72378.00	35.00000	140735.00		
0070 208001 FLOWABLE FILL	15.000	CY	250.00000	3750.00	140.00000	2100.00		
0080 209001 BORROW, TYPE A	7100.000	CY	30.00000	213000.00	23.00000	163300.00		
0090 209002 BORROW, TYPE B	1000.000	CY	40.00000	40000.00	26.00000	26000.00		
0100 209006 BORROW, TYPE F	14266.000	CY	15.50000	221123.00	18.00000	256788.00		
0110 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	3632.000	CY	24.00000	87168.00	19.00000	69008.00		
0120 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	120000.00000	120000.00	140000.00000	140000.00		
0130 212000 UNDERCUT EXCAVATION	2000.000	CY	25.00000	50000.00	36.00000	72000.00		
0140 271502 BIORETENTION FACILITIES	10300.000	CY	15.00000	154500.00	33.00000	339900.00		
0150 302007 GRADED AGGREGATE BASE COURSE, TYPE B	16741.000	CY	60.00000	1004460.00	49.00000	820309.00		
0160 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	852.000	CY	95.00000	80940.00	58.00000	49416.00		
0170 302012 DELAWARE NO. 57 STONE	3.000	TON	150.00000	450.00	200.00000	600.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) JJID INC UNIT PRICE	 AMOUNT	(4) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0180 401754 FOG SEAL	1323.000 GAL	12.00000	15876.00	5.00000	6615.00		
0190 401801 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS PG 64-22 (CARBONATE STONE)	4840.000 TON	86.00000	416240.00	90.00000	435600.00		
0200 401804 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS PG 70-22 (CARBONATE STONE)	2679.000 TON	86.00000	230394.00	92.00000	246468.00		
0210 401810 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22	2434.000 TON	80.00000	194720.00	80.00000	194720.00		
0220 401813 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22	3250.000 TON	80.00000	260000.00	81.00000	263250.00		
0230 401816 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22	3626.000 TON	80.00000	290080.00	84.00000	304584.00		
0240 401819 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	14804.000 TON	86.00000	1273144.00	80.00000	1184320.00		
0250 401821 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING	51.000 TON	120.00000	6120.00	190.00000	9690.00		
0260 401822 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING	543.000 TON	120.00000	65160.00	120.00000	65160.00		
0270 401823 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22, PATCHING	313.000 TON	120.00000	37560.00	110.00000	34430.00		
0280 401824 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, WEDGE	10.000 TON	165.00000	1650.00	120.00000	1200.00		
0290 401825 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, WEDGE	30.000 TON	165.00000	4950.00	110.00000	3300.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) JJID INC UNIT PRICE	 AMOUNT	(4) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0300 401833 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)	2660.000 TON	86.00000	228760.00	95.00000	252700.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	AMOUNT	(4) GREGGO & FERRARA, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0310 601520 TEMPORARY TIMBER MAT		LUMP	1560.00000	1560.00	10000.00000	10000.00		
0320 602002 PORTLAND CEMENT CONCRETE MASONRY, CLASS B	4.000	CY	2000.00000	8000.00	1500.00000	6000.00		
0330 602512 REINFORCED CONCRETE LANDSCAPE WALL	38.000	LF	540.00000	20520.00	540.00000	20520.00		
0340 602615 MODULAR BLOCK RETAINING WALL	821.000	SF	43.00000	35303.00	75.00000	61575.00		
0350 602774 PCC MASONRY FOR LIGHT POLE FOUNDATIONS	224.000	CY	1850.00000	414400.00	2200.00000	492800.00		
0360 602803 PRECAST WALL CAP	2.000	EACH	1000.00000	2000.00	2500.00000	5000.00		
0370 603000 BAR REINFORCEMENT	1299.000	LB	1.50000	1948.50	5.90000	7664.10		
0380 605576 BICYCLE RACK	5.000	EACH	1250.00000	6250.00	2500.00000	12500.00		
0390 611505 CONCRETE UNIT MASONRY	375.000	SF	30.00000	11250.00	19.00000	7125.00		
0400 611506 BRICK MASONRY VENEER	570.000	SF	48.00000	27360.00	46.00000	26220.00		
0410 612020 REINFORCED CONCRETE PIPE, 12", CLASS IV	427.000	LF	115.00000	49105.00	75.00000	32025.00		
0420 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	2891.000	LF	115.00000	332465.00	79.00000	228389.00		
0430 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	1929.000	LF	120.00000	231480.00	85.00000	163965.00		
0440 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	168.000	LF	125.00000	21000.00	110.00000	18480.00		
0450 612025 REINFORCED CONCRETE PIPE, 30", CLASS IV	104.000	LF	195.00000	20280.00	98.00000	10192.00		
0460 612216 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS IV	20.000	LF	150.00000	3000.00	110.00000	2200.00		
0470 612503 PVC PIPE, 8"	104.000	LF	65.00000	6760.00	32.00000	3328.00		
0480 612504 PVC PIPE, 10"	56.000	LF	70.00000	3920.00	34.00000	1904.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) JJID INC UNIT PRICE	 AMOUNT	(4) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0490 612535 CLEANING DRAINAGE PIPE, 15"-24" DIA	75.000 LF	35.00000	2625.00	27.00000	2025.00		
0500 614508 WATERMAIN AND ACCESSORIES	LUMP	700000.00000	700000.00	610000.00000	610000.00		
0510 614589 STEEL CASING PIPE, 10"	80.000 LF	150.00000	12000.00	54.00000	4320.00		
0520 614602 STEEL CASING PIPE, 16"	181.000 LF	200.00000	36200.00	80.00000	14480.00		
0530 614898 FIRE HYDRANT REMOVAL	2.000 EACH	650.00000	1300.00	1800.00000	3600.00		
0540 617001 REINFORCED CONCRETE FLARED END SECTION, 12"	1.000 EACH	750.00000	750.00	1500.00000	1500.00		
0550 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	3.000 EACH	800.00000	2400.00	1600.00000	4800.00		
0560 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	3.000 EACH	1100.00000	3300.00	1800.00000	5400.00		
0570 617515 HEADWALL	2.000 EACH	4000.00000	8000.00	4000.00000	8000.00		
0580 618534 VIBRATION MONITORING	LUMP	50000.00000	50000.00	91000.00000	91000.00		
0590 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	546.000 LF	30.00000	16380.00	27.00000	14742.00		
0600 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	2089.000 LF	25.00000	52225.00	21.00000	43869.00		
0610 701014 PORTLAND CEMENT CONCRETE CURB, TYPE 1-6	10509.000 LF	22.00000	231198.00	19.00000	199671.00		
0620 701019 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-4	144.000 LF	35.00000	5040.00	33.00000	4752.00		
0630 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	5620.000 LF	24.00000	134880.00	20.00000	112400.00		
0640 701023 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-6	8448.000 LF	22.00000	185856.00	19.00000	160512.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0650 701505 P.C.C. PARKING BUMPER	84.000	EACH	100.00000	8400.00	140.00000	11760.00		
0660 701507 PORTLAND CEMENT CONCRETE CURB, SPECIAL	332.000	LF	70.00000	23240.00	65.00000	21580.00		
0670 705001 P.C.C. SIDEWALK, 4"	80000.000	SF	7.50000	600000.00	6.20000	496000.00		
0680 705002 P.C.C. SIDEWALK, 6"	12901.000	SF	8.50000	109658.50	7.00000	90307.00		
0690 705005 P. C. C. SIDEWALK, 8"	4472.000	SF	10.50000	46956.00	8.70000	38906.40		
0700 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	1734.000	SF	33.00000	57222.00	32.00000	55488.00		
0710 705503 BRICK EDGED 4" CONCRETE SIDEWALK	30000.000	SF	14.00000	420000.00	13.00000	390000.00		
0720 705504 BRICK AND/OR BL0CK SIDEWALK	13613.000	SF	19.50000	265453.50	14.00000	190582.00		
0730 705505 RESET STONE/BRICK SIDEWALK AND/OR STONE/BRICK ROADWAY	8.000	SF	150.00000	1200.00	18.00000	144.00		
0740 705506 BRICK AND/OR BLOCK ROADWAY	676.000	SF	40.00000	27040.00	18.00000	12168.00		
0750 705521 PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 8"	2010.000	SF	19.00000	38190.00	16.00000	32160.00		
0760 705535 BRICK EDGED 6" CONCRETE SIDEWALK	6019.000	SF	16.00000	96304.00	14.00000	84266.00		
0770 708045 LAWN INLET	11.000	EACH	2750.00000	30250.00	2400.00000	26400.00		
0780 708050 DRAINAGE INLET, 34" X 18"	2.000	EACH	3100.00000	6200.00	2600.00000	5200.00		
0790 708051 DRAINAGE INLET, 34" X 24"	35.000	EACH	3200.00000	112000.00	2600.00000	91000.00		
0800 708052 DRAINAGE INLET, 48" X 30"	11.000	EACH	3900.00000	42900.00	3500.00000	38500.00		
0810 708053 DRAINAGE INLET, 48" X 48"	3.000	EACH	4600.00000	13800.00	4100.00000	12300.00		
0820 708057 DRAINAGE INLET, 72" X 24"	5.000	EACH	4600.00000	23000.00	4700.00000	23500.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0830 708058 DRAINAGE INLET, 72" X 48"	1.000	EACH	5600.00000	5600.00	5300.00000	5300.00		
0840 708060 REPLACE DRAINAGE INLET GRATE(S)	10.000	EACH	375.00000	3750.00	770.00000	7700.00		
0850 708061 REPLACE DRAINAGE INLET FRAME(S)	10.000	EACH	365.00000	3650.00	770.00000	7700.00		
0860 708107 MANHOLE, ROUND	13.000	EACH	3100.00000	40300.00	3000.00000	39000.00		
0870 708114 MANHOLE, 66" X 48"	1.000	EACH	4500.00000	4500.00	4800.00000	4800.00		
0880 708115 MANHOLE, 66" X 66"	2.000	EACH	8600.00000	17200.00	5500.00000	11000.00		
0890 708541 CATCH BASIN SQUARE COS, 5'	4.000	EACH	4300.00000	17200.00	5400.00000	21600.00		
0900 708542 CATCH BASIN SQUARE COG, 5'	16.000	EACH	4500.00000	72000.00	4000.00000	64000.00		
0910 708585 JUNCTION BOX, 48" X 30"	1.000	EACH	2750.00000	2750.00	3400.00000	3400.00		
0920 708599 ELECTRIC DUCTBANK AND MANHOLE SYSTEM		LUMP	4500000.00000	4500000.00	4500000.00000	4500000.00		
0930 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	43.000	EACH	900.00000	38700.00	1900.00000	81700.00		
0940 710002 ADJUSTING AND REPAIRING EXISTING MANHOL	22.000	EACH	965.00000	21230.00	1900.00000	41800.00		
0950 710501 CONVERTING EXISTING CATCH BASIN TO MANHOLE	17.000	EACH	2400.00000	40800.00	2900.00000	49300.00		
0960 710506 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	32.000	EACH	1200.00000	38400.00	1900.00000	60800.00		
0970 710507 ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS	17.000	EACH	700.00000	11900.00	1900.00000	32300.00		
0980 710508 CONVERT EXISTING MANHOLE TO CATCH BASIN	1.000	EACH	2900.00000	2900.00	3400.00000	3400.00		
0990 712005 RIPRAP, R-4	165.000	SY	65.00000	10725.00	37.00000	6105.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1000 712006 RIPRAP, R-5	69.000	SY	75.00000	5175.00	63.00000	4347.00		
1010 713001 GEOTEXTILES, STABILIZATION	450.000	SY	3.00000	1350.00	1.40000	630.00		
1020 713003 GEOTEXTILES, RIPRAP	234.000	SY	5.00000	1170.00	5.70000	1333.80		
1030 715000 PERFORATED PIPE UNDERDRAINS, 4"	784.000	LF	18.00000	14112.00	6.00000	4704.00		
1040 715001 PERFORATED PIPE UNDERDRAINS, 6"	12301.000	LF	13.00000	159913.00	11.00000	135311.00		
1050 715500 UNDERDRAIN OUTLET PIPE, 6"	326.000	LF	18.00000	5868.00	8.00000	2608.00		
1060 716000 CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX	2.000	EACH	2500.00000	5000.00	2900.00000	5800.00		
1070 718503 TRENCH DRAIN, 10" WIDE	100.000	LF	350.00000	35000.00	220.00000	22000.00		
1080 718510 TRENCH DRAIN, 6" WIDE	184.000	LF	250.00000	46000.00	240.00000	44160.00		
1090 718511 CURB/SIDEWALK OPENING	12.000	EACH	7700.00000	92400.00	7700.00000	92400.00		
1100 720533 PERMANENT WOOD BARRICADE	1.000	EACH	2500.00000	2500.00	5300.00000	5300.00		
1110 727004 CHAIN-LINK FENCE, 6' HIGH	878.000	LF	42.00000	36876.00	43.00000	37754.00		
1120 727006 TERMINAL POSTS FOR 6' CHAIN-LINK FENCE	10.000	EACH	165.00000	1650.00	160.00000	1600.00		
1130 727012 VEHICULAR GATES	1.000	EACH	1650.00000	1650.00	3500.00000	3500.00		
1140 727015 MONUMENTS	108.000	EACH	220.00000	23760.00	63.00000	6804.00		
1150 727519 RELOCATE CHAINLINK FENCE	197.000	LF	40.00000	7880.00	38.00000	7486.00		
1160 727522 DECORATIVE FENCE	52.000	LF	165.00000	8580.00	190.00000	9880.00		
1170 727538 RELOCATE GATE	2.000	EACH	1400.00000	2800.00	1400.00000	2800.00		
1180 727548 PORTABLE CHAINLINK FENCE	608.000	LF	8.50000	5168.00	8.50000	5168.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	AMOUNT	(4) GREGGO & FERRARA, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1190 727554 RELOCATE FENCES AND GATES		LUMP	12000.00000	12000.00	10000.00000	10000.00		
1200 737523 PLANTINGS		LUMP	500000.00000	500000.00	530000.00000	530000.00		
1210 737529 PLANTING SOIL	6719.000	CY	55.00000	369545.00	53.00000	356107.00		
1220 743000 MAINTENANCE OF TRAFFIC		LUMP	150000.00000	150000.00	230000.00000	230000.00		
1230 743003 ARROWPANELS, TYPE C	275.000	EADY	22.00000	6050.00	46.00000	12650.00		
1240 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	800.000	EADY	82.00000	65600.00	96.00000	76800.00		
1250 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	1700.000	EADY	6.50000	11050.00	83.00000	141100.00		
1260 743006 PLASTIC DRUMS	50000.000	EADY	0.40000	20000.00	1.20000	60000.00		
1270 743007 TRAFFIC OFFICERS	9000.000	HOUR	75.00000	675000.00	75.00000	675000.00		
1280 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	200.000	EADY	35.00000	7000.00	260.00000	52000.00		
1290 743011 CRASH CUSHIONS (SAND BARRELS)	1.000	EACH	4000.00000	4000.00	2500.00000	2500.00		
1300 743015 FURNISH AND MAINTAIN PORTABLE PCC SAFETY BARRIER	4018.000	LF	32.00000	128576.00	33.00000	132594.00		
1310 743016 RELOCATION PORATBLE SAFETY BARRIER	6592.000	LF	8.50000	56032.00	8.00000	52736.00		
1320 743023 TEMPORARY BARRICADES, TYPE III	250000.000	LFDY	0.35000	87500.00	0.62000	155000.00		
1330 743024 TEMPORARY WARNING SIGNS AND PLAQUES	50000.000	EADY	2.50000	125000.00	3.00000	150000.00		
1340 743025 INSTALL TEMPORARY IMPACT ATTENUATOR	10.000	EACH	800.00000	8000.00	810.00000	8100.00		
1350 743028 FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST-LEVEL 2	5.000	EACH	7700.00000	38500.00	7400.00000	37000.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1360 743030 RELOCATE TEMPORARY IMPACT ATTENUATOR	8.000	EACH	2700.00000	21600.00	2600.00000	20800.00		
1370 743050 FLAGGER, NEW CASTLE COUNTY, STATE	12000.000	HOUR	73.00000	876000.00	67.00000	804000.00		
1380 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	3000.000	HOUR	98.00000	294000.00	100.00000	300000.00		
1390 743552 PEDESTRIAN CHANNELIZING BARRICADE	200000.000	LFDY	0.50000	100000.00	0.49000	98000.00		
1400 743553 TEMPORARY PEDESTRIAN PATHWAY	900.000	SY	22.00000	19800.00	100.00000	90000.00		
1410 744506 CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	5.000	EACH	2500.00000	12500.00	2500.00000	12500.00		
1420 744530 CONDUIT JUNCTION WELL, TYPE 11, PRECAST CONCRETE/ POLYMER LID-FRAME	49.000	EACH	1100.00000	53900.00	1100.00000	53900.00		
1430 744531 CONDUIT JUNCTION WELL, TYPE 14, PRECAST CONCRETE/ POLYMER LID-FRAME	19.000	EACH	1300.00000	24700.00	1300.00000	24700.00		
1440 744544 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	6.000	EACH	450.00000	2700.00	430.00000	2580.00		
1450 745602 FURNISH & INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE)	1549.000	LF	35.00000	54215.00	35.00000	54215.00		
1460 745603 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (OPEN CUT)	195.000	LF	71.00000	13845.00	71.00000	13845.00		
1470 745604 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	29661.000	LF	10.50000	311440.50	11.00000	326271.00		
1480 745606 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH)	529.000	LF	35.00000	18515.00	35.00000	18515.00		
1490 745607 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (BORE)	120.000	LF	68.00000	8160.00	67.00000	8040.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	AMOUNT	(4) GREGGO & FERRARA, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1500 745608 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (OPEN CUT)	45.000	LF	94.00000	4230.00	92.00000	4140.00		
1510 746515 FURNISH & INSTALL 1-CONDUCTOR #6 AWG STRANDED INSULATED COPPER GROUND WIRE	21692.000	LF	1.60000	34707.20	2.20000	47722.40		
1520 746537 RELOCATING EXISTING LIGHT STANDARDS	1.000	EACH	2750.00000	2750.00	2700.00000	2700.00		
1530 746556 INSTALLING PULL BOX	18.000	EACH	720.00000	12960.00	700.00000	12600.00		
1540 746564 INSULATED GROUND CABLES, 1/#4	204.000	LF	4.00000	816.00	2.90000	591.60		
1550 746598 INSULATED GROUND CABLE , 1/#2	283.000	LF	5.50000	1556.50	4.10000	1160.30		
1560 746610 INSTALLING CONDUIT, 4"	7014.000	LF	8.50000	59619.00	8.20000	57514.80		
1570 746653 ELECTRICAL TESTING		LUMP	16500.00000	16500.00	18000.00000	18000.00		
1580 746698 REMOVAL OF WOOD POLE	54.000	EACH	370.00000	19980.00	1100.00000	59400.00		
1590 746848 POLE BASE, TYPE 3A	8.000	EACH	6000.00000	48000.00	5900.00000	47200.00		
1600 746850 POLE BASE, TYPE 4A	11.000	EACH	800.00000	8800.00	790.00000	8690.00		
1610 746877 PARKING LOT LIGHTING MODIFICATIONS		LUMP	450000.00000	450000.00	500000.00000	500000.00		
1620 746907 FURNISH & INSTALL 1-CONDUCTOR #2 AWG STRANDED COPPER	1104.000	LF	3.30000	3643.20	4.00000	4416.00		
1630 746908 FURNISH & INSTALL 1-CONDUCTOR #4 AWG STRANDED COPPER	611.000	LF	3.00000	1833.00	2.90000	1771.90		
1640 746909 FURNISH & INSTALL 1-CONDUCTOR #6 AWG STRANDED COPPER	61604.000	LF	2.00000	123208.00	2.10000	129368.40		
1650 746926 FURNISH & INSTALL ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240	1.000	EACH	7500.00000	7500.00	6900.00000	6900.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) JJID INC UNIT PRICE	 AMOUNT	(4) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1660 746960 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, LED, 30' POLE	25.000 EACH	3750.00000	93750.00	3700.00000	92500.00		
1670 746961 DECORATIVE LIGHT STANDARD AND FIXTURE, LED, SINGLE	158.000 EACH	5400.00000	853200.00	5300.00000	837400.00		
1680 746962 DECORATIVE LIGHT STANDARD AND FIXTURE, LED, DOUBLE	7.000 EACH	9000.00000	63000.00	8900.00000	62300.00		
1690 747508 LIGHTING CONTROL CENTER - 100 A	5.000 EACH	9000.00000	45000.00	12000.00000	60000.00		
1700 747513 LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE (120/240; 100 AMP)	1.000 EACH	15000.00000	15000.00	17000.00000	17000.00		
1710 747516 CABINET BASE, TYPE P	4.000 EACH	2000.00000	8000.00	1900.00000	7600.00		
1720 747517 CABINET BASE, TYPE R	1.000 EACH	2000.00000	2000.00	1900.00000	1900.00		
1730 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	9052.000 SF	6.50000	58838.00	3.00000	27156.00		
1740 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	140.000 SF	1.10000	154.00	7.30000	1022.00		
1750 748530 REMOVAL OF PAVEMENT STRIPING	2483.000 SF	3.30000	8193.90	3.80000	9435.40		
1760 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	130000.000 LF	0.55000	71500.00	0.80000	104000.00		
1770 748555 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, HANDICAP SYMBOL	55.000 EACH	390.00000	21450.00	260.00000	14300.00		
1780 748557 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"	5470.000 LF	2.20000	12034.00	0.95000	5196.50		
1790 748568 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9"	95.000 LF	5.50000	522.50	2.90000	275.50		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) JJID INC UNIT PRICE	AMOUNT	(4) GREGGO & FERRARA, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1800 749519 REINFORCED CONCRETE SIGN FOUNDATION, W-12	1.000 EACH	4000.00000	4000.00	3900.00000	3900.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1810 749550 INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS	1.000	EACH	3000.00000	3000.00	3100.00000	3100.00		
1820 749551 REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS	1.000	EACH	450.00000	450.00	520.00000	520.00		
1830 749556 INSTALLATION OF SIGN ON GROUND MOUNT POSTS	49.000	SF	33.00000	1617.00	35.00000	1715.00		
1840 749557 REMOVAL OF SIGN ON GROUND MOUNT POSTS	49.000	SF	11.00000	539.00	11.00000	539.00		
1850 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	242.000	EACH	110.00000	26620.00	130.00000	31460.00		
1860 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	29.000	SF	66.00000	1914.00	72.00000	2088.00		
1870 750000 ADJUST WATER VALVE BOXES	56.000	EACH	290.00000	16240.00	610.00000	34160.00		
1880 751000 ADJUST FIRE HYDRANTS	3.000	EACH	1750.00000	5250.00	2300.00000	6900.00		
1890 752000 RELOCATE FIRE HYDRANTS	8.000	EACH	4400.00000	35200.00	2900.00000	23200.00		
1900 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	4583.000	SY	18.00000	82494.00	13.00000	59579.00		
1910 759502 FIELD OFFICE, SPECIAL I	20.000	EAMO	2500.00000	50000.00	6100.00000	122000.00		
1920 760507 PROFILE MILLING, BITUMINOUS CONCRETE	64500.000	SYIN	1.10000	70950.00	1.80000	116100.00		
1930 762001 SAW CUTTING, BITUMINOUS CONCRETE	15460.000	LF	1.35000	20871.00	0.80000	12368.00		
1940 762002 SAW CUTTING, CONCRETE, FULL DEPTH	300.000	LF	4.50000	1350.00	2.70000	810.00		
1950 763000 INITIAL EXPENSE		LUMP	800000.00000	800000.00	2000000.00000	2000000.00		
1960 763501 CONSTRUCTION ENGINEERING		LUMP	79000.00000	79000.00	300000.00000	300000.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	AMOUNT	(4) GREGGO & FERRARA, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1970 763502 MAINTENANCE OF RAILROAD TRAFFIC		LUMP	10000.00000	10000.00	5000.00000	5000.00		
1980 763503 TRAINEE	1000.000	HOUR	0.80000	800.00	0.80000	800.00		
1990 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	4000.00000	4000.00	25000.00000	25000.00		
2000 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	18.000	EAMO	250.00000	4500.00	500.00000	9000.00		
2010 763589 DP&L STORAGE YARD MODIFICATIONS		LUMP	175000.00000	175000.00	160000.00000	160000.00		
2020 763597 UTILITY CONSTRUCTION ENGINEERING	1000.000	HOUR	10.00000	10000.00	170.00000	170000.00		
2030 763712 OSHA LEVEL C UPGRADE	275.000	HOUR	50.00000	13750.00	60.00000	16500.00		
2040 905001 SILT FENCE	19115.000	LF	1.65000	31539.75	2.60000	49699.00		
2050 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	60.000	EACH	325.00000	19500.00	400.00000	24000.00		
2060 905005 INLET SEDIMENT CONTROL, CURB INLET	150.000	EACH	325.00000	48750.00	400.00000	60000.00		
2070 906001 PORTABLE SEDIMENT TANK	4.000	EACH	2700.00000	10800.00	3700.00000	14800.00		
2080 906004 SKIMMER DEWATERING DEVICE	4.000	EACH	1850.00000	7400.00	2200.00000	8800.00		
2090 907510 COMPOST FILTER LOG	94.000	LF	25.00000	2350.00	22.00000	2068.00		
2100 908004 TOPSOIL, 6" DEPTH	64482.000	SY	7.50000	483615.00	4.40000	283720.80		
2110 908010 TOPSOILING, 6" DEPTH	3500.000	SY	7.00000	24500.00	6.50000	22750.00		
2120 908014 PERMANENT GRASS SEEDING, DRY GROUND	66667.000	SY	1.00000	66667.00	0.92000	61333.64		
2130 908017 TEMPORARY GRASS SEEDING	100000.000	SY	0.40000	40000.00	0.65000	65000.00		
2140 908020 EROSION CONTROL BLANKET MULCH	5000.000	SY	2.50000	12500.00	3.30000	16500.00		
2150 908023 STABILIZED CONSTRUCTION ENTRANCE	200.000	TON	40.00000	8000.00	34.00000	6800.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CHRISTINA RIVER BRIDGE APPROACHES
CALL ORDER : 001 CONTRACT ID : T200512102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/12/18 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) JJID INC UNIT PRICE	(3) JJID INC AMOUNT	(4) GREGGO & FERRARA, INC UNIT PRICE	(4) GREGGO & FERRARA, INC AMOUNT	( ) UNIT PRICE	( ) AMOUNT
2160 908501 NATIVE GRASS SEEDING, NO MOW MIX	1315.000 SY	3.00000	3945.00	2.50000	3287.50		
2170 908503 WETLAND MITIGATION GRASS SEEDING	3503.000 SY	1.65000	5779.95	1.70000	5955.10		
2180 908512 TEMPORARY GRASS SEEDING, WET GROUND	5000.000 SY	1.10000	5500.00	0.98000	4900.00		
2190 910002 INFILTRATION STONE, NO. 8	3991.000 TON	45.00000	179595.00	39.00000	155649.00		
2200 910500 BIORETENTION SOIL MIX	2877.000 CY	60.00000	172620.00	65.00000	187005.00		
SECTION TOTALS		$	24,533,000.00	$	25,901,232.14	$	
CONTRACT TOTALS		$	24,533,000.00	$	25,901,232.14	$	
DBE GOALS		15 %		15 %		%	