

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -1

## TABULATION OF BIDS

## FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

STATE/FEDERAL AID NO: EIM-N213(001)

CONTRACT TIME : 424 CALENDAR DAYS

CONTRACT DESCRIPTION :

URBAN (5,000 POPULATION OR MORE)

PROJECT(S) : EIM-213(001)

THE IMPROVEMENTS CONSIST OF FURNISHING ALL LABOR AND  
MATERIAL FOR THIS CONTRACT AND OTHER INCIDENTAL CONSTRUCTION  
IN ACCORDANCE WITH THE LOCATION, NOTES AND DETAILS SHOWN ON  
THE PLANS AND AS DIRECTED BY THE ENGINEER.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 10/23/18 to vendor GREGGO &amp; FERRARA, INCORPORATED

| RANK | VENDOR NAME                                                                   | TOTAL<br>BID     | % OVER<br>LOW BID | % OVER<br>EST |
|------|-------------------------------------------------------------------------------|------------------|-------------------|---------------|
| 0    | ENGINEER'S ESTIMATE                                                           | \$ 9,476,991.17  | 87.6955%          | 100.0000%     |
| 1    | GREGGO & FERRARA, INCORPORATED, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 | \$ 10,806,699.33 | 100.0000%         | 114.0309%     |
| 2    | MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 | \$ 10,975,603.25 | 101.5630%         | 115.8132%     |
| 3    | A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331       | \$ 11,603,231.62 | 107.3707%         | 122.4358%     |
| 4    | JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                    | \$ 12,668,175.56 | 117.2252%         | 133.6730%     |
|      | RICHARD E PIERSON CONSTRUCTION COMPANY, INC.                                  |                  | IRREGULAR         |               |

  

| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                     | QUANTITY | UNIT PRICE  | AMOUNT    | UNIT PRICE  | AMOUNT    | UNIT PRICE  | AMOUNT    |
|---------------------------|--------------------------------------|----------|-------------|-----------|-------------|-----------|-------------|-----------|
|                           |                                      |          |             |           |             |           |             |           |
| SECTION 0001              | ROAD                                 |          |             |           |             |           |             |           |
| 0010 201000               | LUMP                                 |          | 30000.00000 | 30000.00  | 87000.00000 | 87000.00  | 62350.00000 | 62350.00  |
|                           | CLEARING AND GRUBBING                |          |             |           |             |           |             |           |
| 0020 202000               | 10118.000 CY                         |          | 25.00000    | 252950.00 | 21.00000    | 212478.00 | 16.00000    | 161888.00 |
|                           | EXCAVATION AND EMBANKMENT            |          |             |           |             |           |             |           |
| 0030 202001               | 50.000 CY                            |          | 225.00000   | 11250.00  | 230.00000   | 11500.00  | 133.00000   | 6650.00   |
|                           | ROCK EXCAVATION FOR ROADWAY          |          |             |           |             |           |             |           |
| 0040 202002               | 100.000 CY                           |          | 250.00000   | 25000.00  | 290.00000   | 29000.00  | 133.00000   | 13300.00  |
|                           | ROCK EXCAVATION FOR UTILITY TRENCHES |          |             |           |             |           |             |           |
| 0050 204000               | 3.000 CY                             |          | 300.00000   | 900.00    | 500.00000   | 1500.00   | 990.00000   | 2970.00   |
|                           | TEST HOLE                            |          |             |           |             |           |             |           |
| 0060 207000               | 50.000 CY                            |          | 50.00000    | 2500.00   | 230.00000   | 11500.00  | 49.25000    | 2462.50   |
|                           | STRUCTURAL EXCAVATION                |          |             |           |             |           |             |           |
| 0070 207010               | 300.000 CY                           |          | 230.00000   | 69000.00  | 290.00000   | 87000.00  | 133.00000   | 39900.00  |
|                           | ROCK EXCAVATION FOR STRUCTURES       |          |             |           |             |           |             |           |
| 0080 207021               | 50.000 CY                            |          | 35.00000    | 1750.00   | 100.00000   | 5000.00   | 48.75000    | 2437.50   |
|                           | STRUCTURAL BACKFILL, (BORROW TYPE C) |          |             |           |             |           |             |           |
| 0090 209001               | 450.000 CY                           |          | 45.00000    | 20250.00  | 27.00000    | 12150.00  | 24.25000    | 10912.50  |
|                           | BORROW, TYPE A                       |          |             |           |             |           |             |           |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -2

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                                                                         |              | ( 0 )               |           | ( 1 )                 |            | ( 2 )                         |            |
|---------------------------|-------------------------------------------------------------------------|--------------|---------------------|-----------|-----------------------|------------|-------------------------------|------------|
|                           |                                                                         |              | ENGINEER'S ESTIMATE |           | GREGGO & FERRARA, INC |            | MUMFORD & MILLER CONCRETE INC |            |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                                                        | QUANTITY     | UNIT PRICE          | AMOUNT    | UNIT PRICE            | AMOUNT     | UNIT PRICE                    | AMOUNT     |
| 0100 209004               | BORROW, TYPE C                                                          | 1671.000 CY  | 20.00000            | 33420.00  | 27.00000              | 45117.00   | 24.25000                      | 40521.75   |
| 0110 209005               | FURNISHING BORROW, TYPE C FOR PIPE AND UTILITY TRENCH BACKFILL          | 1068.000 CY  | 20.00000            | 21360.00  | 20.00000              | 21360.00   | 17.75000                      | 18957.00   |
| 0120 209006               | BORROW, TYPE F                                                          | 100.000 CY   | 25.00000            | 2500.00   | 26.00000              | 2600.00    | 21.00000                      | 2100.00    |
| 0130 211000               | REMOVAL OF STRUCTURES AND OBSTRUCTIONS                                  | LUMP         | 55000.00000         | 55000.00  | 75000.00000           | 75000.00   | 110000.00000                  | 110000.00  |
| 0140 211001               | REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK         | 21400.000 SY | 17.50000            | 374500.00 | 13.00000              | 278200.00  | 12.35000                      | 264290.00  |
| 0150 301001               | GRADED AGGREGATE BASE COURSE, TYPE B                                    | 2609.000 CY  | 38.00000            | 99142.00  | 40.00000              | 104360.00  | 48.00000                      | 125232.00  |
| 0160 301002               | GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING                          | 1006.000 CY  | 45.00000            | 45270.00  | 55.00000              | 55330.00   | 58.50000                      | 58851.00   |
| 0170 302002               | DELAWARE NO. 3 STONE                                                    | 40.000 TON   | 75.00000            | 3000.00   | 110.00000             | 4400.00    | 54.50000                      | 2180.00    |
| 0180 302003               | DELAWARE NO. 8 STONE                                                    | 63.000 TON   | 75.00000            | 4725.00   | 110.00000             | 6930.00    | 56.50000                      | 3559.50    |
| 0190 401005               | SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)                            | 2290.000 TON | 101.00000           | 231290.00 | 88.00000              | 201520.00  | 84.00000                      | 192360.00  |
| 0200 401021               | SUPERPAVE TYPE BCBC, PG 64-22                                           | 141.000 TON  | 65.00000            | 9165.00   | 80.00000              | 11280.00   | 103.00000                     | 14523.00   |
| 0210 401030               | SUPERPAVE TYPE B, PG 64-22, PATCHING                                    | 2338.000 TON | 110.00000           | 257180.00 | 80.00000              | 187040.00  | 91.50000                      | 213927.00  |
| 0220 401031               | SUPERPAVE TYPE BCBC, PG 64-22, PATCHING                                 | 3247.000 TON | 110.00000           | 357170.00 | 80.00000              | 259760.00  | 89.25000                      | 289794.75  |
| 0230 401036               | SUPERPAVE TYPE C, PG 64-22, WEDGE                                       | 120.000 TON  | 125.00000           | 15000.00  | 90.00000              | 10800.00   | 110.50000                     | 13260.00   |
| 0240 501001               | PORTLAND CEMENT CONCRETE PAVEMENT, 8"                                   | 18157.000 SY | 55.00000            | 998635.00 | 78.00000              | 1416246.00 | 89.85000                      | 1631406.45 |
| 0250 501502               | DIAMOND GRINDING PORTLAND CEMENT CONCRETE PAVEMENT AND PRECAST PAVEMENT | 34633.000 SF | 1.75000             | 60607.75  | 0.72000               | 24935.76   | 0.70000                       | 24243.10   |
| 0260 501503               | PRECAST CONCRETE PAVEMENT PANELS                                        | 95.000 SY    | 450.00000           | 42750.00  | 500.00000             | 47500.00   | 585.00000                     | 55575.00   |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -3

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                                                                                |          | ( 0 )               |          | ( 1 )                 |          | ( 2 )                         |          |
|---------------------------|--------------------------------------------------------------------------------|----------|---------------------|----------|-----------------------|----------|-------------------------------|----------|
|                           |                                                                                |          | ENGINEER'S ESTIMATE |          | GREGGO & FERRARA, INC |          | MUMFORD & MILLER CONCRETE INC |          |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                                                               | QUANTITY | UNIT PRICE          | AMOUNT   | UNIT PRICE            | AMOUNT   | UNIT PRICE                    | AMOUNT   |
| 0270 503001               | 161.000 SY<br>PATCHING PORTLAND CEMENT CONCRETE<br>PAVEMENT, 6' TO 15', TYPE A |          | 250.00000           | 40250.00 | 150.00000             | 24150.00 | 255.00000                     | 41055.00 |
| 0280 503006               | 504.000 EACH<br>DOWEL BARS                                                     |          | 25.00000            | 12600.00 | 17.00000              | 8568.00  | 26.00000                      | 13104.00 |
| 0290 504001               | 5048.000 LF<br>CRACK AND JOINT SEALING LESS THAN 3/4<br>INCH WIDE              |          | 3.50000             | 17668.00 | 1.70000               | 8581.60  | 1.10000                       | 5552.80  |
| 0300 504002               | 1907.000 LF<br>CRACK AND JOINT SEALING, 3/4 INCH TO 1<br>3/4 INCH WIDE         |          | 7.50000             | 14302.50 | 3.30000               | 6293.10  | 2.00000                       | 3814.00  |
| 0310 505000               | 22.000 SYIN<br>PORTLAND CEMENT CONCRETE PATCHING,<br>PARTIAL DEPTH             |          | 225.00000           | 4950.00  | 290.00000             | 6380.00  | 300.00000                     | 6600.00  |
| 0320 601001               | 232.000 LF<br>CLEANING DRAINAGE PIPE, GREATER THAN<br>24" DIAMETER             |          | 7.00000             | 1624.00  | 8.00000               | 1856.00  | 4.50000                       | 1044.00  |
| 0330 601004               | 13.000 EACH<br>PRESSURE GROUTING PIPE JOINTS, GREATER<br>THAN 24" DIAMETER     |          | 750.00000           | 9750.00  | 450.00000             | 5850.00  | 470.00000                     | 6110.00  |
| 0340 601011               | 425.000 LF<br>REINFORCED CONCRETE PIPE, 15", CLASS II                          |          | 30.00000            | 12750.00 | 51.00000              | 21675.00 | 48.00000                      | 20400.00 |
| 0350 601012               | 1323.000 LF<br>REINFORCED CONCRETE PIPE, 18", CLASS II                         |          | 35.00000            | 46305.00 | 54.00000              | 71442.00 | 52.50000                      | 69457.50 |
| 0360 601013               | 648.000 LF<br>REINFORCED CONCRETE PIPE, 21", CLASS II                          |          | 41.00000            | 26568.00 | 63.00000              | 40824.00 | 60.25000                      | 39042.00 |
| 0370 601014               | 104.000 LF<br>REINFORCED CONCRETE PIPE, 24", CLASS II                          |          | 48.00000            | 4992.00  | 76.00000              | 7904.00  | 66.00000                      | 6864.00  |
| 0380 601018               | 199.000 LF<br>REINFORCED CONCRETE PIPE, 36", CLASS II                          |          | 125.00000           | 24875.00 | 120.00000             | 23880.00 | 144.00000                     | 28656.00 |
| 0390 601019               | 61.000 LF<br>REINFORCED CONCRETE PIPE, 42", CLASS II                           |          | 140.00000           | 8540.00  | 150.00000             | 9150.00  | 199.00000                     | 12139.00 |
| 0400 601032               | 218.000 LF<br>REINFORCED CONCRETE PIPE, 15", CLASS IV                          |          | 45.00000            | 9810.00  | 57.00000              | 12426.00 | 48.00000                      | 10464.00 |
| 0410 601033               | 30.000 LF<br>REINFORCED CONCRETE PIPE, 18", CLASS IV                           |          | 48.50000            | 1455.00  | 62.00000              | 1860.00  | 55.00000                      | 1650.00  |
| 0420 601039               | 138.000 LF<br>REINFORCED CONCRETE PIPE, 36", CLASS IV                          |          | 150.00000           | 20700.00 | 140.00000             | 19320.00 | 151.50000                     | 20907.00 |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -4

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                                                               |          | ( 0 )               |          | ( 1 )                 |          | ( 2 )                         |          |
|---------------------------|---------------------------------------------------------------|----------|---------------------|----------|-----------------------|----------|-------------------------------|----------|
|                           |                                                               |          | ENGINEER'S ESTIMATE |          | GREGGO & FERRARA, INC |          | MUMFORD & MILLER CONCRETE INC |          |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                                              | QUANTITY | UNIT PRICE          | AMOUNT   | UNIT PRICE            | AMOUNT   | UNIT PRICE                    | AMOUNT   |
| 0430 601053               | 116.000 LF<br>REINFORCED CONCRETE PIPE, 15", CLASS V          |          | 75.00000            | 8700.00  | 61.00000              | 7076.00  | 52.50000                      | 6090.00  |
| 0440 601141               | 3.000 EACH<br>REINFORCED CONCRETE FLARED END SECTION, 15"     |          | 1000.00000          | 3000.00  | 970.00000             | 2910.00  | 1170.00000                    | 3510.00  |
| 0450 601142               | 1.000 EACH<br>REINFORCED CONCRETE FLARED END SECTION, 18"     |          | 1200.00000          | 1200.00  | 1100.00000            | 1100.00  | 1310.00000                    | 1310.00  |
| 0460 601191               | 267.000 LF<br>PVC PIPE, 6"                                    |          | 35.00000            | 9345.00  | 32.00000              | 8544.00  | 34.50000                      | 9211.50  |
| 0470 602003               | 12.000 EACH<br>DRAINAGE INLET, 34" X 24"                      |          | 3300.00000          | 39600.00 | 2600.00000            | 31200.00 | 2660.00000                    | 31920.00 |
| 0480 602004               | 7.000 EACH<br>DRAINAGE INLET, 48" X 30"                       |          | 3800.00000          | 26600.00 | 3400.00000            | 23800.00 | 3215.00000                    | 22505.00 |
| 0490 602005               | 9.000 EACH<br>DRAINAGE INLET, 48" X 48"                       |          | 4000.00000          | 36000.00 | 4100.00000            | 36900.00 | 3770.00000                    | 33930.00 |
| 0500 602007               | 1.000 EACH<br>DRAINAGE INLET, 66" X 48"                       |          | 4000.00000          | 4000.00  | 4800.00000            | 4800.00  | 4805.00000                    | 4805.00  |
| 0510 602008               | 2.000 EACH<br>DRAINAGE INLET, 66" X 66"                       |          | 4600.00000          | 9200.00  | 6200.00000            | 12400.00 | 5470.00000                    | 10940.00 |
| 0520 602011               | 2.000 EACH<br>DRAINAGE INLET, 72" X 72"                       |          | 7500.00000          | 15000.00 | 7500.00000            | 15000.00 | 7370.00000                    | 14740.00 |
| 0530 602013               | LUMP<br>DRAINAGE INLET, SPECIAL                               |          | 3000.00000          | 3000.00  | 2800.00000            | 2800.00  | 5080.00000                    | 5080.00  |
| 0540 602031               | 4.000 EACH<br>MANHOLE, 48" X 48"                              |          | 3700.00000          | 14800.00 | 3800.00000            | 15200.00 | 3520.00000                    | 14080.00 |
| 0550 602033               | 2.000 EACH<br>MANHOLE, 66" X 48"                              |          | 4100.00000          | 8200.00  | 5400.00000            | 10800.00 | 5200.00000                    | 10400.00 |
| 0560 602034               | 1.000 EACH<br>MANHOLE, 66" X 66"                              |          | 4500.00000          | 4500.00  | 6800.00000            | 6800.00  | 6355.00000                    | 6355.00  |
| 0570 602035               | 1.000 EACH<br>MANHOLE, ROUND                                  |          | 8000.00000          | 8000.00  | 11000.00000           | 11000.00 | 14100.00000                   | 14100.00 |
| 0580 602064               | 1.000 EACH<br>JUNCTION BOX, 66" X 66"                         |          | 4100.00000          | 4100.00  | 5500.00000            | 5500.00  | 4810.00000                    | 4810.00  |
| 0590 602100               | 3.000 EACH<br>REPLACE DRAINAGE INLET GRATE(S)                 |          | 300.00000           | 900.00   | 800.00000             | 2400.00  | 250.00000                     | 750.00   |
| 0600 602130               | 8.000 EACH<br>ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET |          | 725.00000           | 5800.00  | 2100.00000            | 16800.00 | 1005.00000                    | 8040.00  |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -5

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION                             | QUANTITY |      | ( 0 )<br>ENGINEER'S ESTIMATE |            | ( 1 )<br>GREGGO & FERRARA, INC |            | ( 2 )<br>MUMFORD & MILLER CONCRETE INC |            |
|---------------------------------------------------------------------------|----------|------|------------------------------|------------|--------------------------------|------------|----------------------------------------|------------|
|                                                                           |          |      | UNIT PRICE                   | AMOUNT     | UNIT PRICE                     | AMOUNT     | UNIT PRICE                             | AMOUNT     |
| 0610 602502<br>CONVERTING EXISTING CATCH BASIN TO<br>MANHOLE              | 1.000    | EACH | 1725.00000                   | 1725.00    | 2100.00000                     | 2100.00    | 2300.00000                             | 2300.00    |
| 0620 606004<br>DRILLED SHAFT, 60"                                         | 108.000  | LF   | 600.00000                    | 64800.00   | 1400.00000                     | 151200.00  | 1250.00000                             | 135000.00  |
| 0630 607500<br>SOIL NAIL WALL                                             |          | LUMP | 1001149.00000                | 1001149.00 | 2100000.00000                  | 2100000.00 | 1822500.00000                          | 1822500.00 |
| 0640 610005<br>PORTLAND CEMENT CONCRETE MASONRY,<br>SUBSTRUCTURE, CLASS A | 5.000    | CY   | 1200.00000                   | 6000.00    | 980.00000                      | 4900.00    | 2170.00000                             | 10850.00   |
| 0650 610008<br>PORTLAND CEMENT CONCRETE MASONRY,<br>PARAPET, CLASS A      | 3.000    | CY   | 1400.00000                   | 4200.00    | 1500.00000                     | 4500.00    | 3270.00000                             | 9810.00    |
| 0660 610016<br>PORTLAND CEMENT CONCRETE MASONRY, CLASS<br>D               | 25.000   | CY   | 1400.00000                   | 35000.00   | 1700.00000                     | 42500.00   | 1500.00000                             | 37500.00   |
| 0670 611001<br>BAR REINFORCEMENT, EPOXY COATED                            | 4400.000 | LB   | 1.75000                      | 7700.00    | 1.90000                        | 8360.00    | 1.35000                                | 5940.00    |
| 0680 613001<br>SILICONE-BASED ACRYLIC CONCRETE SEALER                     | 5000.000 | SF   | 4.00000                      | 20000.00   | 4.90000                        | 24500.00   | 5.10000                                | 25500.00   |
| 0690 617000<br>STEEL SIGN STRUCTURE, TUBULAR ARCH,<br>CANTILEVER          |          | LUMP | 250000.00000                 | 250000.00  | 150000.00000                   | 150000.00  | 147750.00000                           | 147750.00  |
| 0700 617515<br>HEADWALL                                                   | 2.000    | EACH | 4550.00000                   | 9100.00    | 8800.00000                     | 17600.00   | 8865.00000                             | 17730.00   |
| 0710 628040<br>SHALLOW SPALL REPAIR                                       | 2.000    | CF   | 800.00000                    | 1600.00    | 1800.00000                     | 3600.00    | 1515.00000                             | 3030.00    |
| 0720 628041<br>DEEP SPALL REPAIR                                          | 4.000    | CF   | 1000.00000                   | 4000.00    | 1600.00000                     | 6400.00    | 1050.00000                             | 4200.00    |
| 0730 701010<br>PORTLAND CEMENT CONCRETE CURB, TYPE 1-2                    | 154.000  | LF   | 40.00000                     | 6160.00    | 33.00000                       | 5082.00    | 37.25000                               | 5736.50    |
| 0740 701011<br>PORTLAND CEMENT CONCRETE CURB, TYPE 1-4                    | 728.000  | LF   | 25.00000                     | 18200.00   | 33.00000                       | 24024.00   | 27.00000                               | 19656.00   |
| 0750 701012<br>PORTLAND CEMENT CONCRETE CURB, TYPE 1-6                    | 5308.000 | LF   | 15.00000                     | 79620.00   | 20.00000                       | 106160.00  | 27.00000                               | 143316.00  |
| 0760 701013<br>PORTLAND CEMENT CONCRETE CURB, TYPE 1-8                    | 214.000  | LF   | 28.00000                     | 5992.00    | 33.00000                       | 7062.00    | 38.00000                               | 8132.00    |
| 0770 701014<br>PORTLAND CEMENT CONCRETE CURB, TYPE 2                      | 1422.000 | LF   | 20.00000                     | 28440.00   | 23.00000                       | 32706.00   | 32.25000                               | 45859.50   |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -6

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION                        | QUANTITY     |  | ( 0 )<br>ENGINEER'S ESTIMATE |           | ( 1 )<br>GREGGO & FERRARA, INC |           | ( 2 )<br>MUMFORD & MILLER CONCRETE INC |           |
|----------------------------------------------------------------------|--------------|--|------------------------------|-----------|--------------------------------|-----------|----------------------------------------|-----------|
|                                                                      |              |  | UNIT PRICE                   | AMOUNT    | UNIT PRICE                     | AMOUNT    | UNIT PRICE                             | AMOUNT    |
| 0780 701026<br>PORTLAND CEMENT CONCRETE MONOLITHIC<br>MEDIAN         | 222.000 LF   |  | 45.00000                     | 9990.00   | 31.00000                       | 6882.00   | 64.25000                               | 14263.50  |
| 0790 702000<br>TRIANGULAR CHANNELIZING ISLANDS                       | 12810.000 SF |  | 24.00000                     | 307440.00 | 31.00000                       | 397110.00 | 25.00000                               | 320250.00 |
| 0800 705001<br>PORTLAND CEMENT CONCRETE SIDEWALK, 4"                 | 7016.000 SF  |  | 9.00000                      | 63144.00  | 7.20000                        | 50515.20  | 7.25000                                | 50866.00  |
| 0810 705002<br>PORTLAND CEMENT CONCRETE SIDEWALK, 6"                 | 3254.000 SF  |  | 11.00000                     | 35794.00  | 8.30000                        | 27008.20  | 11.00000                               | 35794.00  |
| 0820 705005<br>PORTLAND CEMENT CONCRETE SIDEWALK, 8"                 | 2920.000 SF  |  | 14.00000                     | 40880.00  | 9.30000                        | 27156.00  | 14.00000                               | 40880.00  |
| 0830 705007<br>SIDEWALK SURFACE DETECTABLE WARNING<br>SYSTEM         | 730.000 SF   |  | 30.00000                     | 21900.00  | 35.00000                       | 25550.00  | 35.50000                               | 25915.00  |
| 0840 705008<br>CURB RAMP, TYPE 1                                     | 880.000 SF   |  | 18.00000                     | 15840.00  | 35.00000                       | 30800.00  | 25.50000                               | 22440.00  |
| 0850 705009<br>CURB RAMP, TYPE 2, 3, AND/OR 4                        | 810.000 SF   |  | 20.00000                     | 16200.00  | 35.00000                       | 28350.00  | 25.50000                               | 20655.00  |
| 0860 705010<br>CURB RAMP, TYPE 5                                     | 2868.000 SF  |  | 26.00000                     | 74568.00  | 35.00000                       | 100380.00 | 25.50000                               | 73134.00  |
| 0870 707001<br>RIPRAP, R-4                                           | 137.000 SY   |  | 45.00000                     | 6165.00   | 34.00000                       | 4658.00   | 56.00000                               | 7672.00   |
| 0880 707015<br>RIPRAP, R-4                                           | 2.000 TON    |  | 55.00000                     | 110.00    | 65.00000                       | 130.00    | 80.00000                               | 160.00    |
| 0890 707016<br>RIPRAP, R-5                                           | 99.000 TON   |  | 70.00000                     | 6930.00   | 54.00000                       | 5346.00   | 81.00000                               | 8019.00   |
| 0900 708003<br>GEOTEXTILES, RIPRAP                                   | 402.000 SY   |  | 2.00000                      | 804.00    | 1.90000                        | 763.80    | 3.25000                                | 1306.50   |
| 0910 709001<br>PERFORATED PIPE UNDERDRAINS, 6"                       | 2804.000 LF  |  | 10.00000                     | 28040.00  | 28.00000                       | 78512.00  | 12.75000                               | 35751.00  |
| 0920 710002<br>ADJUST WATER VALVE BOXES                              | 9.000 EACH   |  | 1200.00000                   | 10800.00  | 640.00000                      | 5760.00   | 440.00000                              | 3960.00   |
| 0930 710003<br>ADJUST FIRE HYDRANTS                                  | 2.000 EACH   |  | 2250.00000                   | 4500.00   | 2300.00000                     | 4600.00   | 2110.00000                             | 4220.00   |
| 0940 710038<br>FURNISHING AND INSTALLING WATER MAINS<br>AND FITTINGS | 699.000 LF   |  | 110.00000                    | 76890.00  | 75.00000                       | 52425.00  | 123.50000                              | 86326.50  |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -7

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

| =====                                |            |                     |         |                       |         |                               |         |
|--------------------------------------|------------|---------------------|---------|-----------------------|---------|-------------------------------|---------|
|                                      |            | ( 0 )               |         | ( 1 )                 |         | ( 2 )                         |         |
|                                      |            | ENGINEER'S ESTIMATE |         | GREGGO & FERRARA, INC |         | MUMFORD & MILLER CONCRETE INC |         |
| LINE NO / ITEM CODE / ALT            | QUANTITY   | UNIT PRICE          | AMOUNT  | UNIT PRICE            | AMOUNT  | UNIT PRICE                    | AMOUNT  |
| ITEM DESCRIPTION                     |            |                     |         |                       |         |                               |         |
| -----                                |            |                     |         |                       |         |                               |         |
| 0950 710040                          | 1.000 EACH | 2250.00000          | 2250.00 | 4700.00000            | 4700.00 | 2720.00000                    | 2720.00 |
| FURNISHING AND INSTALLING GATE VALVE |            |                     |         |                       |         |                               |         |
| AND VALVE BOXES                      |            |                     |         |                       |         |                               |         |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -8

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION                                         | QUANTITY    | ( 0 )<br>ENGINEER'S ESTIMATE |           | ( 1 )<br>GREGGO & FERRARA, INC |           | ( 2 )<br>MUMFORD & MILLER CONCRETE INC |           |
|---------------------------------------------------------------------------------------|-------------|------------------------------|-----------|--------------------------------|-----------|----------------------------------------|-----------|
|                                                                                       |             | UNIT PRICE                   | AMOUNT    | UNIT PRICE                     | AMOUNT    | UNIT PRICE                             | AMOUNT    |
| 0960 711500<br>ADJUST AND REPAIR EXISTING SANITARY<br>MANHOLE                         | 4.000 EACH  | 1500.00000                   | 6000.00   | 2100.00000                     | 8400.00   | 1330.00000                             | 5320.00   |
| 0970 720021<br>GALVANIZED STEEL BEAM GUARDRAIL, TYPE<br>1-31                          | 2126.000 LF | 20.00000                     | 42520.00  | 28.00000                       | 59528.00  | 29.00000                               | 61654.00  |
| 0980 720022<br>GALVANIZED STEEL BEAM GUARDRAIL, TYPE<br>2-31                          | 100.000 LF  | 22.00000                     | 2200.00   | 46.00000                       | 4600.00   | 42.25000                               | 4225.00   |
| 0990 720028<br>CURVED GUARDRAIL SECTION                                               | 19.000 LF   | 40.00000                     | 760.00    | 52.00000                       | 988.00    | 58.00000                               | 1102.00   |
| 1000 721001<br>GUARDRAIL END TREATMENT, TYPE 1-31,<br>TEST LEVEL 3                    | 4.000 EACH  | 2300.00000                   | 9200.00   | 3600.00000                     | 14400.00  | 3500.00000                             | 14000.00  |
| 1010 721002<br>GUARDRAIL END TREATMENT, TYPE 2-31,<br>TEST LEVEL 2                    | 1.000 EACH  | 2300.00000                   | 2300.00   | 2700.00000                     | 2700.00   | 2745.00000                             | 2745.00   |
| 1020 721004<br>GUARDRAIL END TREATMENT, TYPE 3-31                                     | 2.000 EACH  | 2500.00000                   | 5000.00   | 9700.00000                     | 19400.00  | 8415.00000                             | 16830.00  |
| 1030 721006<br>END ANCHORAGE 31                                                       | 7.000 EACH  | 1200.00000                   | 8400.00   | 1500.00000                     | 10500.00  | 1010.00000                             | 7070.00   |
| 1040 721009<br>GUARDRAIL TO BARRIER CONNECTION (EXIT<br>TYPE 31)                      | 1.000 EACH  | 650.00000                    | 650.00    | 1700.00000                     | 1700.00   | 650.00000                              | 650.00    |
| 1050 721010<br>GUARDRAIL TO BARRIER CONNECTION,<br>APPROACH TYPE 1-31                 | 2.000 EACH  | 1800.00000                   | 3600.00   | 4500.00000                     | 9000.00   | 3185.00000                             | 6370.00   |
| 1060 723001<br>PORTLAND CEMENT CONCRETE SAFETY BARRIER<br>PERMANENT, SINGLE FACE, 32" | 90.000 LF   | 190.00000                    | 17100.00  | 310.00000                      | 27900.00  | 235.00000                              | 21150.00  |
| 1070 723002<br>PORTLAND CEMENT CONCRETE SAFETY BARRIER<br>PERMANENT, DOUBLE FACE, 32" | 97.000 LF   | 200.00000                    | 19400.00  | 310.00000                      | 30070.00  | 166.00000                              | 16102.00  |
| 1080 723502<br>PORTLAND CEMENT CONCRETE SAFETY BARRIER<br>PERMANENT, SINGLE FACE, 54" | 408.000 LF  | 325.00000                    | 132600.00 | 560.00000                      | 228480.00 | 429.00000                              | 175032.00 |
| 1090 724004<br>PERMANENT IMPACT ATTENUATOR, TYPE 4                                    | 2.000 EACH  | 20000.00000                  | 40000.00  | 40000.00000                    | 80000.00  | 45900.00000                            | 91800.00  |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -9

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                                                             |            |      | ( 0 )               |           | ( 1 )                 |           | ( 2 )                         |           |
|-------------------------------------------------------------|------------|------|---------------------|-----------|-----------------------|-----------|-------------------------------|-----------|
|                                                             |            |      | ENGINEER'S ESTIMATE |           | GREGGO & FERRARA, INC |           | MUMFORD & MILLER CONCRETE INC |           |
| LINE NO / ITEM CODE / ALT                                   | QUANTITY   |      | UNIT PRICE          | AMOUNT    | UNIT PRICE            | AMOUNT    | UNIT PRICE                    | AMOUNT    |
| 1100 727000                                                 | 1488.000   | LF   | 18.00000            | 26784.00  | 28.00000              | 41664.00  | 30.00000                      | 44640.00  |
| CHAIN LINK FENCE                                            |            |      |                     |           |                       |           |                               |           |
| 1110 727006                                                 | 550.000    | LF   | 6.00000             | 3300.00   | 2.50000               | 1375.00   | 3.00000                       | 1650.00   |
| TEMPORARY CONSTRUCTION FENCE                                |            |      |                     |           |                       |           |                               |           |
| 1120 760003                                                 | 2595.000   | LF   | 1.50000             | 3892.50   | 8.80000               | 22836.00  | 3.00000                       | 7785.00   |
| BIKE-FREINDLY RUMBLE STRIPS, CONCRETE                       |            |      |                     |           |                       |           |                               |           |
| 1130 760010                                                 | 21079.000  | SYIN | 1.25000             | 26348.75  | 0.96000               | 20235.84  | 1.70000                       | 35834.30  |
| PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT              |            |      |                     |           |                       |           |                               |           |
| 1140 762000                                                 | 6658.000   | LF   | 1.00000             | 6658.00   | 1.40000               | 9321.20   | 1.40000                       | 9321.20   |
| SAW CUTTING, BITUMINOUS CONCRETE                            |            |      |                     |           |                       |           |                               |           |
| 1150 762001                                                 | 9689.000   | LF   | 4.00000             | 38756.00  | 3.90000               | 37787.10  | 3.05000                       | 29551.45  |
| SAW CUTTING, CONCRETE, FULL DEPTH                           |            |      |                     |           |                       |           |                               |           |
| 1160 763000                                                 |            | LUMP | 476537.06000        | 476537.06 | 81000.00000           | 81000.00  | 424200.00000                  | 424200.00 |
| INITIAL EXPENSE/DE-MOBILIZATION                             |            |      |                     |           |                       |           |                               |           |
| 1170 763501                                                 |            | LUMP | 238268.53000        | 238268.53 | 130000.00000          | 130000.00 | 239200.00000                  | 239200.00 |
| CONSTRUCTION ENGINEERING                                    |            |      |                     |           |                       |           |                               |           |
| 1180 763503                                                 | 416.000    | HOUR | 0.80000             | 332.80    | 0.80000               | 332.80    | 0.80000                       | 332.80    |
| TRAINEE                                                     |            |      |                     |           |                       |           |                               |           |
| 1190 763508                                                 |            | LUMP | 6000.00000          | 6000.00   | 13000.00000           | 13000.00  | 8300.00000                    | 8300.00   |
| PROJECT CONTROL SYSTEM DEVELOPMENT PLAN                     |            |      |                     |           |                       |           |                               |           |
| 1200 763509                                                 | 14.000     | EAMO | 500.00000           | 7000.00   | 440.00000             | 6160.00   | 385.00000                     | 5390.00   |
| CPM SCHEDULE UPDATES AND/OR REVISED UPDATES                 |            |      |                     |           |                       |           |                               |           |
| 1210 763598                                                 | 14.000     | EAMO | 5000.00000          | 70000.00  | 4600.00000            | 64400.00  | 4150.00000                    | 58100.00  |
| FIELD OFFICE, SPECIAL I                                     |            |      |                     |           |                       |           |                               |           |
| 1220 801000                                                 |            | LUMP | 238268.53000        | 238268.53 | 106000.00000          | 106000.00 | 168200.00000                  | 168200.00 |
| MAINTENANCE OF TRAFFIC                                      |            |      |                     |           |                       |           |                               |           |
| 1230 802003                                                 | 1017.000   | EADY | 20.00000            | 20340.00  | 47.00000              | 47799.00  | 19.00000                      | 19323.00  |
| ARROW PANELS TYPE C                                         |            |      |                     |           |                       |           |                               |           |
| 1240 803001                                                 | 1610.000   | EADY | 50.00000            | 80500.00  | 21.00000              | 33810.00  | 72.00000                      | 115920.00 |
| FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN       |            |      |                     |           |                       |           |                               |           |
| 1250 804001                                                 | 63.000     | EADY | 50.00000            | 3150.00   | 83.00000              | 5229.00   | 61.00000                      | 3843.00   |
| FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS) |            |      |                     |           |                       |           |                               |           |
| 1260 805001                                                 | 113220.000 | EADY | 0.20000             | 22644.00  | 1.20000               | 135864.00 | 0.40000                       | 45288.00  |
| PLASTIC DRUMS                                               |            |      |                     |           |                       |           |                               |           |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -10

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                                                                   |                | ( 0 )               |           | ( 1 )                 |           | ( 2 )                         |           |
|---------------------------|-------------------------------------------------------------------|----------------|---------------------|-----------|-----------------------|-----------|-------------------------------|-----------|
|                           |                                                                   |                | ENGINEER'S ESTIMATE |           | GREGGO & FERRARA, INC |           | MUMFORD & MILLER CONCRETE INC |           |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                                                  | QUANTITY       | UNIT PRICE          | AMOUNT    | UNIT PRICE            | AMOUNT    | UNIT PRICE                    | AMOUNT    |
| 1270 806001               | TRAFFIC OFFICERS                                                  | 1075.000 HOUR  | 75.00000            | 80625.00  | 75.00000              | 80625.00  | 75.00000                      | 80625.00  |
| 1280 808001               | FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I             | 110.000 EADY   | 100.00000           | 11000.00  | 260.00000             | 28600.00  | 110.00000                     | 12100.00  |
| 1290 810001               | TEMPORARY WARNING SIGNS AND PLAQUES                               | 59359.000 EADY | 1.50000             | 89038.50  | 2.00000               | 118718.00 | 2.15000                       | 127621.85 |
| 1300 811001               | FLAGGER, NEW CASTLE COUNTY STATE                                  | 375.000 HOUR   | 70.00000            | 26250.00  | 65.00000              | 24375.00  | 74.25000                      | 27843.75  |
| 1310 811013               | FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME                       | 75.000 HOUR    | 90.00000            | 6750.00   | 96.00000              | 7200.00   | 110.00000                     | 8250.00   |
| 1320 813001               | TEMPORARY BARRICADES, TYPE III                                    | 75435.000 LFDY | 0.50000             | 37717.50  | 0.55000               | 41489.25  | 0.40000                       | 30174.00  |
| 1330 813500               | PEDESTRIAN CHANNELIZING BARRICADE SYSTE                           | 165.000 LFDY   | 50.00000            | 8250.00   | 2.00000               | 330.00    | 10.00000                      | 1650.00   |
| 1340 813501               | TEMPORARY SIDEWALK, TYPE 2 (BOARDWALK)                            | 166.000 LF     | 25.00000            | 4150.00   | 85.00000              | 14110.00  | 100.00000                     | 16600.00  |
| 1350 817002               | PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC   | 1996.000 SF    | 7.00000             | 13972.00  | 4.70000               | 9381.20   | 4.75000                       | 9481.00   |
| 1360 817006               | PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"             | 2566.000 LF    | 1.50000             | 3849.00   | 3.10000               | 7954.60   | 3.10000                       | 7954.60   |
| 1370 817009               | TEMPORARY MARKINGS, TAPE, 4"                                      | 2172.000 LF    | 7.00000             | 15204.00  | 1.20000               | 2606.40   | 1.25000                       | 2715.00   |
| 1380 817012               | RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, SYMBOL/LEGEND       | 4013.000 SF    | 45.00000            | 180585.00 | 20.00000              | 80260.00  | 20.80000                      | 83470.40  |
| 1390 817013               | PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"  | 114492.000 LF  | 0.60000             | 68695.20  | 0.72000               | 82434.24  | 0.80000                       | 91593.60  |
| 1400 817014               | PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10" | 415.000 LF     | 1.20000             | 498.00    | 1.60000               | 664.00    | 1.60000                       | 664.00    |
| 1410 817015               | PREFORMED RETROREFLECTIVE THERMOPLASTIC MARKINGS, BIKE SYMBOL     | 4.000 EACH     | 300.00000           | 1200.00   | 360.00000             | 1440.00   | 365.00000                     | 1460.00   |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -11

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                                                                                               |          | ( 0 )               |          | ( 1 )                 |          | ( 2 )                         |          |
|---------------------------|-----------------------------------------------------------------------------------------------|----------|---------------------|----------|-----------------------|----------|-------------------------------|----------|
|                           |                                                                                               |          | ENGINEER'S ESTIMATE |          | GREGGO & FERRARA, INC |          | MUMFORD & MILLER CONCRETE INC |          |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                                                                              | QUANTITY | UNIT PRICE          | AMOUNT   | UNIT PRICE            | AMOUNT   | UNIT PRICE                    | AMOUNT   |
| 1420 817018               | 8010.000 LF<br>PERMANENT PAVEMENT STRIPING, EPOXY<br>RESIN PAINT, BLACK, 3"                   |          | 2.00000             | 16020.00 | 0.60000               | 4806.00  | 0.60000                       | 4806.00  |
| 1430 817019               | 645.000 LF<br>PERMANENT PAVEMENT STRIPING, EPOXY<br>RESIN PAINT, BLACK, 5"                    |          | 10.00000            | 6450.00  | 0.60000               | 387.00   | 0.70000                       | 451.50   |
| 1440 817020               | 145.000 LF<br>RETROREFLECTIVE PREFORMED PATTERNED<br>MARKINGS, 5"                             |          | 4.00000             | 580.00   | 5.40000               | 783.00   | 5.60000                       | 812.00   |
| 1450 817022               | 120.000 LF<br>RETROREFLECTIVE PREFORMED PATTERNED<br>MARKINGS, 8"                             |          | 10.00000            | 1200.00  | 11.00000              | 1320.00  | 11.10000                      | 1332.00  |
| 1460 817024               | 2355.000 LF<br>PERMANENT PAVEMENT STRIPING, EPOXY<br>RESIN PAINT, BLACK, 9"                   |          | 0.95000             | 2237.25  | 1.20000               | 2826.00  | 1.25000                       | 2943.75  |
| 1470 817025               | 95.000 LF<br>PERMANENT PAVEMENT STRIPING, EPOXY<br>RESIN PAINT, BLACK, 14"                    |          | 2.50000             | 237.50   | 1.70000               | 161.50   | 1.70000                       | 161.50   |
| 1480 817027               | 187.000 EACH<br>RAISED/RECESSED PAVEMENT MARKER                                               |          | 37.50000            | 7012.50  | 36.00000              | 6732.00  | 36.50000                      | 6825.50  |
| 1490 818001               | 1135.000 SF<br>SUPPLY OF FLAT SHEET ALUMINUM SIGN<br>PANEL, TYPE IV, RETROREFLECTIVE SHEETING |          | 10.00000            | 11350.00 | 40.00000              | 45400.00 | 12.00000                      | 13620.00 |
| 1500 818006               | 1535.000 SF<br>SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL,<br>TYPE XI, RETROREFLECTIVE SHEETING   |          | 25.00000            | 38375.00 | 22.00000              | 33770.00 | 23.25000                      | 35688.75 |
| 1510 819016               | 11.000 EACH<br>INSTALLATION OF 4" DIAMETER HOLE, LESS<br>THAN OR EQUAL TO 6" DEPTH            |          | 90.00000            | 990.00   | 120.00000             | 1320.00  | 104.00000                     | 1144.00  |
| 1520 819017               | 6.000 EACH<br>INSTALLATION OF 4" DIAMETER HOLE,<br>GREATER THAN 6" DEPTH                      |          | 120.00000           | 720.00   | 150.00000             | 900.00   | 139.00000                     | 834.00   |
| 1530 819018               | 305.000 EACH<br>INSTALLATION OR REMOVAL OF TRAFFIC<br>SIGN(S) ON SINGLE SIGN POST             |          | 60.00000            | 18300.00 | 160.00000             | 48800.00 | 68.10000                      | 20770.50 |
| 1540 819019               | 409.000 SF<br>INSTALLATION OR REMOVAL OF TRAFFIC<br>SIGN(S) ON MULTIPLE SIGN POSTS            |          | 20.00000            | 8180.00  | 16.00000              | 6544.00  | 13.30000                      | 5439.70  |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -12

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                                                            |             | ( 0 )               |          | ( 1 )                 |          | ( 2 )                         |          |
|---------------------------|------------------------------------------------------------|-------------|---------------------|----------|-----------------------|----------|-------------------------------|----------|
|                           |                                                            |             | ENGINEER'S ESTIMATE |          | GREGGO & FERRARA, INC |          | MUMFORD & MILLER CONCRETE INC |          |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                                           | QUANTITY    | UNIT PRICE          | AMOUNT   | UNIT PRICE            | AMOUNT   | UNIT PRICE                    | AMOUNT   |
| 1550 820001               | REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-6           | 10.000 EACH | 1550.00000          | 15500.00 | 3300.00000            | 33000.00 | 1440.00000                    | 14400.00 |
| 1560 820002               | REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-8           | 8.000 EACH  | 1700.00000          | 13600.00 | 4300.00000            | 34400.00 | 1495.00000                    | 11960.00 |
| 1570 820008               | SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-6                 | 165.000 LF  | 100.00000           | 16500.00 | 49.00000              | 8085.00  | 50.75000                      | 8373.75  |
| 1580 820009               | SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-8                 | 156.000 LF  | 125.00000           | 19500.00 | 50.00000              | 7800.00  | 50.75000                      | 7917.00  |
| 1590 820014               | SUPPLY AND INSTALLATION OF BOLT KIT FOR BREAKAWAY COUPLING | 18.000 EACH | 500.00000           | 9000.00  | 210.00000             | 3780.00  | 295.00000                     | 5310.00  |
| 1600 820015               | SUPPLY AND INSTALL OF HINGE PLATE FOR BREAKAWAY COUPLING   | 18.000 EACH | 500.00000           | 9000.00  | 81.00000              | 1458.00  | 105.00000                     | 1890.00  |
| 1610 820016               | SUPPLY AND INSTALLATION OF BREAKAWAY COUPLING SYSTEM       | 18.000 EACH | 500.00000           | 9000.00  | 670.00000             | 12060.00 | 605.00000                     | 10890.00 |
| 1620 820017               | INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS                | 18.000 EACH | 100.00000           | 1800.00  | 910.00000             | 16380.00 | 440.00000                     | 7920.00  |
| 1630 820018               | REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS                     | 22.000 EACH | 575.00000           | 12650.00 | 990.00000             | 21780.00 | 440.00000                     | 9680.00  |
| 1640 820019               | INSTALL SIGN PANEL ON BREAKAWAY I-BEAM SIGN SUPPORT        | 855.000 SF  | 11.00000            | 9405.00  | 20.00000              | 17100.00 | 6.00000                       | 5130.00  |
| 1650 820020               | REMOVE SIGN PANEL ON BREAKAWAY I-BEAM SIGN SUPPORT         | 1190.000 SF | 10.00000            | 11900.00 | 9.20000               | 10948.00 | 1.65000                       | 1963.50  |
| 1660 822002               | INSTALLATION OF SIGN ON/OVER HIGHWAY STRUCTURE             | 745.000 SF  | 25.00000            | 18625.00 | 27.00000              | 20115.00 | 6.00000                       | 4470.00  |
| 1670 822009               | REMOVAL OF SIGN ON/OVER HIGHWAY STRUCTURE                  | 890.000 SF  | 25.00000            | 22250.00 | 11.00000              | 9790.00  | 4.50000                       | 4005.00  |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -13

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                                                                     |              | ( 0 )               |           | ( 1 )                 |           | ( 2 )                         |           |
|---------------------------|---------------------------------------------------------------------|--------------|---------------------|-----------|-----------------------|-----------|-------------------------------|-----------|
|                           |                                                                     |              | ENGINEER'S ESTIMATE |           | GREGGO & FERRARA, INC |           | MUMFORD & MILLER CONCRETE INC |           |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                                                    | QUANTITY     | UNIT PRICE          | AMOUNT    | UNIT PRICE            | AMOUNT    | UNIT PRICE                    | AMOUNT    |
| 1680 824001               | BARRIER MOUNTED DELINEATOR                                          | 12.000 EACH  | 30.00000            | 360.00    | 15.00000              | 180.00    | 29.00000                      | 348.00    |
| 1690 825001               | TUBULAR MARKERS                                                     | 35.000 EACH  | 50.00000            | 1750.00   | 100.00000             | 3500.00   | 83.00000                      | 2905.00   |
| 1700 830001               | CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE           | 62.000 EACH  | 1150.00000          | 71300.00  | 1300.00000            | 80600.00  | 1355.00000                    | 84010.00  |
| 1710 830002               | CONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST CONCRETE       | 45.000 EACH  | 1300.00000          | 58500.00  | 1400.00000            | 63000.00  | 1475.00000                    | 66375.00  |
| 1720 830003               | CONDUIT JUNCTION WELL, TYPE 5, 24" X 16" PRECAST CONCRETE           | 6.000 EACH   | 1200.00000          | 7200.00   | 1400.00000            | 8400.00   | 1475.00000                    | 8850.00   |
| 1730 830004               | CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE   | 11.000 EACH  | 2500.00000          | 27500.00  | 2000.00000            | 22000.00  | 2145.00000                    | 23595.00  |
| 1740 830501               | JUNCTION BOX ON STRUCTURE                                           | 4.000 EACH   | 1200.00000          | 4800.00   | 1200.00000            | 4800.00   | 1215.00000                    | 4860.00   |
| 1750 831001               | FURNISH AND INSTALL UP TO 3" FLEXIBLE METALLIC-LIQUID TIGHT CONDUIT | 80.000 LF    | 25.00000            | 2000.00   | 40.00000              | 3200.00   | 42.00000                      | 3360.00   |
| 1760 831002               | FURNISH AND INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE)        | 3585.000 LF  | 35.00000            | 125475.00 | 35.00000              | 125475.00 | 37.65000                      | 134975.25 |
| 1770 831003               | FURNISH AND INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (OPEN CUT)     | 55.000 LF    | 100.00000           | 5500.00   | 94.00000              | 5170.00   | 100.00000                     | 5500.00   |
| 1780 831004               | FURNISH AND INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)       | 17200.000 LF | 13.50000            | 232200.00 | 12.00000              | 206400.00 | 13.00000                      | 223600.00 |
| 1790 831005               | FURNISH AND INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (ON STRUCTURE) | 35.000 LF    | 33.00000            | 1155.00   | 40.00000              | 1400.00   | 42.00000                      | 1470.00   |
| 1800 831006               | FURNISH AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH)      | 4030.000 LF  | 26.00000            | 104780.00 | 24.00000              | 96720.00  | 25.50000                      | 102765.00 |
| 1810 831007               | FURNISH AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (BORE)        | 855.000 LF   | 45.00000            | 38475.00  | 46.00000              | 39330.00  | 48.75000                      | 41681.25  |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -14

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                                                                                                    |              | ( 0 )               |          | ( 1 )                 |           | ( 2 )                         |           |
|---------------------------|----------------------------------------------------------------------------------------------------|--------------|---------------------|----------|-----------------------|-----------|-------------------------------|-----------|
|                           |                                                                                                    |              | ENGINEER'S ESTIMATE |          | GREGGO & FERRARA, INC |           | MUMFORD & MILLER CONCRETE INC |           |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                                                                                   | QUANTITY     | UNIT PRICE          | AMOUNT   | UNIT PRICE            | AMOUNT    | UNIT PRICE                    | AMOUNT    |
| 1820 831009               | FURNISH AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (ON STRUCTURE)                               | 100.000 LF   | 44.00000            | 4400.00  | 50.00000              | 5000.00   | 53.15000                      | 5315.00   |
| 1830 832006               | FURNISH AND INSTALL 1-CONDUCTOR #2 AWG STRANDED COPPER, TYPE USE-2                                 | 330.000 LF   | 3.00000             | 990.00   | 3.10000               | 1023.00   | 3.35000                       | 1105.50   |
| 1840 832008               | FURNISH AND INSTALL 1-CONDUCTOR #6 STRANDED COPPER, TYPE USE-2                                     | 56420.000 LF | 1.75000             | 98735.00 | 1.80000               | 101556.00 | 1.95000                       | 110019.00 |
| 1850 832035               | REMOVAL OF CABLE FROM CONDUIT OR TRAFFIC /LIGHTING POLE                                            | 53280.000 LF | 1.15000             | 61272.00 | 0.88000               | 46886.40  | 1.00000                       | 53280.00  |
| 1860 834001               | POLE BASE, TYPE 3                                                                                  | 8.000 EACH   | 4000.00000          | 32000.00 | 4600.00000            | 36800.00  | 4875.00000                    | 39000.00  |
| 1870 834005               | POLE BASE, TYPE 4A                                                                                 | 13.000 EACH  | 800.00000           | 10400.00 | 550.00000             | 7150.00   | 915.00000                     | 11895.00  |
| 1880 834006               | POLE BASE, TYPE 6                                                                                  | 61.000 EACH  | 970.00000           | 59170.00 | 1200.00000            | 73200.00  | 1315.00000                    | 80215.00  |
| 1890 835001               | CABINET BASE TYPE F                                                                                | 1.000 EACH   | 990.00000           | 990.00   | 1300.00000            | 1300.00   | 1325.00000                    | 1325.00   |
| 1900 835003               | CABINET BASE TYPE P                                                                                | 3.000 EACH   | 1200.00000          | 3600.00  | 1300.00000            | 3900.00   | 1325.00000                    | 3975.00   |
| 1910 835004               | CABINET BASE TYPE R                                                                                | 2.000 EACH   | 1200.00000          | 2400.00  | 1300.00000            | 2600.00   | 1325.00000                    | 2650.00   |
| 1920 842006               | FURNISH AND INSTALL EMBEDDED METERED SERVICE PEDESTAL (100 AMP)                                    | 2.000 EACH   | 1350.00000          | 2700.00  | 4300.00000            | 8600.00   | 4540.00000                    | 9080.00   |
| 1930 846001               | FURNISH AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT | 2175.000 LF  | 13.00000            | 28275.00 | 15.00000              | 32625.00  | 16.00000                      | 34800.00  |
| 1940 847002               | INSTALL OR REMOVAL OF BASE OR PAD MOUNTED CABINET                                                  | 4.000 EACH   | 250.00000           | 1000.00  | 500.00000             | 2000.00   | 535.00000                     | 2140.00   |
| 1950 847006               | LIGHTING CONTROL CABINET - 100A                                                                    | 2.000 EACH   | 10000.00000         | 20000.00 | 11000.00000           | 22000.00  | 11100.00000                   | 22200.00  |
| 1960 850011               | REMOVAL OF LUMINAIRE                                                                               | 83.000 EACH  | 150.00000           | 12450.00 | 96.00000              | 7968.00   | 100.00000                     | 8300.00   |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -15

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                                                            |              | ( 0 )               |          | ( 1 )                 |           | ( 2 )                         |           |
|---------------------------|------------------------------------------------------------|--------------|---------------------|----------|-----------------------|-----------|-------------------------------|-----------|
|                           |                                                            |              | ENGINEER'S ESTIMATE |          | GREGGO & FERRARA, INC |           | MUMFORD & MILLER CONCRETE INC |           |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                                           | QUANTITY     | UNIT PRICE          | AMOUNT   | UNIT PRICE            | AMOUNT    | UNIT PRICE                    | AMOUNT    |
| 1970 850504               | UNDERPASS LIGHT FIXTURE (LED)                              | 8.000 EACH   | 475.00000           | 3800.00  | 500.00000             | 4000.00   | 535.00000                     | 4280.00   |
| 1980 850522               | LUMINAIRE (LED), 400 WATTS, HPS EQUIVALENT                 | 59.000 EACH  | 500.00000           | 29500.00 | 730.00000             | 43070.00  | 780.00000                     | 46020.00  |
| 1990 851001               | ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 30' POLE | 26.000 EACH  | 1250.00000          | 32500.00 | 2400.00000            | 62400.00  | 2535.00000                    | 65910.00  |
| 2000 851003               | ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE | 35.000 EACH  | 1850.00000          | 64750.00 | 2700.00000            | 94500.00  | 2900.00000                    | 101500.00 |
| 2010 905001               | SILT FENCE                                                 | 1850.000 LF  | 2.50000             | 4625.00  | 6.00000               | 11100.00  | 2.50000                       | 4625.00   |
| 2020 905002               | REINFORCED SILT FENCE                                      | 80.000 LF    | 5.00000             | 400.00   | 7.00000               | 560.00    | 5.50000                       | 440.00    |
| 2030 905004               | INLET SEDIMENT CONTROL, DRAINAGE INLET                     | 8.000 EACH   | 250.00000           | 2000.00  | 220.00000             | 1760.00   | 180.00000                     | 1440.00   |
| 2040 905005               | INLET SEDIMENT CONTROL, CURB INLET                         | 43.000 EACH  | 120.00000           | 5160.00  | 220.00000             | 9460.00   | 210.00000                     | 9030.00   |
| 2050 905006               | INLET SEDIMENT CONTROL, CULVERT INLET                      | 1.000 EACH   | 120.00000           | 120.00   | 220.00000             | 220.00    | 1400.00000                    | 1400.00   |
| 2060 906001               | PORTABLE SEDIMENT TANK                                     | 2.000 EACH   | 1200.00000          | 2400.00  | 3200.00000            | 6400.00   | 830.00000                     | 1660.00   |
| 2070 907017               | COMPOST FILTER LOGS                                        | 286.000 LF   | 9.00000             | 2574.00  | 24.00000              | 6864.00   | 7.25000                       | 2073.50   |
| 2080 908004               | TOPSOIL, 6" DEPTH                                          | 25478.000 SY | 3.50000             | 89173.00 | 4.20000               | 107007.60 | 6.85000                       | 174524.30 |
| 2090 908010               | TOPSOILING, 6" DEPTH                                       | 2808.000 SY  | 2.00000             | 5616.00  | 4.00000               | 11232.00  | 5.50000                       | 15444.00  |
| 2100 908014               | PERMANENT GRASS SEEDING, DRY GROUND                        | 28286.000 SY | 0.80000             | 22628.80 | 0.78000               | 22063.08  | 0.80000                       | 22628.80  |
| 2110 908017               | TEMPORARY GRASS SEEDING                                    | 28286.000 SY | 0.75000             | 21214.50 | 0.71000               | 20083.06  | 0.55000                       | 15557.30  |
| 2120 908020               | EROSION CONTROL BLANKET MULCH                              | 2828.000 SY  | 4.50000             | 12726.00 | 3.80000               | 10746.40  | 2.20000                       | 6221.60   |
| 2130 908023               | STABILIZED CONSTRUCTION ENTRANCE                           | 110.000 TON  | 35.00000            | 3850.00  | 36.00000              | 3960.00   | 40.50000                      | 4455.00   |
| 2140 909001               | SANDBAG DIKE                                               | 215.000 CF   | 50.00000            | 10750.00 | 29.00000              | 6235.00   | 20.00000                      | 4300.00   |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -16

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                             |            | ( 0 )               |              | ( 1 )                 |               | ( 2 )                         |               |
|---------------------------|-----------------------------|------------|---------------------|--------------|-----------------------|---------------|-------------------------------|---------------|
|                           |                             |            | ENGINEER'S ESTIMATE |              | GREGGO & FERRARA, INC |               | MUMFORD & MILLER CONCRETE INC |               |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION            | QUANTITY   | UNIT PRICE          | AMOUNT       | UNIT PRICE            | AMOUNT        | UNIT PRICE                    | AMOUNT        |
| 2150 909002               | SANDBAG DIVERSION           | 245.000 CF | 6.00000             | 1470.00      | 29.00000              | 7105.00       | 20.00000                      | 4900.00       |
| 2160 909004               | TURBIDITY CURTAIN, FLOATING | 10.000 LF  | 30.00000            | 300.00       | 100.00000             | 1000.00       | 140.00000                     | 1400.00       |
| 2170 909005               | STREAM DIVERSION            | LUMP       | 5000.00000          | 5000.00      | 20000.00000           | 20000.00      | 12600.00000                   | 12600.00      |
| 2180 909006               | STILLING WELL               | 3.000 CY   | 350.00000           | 1050.00      | 1000.00000            | 3000.00       | 500.00000                     | 1500.00       |
| SECTION TOTALS            |                             |            | \$                  | 9,476,991.17 | \$                    | 10,806,699.33 | \$                            | 10,975,603.25 |
| CONTRACT TOTALS           |                             |            | \$                  | 9,476,991.17 | \$                    | 10,806,699.33 | \$                            | 10,975,603.25 |
| DBE GOALS                 |                             |            |                     | 12 %         |                       | 12 %          |                               | 12 %          |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -17

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                                                                 | ( 3 )                     |              |           | ( 4 )       |           |            | ( )    |            |        |
|---------------------------|-----------------------------------------------------------------|---------------------------|--------------|-----------|-------------|-----------|------------|--------|------------|--------|
|                           |                                                                 | A-DEL CONSTRUCTION CO INC |              |           | JJID INC    |           |            |        |            |        |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                                                | QUANTITY                  | UNIT PRICE   | AMOUNT    | UNIT PRICE  | AMOUNT    | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| SECTION 0001 ROAD         |                                                                 |                           |              |           |             |           |            |        |            |        |
| 0010 201000               | CLEARING AND GRUBBING                                           | LUMP                      | 77000.00000  | 77000.00  | 58000.00000 | 58000.00  |            |        |            |        |
| 0020 202000               | EXCAVATION AND EMBANKMENT                                       | 10118.000 CY              | 15.80000     | 159864.40 | 40.06000    | 405327.08 |            |        |            |        |
| 0030 202001               | ROCK EXCAVATION FOR ROADWAY                                     | 50.000 CY                 | 130.00000    | 6500.00   | 216.29000   | 10814.50  |            |        |            |        |
| 0040 202002               | ROCK EXCAVATION FOR UTILITY TRENCHES                            | 100.000 CY                | 130.00000    | 13000.00  | 324.43000   | 32443.00  |            |        |            |        |
| 0050 204000               | TEST HOLE                                                       | 3.000 CY                  | 400.00000    | 1200.00   | 374.17000   | 1122.51   |            |        |            |        |
| 0060 207000               | STRUCTURAL EXCAVATION                                           | 50.000 CY                 | 52.00000     | 2600.00   | 61.93000    | 3096.50   |            |        |            |        |
| 0070 207010               | ROCK EXCAVATION FOR STRUCTURES                                  | 300.000 CY                | 130.00000    | 39000.00  | 321.48000   | 96444.00  |            |        |            |        |
| 0080 207021               | STRUCTURAL BACKFILL, (BORROW TYPE C)                            | 50.000 CY                 | 85.00000     | 4250.00   | 62.92000    | 3146.00   |            |        |            |        |
| 0090 209001               | BORROW, TYPE A                                                  | 450.000 CY                | 25.00000     | 11250.00  | 35.48000    | 15966.00  |            |        |            |        |
| 0100 209004               | BORROW, TYPE C                                                  | 1671.000 CY               | 28.00000     | 46788.00  | 37.52000    | 62695.92  |            |        |            |        |
| 0110 209005               | FURNISHING BORROW, TYPE C FOR PIPE AND UTILITY TRENCH BACKFILL  | 1068.000 CY               | 59.00000     | 63012.00  | 28.51000    | 30448.68  |            |        |            |        |
| 0120 209006               | BORROW, TYPE F                                                  | 100.000 CY                | 25.00000     | 2500.00   | 16.79000    | 1679.00   |            |        |            |        |
| 0130 211000               | REMOVAL OF STRUCTURES AND OBSTRUCTIONS                          | LUMP                      | 149500.00000 | 149500.00 | 84000.00000 | 84000.00  |            |        |            |        |
| 0140 211001               | REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK | 21400.000 SY              | 10.00000     | 214000.00 | 12.61000    | 269854.00 |            |        |            |        |
| 0150 301001               | GRADED AGGREGATE BASE COURSE, TYPE B                            | 2609.000 CY               | 48.00000     | 125232.00 | 59.40000    | 154974.60 |            |        |            |        |
| 0160 301002               | GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING                  | 1006.000 CY               | 57.50000     | 57845.00  | 94.94000    | 95509.64  |            |        |            |        |
| 0170 302002               | DELAWARE NO. 3 STONE                                            | 40.000 TON                | 50.00000     | 2000.00   | 68.98000    | 2759.20   |            |        |            |        |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -18

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                                                                         | ( 3 )                     |            | ( 4 )      |            | ( )        |            |
|---------------------------|-------------------------------------------------------------------------|---------------------------|------------|------------|------------|------------|------------|
|                           |                                                                         | A-DEL CONSTRUCTION CO INC |            | JJID INC   |            |            |            |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                                                        | QUANTITY                  | UNIT PRICE | AMOUNT     | UNIT PRICE | AMOUNT     | UNIT PRICE |
| 0180 302003               | DELAWARE NO. 8 STONE                                                    | 63.000 TON                | 60.00000   | 3780.00    | 86.08000   | 5423.04    |            |
| 0190 401005               | SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)                            | 2290.000 TON              | 83.50000   | 191215.00  | 95.83000   | 219450.70  |            |
| 0200 401021               | SUPERPAVE TYPE BCBC, PG 64-22                                           | 141.000 TON               | 91.00000   | 12831.00   | 88.99000   | 12547.59   |            |
| 0210 401030               | SUPERPAVE TYPE B, PG 64-22, PATCHING                                    | 2338.000 TON              | 83.50000   | 195223.00  | 87.85000   | 205393.30  |            |
| 0220 401031               | SUPERPAVE TYPE BCBC, PG 64-22, PATCHING                                 | 3247.000 TON              | 83.50000   | 271124.50  | 87.85000   | 285248.95  |            |
| 0230 401036               | SUPERPAVE TYPE C, PG 64-22, WEDGE                                       | 120.000 TON               | 98.00000   | 11760.00   | 110.66000  | 13279.20   |            |
| 0240 501001               | PORTLAND CEMENT CONCRETE PAVEMENT, 8"                                   | 18157.000 SY              | 94.74000   | 1720194.18 | 103.22000  | 1874165.54 |            |
| 0250 501502               | DIAMOND GRINDING PORTLAND CEMENT CONCRETE PAVEMENT AND PRECAST PAVEMENT | 34633.000 SF              | 0.75000    | 25974.75   | 0.80000    | 27706.40   |            |
| 0260 501503               | PRECAST CONCRETE PAVEMENT PANELS                                        | 95.000 SY                 | 400.00000  | 38000.00   | 602.57000  | 57244.15   |            |
| 0270 503001               | PATCHING PORTLAND CEMENT CONCRETE PAVEMENT, 6' TO 15', TYPE A           | 161.000 SY                | 200.00000  | 32200.00   | 205.17000  | 33032.37   |            |
| 0280 503006               | DOWEL BARS                                                              | 504.000 EACH              | 23.00000   | 11592.00   | 21.87000   | 11022.48   |            |
| 0290 504001               | CRACK AND JOINT SEALING LESS THAN 3/4 INCH WIDE                         | 5048.000 LF               | 3.15000    | 15901.20   | 2.85000    | 14386.80   |            |
| 0300 504002               | CRACK AND JOINT SEALING, 3/4 INCH TO 1 3/4 INCH WIDE                    | 1907.000 LF               | 3.00000    | 5721.00    | 3.19000    | 6083.33    |            |
| 0310 505000               | PORTLAND CEMENT CONCRETE PATCHING, PARTIAL DEPTH                        | 22.000 SYIN               | 570.00000  | 12540.00   | 234.38000  | 5156.36    |            |
| 0320 601001               | CLEANING DRAINAGE PIPE, GREATER THAN 24" DIAMETER                       | 232.000 LF                | 46.00000   | 10672.00   | 17.11000   | 3969.52    |            |

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -19

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD & N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                                                          | ( 3 )                     |            | ( 4 )    |            | ( )     |            |
|---------------------------|----------------------------------------------------------|---------------------------|------------|----------|------------|---------|------------|
|                           |                                                          | A-DEL CONSTRUCTION CO INC |            | JJID INC |            |         |            |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                                         | QUANTITY                  | UNIT PRICE | AMOUNT   | UNIT PRICE | AMOUNT  | UNIT PRICE |
| 0330 601004               | PRESSURE GROUTING PIPE JOINTS, GREATER THAN 24" DIAMETER | 13.000 EACH               | 250.00000  | 3250.00  | 593.25000  | 7712.25 |            |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -20

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                                             | ( 3 )                     |            | ( 4 )     |            | ( )       |            |
|---------------------------|---------------------------------------------|---------------------------|------------|-----------|------------|-----------|------------|
|                           |                                             | A-DEL CONSTRUCTION CO INC |            | JJID INC  |            |           |            |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                            | QUANTITY                  | UNIT PRICE | AMOUNT    | UNIT PRICE | AMOUNT    | UNIT PRICE |
| 0340 601011               | REINFORCED CONCRETE PIPE, 15", CLASS II     | 425.000 LF                | 71.00000   | 30175.00  | 71.52000   | 30396.00  |            |
| 0350 601012               | REINFORCED CONCRETE PIPE, 18", CLASS II     | 1323.000 LF               | 81.00000   | 107163.00 | 86.49000   | 114426.27 |            |
| 0360 601013               | REINFORCED CONCRETE PIPE, 21", CLASS II     | 648.000 LF                | 91.00000   | 58968.00  | 121.57000  | 78777.36  |            |
| 0370 601014               | REINFORCED CONCRETE PIPE, 24", CLASS II     | 104.000 LF                | 97.00000   | 10088.00  | 194.44000  | 20221.76  |            |
| 0380 601018               | REINFORCED CONCRETE PIPE, 36", CLASS II     | 199.000 LF                | 157.00000  | 31243.00  | 294.62000  | 58629.38  |            |
| 0390 601019               | REINFORCED CONCRETE PIPE, 42", CLASS II     | 61.000 LF                 | 278.00000  | 16958.00  | 272.23000  | 16606.03  |            |
| 0400 601032               | REINFORCED CONCRETE PIPE, 15", CLASS IV     | 218.000 LF                | 77.00000   | 16786.00  | 98.19000   | 21405.42  |            |
| 0410 601033               | REINFORCED CONCRETE PIPE, 18", CLASS IV     | 30.000 LF                 | 91.00000   | 2730.00   | 184.34000  | 5530.20   |            |
| 0420 601039               | REINFORCED CONCRETE PIPE, 36", CLASS IV     | 138.000 LF                | 330.00000  | 45540.00  | 305.77000  | 42196.26  |            |
| 0430 601053               | REINFORCED CONCRETE PIPE, 15", CLASS V      | 116.000 LF                | 83.00000   | 9628.00   | 129.37000  | 15006.92  |            |
| 0440 601141               | REINFORCED CONCRETE FLARED END SECTION, 15" | 3.000 EACH                | 1000.00000 | 3000.00   | 900.25000  | 2700.75   |            |
| 0450 601142               | REINFORCED CONCRETE FLARED END SECTION, 18" | 1.000 EACH                | 1400.00000 | 1400.00   | 1047.86000 | 1047.86   |            |
| 0460 601191               | PVC PIPE, 6"                                | 267.000 LF                | 30.00000   | 8010.00   | 44.17000   | 11793.39  |            |
| 0470 602003               | DRAINAGE INLET, 34" X 24"                   | 12.000 EACH               | 3400.00000 | 40800.00  | 3670.67000 | 44048.04  |            |
| 0480 602004               | DRAINAGE INLET, 48" X 30"                   | 7.000 EACH                | 4000.00000 | 28000.00  | 4261.11000 | 29827.77  |            |
| 0490 602005               | DRAINAGE INLET, 48" X 48"                   | 9.000 EACH                | 4600.00000 | 41400.00  | 4733.45000 | 42601.05  |            |
| 0500 602007               | DRAINAGE INLET, 66" X 48"                   | 1.000 EACH                | 5000.00000 | 5000.00   | 5087.72000 | 5087.72   |            |
| 0510 602008               | DRAINAGE INLET, 66" X 66"                   | 2.000 EACH                | 6100.00000 | 12200.00  | 5364.43000 | 10728.86  |            |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -21

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                                                         |             | ( 3 )                     |            | ( 4 )         |            | ( )        |        |
|---------------------------|---------------------------------------------------------|-------------|---------------------------|------------|---------------|------------|------------|--------|
|                           |                                                         |             | A-DEL CONSTRUCTION CO INC |            | JJID INC      |            |            |        |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                                        | QUANTITY    | UNIT PRICE                | AMOUNT     | UNIT PRICE    | AMOUNT     | UNIT PRICE | AMOUNT |
| 0520 602011               | DRAINAGE INLET, 72" X 72"                               | 2.000 EACH  | 7100.00000                | 14200.00   | 6649.88000    | 13299.76   |            |        |
| 0530 602013               | DRAINAGE INLET, SPECIAL                                 | LUMP        | 2400.00000                | 2400.00    | 4024.93000    | 4024.93    |            |        |
| 0540 602031               | MANHOLE, 48" X 48"                                      | 4.000 EACH  | 5000.00000                | 20000.00   | 4143.02000    | 16572.08   |            |        |
| 0550 602033               | MANHOLE, 66" X 48"                                      | 2.000 EACH  | 10000.00000               | 20000.00   | 5441.98000    | 10883.96   |            |        |
| 0560 602034               | MANHOLE, 66" X 66"                                      | 1.000 EACH  | 12000.00000               | 12000.00   | 6745.92000    | 6745.92    |            |        |
| 0570 602035               | MANHOLE, ROUND                                          | 1.000 EACH  | 14500.00000               | 14500.00   | 13026.05000   | 13026.05   |            |        |
| 0580 602064               | JUNCTION BOX, 66" X 66"                                 | 1.000 EACH  | 11000.00000               | 11000.00   | 6096.44000    | 6096.44    |            |        |
| 0590 602100               | REPLACE DRAINAGE INLET GRATE(S)                         | 3.000 EACH  | 350.00000                 | 1050.00    | 363.69000     | 1091.07    |            |        |
| 0600 602130               | ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET         | 8.000 EACH  | 1200.00000                | 9600.00    | 991.13000     | 7929.04    |            |        |
| 0610 602502               | CONVERTING EXISTING CATCH BASIN TO MANHOLE              | 1.000 EACH  | 1800.00000                | 1800.00    | 2948.97000    | 2948.97    |            |        |
| 0620 606004               | DRILLED SHAFT, 60"                                      | 108.000 LF  | 1400.00000                | 151200.00  | 1426.09000    | 154017.72  |            |        |
| 0630 607500               | SOIL NAIL WALL                                          | LUMP        | 2500000.00000             | 2500000.00 | 2500000.00000 | 2500000.00 |            |        |
| 0640 610005               | PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS A | 5.000 CY    | 3000.00000                | 15000.00   | 2651.88000    | 13259.40   |            |        |
| 0650 610008               | PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A      | 3.000 CY    | 3000.00000                | 9000.00    | 4903.80000    | 14711.40   |            |        |
| 0660 610016               | PORTLAND CEMENT CONCRETE MASONRY, CLASS D               | 25.000 CY   | 850.00000                 | 21250.00   | 1634.24000    | 40856.00   |            |        |
| 0670 611001               | BAR REINFORCEMENT, EPOXY COATED                         | 4400.000 LB | 2.50000                   | 11000.00   | 1.25000       | 5500.00    |            |        |
| 0680 613001               | SILICONE-BASED ACRYLIC CONCRETE SEALER                  | 5000.000 SF | 5.00000                   | 25000.00   | 5.05000       | 25250.00   |            |        |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -22

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                                                   |              |  | ( 3 )                     |           | ( 4 )        |           | ( )        |        |
|---------------------------------------------------|--------------|--|---------------------------|-----------|--------------|-----------|------------|--------|
|                                                   |              |  | A-DEL CONSTRUCTION CO INC |           | JJID INC     |           |            |        |
| LINE NO / ITEM CODE / ALT                         | QUANTITY     |  | UNIT PRICE                | AMOUNT    | UNIT PRICE   | AMOUNT    | UNIT PRICE | AMOUNT |
| ITEM DESCRIPTION                                  |              |  |                           |           |              |           |            |        |
| 0690 617000                                       | LUMP         |  | 160000.00000              | 160000.00 | 153000.00000 | 153000.00 |            |        |
| STEEL SIGN STRUCTURE, TUBULAR ARCH,<br>CANTILEVER |              |  |                           |           |              |           |            |        |
| 0700 617515                                       | 2.000 EACH   |  | 10000.00000               | 20000.00  | 9044.59000   | 18089.18  |            |        |
| HEADWALL                                          |              |  |                           |           |              |           |            |        |
| 0710 628040                                       | 2.000 CF     |  | 1600.00000                | 3200.00   | 2068.61000   | 4137.22   |            |        |
| SHALLOW SPALL REPAIR                              |              |  |                           |           |              |           |            |        |
| 0720 628041                                       | 4.000 CF     |  | 1000.00000                | 4000.00   | 3327.11000   | 13308.44  |            |        |
| DEEP SPALL REPAIR                                 |              |  |                           |           |              |           |            |        |
| 0730 701010                                       | 154.000 LF   |  | 38.00000                  | 5852.00   | 38.33000     | 5902.82   |            |        |
| PORTLAND CEMENT CONCRETE CURB, TYPE 1-2           |              |  |                           |           |              |           |            |        |
| 0740 701011                                       | 728.000 LF   |  | 19.00000                  | 13832.00  | 38.44000     | 27984.32  |            |        |
| PORTLAND CEMENT CONCRETE CURB, TYPE 1-4           |              |  |                           |           |              |           |            |        |
| 0750 701012                                       | 5308.000 LF  |  | 20.00000                  | 106160.00 | 24.77000     | 131479.16 |            |        |
| PORTLAND CEMENT CONCRETE CURB, TYPE 1-6           |              |  |                           |           |              |           |            |        |
| 0760 701013                                       | 214.000 LF   |  | 35.00000                  | 7490.00   | 38.44000     | 8226.16   |            |        |
| PORTLAND CEMENT CONCRETE CURB, TYPE 1-8           |              |  |                           |           |              |           |            |        |
| 0770 701014                                       | 1422.000 LF  |  | 26.00000                  | 36972.00  | 28.11000     | 39972.42  |            |        |
| PORTLAND CEMENT CONCRETE CURB, TYPE 2             |              |  |                           |           |              |           |            |        |
| 0780 701026                                       | 222.000 LF   |  | 36.00000                  | 7992.00   | 36.16000     | 8027.52   |            |        |
| PORTLAND CEMENT CONCRETE MONOLITHIC<br>MEDIAN     |              |  |                           |           |              |           |            |        |
| 0790 702000                                       | 12810.000 SF |  | 17.00000                  | 217770.00 | 36.86000     | 472176.60 |            |        |
| TRIANGULAR CHANNELIZING ISLANDS                   |              |  |                           |           |              |           |            |        |
| 0800 705001                                       | 7016.000 SF  |  | 9.50000                   | 66652.00  | 10.09000     | 70791.44  |            |        |
| PORTLAND CEMENT CONCRETE SIDEWALK, 4"             |              |  |                           |           |              |           |            |        |
| 0810 705002                                       | 3254.000 SF  |  | 13.50000                  | 43929.00  | 11.23000     | 36542.42  |            |        |
| PORTLAND CEMENT CONCRETE SIDEWALK, 6"             |              |  |                           |           |              |           |            |        |
| 0820 705005                                       | 2920.000 SF  |  | 14.75000                  | 43070.00  | 12.37000     | 36120.40  |            |        |
| PORTLAND CEMENT CONCRETE SIDEWALK, 8"             |              |  |                           |           |              |           |            |        |
| 0830 705007                                       | 730.000 SF   |  | 27.75000                  | 20257.50  | 38.79000     | 28316.70  |            |        |
| SIDEWALK SURFACE DETECTABLE WARNING<br>SYSTEM     |              |  |                           |           |              |           |            |        |
| 0840 705008                                       | 880.000 SF   |  | 27.00000                  | 23760.00  | 41.03000     | 36106.40  |            |        |
| CURB RAMP, TYPE 1                                 |              |  |                           |           |              |           |            |        |
| 0850 705009                                       | 810.000 SF   |  | 30.00000                  | 24300.00  | 41.03000     | 33234.30  |            |        |
| CURB RAMP, TYPE 2, 3, AND/OR 4                    |              |  |                           |           |              |           |            |        |
| 0860 705010                                       | 2868.000 SF  |  | 17.00000                  | 48756.00  | 41.03000     | 117674.04 |            |        |
| CURB RAMP, TYPE 5                                 |              |  |                           |           |              |           |            |        |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -23

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                                                      |             | ( 3 )                     |          | ( 4 )       |          | ( )        |        |
|---------------------------|------------------------------------------------------|-------------|---------------------------|----------|-------------|----------|------------|--------|
|                           |                                                      |             | A-DEL CONSTRUCTION CO INC |          | JJID INC    |          |            |        |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                                     | QUANTITY    | UNIT PRICE                | AMOUNT   | UNIT PRICE  | AMOUNT   | UNIT PRICE | AMOUNT |
| 0870 707001               | RIPRAP, R-4                                          | 137.000 SY  | 52.00000                  | 7124.00  | 69.70000    | 9548.90  |            |        |
| 0880 707015               | RIPRAP, R-4                                          | 2.000 TON   | 92.00000                  | 184.00   | 124.31000   | 248.62   |            |        |
| 0890 707016               | RIPRAP, R-5                                          | 99.000 TON  | 65.00000                  | 6435.00  | 83.93000    | 8309.07  |            |        |
| 0900 708003               | GEOTEXTILES, RIPRAP                                  | 402.000 SY  | 4.00000                   | 1608.00  | 4.37000     | 1756.74  |            |        |
| 0910 709001               | PERFORATED PIPE UNDERDRAINS, 6"                      | 2804.000 LF | 18.00000                  | 50472.00 | 21.02000    | 58940.08 |            |        |
| 0920 710002               | ADJUST WATER VALVE BOXES                             | 9.000 EACH  | 1000.00000                | 9000.00  | 279.49000   | 2515.41  |            |        |
| 0930 710003               | ADJUST FIRE HYDRANTS                                 | 2.000 EACH  | 2900.00000                | 5800.00  | 6128.37000  | 12256.74 |            |        |
| 0940 710038               | FURNISHING AND INSTALLING WATER MAINS AND FITTINGS   | 699.000 LF  | 112.00000                 | 78288.00 | 131.20000   | 91708.80 |            |        |
| 0950 710040               | FURNISHING AND INSTALLING GATE VALVE AND VALVE BOXES | 1.000 EACH  | 13500.00000               | 13500.00 | 2422.47000  | 2422.47  |            |        |
| 0960 711500               | ADJUST AND REPAIR EXISTING SANITARY MANHOLE          | 4.000 EACH  | 1500.00000                | 6000.00  | 1280.16000  | 5120.64  |            |        |
| 0970 720021               | GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31           | 2126.000 LF | 34.00000                  | 72284.00 | 31.94000    | 67904.44 |            |        |
| 0980 720022               | GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2-31           | 100.000 LF  | 53.00000                  | 5300.00  | 50.20000    | 5020.00  |            |        |
| 0990 720028               | CURVED GUARDRAIL SECTION                             | 19.000 LF   | 47.80000                  | 908.20   | 57.04000    | 1083.76  |            |        |
| 1000 721001               | GUARDRAIL END TREATMENT, TYPE 1-31, TEST LEVEL 3     | 4.000 EACH  | 3900.00000                | 15600.00 | 3936.00000  | 15744.00 |            |        |
| 1010 721002               | GUARDRAIL END TREATMENT, TYPE 2-31, TEST LEVEL 2     | 1.000 EACH  | 3000.00000                | 3000.00  | 3023.31000  | 3023.31  |            |        |
| 1020 721004               | GUARDRAIL END TREATMENT, TYPE 3-31                   | 2.000 EACH  | 5600.00000                | 11200.00 | 10610.10000 | 21220.20 |            |        |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -24

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                                         |           |      | ( 3 )                     |           | ( 4 )        |           | ( )        |        |
|-----------------------------------------|-----------|------|---------------------------|-----------|--------------|-----------|------------|--------|
|                                         |           |      | A-DEL CONSTRUCTION CO INC |           | JJID INC     |           |            |        |
| LINE NO / ITEM CODE / ALT               | QUANTITY  |      | UNIT PRICE                | AMOUNT    | UNIT PRICE   | AMOUNT    | UNIT PRICE | AMOUNT |
| ITEM DESCRIPTION                        |           |      |                           |           |              |           |            |        |
| 1030 721006                             | 7.000     | EACH | 1500.00000                | 10500.00  | 1597.22000   | 11180.54  |            |        |
| END ANCHORAGE 31                        |           |      |                           |           |              |           |            |        |
| 1040 721009                             | 1.000     | EACH | 1400.00000                | 1400.00   | 1825.39000   | 1825.39   |            |        |
| GUARDRAIL TO BARRIER CONNECTION (EXIT   |           |      |                           |           |              |           |            |        |
| TYPE 31)                                |           |      |                           |           |              |           |            |        |
| 1050 721010                             | 2.000     | EACH | 3450.00000                | 6900.00   | 4791.66000   | 9583.32   |            |        |
| GUARDRAIL TO BARRIER CONNECTION,        |           |      |                           |           |              |           |            |        |
| APPROACH TYPE 1-31                      |           |      |                           |           |              |           |            |        |
| 1060 723001                             | 90.000    | LF   | 115.00000                 | 10350.00  | 359.37000    | 32343.30  |            |        |
| PORTLAND CEMENT CONCRETE SAFETY BARRIER |           |      |                           |           |              |           |            |        |
| PERMANENT, SINGLE FACE, 32"             |           |      |                           |           |              |           |            |        |
| 1070 723002                             | 97.000    | LF   | 235.00000                 | 22795.00  | 313.74000    | 30432.78  |            |        |
| PORTLAND CEMENT CONCRETE SAFETY BARRIER |           |      |                           |           |              |           |            |        |
| PERMANENT, DOUBLE FACE, 32"             |           |      |                           |           |              |           |            |        |
| 1080 723502                             | 408.000   | LF   | 340.00000                 | 138720.00 | 447.22000    | 182465.76 |            |        |
| PORTLAND CEMENT CONCRETE SAFETY BARRIER |           |      |                           |           |              |           |            |        |
| PERMANENT, SINGLE FACE, 54"             |           |      |                           |           |              |           |            |        |
| 1090 724004                             | 2.000     | EACH | 17000.00000               | 34000.00  | 26240.02000  | 52480.04  |            |        |
| PERMANENT IMPACT ATTENUATOR, TYPE 4     |           |      |                           |           |              |           |            |        |
| 1100 727000                             | 1488.000  | LF   | 28.50000                  | 42408.00  | 30.80000     | 45830.40  |            |        |
| CHAIN LINK FENCE                        |           |      |                           |           |              |           |            |        |
| 1110 727006                             | 550.000   | LF   | 3.00000                   | 1650.00   | 2.85000      | 1567.50   |            |        |
| TEMPORARY CONSTRUCTION FENCE            |           |      |                           |           |              |           |            |        |
| 1120 760003                             | 2595.000  | LF   | 4.35000                   | 11288.25  | 5.70000      | 14791.50  |            |        |
| BIKE-FREINDLY RUMBLE STRIPS, CONCRETE   |           |      |                           |           |              |           |            |        |
| 1130 760010                             | 21079.000 | SYIN | 1.87000                   | 39417.73  | 1.43000      | 30142.97  |            |        |
| PAVEMENT MILLING, BITUMINOUS CONCRETE   |           |      |                           |           |              |           |            |        |
| PAVEMENT                                |           |      |                           |           |              |           |            |        |
| 1140 762000                             | 6658.000  | LF   | 1.06000                   | 7057.48   | 1.43000      | 9520.94   |            |        |
| SAW CUTTING, BITUMINOUS CONCRETE        |           |      |                           |           |              |           |            |        |
| 1150 762001                             | 9689.000  | LF   | 2.40000                   | 23253.60  | 2.74000      | 26547.86  |            |        |
| SAW CUTTING, CONCRETE, FULL DEPTH       |           |      |                           |           |              |           |            |        |
| 1160 763000                             |           | LUMP | 435000.00000              | 435000.00 | 294000.00000 | 294000.00 |            |        |
| INITIAL EXPENSE/DE-MOBILIZATION         |           |      |                           |           |              |           |            |        |
| 1170 763501                             |           | LUMP | 81000.00000               | 81000.00  | 50000.00000  | 50000.00  |            |        |
| CONSTRUCTION ENGINEERING                |           |      |                           |           |              |           |            |        |
| 1180 763503                             | 416.000   | HOUR | 0.80000                   | 332.80    | 0.80000      | 332.80    |            |        |
| TRAINEE                                 |           |      |                           |           |              |           |            |        |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -25

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                                                             |          | ( 3 )                     |           | ( 4 )        |           | ( )        |        |
|---------------------------|-------------------------------------------------------------|----------|---------------------------|-----------|--------------|-----------|------------|--------|
|                           |                                                             |          | A-DEL CONSTRUCTION CO INC |           | JJID INC     |           |            |        |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                                            | QUANTITY | UNIT PRICE                | AMOUNT    | UNIT PRICE   | AMOUNT    | UNIT PRICE | AMOUNT |
| 1190 763508               | LUMP                                                        |          | 2500.00000                | 2500.00   | 3915.29000   | 3915.29   |            |        |
|                           | PROJECT CONTROL SYSTEM DEVELOPMENT PLAN                     |          |                           |           |              |           |            |        |
| 1200 763509               | 14.000 EAMO                                                 |          | 500.00000                 | 7000.00   | 783.06000    | 10962.84  |            |        |
|                           | CPM SCHEDULE UPDATES AND/OR REVISED UPDATES                 |          |                           |           |              |           |            |        |
| 1210 763598               | 14.000 EAMO                                                 |          | 6000.00000                | 84000.00  | 2322.93000   | 32521.02  |            |        |
|                           | FIELD OFFICE, SPECIAL I                                     |          |                           |           |              |           |            |        |
| 1220 801000               | LUMP                                                        |          | 145000.00000              | 145000.00 | 170000.00000 | 170000.00 |            |        |
|                           | MAINTENANCE OF TRAFFIC                                      |          |                           |           |              |           |            |        |
| 1230 802003               | 1017.000 EADY                                               |          | 45.00000                  | 45765.00  | 19.39000     | 19719.63  |            |        |
|                           | ARROW PANELS TYPE C                                         |          |                           |           |              |           |            |        |
| 1240 803001               | 1610.000 EADY                                               |          | 105.00000                 | 169050.00 | 74.16000     | 119397.60 |            |        |
|                           | FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN       |          |                           |           |              |           |            |        |
| 1250 804001               | 63.000 EADY                                                 |          | 165.00000                 | 10395.00  | 76.76000     | 4835.88   |            |        |
|                           | FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS) |          |                           |           |              |           |            |        |
| 1260 805001               | 113220.000 EADY                                             |          | 0.15000                   | 16983.00  | 0.40000      | 45288.00  |            |        |
|                           | PLASTIC DRUMS                                               |          |                           |           |              |           |            |        |
| 1270 806001               | 1075.000 HOUR                                               |          | 75.00000                  | 80625.00  | 75.00000     | 80625.00  |            |        |
|                           | TRAFFIC OFFICERS                                            |          |                           |           |              |           |            |        |
| 1280 808001               | 110.000 EADY                                                |          | 115.00000                 | 12650.00  | 30.86000     | 3394.60   |            |        |
|                           | FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I       |          |                           |           |              |           |            |        |
| 1290 810001               | 59359.000 EADY                                              |          | 0.89000                   | 52829.51  | 2.22000      | 131776.98 |            |        |
|                           | TEMPORARY WARNING SIGNS AND PLAQUES                         |          |                           |           |              |           |            |        |
| 1300 811001               | 375.000 HOUR                                                |          | 75.00000                  | 28125.00  | 76.50000     | 28687.50  |            |        |
|                           | FLAGGER, NEW CASTLE COUNTY STATE                            |          |                           |           |              |           |            |        |
| 1310 811013               | 75.000 HOUR                                                 |          | 76.00000                  | 5700.00   | 113.04000    | 8478.00   |            |        |
|                           | FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME                 |          |                           |           |              |           |            |        |
| 1320 813001               | 75435.000 LFDY                                              |          | 0.55000                   | 41489.25  | 0.40000      | 30174.00  |            |        |
|                           | TEMPORARY BARRICADES, TYPE III                              |          |                           |           |              |           |            |        |
| 1330 813500               | 165.000 LFDY                                                |          | 6.90000                   | 1138.50   | 0.46000      | 75.90     |            |        |
|                           | PEDESTRIAN CHANNELIZING BARRICADE SYSTE                     |          |                           |           |              |           |            |        |
| 1340 813501               | 166.000 LF                                                  |          | 30.00000                  | 4980.00   | 115.72000    | 19209.52  |            |        |
|                           | TEMPORARY SIDEWALK, TYPE 2 (BOARDWALK)                      |          |                           |           |              |           |            |        |

DATE : 10/23/18

PAGE : 002 -26

### TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD & N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                                                                    |             |  | ( 3 )                     |         | ( 4 )      |          | ( )        |        |
|--------------------------------------------------------------------|-------------|--|---------------------------|---------|------------|----------|------------|--------|
|                                                                    |             |  | A-DEL CONSTRUCTION CO INC |         | JJID INC   |          |            |        |
| LINE NO / ITEM CODE / ALT                                          | QUANTITY    |  | UNIT PRICE                | AMOUNT  | UNIT PRICE | AMOUNT   | UNIT PRICE | AMOUNT |
| 1350 817002                                                        | 1996.000 SF |  | 4.60000                   | 9181.60 | 5.13000    | 10239.48 |            |        |
| PERMANENT PAVEMENT STRIPING,<br>SYMBOL/LEGEND, ALKYD-THERMOPLASTIC |             |  |                           |         |            |          |            |        |

DATE : 10/23/18

PAGE : 002 -27

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD & N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                                                                   |            |      | ( 3 )                     |          |            | ( 4 )     |            |        |
|-------------------------------------------------------------------|------------|------|---------------------------|----------|------------|-----------|------------|--------|
|                                                                   |            |      | A-DEL CONSTRUCTION CO INC |          |            | JJID INC  |            |        |
| LINE NO / ITEM CODE / ALT                                         | QUANTITY   |      | UNIT PRICE                | AMOUNT   | UNIT PRICE | AMOUNT    | UNIT PRICE | AMOUNT |
| ITEM DESCRIPTION                                                  |            |      |                           |          |            |           |            |        |
| 1360 817006                                                       | 2566.000   | LF   | 3.00000                   | 7698.00  | 2.22000    | 5696.52   |            |        |
| PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"             |            |      |                           |          |            |           |            |        |
| 1370 817009                                                       | 2172.000   | LF   | 1.17000                   | 2541.24  | 2.22000    | 4821.84   |            |        |
| TEMPORARY MARKINGS, TAPE, 4"                                      |            |      |                           |          |            |           |            |        |
| 1380 817012                                                       | 4013.000   | SF   | 20.00000                  | 80260.00 | 27.95000   | 112163.35 |            |        |
| RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, SYMBOL/LEGEND       |            |      |                           |          |            |           |            |        |
| 1390 817013                                                       | 114492.000 | LF   | 0.75000                   | 85869.00 | 0.51000    | 58390.92  |            |        |
| PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"  |            |      |                           |          |            |           |            |        |
| 1400 817014                                                       | 415.000    | LF   | 1.50000                   | 622.50   | 1.03000    | 427.45    |            |        |
| PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10" |            |      |                           |          |            |           |            |        |
| 1410 817015                                                       | 4.000      | EACH | 350.00000                 | 1400.00  | 450.64000  | 1802.56   |            |        |
| PREFORMED RETROREFLECTIVE THERMOPLASTIC MARKINGS, BIKE SYMBOL     |            |      |                           |          |            |           |            |        |
| 1420 817018                                                       | 8010.000   | LF   | 0.58000                   | 4645.80  | 0.51000    | 4085.10   |            |        |
| PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"         |            |      |                           |          |            |           |            |        |
| 1430 817019                                                       | 645.000    | LF   | 0.58000                   | 374.10   | 0.86000    | 554.70    |            |        |
| PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 5"         |            |      |                           |          |            |           |            |        |
| 1440 817020                                                       | 145.000    | LF   | 5.31000                   | 769.95   | 7.13000    | 1033.85   |            |        |
| RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 5"                  |            |      |                           |          |            |           |            |        |
| 1450 817022                                                       | 120.000    | LF   | 10.62000                  | 1274.40  | 11.41000   | 1369.20   |            |        |
| RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 8"                  |            |      |                           |          |            |           |            |        |
| 1460 817024                                                       | 2355.000   | LF   | 1.17000                   | 2755.35  | 1.54000    | 3626.70   |            |        |
| PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9"         |            |      |                           |          |            |           |            |        |
| 1470 817025                                                       | 95.000     | LF   | 1.59000                   | 151.05   | 2.40000    | 228.00    |            |        |
| PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 14"        |            |      |                           |          |            |           |            |        |
| 1480 817027                                                       | 187.000    | EACH | 35.00000                  | 6545.00  | 34.17000   | 6389.79   |            |        |
| RAISED/RECESSED PAVEMENT MARKER                                   |            |      |                           |          |            |           |            |        |

DATE : 10/23/18

PAGE : 002 -28

### TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD & N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                                                                                |             | ( 3 )                     |          | ( 4 )      |          | ( )        |        |
|--------------------------------------------------------------------------------|-------------|---------------------------|----------|------------|----------|------------|--------|
|                                                                                |             | A-DEL CONSTRUCTION CO INC |          | JJID INC   |          |            |        |
| LINE NO / ITEM CODE / ALT                                                      | QUANTITY    | UNIT PRICE                | AMOUNT   | UNIT PRICE | AMOUNT   | UNIT PRICE | AMOUNT |
| 1490 818001                                                                    | 1135.000 SF | 17.73000                  | 20123.55 | 26.24000   | 29782.40 |            |        |
| SUPPLY OF FLAT SHEET ALUMINUM SIGN<br>PANEL, TYPE IV, RETROREFLECTIVE SHEETING |             |                           |          |            |          |            |        |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -29

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                                                                           | ( 3 )                     |            | ( 4 )    |            | ( )      |            |
|---------------------------|---------------------------------------------------------------------------|---------------------------|------------|----------|------------|----------|------------|
|                           |                                                                           | A-DEL CONSTRUCTION CO INC |            | JJID INC |            |          |            |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                                                          | QUANTITY                  | UNIT PRICE | AMOUNT   | UNIT PRICE | AMOUNT   | UNIT PRICE |
| 1500 818006               | SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, TYPE XI, RETROREFLECTIVE SHEETING | 1535.000 SF               | 22.31000   | 34245.85 | 23.79000   | 36517.65 |            |
| 1510 819016               | INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH          | 11.000 EACH               | 99.09000   | 1089.99  | 131.20000  | 1443.20  |            |
| 1520 819017               | INSTALLATION OF 4" DIAMETER HOLE, GREATER THAN 6" DEPTH                   | 6.000 EACH                | 148.64000  | 891.84   | 165.43000  | 992.58   |            |
| 1530 819018               | INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST            | 305.000 EACH              | 75.93000   | 23158.65 | 102.68000  | 31317.40 |            |
| 1540 819019               | INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON MULTIPLE SIGN POSTS         | 409.000 SF                | 8.06000    | 3296.54  | 14.26000   | 5832.34  |            |
| 1550 820001               | REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-6                          | 10.000 EACH               | 3398.87000 | 33988.70 | 1483.13000 | 14831.30 |            |
| 1560 820002               | REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-8                          | 8.000 EACH                | 4354.81000 | 34838.48 | 1540.18000 | 12321.44 |            |
| 1570 820008               | SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-6                                | 165.000 LF                | 47.80000   | 7887.00  | 52.19000   | 8611.35  |            |
| 1580 820009               | SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-8                                | 156.000 LF                | 48.86000   | 7622.16  | 52.19000   | 8141.64  |            |
| 1590 820014               | SUPPLY AND INSTALLATION OF BOLT KIT FOR BREAKAWAY COUPLING                | 18.000 EACH               | 201.81000  | 3632.58  | 302.33000  | 5441.94  |            |
| 1600 820015               | SUPPLY AND INSTALL OF HINGE PLATE FOR BREAKAWAY COUPLING                  | 18.000 EACH               | 79.66000   | 1433.88  | 104.96000  | 1889.28  |            |
| 1610 820016               | SUPPLY AND INSTALLATION OF BREAKAWAY COUPLING SYSTEM                      | 18.000 EACH               | 658.53000  | 11853.54 | 621.77000  | 11191.86 |            |
| 1620 820017               | INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS                               | 18.000 EACH               | 892.20000  | 16059.60 | 450.64000  | 8111.52  |            |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -30

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                           |                                                                                     |          | ( 3 )                     |           | ( 4 )      |           | ( )        |        |
|---------------------------|-------------------------------------------------------------------------------------|----------|---------------------------|-----------|------------|-----------|------------|--------|
|                           |                                                                                     |          | A-DEL CONSTRUCTION CO INC |           | JJID INC   |           |            |        |
| LINE NO / ITEM CODE / ALT | ITEM DESCRIPTION                                                                    | QUANTITY | UNIT PRICE                | AMOUNT    | UNIT PRICE | AMOUNT    | UNIT PRICE | AMOUNT |
| 1630 820018               | 22.000 EACH<br>REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS                               |          | 971.87000                 | 21381.14  | 450.64000  | 9914.08   |            |        |
| 1640 820019               | 855.000 SF<br>INSTALL SIGN PANEL ON BREAKAWAY I-BEAM<br>SIGN SUPPORT                |          | 19.12000                  | 16347.60  | 5.99000    | 5121.45   |            |        |
| 1650 820020               | 1190.000 SF<br>REMOVE SIGN PANEL ON BREAKAWAY I-BEAM<br>SIGN SUPPORT                |          | 9.03000                   | 10745.70  | 1.71000    | 2034.90   |            |        |
| 1660 822002               | 745.000 SF<br>INSTALLLLATION OF SIGN ON/OVER HIGHWAY<br>STRUCTURE                   |          | 26.55000                  | 19779.75  | 6.10000    | 4544.50   |            |        |
| 1670 822009               | 890.000 SF<br>REMOVAL OF SIGN ON/OVER HIGHWAY<br>STRUCTURE                          |          | 10.62000                  | 9451.80   | 4.62000    | 4111.80   |            |        |
| 1680 824001               | 12.000 EACH<br>BARRIER MOUNTED DELINEATOR                                           |          | 26.46000                  | 317.52    | 29.09000   | 349.08    |            |        |
| 1690 825001               | 35.000 EACH<br>TUBULAR MARKERS                                                      |          | 51.30000                  | 1795.50   | 85.57000   | 2994.95   |            |        |
| 1700 830001               | 62.000 EACH<br>CONDUIT JUNCTION WELL, TYPE 1, 20" X<br>20" PRECAST CONCRETE         |          | 1301.13000                | 80670.06  | 1397.57000 | 86649.34  |            |        |
| 1710 830002               | 45.000 EACH<br>CONDUIT JUNCTION WELL, TYPE 4, 20" X<br>42-1/2" PRECAST CONCRETE     |          | 1417.97000                | 63808.65  | 1523.06000 | 68537.70  |            |        |
| 1720 830003               | 6.000 EACH<br>CONDUIT JUNCTION WELL, TYPE 5, 24" X<br>16" PRECAST CONCRETE          |          | 1417.97000                | 8507.82   | 1523.06000 | 9138.36   |            |        |
| 1730 830004               | 11.000 EACH<br>CONDUIT JUNCTION WELL, TYPE 7, 36" X<br>60" PRECAST POLYMER CONCRETE |          | 2055.26000                | 22607.86  | 2207.58000 | 24283.38  |            |        |
| 1740 830501               | 4.000 EACH<br>JUNCTION BOX ON STRUCTURE                                             |          | 1168.36000                | 4673.44   | 1254.96000 | 5019.84   |            |        |
| 1750 831001               | 80.000 LF<br>FURNISH AND INSTALL UP TO 3" FLEXIBLE<br>METALLIC-LIQUID TIGHT CONDUIT |          | 40.36000                  | 3228.80   | 43.35000   | 3468.00   |            |        |
| 1760 831002               | 3585.000 LF<br>FURNISH AND INSTALL UP TO 4" SCEDULE 80<br>HDPE CONDUIT (BORE)       |          | 36.11000                  | 129454.35 | 38.79000   | 139062.15 |            |        |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -31

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                                         |           |      | ( 3 )                     |           | ( 4 )      |           | ( )        |        |
|-----------------------------------------|-----------|------|---------------------------|-----------|------------|-----------|------------|--------|
|                                         |           |      | A-DEL CONSTRUCTION CO INC |           | JJID INC   |           |            |        |
| LINE NO / ITEM CODE / ALT               | QUANTITY  |      | UNIT PRICE                | AMOUNT    | UNIT PRICE | AMOUNT    | UNIT PRICE | AMOUNT |
| 1770 831003                             | 55.000    | LF   | 95.59000                  | 5257.45   | 102.68000  | 5647.40   |            |        |
| FURNISH AND INSTALL UP TO 4" SCHEDULE   |           |      |                           |           |            |           |            |        |
| 80 PVC CONDUIT (OPEN CUT)               |           |      |                           |           |            |           |            |        |
| 1780 831004                             | 17200.000 | LF   | 12.43000                  | 213796.00 | 13.35000   | 229620.00 |            |        |
| FURNISH AND INSTALL UP TO 4" SCHEDULE   |           |      |                           |           |            |           |            |        |
| 80 PVC CONDUIT (TRENCH)                 |           |      |                           |           |            |           |            |        |
| 1790 831005                             | 35.000    | LF   | 40.36000                  | 1412.60   | 43.35000   | 1517.25   |            |        |
| FURNISH AND INSTALL UP TO 4" SCHEDULE   |           |      |                           |           |            |           |            |        |
| 80 PVC CONDUIT (ON STRUCTURE)           |           |      |                           |           |            |           |            |        |
| 1800 831006                             | 4030.000  | LF   | 24.43000                  | 98452.90  | 26.24000   | 105747.20 |            |        |
| FURNISH AND INSTALL UP TO 4" GALVANIZED |           |      |                           |           |            |           |            |        |
| STEEL CONDUIT (TRENCH)                  |           |      |                           |           |            |           |            |        |
| 1810 831007                             | 855.000   | LF   | 46.73000                  | 39954.15  | 50.20000   | 42921.00  |            |        |
| FURNISH AND INSTALL UP TO 4" GALVANIZED |           |      |                           |           |            |           |            |        |
| STEEL CONDUIT (BORE)                    |           |      |                           |           |            |           |            |        |
| 1820 831009                             | 100.000   | LF   | 50.98000                  | 5098.00   | 54.76000   | 5476.00   |            |        |
| FURISH AND INSTALL UP TO 4" GALVANIZED  |           |      |                           |           |            |           |            |        |
| STEEL CONDUIT (ON STRUCTURE)            |           |      |                           |           |            |           |            |        |
| 1830 832006                             | 330.000   | LF   | 3.19000                   | 1052.70   | 3.42000    | 1128.60   |            |        |
| FURNISH AND INSTALL 1-CONDUCTOR #2 AWG  |           |      |                           |           |            |           |            |        |
| STRANDED COPPER, TYPE USE-2             |           |      |                           |           |            |           |            |        |
| 1840 832008                             | 56420.000 | LF   | 1.86000                   | 104941.20 | 2.00000    | 112840.00 |            |        |
| FURNISH AND INSTALL 1-CONDUCTOR #6      |           |      |                           |           |            |           |            |        |
| STRANDED COPPER, TYPE USE-2             |           |      |                           |           |            |           |            |        |
| 1850 832035                             | 53280.000 | LF   | 0.90000                   | 47952.00  | 0.97000    | 51681.60  |            |        |
| REMOVAL OF CABLE FROM CONDUIT OR        |           |      |                           |           |            |           |            |        |
| TRAFFIC /LIGHTING POLE                  |           |      |                           |           |            |           |            |        |
| 1860 834001                             | 8.000     | EACH | 4673.45000                | 37387.60  | 5019.83000 | 40158.64  |            |        |
| POLE BASE, TYPE 3                       |           |      |                           |           |            |           |            |        |
| 1870 834005                             | 13.000    | EACH | 557.63000                 | 7249.19   | 598.96000  | 7786.48   |            |        |
| POLE BASE, TYPE 4A                      |           |      |                           |           |            |           |            |        |
| 1880 834006                             | 61.000    | EACH | 1263.96000                | 77101.56  | 1357.64000 | 82816.04  |            |        |
| POLE BASE, TYPE 6                       |           |      |                           |           |            |           |            |        |
| 1890 835001                             | 1.000     | EACH | 1274.58000                | 1274.58   | 1369.04000 | 1369.04   |            |        |
| CABINET BASE TYPE F                     |           |      |                           |           |            |           |            |        |
| 1900 835003                             | 3.000     | EACH | 1274.58000                | 3823.74   | 1369.04000 | 4107.12   |            |        |
| CABINET BASE TYPE P                     |           |      |                           |           |            |           |            |        |
| 1910 835004                             | 2.000     | EACH | 1274.58000                | 2549.16   | 1369.04000 | 2738.08   |            |        |
| CABINET BASE TYPE R                     |           |      |                           |           |            |           |            |        |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -32

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                                                                                                          |          |      | ( 3 )                     |          | ( 4 )       |           | ( )        |        |
|----------------------------------------------------------------------------------------------------------|----------|------|---------------------------|----------|-------------|-----------|------------|--------|
|                                                                                                          |          |      | A-DEL CONSTRUCTION CO INC |          | JJID INC    |           |            |        |
| LINE NO / ITEM CODE / ALT                                                                                | QUANTITY |      | UNIT PRICE                | AMOUNT   | UNIT PRICE  | AMOUNT    | UNIT PRICE | AMOUNT |
| ITEM DESCRIPTION                                                                                         |          |      |                           |          |             |           |            |        |
| 1920 842006                                                                                              | 2.000    | EACH | 4354.81000                | 8709.62  | 4677.57000  | 9355.14   |            |        |
| FURNISH AND INSTALL EMBEDDED METERED<br>SERVICE PEDESTAL (100 AMP)                                       |          |      |                           |          |             |           |            |        |
| 1930 846001                                                                                              | 2175.000 | LF   | 15.40000                  | 33495.00 | 16.54000    | 35974.50  |            |        |
| FURNISH AND INSTALL LOOP WIRE<br>1-CONDUCTOR #14 AWG ENCASED IN 1/4"<br>FLEXIBLE TUBING IN A LOOP SAWCUT |          |      |                           |          |             |           |            |        |
| 1940 847002                                                                                              | 4.000    | EACH | 515.14000                 | 2060.56  | 553.32000   | 2213.28   |            |        |
| INSTALL OR REMOVAL OF BASE OR PAD<br>MOUNTED CABINET                                                     |          |      |                           |          |             |           |            |        |
| 1950 847006                                                                                              | 2.000    | EACH | 10500.00000               | 21000.00 | 11351.66000 | 22703.32  |            |        |
| LIGHTING CONTROL CABINET - 100A                                                                          |          |      |                           |          |             |           |            |        |
| 1960 850011                                                                                              | 83.000   | EACH | 97.72000                  | 8110.76  | 104.96000   | 8711.68   |            |        |
| REMOVAL OF LUMINAIRE                                                                                     |          |      |                           |          |             |           |            |        |
| 1970 850504                                                                                              | 8.000    | EACH | 515.14000                 | 4121.12  | 553.32000   | 4426.56   |            |        |
| UNDERPASS LIGHT FIXTURE (LED)                                                                            |          |      |                           |          |             |           |            |        |
| 1980 850522                                                                                              | 59.000   | EACH | 748.81000                 | 44179.79 | 804.31000   | 47454.29  |            |        |
| LUMINAIRE (LED), 400 WATTS, HPS<br>EQUIVALENT                                                            |          |      |                           |          |             |           |            |        |
| 1990 851001                                                                                              | 26.000   | EACH | 2432.32000                | 63240.32 | 2612.59000  | 67927.34  |            |        |
| ALUMINUM LIGHTING STANDARD WITH SINGLE<br>DAVIT ARM, 30' POLE                                            |          |      |                           |          |             |           |            |        |
| 2000 851003                                                                                              | 35.000   | EACH | 2772.21000                | 97027.35 | 2977.67000  | 104218.45 |            |        |
| ALUMINUM LIGHTING STANDARD WITH SINGLE<br>DAVIT ARM, 40' POLE                                            |          |      |                           |          |             |           |            |        |
| 2010 905001                                                                                              | 1850.000 | LF   | 4.14000                   | 7659.00  | 1.71000     | 3163.50   |            |        |
| SILT FENCE                                                                                               |          |      |                           |          |             |           |            |        |
| 2020 905002                                                                                              | 80.000   | LF   | 4.88000                   | 390.40   | 4.56000     | 364.80    |            |        |
| REINFORCED SILT FENCE                                                                                    |          |      |                           |          |             |           |            |        |
| 2030 905004                                                                                              | 8.000    | EACH | 661.90000                 | 5295.20  | 336.56000   | 2692.48   |            |        |
| INLET SEDIMENT CONTROL, DRAINAGE INLET                                                                   |          |      |                           |          |             |           |            |        |
| 2040 905005                                                                                              | 43.000   | EACH | 121.80000                 | 5237.40  | 256.70000   | 11038.10  |            |        |
| INLET SEDIMENT CONTROL, CURB INLET                                                                       |          |      |                           |          |             |           |            |        |
| 2050 905006                                                                                              | 1.000    | EACH | 756.74000                 | 756.74   | 256.70000   | 256.70    |            |        |
| INLET SEDIMENT CONTROL, CULVERT INLET                                                                    |          |      |                           |          |             |           |            |        |
| 2060 906001                                                                                              | 2.000    | EACH | 1400.00000                | 2800.00  | 2405.96000  | 4811.92   |            |        |
| PORTABLE SEDIMENT TANK                                                                                   |          |      |                           |          |             |           |            |        |
| 2070 907017                                                                                              | 286.000  | LF   | 16.36000                  | 4678.96  | 14.26000    | 4078.36   |            |        |
| COMPOST FILTER LOGS                                                                                      |          |      |                           |          |             |           |            |        |

## DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/23/18

PAGE : 002 -33

## TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95, N213 CARR ROAD &amp; N3, MARSH ROAD INTERCHANGE IMPROVEMEN

CALL ORDER : 002

CONTRACT ID : T200809001.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/18/18

DISTRICT : G2

SET-ASIDE :

|                                     |           |      | ( 3 )                     |               | ( 4 )       |               | ( )        |        |
|-------------------------------------|-----------|------|---------------------------|---------------|-------------|---------------|------------|--------|
|                                     |           |      | A-DEL CONSTRUCTION CO INC |               | JJID INC    |               |            |        |
| LINE NO / ITEM CODE / ALT           | QUANTITY  |      | UNIT PRICE                | AMOUNT        | UNIT PRICE  | AMOUNT        | UNIT PRICE | AMOUNT |
| 2080 908004                         | 25478.000 | SY   | 8.15000                   | 207645.70     | 7.78000     | 198218.84     |            |        |
| TOPSOIL, 6" DEPTH                   |           |      |                           |               |             |               |            |        |
| 2090 908010                         | 2808.000  | SY   | 5.16000                   | 14489.28      | 5.98000     | 16791.84      |            |        |
| TOPSOILING, 6" DEPTH                |           |      |                           |               |             |               |            |        |
| 2100 908014                         | 28286.000 | SY   | 1.01000                   | 28568.86      | 1.08000     | 30548.88      |            |        |
| PERMANENT GRASS SEEDING, DRY GROUND |           |      |                           |               |             |               |            |        |
| 2110 908017                         | 28286.000 | SY   | 0.58000                   | 16405.88      | 0.63000     | 17820.18      |            |        |
| TEMPORARY GRASS SEEDING             |           |      |                           |               |             |               |            |        |
| 2120 908020                         | 2828.000  | SY   | 2.07000                   | 5853.96       | 2.22000     | 6278.16       |            |        |
| EROSION CONTROL BLANKET MULCH       |           |      |                           |               |             |               |            |        |
| 2130 908023                         | 110.000   | TON  | 50.00000                  | 5500.00       | 42.37000    | 4660.70       |            |        |
| STABILIZED CONSTRUCTION ENTRANCE    |           |      |                           |               |             |               |            |        |
| 2140 909001                         | 215.000   | CF   | 12.00000                  | 2580.00       | 101.08000   | 21732.20      |            |        |
| SANDBAG DIKE                        |           |      |                           |               |             |               |            |        |
| 2150 909002                         | 245.000   | CF   | 6.50000                   | 1592.50       | 126.13000   | 30901.85      |            |        |
| SANDBAG DIVERSION                   |           |      |                           |               |             |               |            |        |
| 2160 909004                         | 10.000    | LF   | 64.22000                  | 642.20        | 74.00000    | 740.00        |            |        |
| TURBIDITY CURTAIN, FLOATING         |           |      |                           |               |             |               |            |        |
| 2170 909005                         |           | LUMP | 3600.00000                | 3600.00       | 15000.00000 | 15000.00      |            |        |
| STREAM DIVERSION                    |           |      |                           |               |             |               |            |        |
| 2180 909006                         | 3.000     | CY   | 900.00000                 | 2700.00       | 229.06000   | 687.18        |            |        |
| STILLING WELL                       |           |      |                           |               |             |               |            |        |
| SECTION TOTALS                      |           |      | \$                        | 11,603,231.62 | \$          | 12,668,175.56 | \$         |        |
| CONTRACT TOTALS                     |           |      | \$                        | 11,603,231.62 | \$          | 12,668,175.56 | \$         |        |
| DBE GOALS                           |           |      |                           | 12 %          |             | 12 %          |            | %      |