TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES
CALL ORDER : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M6
STATE/FEDERAL AID NO: EBHN-N203(7) CONTRACT TIME : 110 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT(S) : EBHN-N203(7)
PLACE SCOUR PROTECTION MEASURES AT BRIDGES 1-026 AND 1-033.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 11/10/10 to vendor JJID INC

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 443,307.00	167.5250%	100.0000%
1	JJID INC, 100 JULIAN LANE, BEAR, DE, 19701	$ 264,621.35	100.0000%	59.6926%
2	MERIT CONSTRUCTION ENGINEERS, INC., 5700 KIRKWOOD HWY SUITE 201, WILMINGTON, DE,	$ 277,077.50	104.7072%	62.5024%
3	TECHNIVATE, ., 1020 BROAD RUN ROAD, LANDENBERG, PA, 19350	$ 294,141.40	111.1556%	66.3516%
4	EASTERN HIGHWAY SPECIALIST, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801	$ 372,690.62	140.8392%	84.0705%
5	JMC CONTRACTORS, INC., 38 STEPHEN DR, GLEN MILLS, PA, 19342	$ 382,624.50	144.5932%	86.3114%
6	ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734	$ 402,669.50	152.1682%	90.8331%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) JJID INC UNIT PRICE	 AMOUNT	(2) MERIT CONSTRUCTION ENGINEERS UNIT PRICE	 AMOUNT
SECTION 0001 BR 1-026								
0010 201000 CLEARING AND GRUBBING		LUMP	7500.00000	7500.00	3425.00000	3425.00	6000.00000	6000.00
0020 203000 CHANNEL EXCAVATION	288.000	CY	50.00000	14400.00	18.26000	5258.88	25.00000	7200.00
0030 251000 SILT FENCE	560.000	LF	3.00000	1680.00	1.11000	621.60	1.00000	560.00
0040 263000 SUMP PIT, TYPE 1	2.000	EACH	1250.00000	2500.00	1000.00000	2000.00	500.00000	1000.00
0050 265500 STREAM DIVERSION		LUMP	20000.00000	20000.00	10500.00000	10500.00	20000.00000	20000.00
0060 268000 STABILIZED CONSTRUCTION ENTRANCE	80.000	TON	45.00000	3600.00	35.23000	2818.40	25.00000	2000.00
0070 270000 PORTABLE SEDIMENT TANK	2.000	EACH	1500.00000	3000.00	976.08000	1952.16	1000.00000	2000.00
0080 302007 GRADED AGGREGATE BASE COURSE, TYPE B	1.500	CY	100.00000	150.00	221.44000	332.16	75.00000	112.50
0090 302011 DELAWARE NO. 3 STONE	230.000	TON	45.00000	10350.00	41.73000	9597.90	32.00000	7360.00
0100 701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1	20.000	LF	20.00000	400.00	71.85000	1437.00	40.00000	800.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES
CALL ORDER : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M6

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) JJID INC UNIT PRICE	(1) JJID INC AMOUNT	(2) MERIT CONSTRUCTION ENGINEERS UNIT PRICE	(2) MERIT CONSTRUCTION ENGINEERS AMOUNT
0110 705001 P.C.C. SIDEWALK, 4"	12.000	SF	100.00000	1200.00	60.03000	720.36	30.00000	360.00
0120 712006 RIPRAP, R-5	6.000	SY	75.00000	450.00	78.73000	472.38	50.00000	300.00
0130 712517 ARTICULATED PRE-CAST CONCRETE BLOCKS	6130.000	SF	18.00000	110340.00	12.76000	78218.80	14.00000	85820.00
0140 712531 CHANNEL BED FILL	230.000	CY	50.00000	11500.00	41.94000	9646.20	22.00000	5060.00
0150 713003 GEOTEXTILES, RIPRAP	6.000	SY	5.00000	30.00	3.90000	23.40	5.00000	30.00
0160 732000 TOPSOIL, 4" DEPTH	1422.000	SY	15.00000	21330.00	5.47000	7778.34	3.50000	4977.00
0170 734013 PERMANENT GRASS SEEDING, DRY GROUND	1340.000	SY	6.00000	8040.00	0.76000	1018.40	0.80000	1072.00
0180 734015 PERMANENT GRASS SEEDING, WET GROUND	82.000	SY	15.00000	1230.00	2.16000	177.12	3.00000	246.00
0190 735533 SOIL RETENTION BLANKET MULCH, TYPE 3	1422.000	SY	5.00000	7110.00	2.16000	3071.52	1.10000	1564.20
0200 742500 FLAGGER, NEW CASTLE COUNTY, STATE	100.000	HOUR	36.40000	3640.00	36.40000	3640.00	36.40000	3640.00
0210 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	28.000	EADY	125.00000	3500.00	84.43000	2364.04	115.00000	3220.00
0220 763000 INITIAL EXPENSE		LUMP	11870.00000	11870.00	8500.00000	8500.00	6090.00000	6090.00
0230 763500 MAINTENANCE OF TRAFFIC		LUMP	7500.00000	7500.00	2700.00000	2700.00	3000.00000	3000.00
0240 763501 CONSTRUCTION ENGINEERING		LUMP	5000.00000	5000.00	1055.35000	1055.35	3000.00000	3000.00
SECTION TOTALS			$	256,320.00	$	157,329.01	$	165,411.70
SECTION 0002 BR 1-033								
0250 201000 CLEARING AND GRUBBING		LUMP	10000.00000	10000.00	3450.00000	3450.00	3500.00000	3500.00
0260 203000 CHANNEL EXCAVATION	236.000	CY	50.00000	11800.00	11.39000	2688.04	35.00000	8260.00
0270 209002 BORROW, TYPE B	127.000	CY	55.00000	6985.00	51.87000	6587.49	20.00000	2540.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES
CALL ORDER : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M6

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) JJID INC UNIT PRICE	 AMOUNT	(2) MERIT CONSTRUCTION ENGINEERS UNIT PRICE	 AMOUNT
0280 251000 SILT FENCE	500.000	LF	3.00000	1500.00	1.11000	555.00	1.00000	500.00
0290 263000 SUMP PIT, TYPE 1	2.000	EACH	1250.00000	2500.00	1363.57000	2727.14	500.00000	1000.00
0300 265500 STREAM DIVERSION		LUMP	20000.00000	20000.00	12400.00000	12400.00	18000.00000	18000.00
0310 268000 STABILIZED CONSTRUCTION ENTRANCE	124.000	TON	45.00000	5580.00	26.84000	3328.16	25.00000	3100.00
0320 270000 PORTABLE SEDIMENT TANK	2.000	EACH	1500.00000	3000.00	1000.00000	2000.00	1500.00000	3000.00
0330 302007 GRADED AGGREGATE BASE COURSE, TYPE B	4.000	CY	100.00000	400.00	221.44000	885.76	75.00000	300.00
0340 302011 DELAWARE NO. 3 STONE	191.000	TON	45.00000	8595.00	40.81000	7794.71	45.00000	8595.00
0350 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	60.000	LF	20.00000	1200.00	53.97000	3238.20	40.00000	2400.00
0360 705001 P.C.C. SIDEWALK, 4"	300.000	SF	12.00000	3600.00	8.77000	2631.00	7.00000	2100.00
0370 712006 RIPRAP, R-5	570.000	SY	75.00000	42750.00	36.10000	20577.00	42.00000	23940.00
0380 712531 CHANNEL BED FILL	189.000	CY	50.00000	9450.00	51.04000	9646.56	24.00000	4536.00
0390 713003 GEOTEXTILES, RIPRAP	570.000	SY	5.00000	2850.00	2.52000	1436.40	4.00000	2280.00
0400 732000 TOPSOIL, 4" DEPTH	1073.000	SY	15.00000	16095.00	4.76000	5107.48	3.50000	3755.50
0410 734013 PERMANENT GRASS SEEDING, DRY GROUND	1000.000	SY	6.00000	6000.00	0.76000	760.00	0.80000	800.00
0420 734015 PERMANENT GRASS SEEDING, WET GROUND	73.000	SY	15.00000	1095.00	2.16000	157.68	3.00000	219.00
0430 735533 SOIL RETENTION BLANKET MULCH, TYPE 3	1073.000	SY	5.00000	5365.00	2.16000	2317.68	1.10000	1180.30
0440 742500 FLAGGER, NEW CASTLE COUNTY, STATE	100.000	HOUR	36.40000	3640.00	36.40000	3640.00	36.40000	3640.00
0450 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	28.000	EADY	125.00000	3500.00	84.43000	2364.04	115.00000	3220.00
0460 763000 INITIAL EXPENSE		LUMP	8582.00000	8582.00	9000.00000	9000.00	8000.00000	8000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES
CALL ORDER : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M6

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) JJID INC UNIT PRICE	 AMOUNT	(2) MERIT CONSTRUCTION ENGINEERS UNIT PRICE	 AMOUNT
0470 763500 MAINTENANCE OF TRAFFIC	LUMP	7500.00000	7500.00	2900.00000	2900.00	3800.00000	3800.00
0480 763501 CONSTRUCTION ENGINEERING	LUMP	5000.00000	5000.00	1100.00000	1100.00	3000.00000	3000.00
SECTION TOTALS		$	186,987.00	$	107,292.34	$	111,665.80
CONTRACT TOTALS		$	443,307.00	$	264,621.35	$	277,077.50
DBE GOALS		9 %		9 %		9 %	

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES
CALL ORDER : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M6

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) TECHNIVATE INC UNIT PRICE	 AMOUNT	(4) EASTERN HIGHWAY SPEC INC UNIT PRICE	 AMOUNT	(5) JMC CONTRACTORS INC UNIT PRICE	 AMOUNT
SECTION 0001 BR 1-026								
0010 201000 CLEARING AND GRUBBING		LUMP	1530.00000	1530.00	3000.00000	3000.00	12000.00000	12000.00
0020 203000 CHANNEL EXCAVATION	288.000	CY	28.90000	8323.20	36.50000	10512.00	22.00000	6336.00
0030 251000 SILT FENCE	560.000	LF	2.30000	1288.00	4.80000	2688.00	2.45000	1372.00
0040 263000 SUMP PIT, TYPE 1	2.000	EACH	3140.00000	6280.00	2000.00000	4000.00	1800.00000	3600.00
0050 265500 STREAM DIVERSION		LUMP	16730.00000	16730.00	26000.00000	26000.00	8400.00000	8400.00
0060 268000 STABILIZED CONSTRUCTION ENTRANCE	80.000	TON	29.70000	2376.00	42.50000	3400.00	35.00000	2800.00
0070 270000 PORTABLE SEDIMENT TANK	2.000	EACH	7570.00000	15140.00	1500.00000	3000.00	1247.00000	2494.00
0080 302007 GRADED AGGREGATE BASE COURSE, TYPE B	1.500	CY	107.00000	160.50	278.00000	417.00	35.00000	52.50
0090 302011 DELAWARE NO. 3 STONE	230.000	TON	45.20000	10396.00	41.00000	9430.00	36.00000	8280.00
0100 701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1	20.000	LF	68.40000	1368.00	67.00000	1340.00	44.00000	880.00
0110 705001 P.C.C. SIDEWALK, 4"	12.000	SF	45.60000	547.20	83.00000	996.00	15.00000	180.00
0120 712006 RIPRAP, R-5	6.000	SY	87.60000	525.60	89.50000	537.00	50.00000	300.00
0130 712517 ARTICULATED PRE-CAST CONCRETE BLOCKS	6130.000	SF	11.90000	72947.00	16.50000	101145.00	28.00000	171640.00
0140 712531 CHANNEL BED FILL	230.000	CY	27.60000	6348.00	45.50000	10465.00	15.00000	3450.00
0150 713003 GEOTEXTILES, RIPRAP	6.000	SY	3.80000	22.80	0.92000	5.52	4.00000	24.00
0160 732000 TOPSOIL, 4" DEPTH	1422.000	SY	4.90000	6967.80	5.80000	8247.60	6.00000	8532.00
0170 734013 PERMANENT GRASS SEEDING, DRY GROUND	1340.000	SY	0.57000	763.80	0.73000	978.20	2.00000	2680.00
0180 734015 PERMANENT GRASS SEEDING, WET GROUND	82.000	SY	1.10000	90.20	1.20000	98.40	4.00000	328.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES
CALL ORDER : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M6

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) TECHNIVATE INC UNIT PRICE	(3) TECHNIVATE INC AMOUNT	(4) EASTERN HIGHWAY SPEC INC UNIT PRICE	(4) EASTERN HIGHWAY SPEC INC AMOUNT	(5) JMC CONTRACTORS INC UNIT PRICE	(5) JMC CONTRACTORS INC AMOUNT
0190 735533 SOIL RETENTION BLANKET MULCH, TYPE 3	1422.000	SY	1.40000	1990.80	2.10000	2986.20	8.00000	11376.00
0200 742500 FLAGGER, NEW CASTLE COUNTY, STATE	100.000	HOUR	36.40000	3640.00	36.40000	3640.00	36.40000	3640.00
0210 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	28.000	EADY	74.10000	2074.80	90.50000	2534.00	64.00000	1792.00
0220 763000 INITIAL EXPENSE		LUMP	8560.00000	8560.00	9000.00000	9000.00	4440.00000	4440.00
0230 763500 MAINTENANCE OF TRAFFIC		LUMP	5130.00000	5130.00	6500.00000	6500.00	3700.00000	3700.00
0240 763501 CONSTRUCTION ENGINEERING		LUMP	2280.00000	2280.00	605.00000	605.00	3650.00000	3650.00
SECTION TOTALS			$	175,479.70	$	211,524.92	$	261,946.50
SECTION 0002 BR 1-033								
0250 201000 CLEARING AND GRUBBING		LUMP	1370.00000	1370.00	3000.00000	3000.00	12000.00000	12000.00
0260 203000 CHANNEL EXCAVATION	236.000	CY	28.90000	6820.40	38.50000	9086.00	22.00000	5192.00
0270 209002 BORROW, TYPE B	127.000	CY	74.00000	9398.00	50.50000	6413.50	40.00000	5080.00
0280 251000 SILT FENCE	500.000	LF	2.30000	1150.00	4.80000	2400.00	2.45000	1225.00
0290 263000 SUMP PIT, TYPE 1	2.000	EACH	344.00000	688.00	2000.00000	4000.00	1800.00000	3600.00
0300 265500 STREAM DIVERSION		LUMP	21650.00000	21650.00	30000.00000	30000.00	8400.00000	8400.00
0310 268000 STABILIZED CONSTRUCTION ENTRANCE	124.000	TON	29.70000	3682.80	35.50000	4402.00	35.00000	4340.00
0320 270000 PORTABLE SEDIMENT TANK	2.000	EACH	290.50000	581.00	1500.00000	3000.00	1247.00000	2494.00
0330 302007 GRADED AGGREGATE BASE COURSE, TYPE B	4.000	CY	107.00000	428.00	278.00000	1112.00	35.00000	140.00
0340 302011 DELAWARE NO. 3 STONE	191.000	TON	50.90000	9721.90	41.00000	7831.00	36.00000	6876.00
0350 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	60.000	LF	57.00000	3420.00	51.00000	3060.00	44.00000	2640.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES
CALL ORDER : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M6

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) TECHNIVATE INC UNIT PRICE	(3) TECHNIVATE INC AMOUNT	(4) EASTERN HIGHWAY SPEC INC UNIT PRICE	(4) EASTERN HIGHWAY SPEC INC AMOUNT	(5) JMC CONTRACTORS INC UNIT PRICE	(5) JMC CONTRACTORS INC AMOUNT
0360 705001 P.C.C. SIDEWALK, 4"	300.000	SF	10.30000	3090.00	18.00000	5400.00	15.00000	4500.00
0370 712006 RIPRAP, R-5	570.000	SY	37.40000	21318.00	74.50000	42465.00	44.00000	25080.00
0380 712531 CHANNEL BED FILL	189.000	CY	33.50000	6331.50	36.50000	6898.50	15.00000	2835.00
0390 713003 GEOTEXTILES, RIPRAP	570.000	SY	3.80000	2166.00	0.92000	524.40	4.00000	2280.00
0400 732000 TOPSOIL, 4" DEPTH	1073.000	SY	5.60000	6008.80	5.80000	6223.40	6.00000	6438.00
0410 734013 PERMANENT GRASS SEEDING, DRY GROUND	1000.000	SY	0.57000	570.00	0.73000	730.00	2.00000	2000.00
0420 734015 PERMANENT GRASS SEEDING, WET GROUND	73.000	SY	1.10000	80.30	1.20000	87.60	4.00000	292.00
0430 735533 SOIL RETENTION BLANKET MULCH, TYPE 3	1073.000	SY	1.40000	1502.20	2.10000	2253.30	8.00000	8584.00
0440 742500 FLAGGER, NEW CASTLE COUNTY, STATE	100.000	HOUR	36.40000	3640.00	36.40000	3640.00	36.40000	3640.00
0450 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	28.000	EADY	74.10000	2074.80	90.50000	2534.00	64.00000	1792.00
0460 763000 INITIAL EXPENSE		LUMP	5560.00000	5560.00	9000.00000	9000.00	3900.00000	3900.00
0470 763500 MAINTENANCE OF TRAFFIC		LUMP	5130.00000	5130.00	6500.00000	6500.00	3700.00000	3700.00
0480 763501 CONSTRUCTION ENGINEERING		LUMP	2280.00000	2280.00	605.00000	605.00	3650.00000	3650.00
SECTION TOTALS			$	118,661.70	$	161,165.70	$	120,678.00
CONTRACT TOTALS			$	294,141.40	$	372,690.62	$	382,624.50
DBE GOALS			9	%	9	%	9	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES
CALL ORDER : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M6

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) ZACK EXCAVATING INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 BR 1-026								
0010 201000 CLEARING AND GRUBBING		LUMP	10000.00000	10000.00				
0020 203000 CHANNEL EXCAVATION	288.000	CY	50.00000	14400.00				
0030 251000 SILT FENCE	560.000	LF	5.00000	2800.00				
0040 263000 SUMP PIT, TYPE 1	2.000	EACH	3500.00000	7000.00				
0050 265500 STREAM DIVERSION		LUMP	20000.00000	20000.00				
0060 268000 STABILIZED CONSTRUCTION ENTRANCE	80.000	TON	50.00000	4000.00				
0070 270000 PORTABLE SEDIMENT TANK	2.000	EACH	6000.00000	12000.00				
0080 302007 GRADED AGGREGATE BASE COURSE, TYPE B	1.500	CY	60.00000	90.00				
0090 302011 DELAWARE NO. 3 STONE	230.000	TON	40.00000	9200.00				
0100 701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1	20.000	LF	35.00000	700.00				
0110 705001 P.C.C. SIDEWALK, 4"	12.000	SF	15.00000	180.00				
0120 712006 RIPRAP, R-5	6.000	SY	65.00000	390.00				
0130 712517 ARTICULATED PRE-CAST CONCRETE BLOCKS	6130.000	SF	19.85000	121680.50				
0140 712531 CHANNEL BED FILL	230.000	CY	50.00000	11500.00				
0150 713003 GEOTEXTILES, RIPRAP	6.000	SY	4.00000	24.00				
0160 732000 TOPSOIL, 4" DEPTH	1422.000	SY	4.00000	5688.00				
0170 734013 PERMANENT GRASS SEEDING, DRY GROUND	1340.000	SY	1.00000	1340.00				
0180 734015 PERMANENT GRASS SEEDING, WET GROUND	82.000	SY	2.00000	164.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES
CALL ORDER : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M6

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) ZACK EXCAVATING INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 735533	1422.000	SY	3.00000	4266.00				
SOIL RETENTION BLANKET MULCH, TYPE 3								
0200 742500	100.000	HOUR	36.40000	3640.00				
FLAGGER, NEW CASTLE COUNTY, STATE								
0210 743004	28.000	EADY	85.00000	2380.00				
FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN								
0220 763000		LUMP	8000.00000	8000.00				
INITIAL EXPENSE								
0230 763500		LUMP	10000.00000	10000.00				
MAINTENANCE OF TRAFFIC								
0240 763501		LUMP	500.00000	500.00				
CONSTRUCTION ENGINEERING								
SECTION TOTALS			$	249,942.50	$		$	
SECTION 0002 BR 1-033								
0250 201000		LUMP	5000.00000	5000.00				
CLEARING AND GRUBBING								
0260 203000	236.000	CY	50.00000	11800.00				
CHANNEL EXCAVATION								
0270 209002	127.000	CY	40.00000	5080.00				
BORROW, TYPE B								
0280 251000	500.000	LF	5.00000	2500.00				
SILT FENCE								
0290 263000	2.000	EACH	3500.00000	7000.00				
SUMP PIT, TYPE 1								
0300 265500		LUMP	20000.00000	20000.00				
STREAM DIVERSION								
0310 268000	124.000	TON	50.00000	6200.00				
STABILIZED CONSTRUCTION ENTRANCE								
0320 270000	2.000	EACH	6000.00000	12000.00				
PORTABLE SEDIMENT TANK								
0330 302007	4.000	CY	60.00000	240.00				
GRADED AGGREGATE BASE COURSE, TYPE B								
0340 302011	191.000	TON	50.00000	9550.00				
DELAWARE NO. 3 STONE								
0350 701010	60.000	LF	35.00000	2100.00				
PORTLAND CEMENT CONCRETE CURB, TYPE 1								

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-026 AND 1-033 SCOUR COUNTERMEASURES
CALL ORDER : 001 CONTRACT ID : T200907401.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : M6

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) ZACK EXCAVATING INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0360 705001 P.C.C. SIDEWALK, 4"	300.000	SF	10.00000	3000.00				
0370 712006 RIPRAP, R-5	570.000	SY	55.00000	31350.00				
0380 712531 CHANNEL BED FILL	189.000	CY	50.00000	9450.00				
0390 713003 GEOTEXTILES, RIPRAP	570.000	SY	4.00000	2280.00				
0400 732000 TOPSOIL, 4" DEPTH	1073.000	SY	4.00000	4292.00				
0410 734013 PERMANENT GRASS SEEDING, DRY GROUND	1000.000	SY	1.00000	1000.00				
0420 734015 PERMANENT GRASS SEEDING, WET GROUND	73.000	SY	2.00000	146.00				
0430 735533 SOIL RETENTION BLANKET MULCH, TYPE 3	1073.000	SY	3.00000	3219.00				
0440 742500 FLAGGER, NEW CASTLE COUNTY, STATE	100.000	HOUR	36.40000	3640.00				
0450 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	28.000	EADY	85.00000	2380.00				
0460 763000 INITIAL EXPENSE		LUMP	5000.00000	5000.00				
0470 763500 MAINTENANCE OF TRAFFIC		LUMP	5000.00000	5000.00				
0480 763501 CONSTRUCTION ENGINEERING		LUMP	500.00000	500.00				
SECTION TOTALS			$	152,727.00	$		$	
CONTRACT TOTALS			$	402,669.50	$	0.00	$	
DBE GOALS			9 %		%		%	