TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7
STATE/FEDERAL AID NO: NH-2015(24) CONTRACT TIME : 1230 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT(S) : NH-2015(24)
US 301, SR 896 TO US 1

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 11/13/15 to vendor TUTOR PERINI CORPORATION

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 63,097,341.90	90.3424%	100.0000%
1	TUTOR PERINI CORPORATION, 1000 MAIN STREET, NEW ROCHELLE, NY, 10801	$ 69,842,468.80	100.0000%	110.6900%
2	ALLAN MYERS MD INC, PO BOX 278, FALLSTON, MD, 21047	$ 70,877,777.00	101.4823%	112.3308%
3	RICHARD E PIERSON CONSTRUCTION COMPANY, INC., P O BOX 430, WOODSTOWN, NJ, 08098	$ 72,894,205.07	104.3695%	115.5266%
4	FACCHINA CONSTRUCTION COMPANY, INC., P O BOX 2286, LA PLATA, MD, 20646	$ 73,910,472.52	105.8245%	117.1372%
5	GREGGO & FERRARA, INC., 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720	$ 81,517,745.87	116.7166%	129.1936%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
SECTION 0001 ROAD								
0010 201000 CLEARING AND GRUBBING		LUMP	130000.00000	130000.00	754428.40000	754428.40	1874739.93000	1874739.93
0020 202000 EXCAVATION AND EMBANKMENT	1596312.000	CY	5.00000	7981560.00	7.50000	11972340.00	5.00000	7981560.00
0030 202508 WETLAND ACCESS ROAD, TYPE II		LUMP	200000.00000	200000.00	500000.00000	500000.00	500000.00000	500000.00
0040 202515 COMPACTING INSITU MATERIAL	23418.000	SY	0.50000	11709.00	1.00000	23418.00	1.05000	24588.90
0050 202555 SUBSOIL TILLAGE	165680.000	SY	2.00000	331360.00	0.50000	82840.00	0.45000	74556.00
0060 203000 CHANNEL EXCAVATION	1031.000	CY	22.00000	22682.00	30.00000	30930.00	18.50000	19073.50
0070 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	18007.000	CY	15.00000	270105.00	8.00000	144056.00	2.60000	46818.20
0080 208001 FLOWABLE FILL	100.000	CY	300.00000	30000.00	250.00000	25000.00	324.00000	32400.00
0090 209002 BORROW, TYPE B	28713.000	CY	12.00000	344556.00	20.00000	574260.00	33.15000	951835.95
0100 209511 LIGHT WEIGHT AGGREGATE	1917.000	CY	65.00000	124605.00	120.00000	230040.00	119.00000	228123.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
0110 209512 STREAM RESTORATION BORROW	659.000	CY	25.00000	16475.00	50.00000	32950.00	26.80000	17661.20
0120 209513 STREAM RESTORATION BORROW MIX	199.000	CY	25.00000	4975.00	100.00000	19900.00	51.00000	10149.00
0130 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	60000.00000	60000.00	50000.00000	50000.00	500000.00000	500000.00
0140 211521 ABANDONMENT OF WELLS	3.000	EACH	1500.00000	4500.00	6000.00000	18000.00	2150.00000	6450.00
0150 302007 GRADED AGGREGATE BASE COURSE, TYPE B	9874.000	CY	50.00000	493700.00	60.00000	592440.00	57.00000	562818.00
0160 302011 DELAWARE NO. 3 STONE	1710.000	TON	31.00000	53010.00	40.00000	68400.00	31.20000	53352.00
0170 302012 DELAWARE NO. 57 STONE	180.000	TON	41.00000	7380.00	75.00000	13500.00	100.00000	18000.00
0180 304501 PERMEABLE TREATED BASE, 4"	156932.000	SY	10.50000	1647786.00	12.00000	1883184.00	11.00000	1726252.00
0190 304502 SOIL CEMENT BASE COURSE, 6"	150893.000	SY	6.00000	905358.00	4.50000	679018.50	9.85000	1486296.05
0200 304506 PORTLAND CEMENT	3222.000	TON	100.00000	322200.00	200.00000	644400.00	134.00000	431748.00
0210 401801 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS PG 64-22 (CARBONATE STONE)	4721.000	TON	75.00000	354075.00	89.25000	421349.25	96.00000	453216.00
0220 401810 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22	6103.000	TON	73.00000	445519.00	86.10000	525468.30	76.00000	463828.00
0230 401819 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	7866.000	TON	70.00000	550620.00	78.75000	619447.50	70.00000	550620.00
0240 501001 PORTLAND CEMENT CONCRETE PAVEMENT, 8"	995.000	SY	45.00000	44775.00	90.00000	89550.00	77.00000	76615.00
0250 501006 PORTLAND CEMENT CONCRETE PAVEMENT, 12"	156932.000	SY	55.00000	8631260.00	54.00000	8474328.00	56.00000	8788192.00
0260 602507 CONCRETE ENCASEMENT	80.000	CY	500.00000	40000.00	300.00000	24000.00	338.00000	27040.00
0270 602522 PRECAST CONCRETE CULVERT	1402.000	LF	130.00000	182260.00	270.00000	378540.00	256.00000	358912.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	AMOUNT
0280 605500 CANTILEVER SIGN SUPPORTS AND FOUNDATION	LUMP		95970.00000	95970.00	147000.00000	147000.00	154000.00000	154000.00
0290 605501 GROUND MOUNT BREAKAWAY TYPE SIGN SUPPORTS AND FOUNDATION	LUMP		110000.00000	110000.00	74000.00000	74000.00	76500.00000	76500.00
0300 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	7267.000	LF	40.00000	290680.00	36.00000	261612.00	43.00000	312481.00
0310 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	6254.000	LF	42.00000	262668.00	45.00000	281430.00	54.00000	337716.00
0320 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	1851.000	LF	50.00000	92550.00	60.00000	111060.00	65.00000	120315.00
0330 612025 REINFORCED CONCRETE PIPE, 30", CLASS IV	2735.000	LF	65.00000	177775.00	90.00000	246150.00	79.00000	216065.00
0340 612213 REINFORCED CONCRETE ELLIPTICAL PIPE, 27"X42", CLASS IV	1682.000	LF	165.00000	277530.00	110.00000	185020.00	113.00000	190066.00
0350 612216 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS IV	15.000	LF	145.00000	2175.00	90.00000	1350.00	156.00000	2340.00
0360 612219 REINFORCED CONCRETE ELLIPTICAL PIPE, 24"X38", CLASS IV	952.000	LF	155.00000	147560.00	120.00000	114240.00	105.00000	99960.00
0370 612524 CORRUGATED POLYETHYLENE PIPE, TYPE S, 24"	250.000	LF	50.00000	12500.00	55.00000	13750.00	78.00000	19500.00
0380 612531 CORRUGATED POLYETHYLENE PIPE, TYPE S OR D, 48"	1040.000	LF	51.00000	53040.00	60.00000	62400.00	144.00000	149760.00
0390 614738 ANTI-SEEP COLLAR	1.000	EACH	3000.00000	3000.00	10000.00000	10000.00	2860.00000	2860.00
0400 614893 ARTESIAN WATER MAIN AND ACCESSORIES	LUMP		146880.00000	146880.00	138000.00000	138000.00	500000.00000	500000.00
0410 614905 STEEL CASING PIPE, 60"	204.000	LF	220.00000	44880.00	600.00000	122400.00	613.00000	125052.00
0420 614908 INSTALL STEEL CASING PIPE, 12"	320.000	LF	55.00000	17600.00	75.00000	24000.00	29.20000	9344.00
0430 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	7.000	EACH	712.00000	4984.00	1000.00000	7000.00	949.00000	6643.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
0440 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	54.000 EACH	1000.00000	54000.00	1200.00000	64800.00	1040.00000	56160.00
0450 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	16.000 EACH	1200.00000	19200.00	1300.00000	20800.00	1150.00000	18400.00
0460 617007 REINFORCED CONCRETE FLARED END SECTION, 30"	4.000 EACH	1400.00000	5600.00	1500.00000	6000.00	2110.00000	8440.00
0470 617165 REINFORCED CONCRETE FLARED END SECTION, 14" X 23"	1.000 EACH	1500.00000	1500.00	1600.00000	1600.00	1700.00000	1700.00
0480 617168 REINFORCED CONCRETE FLARED END SECTION, 27" X 42"	14.000 EACH	1900.00000	26600.00	2600.00000	36400.00	4920.00000	68880.00
0490 617174 REINFORCED CONCRETE FLARED END SECTION, 24" X 38"	6.000 EACH	1700.00000	10200.00	2800.00000	16800.00	3680.00000	22080.00
0500 617515 HEADWALL	8.000 EACH	10000.00000	80000.00	16000.00000	128000.00	11000.00000	88000.00
0510 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	1141.000 LF	25.00000	28525.00	28.00000	31948.00	25.60000	29209.60
0520 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 1-4	160.000 LF	25.00000	4000.00	28.00000	4480.00	25.60000	4096.00
0530 701013 PORTLAND CEMENT CONCRETE CURB, TYPE 1-2	692.000 LF	25.00000	17300.00	28.00000	19376.00	24.60000	17023.20
0540 701016 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-4	3530.000 LF	28.00000	98840.00	28.00000	98840.00	24.00000	84720.00
0550 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	3494.000 LF	22.00000	76868.00	28.00000	97832.00	20.50000	71627.00
0560 701025 PORTLAND CEMENT CONCRETE CURB, TYPE 2 MODIFIED	627.000 LF	25.00000	15675.00	30.00000	18810.00	28.70000	17994.90
0570 705001 P.C.C. SIDEWALK, 4"	1671.000 SF	8.00000	13368.00	10.00000	16710.00	8.20000	13702.20

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	AMOUNT
0580 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	151.000 SF	25.00000	3775.00	50.00000	7550.00	32.75000	4945.25

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
0590 707005 UNDERDRAIN OUTLET	95.000	EACH	300.00000	28500.00	300.00000	28500.00	365.00000	34675.00
0600 708050 DRAINAGE INLET, 34" X 18"	37.000	EACH	2800.00000	103600.00	4000.00000	148000.00	2620.00000	96940.00
0610 708051 DRAINAGE INLET, 34" X 24"	19.000	EACH	3200.00000	60800.00	4000.00000	76000.00	2730.00000	51870.00
0620 708052 DRAINAGE INLET, 48" X 30"	43.000	EACH	3500.00000	150500.00	5000.00000	215000.00	3770.00000	162110.00
0630 708053 DRAINAGE INLET, 48" X 48"	6.000	EACH	3700.00000	22200.00	6000.00000	36000.00	3520.00000	21120.00
0640 708111 MANHOLE, 48" X 30"	9.000	EACH	3000.00000	27000.00	5000.00000	45000.00	3700.00000	33300.00
0650 708112 MANHOLE, 48" X 48"	1.000	EACH	4500.00000	4500.00	5000.00000	5000.00	4930.00000	4930.00
0660 708113 MANHOLE, 66" X 30"	1.000	EACH	5500.00000	5500.00	6000.00000	6000.00	5880.00000	5880.00
0670 708583 PERSONNEL GRATE FOR PIPE INLET	17.000	EACH	500.00000	8500.00	2000.00000	34000.00	725.00000	12325.00
0680 708599 ELECTRIC DUCTBANK AND MANHOLE SYSTEM		LUMP	167200.00000	167200.00	150000.00000	150000.00	95000.00000	95000.00
0690 708600 TELEPHONE DUCTBANK AND MANHOLE SYSTEM		LUMP	15500.00000	15500.00	45000.00000	45000.00	33500.00000	33500.00
0700 708665 INSTALLING SANITARY SEWER MANHOLES, 72" DIAMETER (0-6' DEEP)	5.000	EACH	10000.00000	50000.00	24000.00000	120000.00	22400.00000	112000.00
0710 708666 INSTALLING SANITARY SEWER MANHOLES, 72" DIAMETER, (ADDITIONAL DEPTH> 6')	79.000	LF	800.00000	63200.00	400.00000	31600.00	1.00000	79.00
0720 708667 INSTALLING SANITARY SEWER MANHOLES, 96" DIAMETER (0-6' DEEP)	1.000	EACH	16000.00000	16000.00	25000.00000	25000.00	38400.00000	38400.00
0730 708668 INSTALLING SANITARY SEWER MANHOLES, 96" DIAMETER (ADDITIONAL DEPTH > 6')	23.000	LF	1200.00000	27600.00	1000.00000	23000.00	1.00000	23.00
0740 710506 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	1.000	EACH	3000.00000	3000.00	10000.00000	10000.00	1360.00000	1360.00
0750 712005 RIPRAP, R-4	993.000	SY	25.00000	24825.00	50.00000	49650.00	48.00000	47664.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
0760 712006 RIPRAP, R-5	2213.000	SY	30.00000	66390.00	75.00000	165975.00	65.00000	143845.00
0770 712020 RIPRAP, R-4	3115.000	TON	26.00000	80990.00	60.00000	186900.00	78.00000	242970.00
0780 712021 RIPRAP, R-5	168.000	TON	28.00000	4704.00	70.00000	11760.00	82.00000	13776.00
0790 712531 CHANNEL BED FILL	82.000	CY	50.00000	4100.00	75.00000	6150.00	67.00000	5494.00
0800 712551 RIFFLE GRADE CONTROL MATERIAL	120.000	CY	125.00000	15000.00	60.00000	7200.00	119.00000	14280.00
0810 713001 GEOTEXTILES, STABILIZATION	45325.000	SY	2.75000	124643.75	2.00000	90650.00	1.10000	49857.50
0820 713002 GEOTEXTILES, SEPARATION	22725.000	SY	2.00000	45450.00	1.50000	34087.50	1.10000	24997.50
0830 713003 GEOTEXTILES, RIPRAP	4621.000	SY	3.00000	13863.00	2.00000	9242.00	1.35000	6238.35
0840 715001 PERFORATED PIPE UNDERDRAINS, 6"	52437.000	LF	10.50000	550588.50	11.00000	576807.00	13.35000	700033.95
0850 715500 UNDERDRAIN OUTLET PIPE, 6"	4492.000	LF	30.00000	134760.00	11.00000	49412.00	10.65000	47839.80
0860 716000 CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX	3.000	EACH	1500.00000	4500.00	3000.00000	9000.00	3570.00000	10710.00
0870 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	13566.000	LF	18.50000	250971.00	23.00000	312018.00	24.10000	326940.60
0880 720052 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3-31	291.000	LF	27.00000	7857.00	30.00000	8730.00	31.75000	9239.25
0890 720055 CURVED GUARDRAIL SECTION	261.000	LF	20.00000	5220.00	37.00000	9657.00	36.55000	9539.55
0900 720544 REFLECTORS, WHITE, CONCRETE	41.000	EACH	15.00000	615.00	10.00000	410.00	19.45000	797.45
0910 720545 REFLECTORS, YELLOW, CONCRETE	17.000	EACH	15.00000	255.00	10.00000	170.00	19.45000	330.65
0920 720556 BOLLARD	10.000	EACH	25.00000	250.00	1000.00000	10000.00	1220.00000	12200.00
0930 720559 POST MOUNTED DELINEATORS	575.000	EACH	25.00000	14375.00	20.00000	11500.00	61.00000	35075.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
0940 720585 GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1-31	16.000	EACH	2600.00000	41600.00	2800.00000	44800.00	2830.00000	45280.00
0950 720586 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 2-31	10.000	EACH	2400.00000	24000.00	2600.00000	26000.00	2470.00000	24700.00
0960 720588 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 3-31	2.000	EACH	3000.00000	6000.00	5100.00000	10200.00	9850.00000	19700.00
0970 720626 CONCRETE SINGLE FACE BARRIER, TYPE I	223.000	LF	150.00000	33450.00	110.00000	24530.00	231.00000	51513.00
0980 725001 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE 31)	10.000	EACH	500.00000	5000.00	700.00000	7000.00	793.00000	7930.00
0990 725002 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31	23.000	EACH	1800.00000	41400.00	2600.00000	59800.00	3310.00000	76130.00
1000 726001 END ANCHORAGE 31	21.000	EACH	700.00000	14700.00	900.00000	18900.00	1170.00000	24570.00
1010 727000 RIGHT-OF-WAY FENCE	27462.000	LF	5.00000	137310.00	16.00000	439392.00	15.55000	427034.10
1020 727001 RIGHT-OF-WAY FENCE GATE	6.000	EACH	1200.00000	7200.00	750.00000	4500.00	727.00000	4362.00
1030 727009 CHAIN-LINK FENCE, 5' HIGH	288.000	LF	40.00000	11520.00	50.00000	14400.00	17.20000	4953.60
1040 727012 VEHICULAR GATES	4.000	EACH	1500.00000	6000.00	1500.00000	6000.00	2560.00000	10240.00
1050 727014 CONSTRUCTION SAFETY FENCE	761.000	LF	1.65000	1255.65	2.00000	1522.00	22.00000	16742.00
1060 727529 WILDLIFE EXCLUSION FENCE	7900.000	LF	30.00000	237000.00	13.00000	102700.00	66.00000	521400.00
1070 727552 RESOURCE PROTECTION FENCE	10395.000	LF	5.00000	51975.00	3.00000	31185.00	5.10000	53014.50
1080 735501 HERBICIDE APPLICATION, NOXIOUS WEEDS	50.000	ACRE	275.00000	13750.00	2600.00000	130000.00	2460.00000	123000.00
1090 737523 PLANTINGS		LUMP	21940.00000	21940.00	175000.00000	175000.00	20000.00000	20000.00
1100 737525 LIVE STEM STAKING	1006.000	EACH	6.00000	6036.00	7.00000	7042.00	6.65000	6689.90

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
1110 743000 MAINTENANCE OF TRAFFIC	LUMP		297628.97000	297628.97	500000.00000	500000.00	300000.00000	300000.00
1120 743003 ARROWPANELS, TYPE C	180.000	EADY	15.00000	2700.00	75.00000	13500.00	30.70000	5526.00
1130 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	163.000	EADY	55.00000	8965.00	80.00000	13040.00	102.00000	16626.00
1140 743006 PLASTIC DRUMS	89300.000	EADY	0.25000	22325.00	0.50000	44650.00	0.25000	22325.00
1150 743007 TRAFFIC OFFICERS	3112.000	HOUR	75.00000	233400.00	75.00000	233400.00	75.00000	233400.00
1160 743008 REFLECTOR PANELS	16.000	EACH	20.00000	320.00	50.00000	800.00	23.55000	376.80
1170 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	450.000	EADY	150.00000	67500.00	450.00000	202500.00	30.00000	13500.00
1180 743015 FURNISH AND MAINTAIN PORTABLE PCC SAFETY BARRIER	1277.000	LF	19.00000	24263.00	40.00000	51080.00	36.15000	46163.55
1190 743023 TEMPORARY BARRICADES, TYPE III	272916.000	LFDY	0.50000	136458.00	0.25000	68229.00	0.02000	5458.32
1200 743024 TEMPORARY WARNING SIGNS AND PLAQUES	129687.000	EADY	2.00000	259374.00	0.60000	77812.20	0.25000	32421.75
1210 743025 INSTALL TEMPORARY IMPACT ATTENUATOR	20.000	EACH	600.00000	12000.00	1600.00000	32000.00	250.00000	5000.00
1220 743029 FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3	20.000	EACH	4000.00000	80000.00	9000.00000	180000.00	1200.00000	24000.00
1230 743030 RELOCATE TEMPORARY IMPACT ATTENUATOR	20.000	EACH	1200.00000	24000.00	3700.00000	74000.00	150.00000	3000.00
1240 743031 ATSSA CERTIFIED TRAFFIC CONTROL SUPERVISOR	2400.000	HOUR	80.00000	192000.00	48.00000	115200.00	49.00000	117600.00
1250 743056 FLAGGER, NEW CASTLE COUNTY, FEDERAL	21280.000	HOUR	52.90000	1125712.00	43.00000	915040.00	47.00000	1000160.00
1260 743065 FLAGGER, NEW CASTLE COUNTY, FEDERAL, OVERTIME	2128.000	HOUR	76.71000	163238.88	45.10000	95972.80	69.00000	146832.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
1270 744506 CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	15.000 EACH	1800.00000	27000.00	3400.00000	51000.00	3010.00000	45150.00
1280 744530 CONDUIT JUNCTION WELL, TYPE 11, PRECAST CONCRETE/ POLYMER LID-FRAME	60.000 EACH	900.00000	54000.00	1200.00000	72000.00	985.00000	59100.00
1290 744531 CONDUIT JUNCTION WELL, TYPE 14, PRECAST CONCRETE/ POLYMER LID-FRAME	59.000 EACH	1300.00000	76700.00	1500.00000	88500.00	1240.00000	73160.00
1300 744544 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	1.000 EACH	400.00000	400.00	500.00000	500.00	363.00000	363.00
1310 745602 FURNISH & INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE)	2340.000 LF	33.00000	77220.00	27.00000	63180.00	23.35000	54639.00
1320 745604 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	39100.000 LF	13.00000	508300.00	8.25000	322575.00	7.25000	283475.00
1330 745606 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH)	275.000 LF	26.00000	7150.00	26.00000	7150.00	22.80000	6270.00
1340 745607 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (BORE)	130.000 LF	47.50000	6175.00	36.00000	4680.00	31.10000	4043.00
1350 746509 RELOCATING LIGHT POLE	1.000 EACH	500.00000	500.00	5900.00000	5900.00	5180.00000	5180.00
1360 746517 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 30' POLE	22.000 EACH	3000.00000	66000.00	3200.00000	70400.00	2770.00000	60940.00
1370 746519 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE	29.000 EACH	3200.00000	92800.00	3200.00000	92800.00	2770.00000	80330.00
1380 746590 FURNISH & INSTALL GROUND ROD	53.000 EACH	100.00000	5300.00	140.00000	7420.00	119.00000	6307.00
1390 746614 POLE BASE EXTENSION	250.000 CF	30.00000	7500.00	71.00000	17750.00	62.00000	15500.00
1400 746847 POLE BASE, TYPE 3	2.000 EACH	2500.00000	5000.00	3600.00000	7200.00	3110.00000	6220.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
1410 746850 POLE BASE, TYPE 4A	4.000	EACH	800.00000	3200.00	900.00000	3600.00	726.00000	2904.00
1420 746852 POLE BASE, TYPE 6	9.000	EACH	1000.00000	9000.00	1500.00000	13500.00	1240.00000	11160.00
1430 746861 INSULATED GROUND CABLES, 1/350 KCMIL	5000.000	LF	10.00000	50000.00	9.50000	47500.00	8.30000	41500.00
1440 746872 LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE	1.000	EACH	16000.00000	16000.00	12300.00000	12300.00	10900.00000	10900.00
1450 746899 LIGHTING STANDARD POLE BASE	49.000	EACH	1750.00000	85750.00	3000.00000	147000.00	2590.00000	126910.00
1460 746907 FURNISH & INSTALL 1-CONDUCTOR #2 AWG STRANDED COPPER	1425.000	LF	2.50000	3562.50	3.50000	4987.50	3.10000	4417.50
1470 746909 FURNISH & INSTALL 1-CONDUCTOR #6 AWG STRANDED COPPER	61000.000	LF	2.00000	122000.00	1.50000	91500.00	1.30000	79300.00
1480 746919 FURNISH & INSTALL #4/0 AWG STRANDED COPPER	450.000	LF	7.00000	3150.00	7.00000	3150.00	5.95000	2677.50
1490 746952 FURNISH AND INSTALL ELECTRICAL UTILITY SERVICE EQUIPMENT		LUMP	1500.00000	1500.00	8000.00000	8000.00	6220.00000	6220.00
1500 747516 CABINET BASE, TYPE P	4.000	EACH	1250.00000	5000.00	1600.00000	6400.00	1350.00000	5400.00
1510 747517 CABINET BASE, TYPE R	1.000	EACH	1250.00000	1250.00	1600.00000	1600.00	1350.00000	1350.00
1520 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	695.000	SF	6.00000	4170.00	9.00000	6255.00	6.15000	4274.25
1530 748502 RAISED/RECESSED PAVEMENT MARKER	875.000	EACH	26.50000	23187.50	54.00000	47250.00	28.60000	25025.00
1540 748513 RETROREFLECTIVE PREFORMED PATTERNEDMARKINGS, 12"	250.000	LF	8.00000	2000.00	8.00000	2000.00	10.25000	2562.50
1550 748530 REMOVAL OF PAVEMENT STRIPING	1700.000	SF	1.25000	2125.00	5.00000	8500.00	1.85000	3145.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
1560 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	121900.000	LF	1.00000	121900.00	0.75000	91425.00	0.40000	48760.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
1570 748549 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	2725.000 LF	2.00000	5450.00	1.50000	4087.50	0.80000	2180.00
1580 748553 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, BIKE SYMBOL	1.000 EACH	150.00000	150.00	500.00000	500.00	358.00000	358.00
1590 748557 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"	44350.000 LF	0.50000	22175.00	1.00000	44350.00	0.30000	13305.00
1600 748565 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 10"	150.000 LF	7.00000	1050.00	13.00000	1950.00	9.20000	1380.00
1610 748566 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 8"	9150.000 LF	7.50000	68625.00	10.00000	91500.00	5.60000	51240.00
1620 748567 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 13"	750.000 LF	17.00000	12750.00	15.00000	11250.00	8.10000	6075.00
1630 749500 SIGN PANEL	1300.000 SF	20.00000	26000.00	23.00000	29900.00	37.15000	48295.00
1640 749532 SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE IX RETROREFLECTIVE SHEETING	125.000 SF	12.50000	1562.50	25.00000	3125.00	13.65000	1706.25
1650 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	183.000 EACH	50.00000	9150.00	132.00000	24156.00	123.00000	22509.00
1660 749688 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	10.000 EACH	25.00000	250.00	50.00000	500.00	82.00000	820.00
1670 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	1207.000 SF	10.00000	12070.00	32.00000	38624.00	11.50000	13880.50
1680 753504 INSTALLING SANITARY SEWER, PVC, 15"	50.000 LF	120.00000	6000.00	170.00000	8500.00	103.00000	5150.00
1690 753522 INSTALLING SANITARY SEWER, PVC, 24"	990.000 LF	350.00000	346500.00	280.00000	277200.00	276.00000	273240.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
1700 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	249.000 SY	6.50000	1618.50	4.00000	996.00	17.30000	4307.70
1710 759506 FIELD OFFICE, TYPE II.22 SPECIAL COMPLE	42.000 EAMO	5000.00000	210000.00	10500.00000	441000.00	11000.00000	462000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
1720 760017 RUMBLE STRIPS, CONCRETE	69419.000	LF	0.30000	20825.70	0.60000	41651.40	0.15000	10412.85
1730 760507 PROFILE MILLING, BITUMINOUS CONCRETE	3821.000	SYIN	2.00000	7642.00	5.00000	19105.00	2.75000	10507.75
1740 762001 SAW CUTTING, BITUMINOUS CONCRETE	1127.000	LF	1.50000	1690.50	4.00000	4508.00	1.55000	1746.85
1750 762002 SAW CUTTING, CONCRETE, FULL DEPTH	148.000	LF	4.00000	592.00	6.00000	888.00	2.80000	414.40
1760 763000 INITIAL EXPENSE		LUMP	1190515.89000	1190515.89	3180000.00000	3180000.00	3250000.00000	3250000.00
1770 763501 CONSTRUCTION ENGINEERING		LUMP	2083402.80000	2083402.80	850000.00000	850000.00	2000000.00000	2000000.00
1780 763503 TRAINEE	3000.000	HOUR	0.80000	2400.00	0.80000	2400.00	0.80000	2400.00
1790 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	200000.00000	200000.00	40000.00000	40000.00	200000.00000	200000.00
1800 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	40.000	EAMO	300.00000	12000.00	800.00000	32000.00	3130.00000	125200.00
1810 763512 ELECTRICAL SERVICE		LUMP	2000.00000	2000.00	5000.00000	5000.00	4150.00000	4150.00
1850 763597 UTILITY CONSTRUCTION ENGINEERING	400.000	HOUR	100.00000	40000.00	160.00000	64000.00	172.00000	68800.00
1890 900500 ENVIRONMENTAL PERFORMANCE INCENTIVE (DISINCENTIVE)		LUMP	704000.00000	704000.00	704000.00000	704000.00	704000.00000	704000.00
1900 900501 BORROW AREA EROSION AND SEDIMENT CONTROL AND DEWATERING		LUMP	200000.00000	200000.00	750000.00000	750000.00	1000000.00000	1000000.00
1910 905001 SILT FENCE	30950.000	LF	3.75000	116062.50	3.00000	92850.00	2.80000	86660.00
1920 905002 REINFORCED SILT FENCE	12400.000	LF	6.00000	74400.00	4.00000	49600.00	4.50000	55800.00
1930 905003 SEDIMENT TRAP	4050.000	CY	5.00000	20250.00	12.00000	48600.00	19.50000	78975.00
1940 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	115.000	EACH	150.00000	17250.00	300.00000	34500.00	230.00000	26450.00
1950 906002 DEWATERING BAG	115.000	EACH	250.00000	28750.00	200.00000	23000.00	77.00000	8855.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
1960 906003 SUMP PIT	30.000	EACH	1500.00000	45000.00	2000.00000	60000.00	2580.00000	77400.00
1970 906004 SKIMMER DEWATERING DEVICE	14.000	EACH	1000.00000	14000.00	2000.00000	28000.00	638.00000	8932.00
1980 907011 STONE CHECK DAM	490.000	TON	40.00000	19600.00	50.00000	24500.00	47.00000	23030.00
1990 907013 TEMPORARY SLOPE DRAIN, 18"	480.000	LF	35.00000	16800.00	30.00000	14400.00	74.00000	35520.00
2000 907015 TEMPORARY SLOPE DRAIN, 24'	2040.000	LF	40.00000	81600.00	30.00000	61200.00	80.00000	163200.00
2010 907500 TEMPORARY SWALE, TYPE A-1	2100.000	LF	5.00000	10500.00	5.00000	10500.00	4.30000	9030.00
2020 907504 PERIMETER DIKE/SWALE, TYPE A-1	9100.000	LF	7.00000	63700.00	4.00000	36400.00	4.30000	39130.00
2030 907505 PERIMETER DIKE/SWALE, TYPE A-2	1850.000	LF	7.00000	12950.00	13.00000	24050.00	4.60000	8510.00
2040 907506 EARTH DIKE, TYPE A-1	13647.000	LF	5.00000	68235.00	5.00000	68235.00	4.30000	58682.10
2050 907507 EARTH DIKE, TYPE A-2	8952.000	LF	5.00000	44760.00	15.00000	134280.00	4.55000	40731.60
2060 907509 EARTH DIKE, TYPE B-2	2130.000	LF	5.00000	10650.00	20.00000	42600.00	4.55000	9691.50
2070 908004 TOPSOIL, 6" DEPTH	3787.000	SY	3.00000	11361.00	6.00000	22722.00	6.35000	24047.45
2080 908010 TOPSOILING, 6" DEPTH	797797.000	SY	0.85000	678127.45	1.25000	997246.25	1.10000	877576.70
2090 908014 PERMANENT GRASS SEEDING, DRY GROUND	793937.000	SY	0.45000	357271.65	0.70000	555755.90	0.65000	516059.05
2100 908015 PERMANENT GRASS SEEDING, WET GROUND	25050.000	SY	1.50000	37575.00	0.60000	15030.00	0.55000	13777.50
2110 908017 TEMPORARY GRASS SEEDING	913000.000	SY	0.20000	182600.00	0.50000	456500.00	0.45000	410850.00
2120 908020 EROSION CONTROL BLANKET MULCH	102958.000	SY	2.00000	205916.00	3.00000	308874.00	2.20000	226507.60
2130 908023 STABILIZED CONSTRUCTION ENTRANCE	900.000	TON	30.00000	27000.00	40.00000	36000.00	31.50000	28350.00
2140 908501 NATIVE GRASS SEEDING, NO MOW MIX	199205.000	SY	1.25000	249006.25	0.80000	159364.00	0.75000	149403.75

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
2150 908508 RIPARIAN SEED MIX, STREAM RESTORATION	7419.000	SY	1.00000	7419.00	1.30000	9644.70	1.25000	9273.75
2160 908509 FABRIC ENCAPSULATED SOIL LIFT	1006.000	SF	16.00000	16096.00	25.00000	25150.00	20.10000	20220.60
2170 909001 SANDBAG DIKE	165.000	CF	10.00000	1650.00	75.00000	12375.00	88.00000	14520.00
2180 909002 SANDBAG DIVERSION	1000.000	CF	200.00000	200000.00	50.00000	50000.00	38.40000	38400.00
2190 910004 CLAY BORROW, CUT-OFF TRENCH	310.000	CY	50.00000	15500.00	90.00000	27900.00	90.00000	27900.00
2200 910005 CLAY BORROW, POND LINER	260.000	CY	50.00000	13000.00	140.00000	36400.00	85.00000	22100.00
2210 910007 OUTLET STRUCTURE		LUMP	193500.00000	193500.00	200000.00000	200000.00	158000.00000	158000.00
2220 910009 INFILTRATION TRENCH	635.000	LF	45.00000	28575.00	70.00000	44450.00	112.00000	71120.00
SECTION TOTALS			$	40,264,056.49	$	49,196,099.70	$	48,609,378.65
SECTION 0002 BRIDGE 1-436								
2230 202505 SETTLEMENT PLATFORM	8.000	EACH	2500.00000	20000.00	1500.00000	12000.00	1190.00000	9520.00
2240 202518 SETTLEMENT MONUMENT	4.000	EACH	400.00000	1600.00	500.00000	2000.00	844.00000	3376.00
2250 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	10060.000	CY	16.61000	167096.60	12.00000	120720.00	10.05000	101103.00
2260 207501 SHEETING AND SHORING		LUMP	1032000.00000	1032000.00	750000.00000	750000.00	541000.00000	541000.00
2270 302007 GRADED AGGREGATE BASE COURSE, TYPE B	300.000	CY	50.00000	15000.00	50.00000	15000.00	140.00000	42000.00
2280 302011 DELAWARE NO. 3 STONE	205.000	TON	31.00000	6355.00	50.00000	10250.00	31.95000	6549.75
2290 302012 DELAWARE NO. 57 STONE	221.000	TON	41.00000	9061.00	40.00000	8840.00	31.95000	7060.95
2300 601506 MAINTENANCE OF STREAM FLOW		LUMP	50000.00000	50000.00	100000.00000	100000.00	22400.00000	22400.00
2310 602004 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS B	923.000	CY	500.00000	461500.00	240.00000	221520.00	295.00000	272285.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
2320 602556 PRECAST P.C.C. ARCH		LUMP	1440000.00000	1440000.00	2200000.00000	2200000.00	2500000.00000	2500000.00
2330 603000 BAR REINFORCEMENT	79900.000	LB	1.30000	103870.00	1.10000	87890.00	0.95000	75905.00
2340 712021 RIPRAP, R-5	736.000	TON	28.00000	20608.00	75.00000	55200.00	65.00000	47840.00
2350 713003 GEOTEXTILES, RIPRAP	1044.000	SY	3.00000	3132.00	5.00000	5220.00	3.00000	3132.00
2360 908009 TOPSOILING, 4" DEPTH	1400.000	SY	0.50000	700.00	6.00000	8400.00	4.55000	6370.00
2370 908019 STREAMBANK SEED MIX, SEEDING	252.000	SY	1.50000	378.00	3.00000	756.00	1.00000	252.00
2380 908020 EROSION CONTROL BLANKET MULCH	252.000	SY	2.00000	504.00	3.00000	756.00	2.20000	554.40
SECTION TOTALS			$	3,331,804.60	$	3,598,552.00	$	3,639,348.10
SECTION 0003 BRIDGE 1-436A								
2390 202505 SETTLEMENT PLATFORM	4.000	EACH	2500.00000	10000.00	1500.00000	6000.00	1190.00000	4760.00
2400 202518 SETTLEMENT MONUMENT	2.000	EACH	400.00000	800.00	500.00000	1000.00	844.00000	1688.00
2410 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	1436.000	CY	16.61000	23851.96	23.00000	33028.00	27.65000	39705.40
2420 302011 DELAWARE NO. 3 STONE	65.000	TON	31.00000	2015.00	45.00000	2925.00	35.15000	2284.75
2430 302012 DELAWARE NO. 57 STONE	150.000	TON	41.00000	6150.00	75.00000	11250.00	31.95000	4792.50
2440 602003 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	130.000	CY	600.00000	78000.00	570.00000	74100.00	549.00000	71370.00
2450 602006 PORTLAND CEMENT CONCRETE MASONRY, PIER FOOTING, CLASS B	150.000	CY	500.00000	75000.00	330.00000	49500.00	356.00000	53400.00
2460 602007 PORTLAND CEMENT CONCRETE MASONRY, PIER ABOVE FOOTING, CLASS A	122.000	CY	700.00000	85400.00	750.00000	91500.00	813.00000	99186.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
2470 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	429.000 CY	1000.00000	429000.00	800.00000	343200.00	721.00000	309309.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
2480 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	129.000	CY	500.00000	64500.00	472.00000	60888.00	486.00000	62694.00
2490 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	52.000	CY	700.00000	36400.00	1100.00000	57200.00	1510.00000	78520.00
2500 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	90.000	CY	1250.00000	112500.00	1800.00000	162000.00	1190.00000	107100.00
2510 602772 MECHANICALLY STABILIZED EARTH WALLS		LUMP	617500.00000	617500.00	334000.00000	334000.00	750000.00000	750000.00
2520 603000 BAR REINFORCEMENT	39466.000	LB	1.30000	51305.80	1.10000	43412.60	0.95000	37492.70
2530 604000 BAR REINFORCEMENT, EPOXY COATED	177229.000	LB	1.50000	265843.50	1.20000	212674.80	1.05000	186090.45
2540 605001 STEEL STRUCTURES	442870.000	LB	1.60000	708592.00	1.50000	664305.00	1.40000	620018.00
2550 605512 PREFABRICATED EXPANSION JOINT SYSTEM, 4	157.000	LF	400.00000	62800.00	440.00000	69080.00	358.00000	56206.00
2560 605581 ELASTOMERIC BRIDGE BEARING PAD	4.000	EACH	6000.00000	24000.00	5100.00000	20400.00	1640.00000	6560.00
2570 605639 TFE-STAINLESS STEEL STRUCTURAL BEARINGS	8.000	EACH	6000.00000	48000.00	2900.00000	23200.00	3760.00000	30080.00
2580 619501 PRODUCTION PILE RESTRIKE	3.000	EACH	500.00000	1500.00	500.00000	1500.00	500.00000	1500.00
2590 619502 TEST PILE RESTRIKE	1.000	EADY	1000.00000	1000.00	1000.00000	1000.00	1000.00000	1000.00
2600 619519 DYNAMIC PILE TESTING BY CONTRACTOR	10.000	EACH	2500.00000	25000.00	2000.00000	20000.00	1540.00000	15400.00
2610 619539 SIGNAL MATCHING ANALYSIS BY CONTRACTOR	10.000	EACH	700.00000	7000.00	600.00000	6000.00	1540.00000	15400.00
2620 727507 BRIDGE SAFETY FENCE	664.000	LF	40.00000	26560.00	80.00000	53120.00	72.00000	47808.00
SECTION TOTALS			$	2,762,718.26	$	2,341,283.40	$	2,602,364.80

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	AMOUNT
SECTION 0004 BRIDGE 1-436A, PILE ALTERNATIVE 1							
2630 602794 PERMANENT CASING FOR PRESTRESSED CONCRETE PILE, 24" DIAMETER	167.000 LF	100.00000	16700.00	95.00000	15865.00	115.00000	19205.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
2640 618081 FURNISH PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	764.000 LF	25.00000	19100.00	33.00000	25212.00	31.15000	23798.60
2650 618091 FURNISH PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	239.000 LF	25.00000	5975.00	33.00000	7887.00	29.65000	7086.35
2660 619061 INSTALL PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	764.000 LF	40.00000	30560.00	53.00000	40492.00	49.00000	37436.00
2670 619067 INSTALL PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	239.000 LF	60.00000	14340.00	19.00000	4541.00	141.00000	33699.00
SECTION TOTALS		$	86,675.00	$	93,997.00	$	121,224.95
SECTION 0005 BRIDGE 1-436A, PILE ALTERNATIVE 2							
2680 618062 STEEL H PILES, HP 14 X 73	927.000 LF	35.00000	32445.00				
2690 618065 STEEL H TEST PILES, HP 14 X 73	305.000 LF	35.00000	10675.00				
2700 619042 INSTALL STEEL H PILES, HP 14 X 73	927.000 LF	35.00000	32445.00				
2710 619045 INSTALL STEEL H TEST PILES, HP 14 X 73	305.000 LF	55.00000	16775.00				
SECTION TOTALS		$	0.00	$		$	
SECTION 0006 BRIDGE 1-458							
2720 202505 SETTLEMENT PLATFORM	4.000 EACH	2500.00000	10000.00	1500.00000	6000.00	1190.00000	4760.00
2730 202508 WETLAND ACCESS ROAD, TYPE II	LUMP	250000.00000	250000.00	100000.00000	100000.00	500000.00000	500000.00
2740 202518 SETTLEMENT MONUMENT	4.000 EACH	400.00000	1600.00	450.00000	1800.00	844.00000	3376.00
2750 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	450.000 CY	16.61000	7474.50	160.00000	72000.00	24.25000	10912.50
2760 302011 DELAWARE NO. 3 STONE	145.000 TON	31.00000	4495.00	30.00000	4350.00	35.15000	5096.75

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
2770 302012 DELAWARE NO. 57 STONE	390.000	TON	41.00000	15990.00	26.00000	10140.00	31.95000	12460.50
2780 602006 PORTLAND CEMENT CONCRETE MASONRY, PIER FOOTING, CLASS B	132.000	CY	500.00000	66000.00	300.00000	39600.00	299.00000	39468.00
2790 602007 PORTLAND CEMENT CONCRETE MASONRY, PIER ABOVE FOOTING, CLASS A	172.000	CY	700.00000	120400.00	540.00000	92880.00	557.00000	95804.00
2800 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	304.000	CY	1000.00000	304000.00	800.00000	243200.00	827.00000	251408.00
2810 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	86.000	CY	500.00000	43000.00	700.00000	60200.00	354.00000	30444.00
2820 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	105.000	CY	700.00000	73500.00	740.00000	77700.00	874.00000	91770.00
2830 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	99.000	CY	1250.00000	123750.00	1100.00000	108900.00	1070.00000	105930.00
2840 602018 PORTLAND CEMENT CONCRETE MASONRY, CLASS D	79.000	CY	500.00000	39500.00	580.00000	45820.00	580.00000	45820.00
2850 602019 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS A	48.000	CY	700.00000	33600.00	1600.00000	76800.00	1480.00000	71040.00
2860 602772 MECHANICALLY STABILIZED EARTH WALLS		LUMP	495300.00000	495300.00	364000.00000	364000.00	750000.00000	750000.00
2870 603000 BAR REINFORCEMENT	47200.000	LB	1.30000	61360.00	1.10000	51920.00	0.95000	44840.00
2880 604000 BAR REINFORCEMENT, EPOXY COATED	151700.000	LB	1.50000	227550.00	1.20000	182040.00	1.05000	159285.00
2890 605511 PREFABRICATED EXPANSION JOINT SYSTEM, 3	87.000	LF	400.00000	34800.00	450.00000	39150.00	386.00000	33582.00
2900 619501 PRODUCTION PILE RESTRIKE	5.000	EACH	500.00000	2500.00	500.00000	2500.00	500.00000	2500.00
2910 619502 TEST PILE RESTRIKE	1.000	EADY	1000.00000	1000.00	1000.00000	1000.00	1000.00000	1000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
2920 619519 DYNAMIC PILE TESTING BY CONTRACTOR	12.000	EACH	2500.00000	30000.00	2000.00000	24000.00	1540.00000	18480.00
2930 619539 SIGNAL MATCHING ANALYSIS BY CONTRACTOR	12.000	EACH	700.00000	8400.00	600.00000	7200.00	1540.00000	18480.00
2940 623003 PRESTRESSED REINFORCED CONCRETE MEMBERS BULB T BEAM		LUMP	513000.00000	513000.00	472000.00000	472000.00	502000.00000	502000.00
2950 712021 RIPRAP, R-5	720.000	TON	28.00000	20160.00	60.00000	43200.00	61.00000	43920.00
2960 713003 GEOTEXTILES, RIPRAP	570.000	SY	3.00000	1710.00	2.00000	1140.00	3.00000	1710.00
2970 908009 TOPSOILING, 4" DEPTH	820.000	SY	0.50000	410.00	4.00000	3280.00	1.70000	1394.00
2980 908019 STREAMBANK SEED MIX, SEEDING	410.000	SY	1.50000	615.00	2.00000	820.00	1.00000	410.00
2990 908020 EROSION CONTROL BLANKET MULCH	410.000	SY	2.00000	820.00	3.00000	1230.00	2.20000	902.00
SECTION TOTALS			$	2,490,934.50	$	2,132,870.00	$	2,846,792.75
SECTION 0007 BRIDGE 1-458, PILE ALTERNATIVE 1								
3000 618081 FURNISH PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	1960.000	LF	25.00000	49000.00	34.00000	66640.00	31.05000	60858.00
3010 618091 FURNISH PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	280.000	LF	25.00000	7000.00	34.00000	9520.00	29.55000	8274.00
3020 619061 INSTALL PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	1960.000	LF	40.00000	78400.00	37.00000	72520.00	37.95000	74382.00
3030 619067 INSTALL PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	280.000	LF	60.00000	16800.00	16.00000	4480.00	145.00000	40600.00
SECTION TOTALS			$	151,200.00	$	153,160.00	$	184,114.00
SECTION 0008 BRIDGE 1-458, PILE ALTERNATIVE 2								
3040 618062 STEEL H PILES, HP 14 X 73	2610.000	LF	35.00000	91350.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
3050 618065 STEEL H TEST PILES, HP 14 X 73	360.000	LF	35.00000	12600.00				
3060 619042 INSTALL STEEL H PILES, HP 14 X 73	2610.000	LF	35.00000	91350.00				
3070 619045 INSTALL STEEL H TEST PILES, HP 14 X 73	360.000	LF	55.00000	19800.00				
SECTION TOTALS			$	0.00	$		$	
SECTION 0009 BRIDGE 1-460 N								
3080 202505 SETTLEMENT PLATFORM	4.000	EACH	2500.00000	10000.00	2100.00000	8400.00	1190.00000	4760.00
3090 202508 WETLAND ACCESS ROAD, TYPE II		LUMP	500000.00000	500000.00	293000.00000	293000.00	395000.00000	395000.00
3100 202518 SETTLEMENT MONUMENT	4.000	EACH	400.00000	1600.00	500.00000	2000.00	844.00000	3376.00
3110 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	372.000	CY	16.61000	6178.92	45.00000	16740.00	22.00000	8184.00
3120 302011 DELAWARE NO. 3 STONE	140.000	TON	31.00000	4340.00	28.00000	3920.00	35.15000	4921.00
3130 302012 DELAWARE NO. 57 STONE	391.000	TON	41.00000	16031.00	28.00000	10948.00	31.95000	12492.45
3140 602003 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	78.000	CY	600.00000	46800.00	600.00000	46800.00	620.00000	48360.00
3150 602006 PORTLAND CEMENT CONCRETE MASONRY, PIER FOOTING, CLASS B	149.000	CY	500.00000	74500.00	280.00000	41720.00	310.00000	46190.00
3160 602007 PORTLAND CEMENT CONCRETE MASONRY, PIER ABOVE FOOTING, CLASS A	121.000	CY	700.00000	84700.00	560.00000	67760.00	627.00000	75867.00
3170 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	583.000	CY	1000.00000	583000.00	700.00000	408100.00	660.00000	384780.00
3180 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	104.000	CY	500.00000	52000.00	700.00000	72800.00	323.00000	33592.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
3190 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	45.000	CY	700.00000	31500.00	1100.00000	49500.00	1550.00000	69750.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
3200 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	129.000	CY	1250.00000	161250.00	900.00000	116100.00	1160.00000	149640.00
3210 602018 PORTLAND CEMENT CONCRETE MASONRY, CLASS D	76.000	CY	500.00000	38000.00	470.00000	35720.00	562.00000	42712.00
3220 602772 MECHANICALLY STABILIZED EARTH WALLS		LUMP	318500.00000	318500.00	205000.00000	205000.00	500000.00000	500000.00
3230 603000 BAR REINFORCEMENT	40600.000	LB	1.30000	52780.00	1.10000	44660.00	0.95000	38570.00
3240 604000 BAR REINFORCEMENT, EPOXY COATED	217000.000	LB	1.50000	325500.00	1.20000	260400.00	1.05000	227850.00
3250 605001 STEEL STRUCTURES	1047000.000	LB	1.60000	1675200.00	1.44000	1507680.00	1.35000	1413450.00
3260 605512 PREFABRICATED EXPANSION JOINT SYSTEM, 4	90.000	LF	400.00000	36000.00	500.00000	45000.00	386.00000	34740.00
3270 605581 ELASTOMERIC BRIDGE BEARING PAD	5.000	EACH	6000.00000	30000.00	6400.00000	32000.00	1640.00000	8200.00
3280 605639 TFE-STAINLESS STEEL STRUCTURAL BEARINGS	10.000	EACH	6000.00000	60000.00	3100.00000	31000.00	3760.00000	37600.00
3290 619501 PRODUCTION PILE RESTRIKE	6.000	EACH	500.00000	3000.00	500.00000	3000.00	500.00000	3000.00
3300 619502 TEST PILE RESTRIKE	1.000	EADY	1000.00000	1000.00	1000.00000	1000.00	1000.00000	1000.00
3310 619519 DYNAMIC PILE TESTING BY CONTRACTOR	17.000	EACH	2500.00000	42500.00	2000.00000	34000.00	1540.00000	26180.00
3320 619539 SIGNAL MATCHING ANALYSIS BY CONTRACTOR	17.000	EACH	700.00000	11900.00	600.00000	10200.00	1540.00000	26180.00
3330 712021 RIPRAP, R-5	760.000	TON	28.00000	21280.00	60.00000	45600.00	65.00000	49400.00
3340 713003 GEOTEXTILES, RIPRAP	640.000	SY	3.00000	1920.00	3.00000	1920.00	3.00000	1920.00
3350 760015 RUMBLE STRIPS, CONCRETE, SHALLOW DEPTH	1005.000	LF	0.30000	301.50	1.00000	1005.00	0.20000	201.00
3360 908009 TOPSOILING, 4" DEPTH	1050.000	SY	0.50000	525.00	6.00000	6300.00	2.00000	2100.00
3370 908019 STREAMBANK SEED MIX, SEEDING	521.000	SY	1.50000	781.50	2.00000	1042.00	1.00000	521.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
3380 908020 EROSION CONTROL BLANKET MULCH	521.000 SY	2.00000	1042.00	3.00000	1563.00	2.20000	1146.20
SECTION TOTALS		$	4,192,129.92	$	3,404,878.00	$	3,651,682.65
SECTION 0010 BRIDGE 1-460 N, PILE ALTERNATIVE 1							
3390 618081 FURNISH PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	2466.000 LF	25.00000	61650.00	34.00000	83844.00	31.05000	76569.30
3400 618091 FURNISH PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	428.000 LF	25.00000	10700.00	34.00000	14552.00	29.55000	12647.40
3410 619061 INSTALL PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	2466.000 LF	40.00000	98640.00	29.00000	71514.00	38.40000	94694.40
3420 619067 INSTALL PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	428.000 LF	60.00000	25680.00	32.00000	13696.00	142.00000	60776.00
SECTION TOTALS		$	196,670.00	$	183,606.00	$	244,687.10
SECTION 0011 BRIDGE 1-460 N, PILE ALTERNATIVE 2							
3430 618062 STEEL H PILES, HP 14 X 73	3005.000 LF	35.00000	105175.00				
3440 618065 STEEL H TEST PILES, HP 14 X 73	524.000 LF	35.00000	18340.00				
3450 619042 INSTALL STEEL H PILES, HP 14 X 73	3005.000 LF	35.00000	105175.00				
3460 619045 INSTALL STEEL H TEST PILES, HP 14 X 73	524.000 LF	55.00000	28820.00				
SECTION TOTALS		$	0.00	$		$	
SECTION 0012 BRIDGE 1-460 S							
3470 202505 SETTLEMENT PLATFORM	4.000 EACH	2500.00000	10000.00	2100.00000	8400.00	1190.00000	4760.00
3480 202518 SETTLEMENT MONUMENT	4.000 EACH	400.00000	1600.00	500.00000	2000.00	844.00000	3376.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
3490 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	300.000	CY	16.61000	4983.00	20.00000	6000.00	19.75000	5925.00
3500 302011 DELAWARE NO. 3 STONE	94.000	TON	31.00000	2914.00	40.00000	3760.00	35.15000	3304.10
3510 302012 DELAWARE NO. 57 STONE	326.000	TON	41.00000	13366.00	40.00000	13040.00	31.95000	10415.70
3520 602003 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	75.000	CY	600.00000	45000.00	600.00000	45000.00	647.00000	48525.00
3530 602006 PORTLAND CEMENT CONCRETE MASONRY, PIER FOOTING, CLASS B	149.000	CY	500.00000	74500.00	300.00000	44700.00	310.00000	46190.00
3540 602007 PORTLAND CEMENT CONCRETE MASONRY, PIER ABOVE FOOTING, CLASS A	125.000	CY	700.00000	87500.00	600.00000	75000.00	628.00000	78500.00
3550 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	560.000	CY	1000.00000	560000.00	700.00000	392000.00	673.00000	376880.00
3560 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	104.000	CY	500.00000	52000.00	500.00000	52000.00	317.00000	32968.00
3570 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	40.000	CY	700.00000	28000.00	1100.00000	44000.00	1550.00000	62000.00
3580 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	123.000	CY	1250.00000	153750.00	1800.00000	221400.00	1080.00000	132840.00
3590 602018 PORTLAND CEMENT CONCRETE MASONRY, CLASS D	67.000	CY	500.00000	33500.00	700.00000	46900.00	602.00000	40334.00
3600 602772 MECHANICALLY STABILIZED EARTH WALLS		LUMP	332345.00000	332345.00	200000.00000	200000.00	500000.00000	500000.00
3610 603000 BAR REINFORCEMENT	41500.000	LB	1.30000	53950.00	1.10000	45650.00	0.95000	39425.00
3620 604000 BAR REINFORCEMENT, EPOXY COATED	212000.000	LB	1.50000	318000.00	1.20000	254400.00	1.05000	222600.00
3630 605001 STEEL STRUCTURES	854000.000	LB	1.60000	1366400.00	1.45000	1238300.00	1.35000	1152900.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
3640 605512 PREFABRICATED EXPANSION JOINT SYSTEM, 4	90.000	LF	400.00000	36000.00	500.00000	45000.00	386.00000	34740.00
3650 605581 ELASTOMERIC BRIDGE BEARING PAD	5.000	EACH	6000.00000	30000.00	2700.00000	13500.00	1640.00000	8200.00
3660 605639 TFE-STAINLESS STEEL STRUCTURAL BEARINGS	10.000	EACH	6000.00000	60000.00	5700.00000	57000.00	3760.00000	37600.00
3670 619501 PRODUCTION PILE RESTRIKE	6.000	EACH	500.00000	3000.00	500.00000	3000.00	500.00000	3000.00
3680 619502 TEST PILE RESTRIKE	1.000	EADY	1000.00000	1000.00	1000.00000	1000.00	1000.00000	1000.00
3690 619519 DYNAMIC PILE TESTING BY CONTRACTOR	17.000	EACH	2500.00000	42500.00	2000.00000	34000.00	1540.00000	26180.00
3700 619539 SIGNAL MATCHING ANALYSIS BY CONTRACTOR	17.000	EACH	700.00000	11900.00	600.00000	10200.00	1540.00000	26180.00
3710 712021 RIPRAP, R-5	565.000	TON	28.00000	15820.00	68.00000	38420.00	65.00000	36725.00
3720 713003 GEOTEXTILES, RIPRAP	450.000	SY	3.00000	1350.00	3.00000	1350.00	3.00000	1350.00
3730 760015 RUMBLE STRIPS, CONCRETE, SHALLOW DEPTH	955.000	LF	0.30000	286.50	1.00000	955.00	0.20000	191.00
3740 908009 TOPSOILING, 4" DEPTH	700.000	SY	0.50000	350.00	8.00000	5600.00	2.00000	1400.00
3750 908019 STREAMBANK SEED MIX, SEEDING	345.000	SY	1.50000	517.50	2.00000	690.00	1.00000	345.00
3760 908020 EROSION CONTROL BLANKET MULCH	345.000	SY	2.00000	690.00	3.00000	1035.00	2.20000	759.00
SECTION TOTALS			$	3,341,222.00	$	2,904,300.00	$	2,938,612.80
SECTION 0013 BRIDGE 1-460 S, PILE ALTERNATIVE 1								
3770 618081 FURNISH PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	2870.000	LF	25.00000	71750.00	34.00000	97580.00	31.00000	88970.00
3780 618091 FURNISH PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	508.000	LF	25.00000	12700.00	34.00000	17272.00	29.45000	14960.60
3790 619061 INSTALL PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	2870.000	LF	40.00000	114800.00	28.00000	80360.00	37.70000	108199.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
3800 619067 INSTALL PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	508.000	LF	60.00000	30480.00	27.00000	13716.00	133.00000	67564.00
SECTION TOTALS			$	229,730.00	$	208,928.00	$	279,693.60
SECTION 0014 BRIDGE 1-460 S, PILE ALTERNATIVE 2								
3810 618062 STEEL H PILES, HP 14 X 73	3152.000	LF	35.00000	110320.00				
3820 618065 STEEL H TEST PILES, HP 14 X 73	558.000	LF	35.00000	19530.00				
3830 619042 INSTALL STEEL H PILES, HP 14 X 73	3152.000	LF	35.00000	110320.00				
3840 619045 INSTALL STEEL H TEST PILES, HP 14 X 73	558.000	LF	55.00000	30690.00				
SECTION TOTALS			$	0.00	$		$	
SECTION 0015 BRIDGE 1-460 A								
3850 202505 SETTLEMENT PLATFORM	4.000	EACH	2500.00000	10000.00	2100.00000	8400.00	1190.00000	4760.00
3860 202518 SETTLEMENT MONUMENT	4.000	EACH	400.00000	1600.00	500.00000	2000.00	844.00000	3376.00
3870 302011 DELAWARE NO. 3 STONE	91.000	TON	31.00000	2821.00	50.00000	4550.00	35.15000	3198.65
3880 302012 DELAWARE NO. 57 STONE	67.000	TON	41.00000	2747.00	40.00000	2680.00	31.95000	2140.65
3890 602003 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	71.000	CY	600.00000	42600.00	700.00000	49700.00	674.00000	47854.00
3900 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	331.000	CY	1000.00000	331000.00	750.00000	248250.00	670.00000	221770.00
3910 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	163.000	CY	500.00000	81500.00	490.00000	79870.00	412.00000	67156.00
3920 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	37.000	CY	700.00000	25900.00	1200.00000	44400.00	1710.00000	63270.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
3930 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	44.000	CY	1250.00000	55000.00	1200.00000	52800.00	1190.00000	52360.00
3940 602772 MECHANICALLY STABILIZED EARTH WALLS		LUMP	419900.00000	419900.00	261000.00000	261000.00	500000.00000	500000.00
3950 604000 BAR REINFORCEMENT, EPOXY COATED	117736.000	LB	1.50000	176604.00	1.20000	141283.20	1.05000	123622.80
3960 605001 STEEL STRUCTURES	354900.000	LB	1.60000	567840.00	1.35000	479115.00	1.35000	479115.00
3970 605512 PREFABRICATED EXPANSION JOINT SYSTEM, 4	56.000	LF	400.00000	22400.00	450.00000	25200.00	392.00000	21952.00
3980 605581 ELASTOMERIC BRIDGE BEARING PAD	6.000	EACH	6000.00000	36000.00	3100.00000	18600.00	1640.00000	9840.00
3990 605639 TFE-STAINLESS STEEL STRUCTURAL BEARINGS	6.000	EACH	6000.00000	36000.00	3000.00000	18000.00	3760.00000	22560.00
4000 619501 PRODUCTION PILE RESTRIKE	3.000	EACH	500.00000	1500.00	500.00000	1500.00	500.00000	1500.00
4010 619502 TEST PILE RESTRIKE	1.000	EADY	1000.00000	1000.00	1000.00000	1000.00	1000.00000	1000.00
4020 619519 DYNAMIC PILE TESTING BY CONTRACTOR	10.000	EACH	2500.00000	25000.00	2000.00000	20000.00	1540.00000	15400.00
4030 619539 SIGNAL MATCHING ANALYSIS BY CONTRACTOR	10.000	EACH	700.00000	7000.00	600.00000	6000.00	1540.00000	15400.00
4040 727507 BRIDGE SAFETY FENCE	354.000	LF	40.00000	14160.00	84.00000	29736.00	72.00000	25488.00
SECTION TOTALS			$	1,860,572.00	$	1,494,084.20	$	1,681,763.10
SECTION 0016 BRIDGE 1-460 A, PILE ALTERNATIVE 1								
4050 618081 FURNISH PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	874.000	LF	25.00000	21850.00	34.00000	29716.00	30.95000	27050.30
4060 618091 FURNISH PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	312.000	LF	25.00000	7800.00	34.00000	10608.00	29.50000	9204.00
4070 619061 INSTALL PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	874.000	LF	40.00000	34960.00	37.00000	32338.00	54.00000	47196.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
4080 619067 INSTALL PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	312.000	LF	60.00000	18720.00	30.00000	9360.00	130.00000	40560.00
SECTION TOTALS			$	83,330.00	$	82,022.00	$	124,010.30
SECTION 0017 BRIDGE 1-460 A, PILE ALTERNATIVE 2								
4090 618062 STEEL H PILES, HP 14 X 73	1158.000	LF	35.00000	40530.00				
4100 618065 STEEL H TEST PILES, HP 14 X 73	426.000	LF	35.00000	14910.00				
4110 619042 INSTALL STEEL H PILES, HP 14 X 73	1158.000	LF	35.00000	40530.00				
4120 619045 INSTALL STEEL H TEST PILES, HP 14 X 73	426.000	LF	55.00000	23430.00				
SECTION TOTALS			$	0.00	$		$	
SECTION 0018 BRIDGE 1-466 N & S								
4130 202505 SETTLEMENT PLATFORM	8.000	EACH	2500.00000	20000.00	1500.00000	12000.00	1190.00000	9520.00
4140 209002 BORROW, TYPE B	2134.000	CY	12.00000	25608.00	30.00000	64020.00	27.50000	58685.00
4150 602003 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	104.000	CY	600.00000	62400.00	500.00000	52000.00	585.00000	60840.00
4160 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	463.000	CY	1000.00000	463000.00	800.00000	370400.00	681.00000	315303.00
4170 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	478.000	CY	500.00000	239000.00	470.00000	224660.00	382.00000	182596.00
4180 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	92.000	CY	700.00000	64400.00	1400.00000	128800.00	1640.00000	150880.00
4190 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	106.000	CY	1250.00000	132500.00	1200.00000	127200.00	995.00000	105470.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
4200 602772 MECHANICALLY STABILIZED EARTH WALLS	LUMP		918580.00000	918580.00	560000.00000	560000.00	930000.00000	930000.00
4210 604000 BAR REINFORCEMENT, EPOXY COATED	262700.000	LB	1.50000	394050.00	1.20000	315240.00	1.05000	275835.00
4220 605512 PREFABRICATED EXPANSION JOINT SYSTEM, 4	104.000	LF	400.00000	41600.00	257.00000	26728.00	381.00000	39624.00
4230 619501 PRODUCTION PILE RESTRIKE	1.000	EACH	500.00000	500.00	500.00000	500.00	500.00000	500.00
4240 619502 TEST PILE RESTRIKE	1.000	EADY	1000.00000	1000.00	1000.00000	1000.00	1000.00000	1000.00
4250 619519 DYNAMIC PILE TESTING BY CONTRACTOR	8.000	EACH	2500.00000	20000.00	2000.00000	16000.00	1540.00000	12320.00
4260 619539 SIGNAL MATCHING ANALYSIS BY CONTRACTOR	8.000	EACH	700.00000	5600.00	600.00000	4800.00	1540.00000	12320.00
4270 623003 PRESTRESSED REINFORCED CONCRETE MEMBERS BULB T BEAM	LUMP		337250.00000	337250.00	477000.00000	477000.00	502000.00000	502000.00
4280 760015 RUMBLE STRIPS, CONCRETE, SHALLOW DEPTH	859.000	LF	0.30000	257.70	1.00000	859.00	0.20000	171.80
SECTION TOTALS			$	2,725,745.70	$	2,381,207.00	$	2,657,064.80
SECTION 0019 BRIDGE 1-466 N & S, PILE ALTERNATIVE 1								
4290 618081 FURNISH PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	1864.000	LF	25.00000	46600.00	34.00000	63376.00	31.10000	57970.40
4300 618091 FURNISH PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	273.000	LF	25.00000	6825.00	34.00000	9282.00	29.55000	8067.15
4310 619061 INSTALL PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	1864.000	LF	40.00000	74560.00	30.00000	55920.00	47.00000	87608.00
4320 619067 INSTALL PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	273.000	LF	60.00000	16380.00	33.00000	9009.00	173.00000	47229.00
SECTION TOTALS			$	144,365.00	$	137,587.00	$	200,874.55

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
SECTION 0020 BRIDGE 1-466 N & S, PILE ALTERNATIVE 2								
4330 618062 STEEL H PILES, HP 14 X 73	2632.000	LF	35.00000	92120.00				
4340 618065 STEEL H TEST PILES, HP 14 X 73	369.000	LF	35.00000	12915.00				
4350 619042 INSTALL STEEL H PILES, HP 14 X 73	2632.000	LF	35.00000	92120.00				
4360 619045 INSTALL STEEL H TEST PILES, HP 14 X 73	369.000	LF	55.00000	20295.00				
SECTION TOTALS			$	0.00	$		$	
SECTION 0021 BRIDGE 1-444								
4370 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	2413.000	CY	16.61000	40079.93	30.00000	72390.00	20.90000	50431.70
4380 302011 DELAWARE NO. 3 STONE	155.000	TON	31.00000	4805.00	30.00000	4650.00	35.15000	5448.25
4390 302012 DELAWARE NO. 57 STONE	337.000	TON	41.00000	13817.00	30.00000	10110.00	31.95000	10767.15
4400 602001 PORTLAND CEMENT CONCRETE MASONRY, CLASS A	283.000	CY	700.00000	198100.00	800.00000	226400.00	835.00000	236305.00
4410 602002 PORTLAND CEMENT CONCRETE MASONRY, CLASS B	458.000	CY	600.00000	274800.00	330.00000	151140.00	405.00000	185490.00
4420 602522 PRECAST CONCRETE CULVERT	161.000	LF	2500.00000	402500.00	5000.00000	805000.00	2060.00000	331660.00
4430 604000 BAR REINFORCEMENT, EPOXY COATED	82600.000	LB	1.50000	123900.00	1.20000	99120.00	1.05000	86730.00
4440 608000 COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL	835.000	TON	35.00000	29225.00	40.00000	33400.00	24.45000	20415.75
4450 712021 RIPRAP, R-5	985.000	TON	28.00000	27580.00	55.00000	54175.00	66.00000	65010.00
4460 712531 CHANNEL BED FILL	69.000	CY	50.00000	3450.00	50.00000	3450.00	101.00000	6969.00
4470 715001 PERFORATED PIPE UNDERDRAINS, 6"	463.000	LF	10.50000	4861.50	17.00000	7871.00	14.00000	6482.00
SECTION TOTALS			$	1,123,118.43	$	1,467,706.00	$	1,005,708.85

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) TUTOR PERINI CORPORATION UNIT PRICE	 AMOUNT	(2) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT
SECTION 0022 AIRMONT BERM HEIGHT CHANGE							
4480 202000 EXCAVATION AND EMBANKMENT	22614.000 CY	5.00000	113070.00	2.75000	62188.50	4.00000	90456.00
SECTION TOTALS		$	113,070.00	$	62,188.50	$	90,456.00
CONTRACT TOTALS		$	63,097,341.90	$	69,842,468.80	$	70,877,777.00
DBE GOALS		7	%	7	%	7	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
SECTION 0001 ROAD								
0010 201000 CLEARING AND GRUBBING		LUMP	975000.00000	975000.00	320000.00000	320000.00	250000.00000	250000.00
0020 202000 EXCAVATION AND EMBANKMENT	1596312.000	CY	6.50000	10376028.00	4.80000	7662297.60	9.40000	15005332.80
0030 202508 WETLAND ACCESS ROAD, TYPE II		LUMP	250000.00000	250000.00	160000.00000	160000.00	93000.00000	93000.00
0040 202515 COMPACTING INSITU MATERIAL	23418.000	SY	0.95000	22247.10	2.00000	46836.00	3.00000	70254.00
0050 202555 SUBSOIL TILLAGE	165680.000	SY	0.25000	41420.00	0.80000	132544.00	1.20000	198816.00
0060 203000 CHANNEL EXCAVATION	1031.000	CY	20.40000	21032.40	20.00000	20620.00	25.00000	25775.00
0070 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	18007.000	CY	0.01000	180.07	0.01000	180.07	16.00000	288112.00
0080 208001 FLOWABLE FILL	100.000	CY	192.00000	19200.00	230.00000	23000.00	160.00000	16000.00
0090 209002 BORROW, TYPE B	28713.000	CY	14.25000	409160.25	25.00000	717825.00	20.00000	574260.00
0100 209511 LIGHT WEIGHT AGGREGATE	1917.000	CY	146.00000	279882.00	59.00000	113103.00	130.00000	249210.00
0110 209512 STREAM RESTORATION BORROW	659.000	CY	77.20000	50874.80	41.00000	27019.00	22.00000	14498.00
0120 209513 STREAM RESTORATION BORROW MIX	199.000	CY	15.00000	2985.00	110.00000	21890.00	36.00000	7164.00
0130 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	300000.00000	300000.00	150000.00000	150000.00	55000.00000	55000.00
0140 211521 ABANDONMENT OF WELLS	3.000	EACH	1550.00000	4650.00	6000.00000	18000.00	2000.00000	6000.00
0150 302007 GRADED AGGREGATE BASE COURSE, TYPE B	9874.000	CY	53.80000	531221.20	45.00000	444330.00	62.00000	612188.00
0160 302011 DELAWARE NO. 3 STONE	1710.000	TON	29.25000	50017.50	36.00000	61560.00	32.00000	54720.00
0170 302012 DELAWARE NO. 57 STONE	180.000	TON	29.70000	5346.00	78.00000	14040.00	33.00000	5940.00
0180 304501 PERMEABLE TREATED BASE, 4"	156932.000	SY	8.90000	1396694.80	15.00000	2353980.00	17.00000	2667844.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	(3) RICHARD E PIERSON CONST CO I AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	(4) FACCHINA CONSTRUCTION CO INC AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	(5) GREGGO & FERRARA INC AMOUNT
0190 304502 SOIL CEMENT BASE COURSE, 6"	150893.000	SY	5.75000	867634.75	10.00000	1508930.00	12.00000	1810716.00
0200 304506 PORTLAND CEMENT	3222.000	TON	127.00000	409194.00	155.00000	499410.00	130.00000	418860.00
0210 401801 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS PG 64-22 (CARBONATE STONE)	4721.000	TON	86.00000	406006.00	75.00000	354075.00	79.00000	372959.00
0220 401810 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22	6103.000	TON	75.00000	457725.00	72.00000	439416.00	73.00000	445519.00
0230 401819 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	7866.000	TON	70.00000	550620.00	70.00000	550620.00	73.00000	574218.00
0240 501001 PORTLAND CEMENT CONCRETE PAVEMENT, 8"	995.000	SY	92.80000	92336.00	129.00000	128355.00	65.00000	64675.00
0250 501006 PORTLAND CEMENT CONCRETE PAVEMENT, 12"	156932.000	SY	55.00000	8631260.00	79.50000	12476094.00	72.00000	11299104.00
0260 602507 CONCRETE ENCASEMENT	80.000	CY	180.00000	14400.00	780.00000	62400.00	650.00000	52000.00
0270 602522 PRECAST CONCRETE CULVERT	1402.000	LF	265.00000	371530.00	275.00000	385550.00	220.00000	308440.00
0280 605500 CANTILEVER SIGN SUPPORTS AND FOUNDATION		LUMP	145000.00000	145000.00	52000.00000	52000.00	160000.00000	160000.00
0290 605501 GROUND MOUNT BREAKAWAY TYPE SIGN SUPPORTS AND FOUNDATION		LUMP	72000.00000	72000.00	26000.00000	26000.00	77000.00000	77000.00
0300 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	7267.000	LF	39.60000	287773.20	60.00000	436020.00	59.00000	428753.00
0310 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	6254.000	LF	46.15000	288622.10	70.00000	437780.00	67.00000	419018.00
0320 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	1851.000	LF	63.80000	118093.80	110.00000	203610.00	78.00000	144378.00
0330 612025 REINFORCED CONCRETE PIPE, 30", CLASS IV	2735.000	LF	88.80000	242868.00	152.00000	415720.00	110.00000	300850.00
0340 612213 REINFORCED CONCRETE ELLIPTICAL PIPE, 27"X42", CLASS IV	1682.000	LF	130.00000	218660.00	190.00000	319580.00	180.00000	302760.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
0350 612216 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS IV	15.000 LF	74.50000	1117.50	370.00000	5550.00	93.00000	1395.00
0360 612219 REINFORCED CONCRETE ELLIPTICAL PIPE, 24"X38", CLASS IV	952.000 LF	128.00000	121856.00	180.00000	171360.00	170.00000	161840.00
0370 612524 CORRUGATED POLYETHYLENE PIPE, TYPE S, 24"	250.000 LF	51.00000	12750.00	45.00000	11250.00	58.00000	14500.00
0380 612531 CORRUGATED POLYETHYLENE PIPE, TYPE S OR D, 48"	1040.000 LF	98.20000	102128.00	60.00000	62400.00	94.00000	97760.00
0390 614738 ANTI-SEEP COLLAR	1.000 EACH	6100.00000	6100.00	10000.00000	10000.00	3600.00000	3600.00
0400 614893 ARTESIAN WATER MAIN AND ACCESSORIES	LUMP	173339.80000	173339.80	270000.00000	270000.00	210000.00000	210000.00
0410 614905 STEEL CASING PIPE, 60"	204.000 LF	1080.00000	220320.00	1000.00000	204000.00	460.00000	93840.00
0420 614908 INSTALL STEEL CASING PIPE, 12"	320.000 LF	54.90000	17568.00	43.00000	13760.00	90.00000	28800.00
0430 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	7.000 EACH	790.00000	5530.00	1400.00000	9800.00	1200.00000	8400.00
0440 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	54.000 EACH	930.00000	50220.00	1600.00000	86400.00	1500.00000	81000.00
0450 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	16.000 EACH	1060.00000	16960.00	1700.00000	27200.00	2000.00000	32000.00
0460 617007 REINFORCED CONCRETE FLARED END SECTION, 30"	4.000 EACH	1790.00000	7160.00	2700.00000	10800.00	2500.00000	10000.00
0470 617165 REINFORCED CONCRETE FLARED END SECTION, 14" X 23"	1.000 EACH	1350.00000	1350.00	2100.00000	2100.00	1900.00000	1900.00
0480 617168 REINFORCED CONCRETE FLARED END SECTION, 27" X 42"	14.000 EACH	3120.00000	43680.00	4300.00000	60200.00	4100.00000	57400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
0490 617174 REINFORCED CONCRETE FLARED END SECTION, 24" X 38"	6.000 EACH	2230.00000	13380.00	3000.00000	18000.00	3000.00000	18000.00
0500 617515 HEADWALL	8.000 EACH	8800.00000	70400.00	12000.00000	96000.00	13000.00000	104000.00
0510 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	1141.000 LF	28.70000	32746.70	28.00000	31948.00	28.00000	31948.00
0520 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 1-4	160.000 LF	27.70000	4432.00	27.00000	4320.00	28.00000	4480.00
0530 701013 PORTLAND CEMENT CONCRETE CURB, TYPE 1-2	692.000 LF	23.55000	16296.60	28.00000	19376.00	27.00000	18684.00
0540 701016 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-4	3530.000 LF	23.55000	83131.50	22.00000	77660.00	22.00000	77660.00
0550 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	3494.000 LF	23.55000	82283.70	23.00000	80362.00	22.00000	76868.00
0560 701025 PORTLAND CEMENT CONCRETE CURB, TYPE 2 MODIFIED	627.000 LF	31.80000	19938.60	32.00000	20064.00	31.00000	19437.00
0570 705001 P.C.C. SIDEWALK, 4"	1671.000 SF	8.40000	14036.40	10.00000	16710.00	8.80000	14704.80
0580 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	151.000 SF	33.00000	4983.00	38.00000	5738.00	35.00000	5285.00
0590 707005 UNDERDRAIN OUTLET	95.000 EACH	433.00000	41135.00	400.00000	38000.00	330.00000	31350.00
0600 708050 DRAINAGE INLET, 34" X 18"	37.000 EACH	2850.00000	105450.00	4500.00000	166500.00	2300.00000	85100.00
0610 708051 DRAINAGE INLET, 34" X 24"	19.000 EACH	2960.00000	56240.00	9600.00000	182400.00	2600.00000	49400.00
0620 708052 DRAINAGE INLET, 48" X 30"	43.000 EACH	3840.00000	165120.00	8000.00000	344000.00	3500.00000	150500.00
0630 708053 DRAINAGE INLET, 48" X 48"	6.000 EACH	3910.00000	23460.00	7500.00000	45000.00	3700.00000	22200.00
0640 708111 MANHOLE, 48" X 30"	9.000 EACH	3460.00000	31140.00	7200.00000	64800.00	3100.00000	27900.00
0650 708112 MANHOLE, 48" X 48"	1.000 EACH	3230.00000	3230.00	6800.00000	6800.00	3400.00000	3400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
0660 708113 MANHOLE, 66" X 30"	1.000	EACH	4800.00000	4800.00	9100.00000	9100.00	6600.00000	6600.00
0670 708583 PERSONNEL GRATE FOR PIPE INLET	17.000	EACH	740.00000	12580.00	1300.00000	22100.00	1200.00000	20400.00
0680 708599 ELECTRIC DUCTBANK AND MANHOLE SYSTEM		LUMP	185000.00000	185000.00	130000.00000	130000.00	190000.00000	190000.00
0690 708600 TELEPHONE DUCTBANK AND MANHOLE SYSTEM		LUMP	36000.00000	36000.00	42000.00000	42000.00	39000.00000	39000.00
0700 708665 INSTALLING SANITARY SEWER MANHOLES, 72" DIAMETER (0-6' DEEP)	5.000	EACH	11000.00000	55000.00	31000.00000	155000.00	14000.00000	70000.00
0710 708666 INSTALLING SANITARY SEWER MANHOLES, 72" DIAMETER, (ADDITIONAL DEPTH> 6')	79.000	LF	890.00000	70310.00	245.00000	19355.00	680.00000	53720.00
0720 708667 INSTALLING SANITARY SEWER MANHOLES, 96" DIAMETER (0-6' DEEP)	1.000	EACH	17000.00000	17000.00	45000.00000	45000.00	32000.00000	32000.00
0730 708668 INSTALLING SANITARY SEWER MANHOLES, 96" DIAMETER (ADDITIONAL DEPTH > 6')	23.000	LF	1400.00000	32200.00	305.00000	7015.00	1500.00000	34500.00
0740 710506 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	1.000	EACH	2310.00000	2310.00	22000.00000	22000.00	950.00000	950.00
0750 712005 RIPRAP, R-4	993.000	SY	38.05000	37783.65	50.00000	49650.00	41.00000	40713.00
0760 712006 RIPRAP, R-5	2213.000	SY	53.90000	119280.70	70.00000	154910.00	68.00000	150484.00
0770 712020 RIPRAP, R-4	3115.000	TON	57.00000	177555.00	82.00000	255430.00	78.00000	242970.00
0780 712021 RIPRAP, R-5	168.000	TON	58.10000	9760.80	78.00000	13104.00	98.00000	16464.00
0790 712531 CHANNEL BED FILL	82.000	CY	121.00000	9922.00	86.00000	7052.00	25.00000	2050.00
0800 712551 RIFFLE GRADE CONTROL MATERIAL	120.000	CY	124.00000	14880.00	83.00000	9960.00	200.00000	24000.00
0810 713001 GEOTEXTILES, STABILIZATION	45325.000	SY	1.45000	65721.25	1.90000	86117.50	1.30000	58922.50
0820 713002 GEOTEXTILES, SEPARATION	22725.000	SY	1.25000	28406.25	2.00000	45450.00	1.30000	29542.50

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
0830 713003 GEOTEXTILES, RIPRAP	4621.000	SY	1.85000	8548.85	3.60000	16635.60	2.20000	10166.20
0840 715001 PERFORATED PIPE UNDERDRAINS, 6"	52437.000	LF	15.00000	786555.00	11.50000	603025.50	17.00000	891429.00
0850 715500 UNDERDRAIN OUTLET PIPE, 6"	4492.000	LF	25.00000	112300.00	10.50000	47166.00	22.00000	98824.00
0860 716000 CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX	3.000	EACH	1540.00000	4620.00	4200.00000	12600.00	2200.00000	6600.00
0870 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	13566.000	LF	21.65000	293703.90	31.00000	420546.00	23.00000	312018.00
0880 720052 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3-31	291.000	LF	28.85000	8395.35	36.00000	10476.00	31.00000	9021.00
0890 720055 CURVED GUARDRAIL SECTION	261.000	LF	36.05000	9409.05	36.00000	9396.00	39.00000	10179.00
0900 720544 REFLECTORS, WHITE, CONCRETE	41.000	EACH	10.30000	422.30	21.00000	861.00	30.00000	1230.00
0910 720545 REFLECTORS, YELLOW, CONCRETE	17.000	EACH	10.30000	175.10	21.00000	357.00	30.00000	510.00
0920 720556 BOLLARD	10.000	EACH	412.00000	4120.00	2500.00000	25000.00	1000.00000	10000.00
0930 720559 POST MOUNTED DELINEATORS	575.000	EACH	56.70000	32602.50	73.00000	41975.00	71.00000	40825.00
0940 720585 GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1-31	16.000	EACH	2650.00000	42400.00	2900.00000	46400.00	2900.00000	46400.00
0950 720586 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 2-31	10.000	EACH	2470.00000	24700.00	2500.00000	25000.00	2700.00000	27000.00
0960 720588 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 3-31	2.000	EACH	4950.00000	9900.00	10000.00000	20000.00	5300.00000	10600.00
0970 720626 CONCRETE SINGLE FACE BARRIER, TYPE I	223.000	LF	387.00000	86301.00	125.00000	27875.00	400.00000	89200.00
0980 725001 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE 31)	10.000	EACH	620.00000	6200.00	800.00000	8000.00	660.00000	6600.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
0990 725002 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31	23.000	EACH	2470.00000	56810.00	3400.00000	78200.00	2700.00000	62100.00
1000 726001 END ANCHORAGE 31	21.000	EACH	880.00000	18480.00	1200.00000	25200.00	930.00000	19530.00
1010 727000 RIGHT-OF-WAY FENCE	27462.000	LF	17.20000	472346.40	17.00000	466854.00	19.00000	521778.00
1020 727001 RIGHT-OF-WAY FENCE GATE	6.000	EACH	590.00000	3540.00	900.00000	5400.00	850.00000	5100.00
1030 727009 CHAIN-LINK FENCE, 5' HIGH	288.000	LF	17.30000	4982.40	300.00000	86400.00	52.00000	14976.00
1040 727012 VEHICULAR GATES	4.000	EACH	2580.00000	10320.00	1500.00000	6000.00	1500.00000	6000.00
1050 727014 CONSTRUCTION SAFETY FENCE	761.000	LF	1.70000	1293.70	4.50000	3424.50	5.10000	3881.10
1060 727529 WILDLIFE EXCLUSION FENCE	7900.000	LF	6.95000	54905.00	65.00000	513500.00	70.00000	553000.00
1070 727552 RESOURCE PROTECTION FENCE	10395.000	LF	1.70000	17671.50	5.00000	51975.00	6.00000	62370.00
1080 735501 HERBICIDE APPLICATION, NOXIOUS WEEDS	50.000	ACRE	333.00000	16650.00	520.00000	26000.00	300.00000	15000.00
1090 737523 PLANTINGS		LUMP	22000.00000	22000.00	5000.00000	5000.00	21512.00000	21512.00
1100 737525 LIVE STEM STAKING	1006.000	EACH	12.70000	12776.20	5.20000	5231.20	13.00000	13078.00
1110 743000 MAINTENANCE OF TRAFFIC		LUMP	250000.00000	250000.00	300000.00000	300000.00	750000.00000	750000.00
1120 743003 ARROWPANELS, TYPE C	180.000	EADY	9.35000	1683.00	11.00000	1980.00	49.00000	8820.00
1130 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	163.000	EADY	27.70000	4515.10	33.00000	5379.00	120.00000	19560.00
1140 743006 PLASTIC DRUMS	89300.000	EADY	0.20000	17860.00	0.50000	44650.00	0.71000	63403.00
1150 743007 TRAFFIC OFFICERS	3112.000	HOUR	75.00000	233400.00	75.00000	233400.00	75.00000	233400.00
1160 743008 REFLECTOR PANELS	16.000	EACH	18.55000	296.80	129.00000	2064.00	26.00000	416.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
1170 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	450.000	EADY	99.70000	44865.00	300.00000	135000.00	250.00000	112500.00
1180 743015 FURNISH AND MAINTAIN PORTABLE PCC SAFETY BARRIER	1277.000	LF	42.50000	54272.50	35.00000	44695.00	43.00000	54911.00
1190 743023 TEMPORARY BARRICADES, TYPE III	272916.000	LFDY	0.25000	68229.00	0.90000	245624.40	1.50000	409374.00
1200 743024 TEMPORARY WARNING SIGNS AND PLAQUES	129687.000	EADY	0.50000	64843.50	0.65000	84296.55	3.80000	492810.60
1210 743025 INSTALL TEMPORARY IMPACT ATTENUATOR	20.000	EACH	1810.00000	36200.00	930.00000	18600.00	1700.00000	34000.00
1220 743029 FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3	20.000	EACH	1810.00000	36200.00	17000.00000	340000.00	18000.00000	360000.00
1230 743030 RELOCATE TEMPORARY IMPACT ATTENUATOR	20.000	EACH	1810.00000	36200.00	1900.00000	38000.00	880.00000	17600.00
1240 743031 ATSSA CERTIFIED TRAFFIC CONTROL SUPERVISOR	2400.000	HOUR	100.00000	240000.00	0.05000	120.00	58.00000	139200.00
1250 743056 FLAGGER, NEW CASTLE COUNTY, FEDERAL	21280.000	HOUR	31.10000	661808.00	31.10000	661808.00	52.00000	1106560.00
1260 743065 FLAGGER, NEW CASTLE COUNTY, FEDERAL, OVERTIME	2128.000	HOUR	45.10000	95972.80	45.10000	95972.80	75.00000	159600.00
1270 744506 CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	15.000	EACH	2990.00000	44850.00	3000.00000	45000.00	2400.00000	36000.00
1280 744530 CONDUIT JUNCTION WELL, TYPE 11, PRECAST CONCRETE/ POLYMER LID-FRAME	60.000	EACH	980.00000	58800.00	1000.00000	60000.00	980.00000	58800.00
1290 744531 CONDUIT JUNCTION WELL, TYPE 14, PRECAST CONCRETE/ POLYMER LID-FRAME	59.000	EACH	1240.00000	73160.00	1300.00000	76700.00	1500.00000	88500.00
1300 744544 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	1.000	EACH	361.00000	361.00	400.00000	400.00	400.00000	400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

		(3) RICHARD E PIERSON CONST CO I		(4) FACCHINA CONSTRUCTION CO INC		(5) GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1310 745602 FURNISH & INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE)	2340.000 LF	23.20000	54288.00	24.00000	56160.00	28.00000	65520.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
1320 745604 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	39100.000 LF	7.20000	281520.00	7.50000	293250.00	8.40000	328440.00
1330 745606 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH)	275.000 LF	22.65000	6228.75	23.00000	6325.00	26.00000	7150.00
1340 745607 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (BORE)	130.000 LF	30.90000	4017.00	31.00000	4030.00	43.00000	5590.00
1350 746509 RELOCATING LIGHT POLE	1.000 EACH	5200.00000	5200.00	5200.00000	5200.00	440.00000	440.00
1360 746517 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 30' POLE	22.000 EACH	2750.00000	60500.00	2800.00000	61600.00	3400.00000	74800.00
1370 746519 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE	29.000 EACH	2750.00000	79750.00	2800.00000	81200.00	3300.00000	95700.00
1380 746590 FURNISH & INSTALL GROUND ROD	53.000 EACH	119.00000	6307.00	120.00000	6360.00	120.00000	6360.00
1390 746614 POLE BASE EXTENSION	250.000 CF	61.80000	15450.00	62.00000	15500.00	100.00000	25000.00
1400 746847 POLE BASE, TYPE 3	2.000 EACH	3090.00000	6180.00	3100.00000	6200.00	2500.00000	5000.00
1410 746850 POLE BASE, TYPE 4A	4.000 EACH	720.00000	2880.00	750.00000	3000.00	740.00000	2960.00
1420 746852 POLE BASE, TYPE 6	9.000 EACH	1240.00000	11160.00	1300.00000	11700.00	1100.00000	9900.00
1430 746861 INSULATED GROUND CABLES, 1/350 KCMIL	5000.000 LF	8.20000	41000.00	9.00000	45000.00	12.00000	60000.00
1440 746872 LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE	1.000 EACH	10800.00000	10800.00	11000.00000	11000.00	12000.00000	12000.00
1450 746899 LIGHTING STANDARD POLE BASE	49.000 EACH	2580.00000	126420.00	2600.00000	127400.00	1100.00000	53900.00
1460 746907 FURNISH & INSTALL 1-CONDUCTOR #2 AWG STRANDED COPPER	1425.000 LF	3.05000	4346.25	3.25000	4631.25	3.40000	4845.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
1470 746909 FURNISH & INSTALL 1-CONDUCTOR #6 AWG STRANDED COPPER	61000.000 LF	1.30000	79300.00	1.30000	79300.00	1.70000	103700.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
1480 746919 FURNISH & INSTALL #4/0 AWG STRANDED COPPER	450.000	LF	5.95000	2677.50	6.00000	2700.00	8.20000	3690.00
1490 746952 FURNISH AND INSTALL ELECTRICAL UTILITY SERVICE EQUIPMENT		LUMP	6200.00000	6200.00	6300.00000	6300.00	3100.00000	3100.00
1500 747516 CABINET BASE, TYPE P	4.000	EACH	1340.00000	5360.00	1400.00000	5600.00	1700.00000	6800.00
1510 747517 CABINET BASE, TYPE R	1.000	EACH	1340.00000	1340.00	1400.00000	1400.00	1500.00000	1500.00
1520 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	695.000	SF	8.31000	5775.45	9.00000	6255.00	8.80000	6116.00
1530 748502 RAISED/RECESSED PAVEMENT MARKER	875.000	EACH	52.30000	45762.50	53.00000	46375.00	55.00000	48125.00
1540 748513 RETROREFLECTIVE PREFORMED PATTERNEDMARKINGS, 12"	250.000	LF	7.35000	1837.50	8.00000	2000.00	7.80000	1950.00
1550 748530 REMOVAL OF PAVEMENT STRIPING	1700.000	SF	4.05000	6885.00	5.00000	8500.00	4.30000	7310.00
1560 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	121900.000	LF	0.66000	80454.00	0.70000	85330.00	0.69000	84111.00
1570 748549 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	2725.000	LF	1.31000	3569.75	1.30000	3542.50	1.40000	3815.00
1580 748553 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, BIKE SYMBOL	1.000	EACH	448.00000	448.00	450.00000	450.00	480.00000	480.00
1590 748557 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"	44350.000	LF	0.80000	35480.00	0.90000	39915.00	0.88000	39028.00
1600 748565 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 10"	150.000	LF	12.35000	1852.50	13.00000	1950.00	13.00000	1950.00
1610 748566 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 8"	9150.000	LF	9.45000	86467.50	10.00000	91500.00	10.00000	91500.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
1620 748567 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 13"	750.000 LF	13.90000	10425.00	14.00000	10500.00	15.00000	11250.00
1630 749500 SIGN PANEL	1300.000 SF	21.65000	28145.00	32.00000	41600.00	23.00000	29900.00
1640 749532 SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE IX RETROREFLECTIVE SHEETING	125.000 SF	15.45000	1931.25	26.00000	3250.00	17.00000	2125.00
1650 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	183.000 EACH	110.00000	20130.00	104.00000	19032.00	120.00000	21960.00
1660 749688 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	10.000 EACH	206.00000	2060.00	520.00000	5200.00	220.00000	2200.00
1670 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	1207.000 SF	12.35000	14906.45	26.00000	31382.00	14.00000	16898.00
1680 753504 INSTALLING SANITARY SEWER, PVC, 15"	50.000 LF	375.00000	18750.00	385.00000	19250.00	110.00000	5500.00
1690 753522 INSTALLING SANITARY SEWER, PVC, 24"	990.000 LF	900.00000	891000.00	460.00000	455400.00	310.00000	306900.00
1700 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	249.000 SY	24.30000	6050.70	10.00000	2490.00	20.00000	4980.00
1710 759506 FIELD OFFICE, TYPE II.22 SPECIAL COMPLE	42.000 EAMO	8000.00000	336000.00	9500.00000	399000.00	4400.00000	184800.00
1720 760017 RUMBLE STRIPS, CONCRETE	69419.000 LF	0.40000	27767.60	0.60000	41651.40	1.00000	69419.00
1730 760507 PROFILE MILLING, BITUMINOUS CONCRETE	3821.000 SYIN	1.75000	6686.75	2.10000	8024.10	6.50000	24836.50
1740 762001 SAW CUTTING, BITUMINOUS CONCRETE	1127.000 LF	1.60000	1803.20	2.10000	2366.70	2.00000	2254.00
1750 762002 SAW CUTTING, CONCRETE, FULL DEPTH	148.000 LF	5.20000	769.60	10.50000	1554.00	6.00000	888.00
1760 763000 INITIAL EXPENSE	LUMP	3625000.00000	3625000.00	3010000.00000	3010000.00	950000.00000	950000.00
1770 763501 CONSTRUCTION ENGINEERING	LUMP	1200000.00000	1200000.00	700000.00000	700000.00	950000.00000	950000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
1780 763503 TRAINEE	3000.000	HOUR	0.80000	2400.00	0.80000	2400.00	0.80000	2400.00
1790 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	21000.00000	21000.00	10000.00000	10000.00	46000.00000	46000.00
1800 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	40.000	EAMO	448.00000	17920.00	1000.00000	40000.00	880.00000	35200.00
1810 763512 ELECTRICAL SERVICE		LUMP	4120.00000	4120.00	5000.00000	5000.00	71000.00000	71000.00
1850 763597 UTILITY CONSTRUCTION ENGINEERING	400.000	HOUR	120.00000	48000.00	140.00000	56000.00	130.00000	52000.00
1890 900500 ENVIRONMENTAL PERFORMANCE INCENTIVE (DISINCENTIVE)		LUMP	704000.00000	704000.00	704000.00000	704000.00	704000.00000	704000.00
1900 900501 BORROW AREA EROSION AND SEDIMENT CONTROL AND DEWATERING		LUMP	900000.00000	900000.00	120000.00000	120000.00	390000.00000	390000.00
1910 905001 SILT FENCE	30950.000	LF	1.45000	44877.50	3.30000	102135.00	2.60000	80470.00
1920 905002 REINFORCED SILT FENCE	12400.000	LF	3.85000	47740.00	9.50000	117800.00	3.20000	39680.00
1930 905003 SEDIMENT TRAP	4050.000	CY	21.15000	85657.50	16.00000	64800.00	17.00000	68850.00
1940 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	115.000	EACH	386.00000	44390.00	575.00000	66125.00	390.00000	44850.00
1950 906002 DEWATERING BAG	115.000	EACH	211.00000	24265.00	410.00000	47150.00	330.00000	37950.00
1960 906003 SUMP PIT	30.000	EACH	1370.00000	41100.00	1500.00000	45000.00	3400.00000	102000.00
1970 906004 SKIMMER DEWATERING DEVICE	14.000	EACH	1040.00000	14560.00	725.00000	10150.00	2600.00000	36400.00
1980 907011 STONE CHECK DAM	490.000	TON	69.70000	34153.00	49.00000	24010.00	58.00000	28420.00
1990 907013 TEMPORARY SLOPE DRAIN, 18"	480.000	LF	32.75000	15720.00	31.00000	14880.00	42.00000	20160.00
2000 907015 TEMPORARY SLOPE DRAIN, 24'	2040.000	LF	41.20000	84048.00	36.00000	73440.00	54.00000	110160.00
2010 907500 TEMPORARY SWALE, TYPE A-1	2100.000	LF	3.15000	6615.00	4.50000	9450.00	14.00000	29400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
2020 907504 PERIMETER DIKE/SWALE, TYPE A-1	9100.000	LF	4.80000	43680.00	4.50000	40950.00	17.00000	154700.00
2030 907505 PERIMETER DIKE/SWALE, TYPE A-2	1850.000	LF	12.45000	23032.50	17.00000	31450.00	55.00000	101750.00
2040 907506 EARTH DIKE, TYPE A-1	13647.000	LF	3.90000	53223.30	4.00000	54588.00	29.00000	395763.00
2050 907507 EARTH DIKE, TYPE A-2	8952.000	LF	15.30000	136965.60	17.00000	152184.00	57.00000	510264.00
2060 907509 EARTH DIKE, TYPE B-2	2130.000	LF	40.15000	85519.50	27.00000	57510.00	72.00000	153360.00
2070 908004 TOPSOIL, 6" DEPTH	3787.000	SY	3.60000	13633.20	7.00000	26509.00	4.00000	15148.00
2080 908010 TOPSOILING, 6" DEPTH	797797.000	SY	2.20000	1755153.40	2.00000	1595594.00	2.50000	1994492.50
2090 908014 PERMANENT GRASS SEEDING, DRY GROUND	793937.000	SY	0.75000	595452.75	0.70000	555755.90	0.71000	563695.27
2100 908015 PERMANENT GRASS SEEDING, WET GROUND	25050.000	SY	0.65000	16282.50	0.75000	18787.50	0.71000	17785.50
2110 908017 TEMPORARY GRASS SEEDING	913000.000	SY	0.55000	502150.00	0.50000	456500.00	0.49000	447370.00
2120 908020 EROSION CONTROL BLANKET MULCH	102958.000	SY	2.40000	247099.20	2.50000	257395.00	2.40000	247099.20
2130 908023 STABILIZED CONSTRUCTION ENTRANCE	900.000	TON	26.15000	23535.00	42.00000	37800.00	31.00000	27900.00
2140 908501 NATIVE GRASS SEEDING, NO MOW MIX	199205.000	SY	0.85000	169324.25	0.78000	155379.90	0.82000	163348.10
2150 908508 RIPARIAN SEED MIX, STREAM RESTORATION	7419.000	SY	1.35000	10015.65	1.25000	9273.75	1.30000	9644.70
2160 908509 FABRIC ENCAPSULATED SOIL LIFT	1006.000	SF	3.60000	3621.60	26.00000	26156.00	50.00000	50300.00
2170 909001 SANDBAG DIKE	165.000	CF	8.25000	1361.25	28.00000	4620.00	19.00000	3135.00
2180 909002 SANDBAG DIVERSION	1000.000	CF	8.25000	8250.00	10.00000	10000.00	19.00000	19000.00
2190 910004 CLAY BORROW, CUT-OFF TRENCH	310.000	CY	11.60000	3596.00	46.00000	14260.00	66.00000	20460.00
2200 910005 CLAY BORROW, POND LINER	260.000	CY	9.50000	2470.00	45.00000	11700.00	66.00000	17160.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
2210 910007 OUTLET STRUCTURE		LUMP	120000.00000	120000.00	165000.00000	165000.00	56000.00000	56000.00
2220 910009 INFILTRATION TRENCH	635.000	LF	98.20000	62357.00	60.00000	38100.00	61.00000	38735.00
SECTION TOTALS			$	47,769,470.32	$	49,942,940.72	$	57,594,554.27
SECTION 0002 BRIDGE 1-436								
2230 202505 SETTLEMENT PLATFORM	8.000	EACH	1960.00000	15680.00	700.00000	5600.00	1400.00000	11200.00
2240 202518 SETTLEMENT MONUMENT	4.000	EACH	740.00000	2960.00	810.00000	3240.00	750.00000	3000.00
2250 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	10060.000	CY	15.50000	155930.00	9.00000	90540.00	35.00000	352100.00
2260 207501 SHEETING AND SHORING		LUMP	469397.82000	469397.82	325000.00000	325000.00	960000.00000	960000.00
2270 302007 GRADED AGGREGATE BASE COURSE, TYPE B	300.000	CY	55.90000	16770.00	55.00000	16500.00	150.00000	45000.00
2280 302011 DELAWARE NO. 3 STONE	205.000	TON	52.90000	10844.50	41.00000	8405.00	76.00000	15580.00
2290 302012 DELAWARE NO. 57 STONE	221.000	TON	47.85000	10574.85	41.00000	9061.00	76.00000	16796.00
2300 601506 MAINTENANCE OF STREAM FLOW		LUMP	20000.00000	20000.00	100000.00000	100000.00	53000.00000	53000.00
2310 602004 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS B	923.000	CY	387.00000	357201.00	290.00000	267670.00	360.00000	332280.00
2320 602556 PRECAST P.C.C. ARCH		LUMP	2000000.00000	2000000.00	1700000.00000	1700000.00	1600000.00000	1600000.00
2330 603000 BAR REINFORCEMENT	79900.000	LB	1.05000	83895.00	1.10000	87890.00	0.95000	75905.00
2340 712021 RIPRAP, R-5	736.000	TON	77.70000	57187.20	44.00000	32384.00	78.00000	57408.00
2350 713003 GEOTEXTILES, RIPRAP	1044.000	SY	1.85000	1931.40	6.00000	6264.00	5.10000	5324.40
2360 908009 TOPSOILING, 4" DEPTH	1400.000	SY	2.95000	4130.00	4.50000	6300.00	7.70000	10780.00
2370 908019 STREAMBANK SEED MIX, SEEDING	252.000	SY	1.15000	289.80	2.05000	516.60	1.10000	277.20

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
2380 908020 EROSION CONTROL BLANKET MULCH	252.000	SY	2.45000	617.40	3.25000	819.00	2.40000	604.80
SECTION TOTALS			$	3,207,408.97	$	2,660,189.60	$	3,539,255.40
SECTION 0003 BRIDGE 1-436A								
2390 202505 SETTLEMENT PLATFORM	4.000	EACH	1960.00000	7840.00	771.00000	3084.00	1400.00000	5600.00
2400 202518 SETTLEMENT MONUMENT	2.000	EACH	740.00000	1480.00	806.00000	1612.00	750.00000	1500.00
2410 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	1436.000	CY	15.50000	22258.00	19.00000	27284.00	52.00000	74672.00
2420 302011 DELAWARE NO. 3 STONE	65.000	TON	52.90000	3438.50	41.00000	2665.00	76.00000	4940.00
2430 302012 DELAWARE NO. 57 STONE	150.000	TON	47.90000	7185.00	41.00000	6150.00	76.00000	11400.00
2440 602003 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	130.000	CY	630.00000	81900.00	735.00000	95550.00	670.00000	87100.00
2450 602006 PORTLAND CEMENT CONCRETE MASONRY, PIER FOOTING, CLASS B	150.000	CY	560.00000	84000.00	364.00000	54600.00	360.00000	54000.00
2460 602007 PORTLAND CEMENT CONCRETE MASONRY, PIER ABOVE FOOTING, CLASS A	122.000	CY	1180.00000	143960.00	1300.00000	158600.00	930.00000	113460.00
2470 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	429.000	CY	790.00000	338910.00	945.00000	405405.00	890.00000	381810.00
2480 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	129.000	CY	860.00000	110940.00	975.00000	125775.00	450.00000	58050.00
2490 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	52.000	CY	2000.00000	104000.00	2200.00000	114400.00	2000.00000	104000.00
2500 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	90.000	CY	1790.00000	161100.00	1500.00000	135000.00	780.00000	70200.00
2510 602772 MECHANICALLY STABILIZED EARTH WALLS		LUMP	980000.00000	980000.00	650000.00000	650000.00	351000.00000	351000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
2520 603000 BAR REINFORCEMENT	39466.000	LB	1.05000	41439.30	1.15000	45385.90	0.95000	37492.70
2530 604000 BAR REINFORCEMENT, EPOXY COATED	177229.000	LB	1.15000	203813.35	1.25000	221536.25	1.10000	194951.90
2540 605001 STEEL STRUCTURES	442870.000	LB	1.85000	819309.50	1.50000	664305.00	2.20000	974314.00
2550 605512 PREFABRICATED EXPANSION JOINT SYSTEM, 4	157.000	LF	489.00000	76773.00	452.00000	70964.00	430.00000	67510.00
2560 605581 ELASTOMERIC BRIDGE BEARING PAD	4.000	EACH	2450.00000	9800.00	4000.00000	16000.00	1200.00000	4800.00
2570 605639 TFE-STAINLESS STEEL STRUCTURAL BEARINGS	8.000	EACH	2410.00000	19280.00	4500.00000	36000.00	7200.00000	57600.00
2580 619501 PRODUCTION PILE RESTRIKE	3.000	EACH	500.00000	1500.00	500.00000	1500.00	500.00000	1500.00
2590 619502 TEST PILE RESTRIKE	1.000	EADY	1000.00000	1000.00	1000.00000	1000.00	1000.00000	1000.00
2600 619519 DYNAMIC PILE TESTING BY CONTRACTOR	10.000	EACH	930.00000	9300.00	1800.00000	18000.00	1600.00000	16000.00
2610 619539 SIGNAL MATCHING ANALYSIS BY CONTRACTOR	10.000	EACH	309.00000	3090.00	365.00000	3650.00	420.00000	4200.00
2620 727507 BRIDGE SAFETY FENCE	664.000	LF	62.60000	41566.40	75.00000	49800.00	180.00000	119520.00
SECTION TOTALS			$	3,273,883.05	$	2,908,266.15	$	2,796,620.60
SECTION 0004 BRIDGE 1-436A, PILE ALTERNATIVE 1								
2630 602794 PERMANENT CASING FOR PRESTRESSED CONCRETE PILE, 24" DIAMETER	167.000	LF						
2640 618081 FURNISH PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	764.000	LF						
2650 618091 FURNISH PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	239.000	LF						
2660 619061 INSTALL PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	764.000	LF						

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
2670 619067 INSTALL PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	239.000	LF						
SECTION TOTALS			$		$		$	
SECTION 0005 BRIDGE 1-436A, PILE ALTERNATIVE 2								
2680 618062 STEEL H PILES, HP 14 X 73	927.000	LF	38.75000	35921.25	41.00000	38007.00	45.00000	41715.00
2690 618065 STEEL H TEST PILES, HP 14 X 73	305.000	LF	38.15000	11635.75	38.00000	11590.00	46.00000	14030.00
2700 619042 INSTALL STEEL H PILES, HP 14 X 73	927.000	LF	21.50000	19930.50	75.00000	69525.00	16.00000	14832.00
2710 619045 INSTALL STEEL H TEST PILES, HP 14 X 73	305.000	LF	40.60000	12383.00	135.00000	41175.00	180.00000	54900.00
SECTION TOTALS			$	79,870.50	$	160,297.00	$	125,477.00
SECTION 0006 BRIDGE 1-458								
2720 202505 SETTLEMENT PLATFORM	4.000	EACH	1960.00000	7840.00	770.00000	3080.00	1400.00000	5600.00
2730 202508 WETLAND ACCESS ROAD, TYPE II		LUMP	500000.00000	500000.00	100000.00000	100000.00	94000.00000	94000.00
2740 202518 SETTLEMENT MONUMENT	4.000	EACH	740.00000	2960.00	806.00000	3224.00	750.00000	3000.00
2750 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	450.000	CY	25.60000	11520.00	26.00000	11700.00	87.00000	39150.00
2760 302011 DELAWARE NO. 3 STONE	145.000	TON	52.90000	7670.50	41.00000	5945.00	76.00000	11020.00
2770 302012 DELAWARE NO. 57 STONE	390.000	TON	47.90000	18681.00	41.00000	15990.00	76.00000	29640.00
2780 602006 PORTLAND CEMENT CONCRETE MASONRY, PIER FOOTING, CLASS B	132.000	CY	344.00000	45408.00	330.00000	43560.00	330.00000	43560.00
2790 602007 PORTLAND CEMENT CONCRETE MASONRY, PIER ABOVE FOOTING, CLASS A	172.000	CY	850.00000	146200.00	810.00000	139320.00	830.00000	142760.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
2800 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	304.000 CY	890.00000	270560.00	1020.00000	310080.00	900.00000	273600.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
2810 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	86.000	CY	770.00000	66220.00	565.00000	48590.00	600.00000	51600.00
2820 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	105.000	CY	1270.00000	133350.00	1400.00000	147000.00	1200.00000	126000.00
2830 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	99.000	CY	1370.00000	135630.00	1400.00000	138600.00	1400.00000	138600.00
2840 602018 PORTLAND CEMENT CONCRETE MASONRY, CLASS D	79.000	CY	560.00000	44240.00	1300.00000	102700.00	900.00000	71100.00
2850 602019 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS A	48.000	CY	3400.00000	163200.00	3200.00000	153600.00	2000.00000	96000.00
2860 602772 MECHANICALLY STABILIZED EARTH WALLS		LUMP	450000.00000	450000.00	550000.00000	550000.00	320000.00000	320000.00
2870 603000 BAR REINFORCEMENT	47200.000	LB	1.05000	49560.00	1.15000	54280.00	1.20000	56640.00
2880 604000 BAR REINFORCEMENT, EPOXY COATED	151700.000	LB	1.15000	174455.00	1.25000	189625.00	1.30000	197210.00
2890 605511 PREFABRICATED EXPANSION JOINT SYSTEM, 3	87.000	LF	385.00000	33495.00	450.00000	39150.00	450.00000	39150.00
2900 619501 PRODUCTION PILE RESTRIKE	5.000	EACH	500.00000	2500.00	500.00000	2500.00	500.00000	2500.00
2910 619502 TEST PILE RESTRIKE	1.000	EADY	1000.00000	1000.00	1000.00000	1000.00	1000.00000	1000.00
2920 619519 DYNAMIC PILE TESTING BY CONTRACTOR	12.000	EACH	930.00000	11160.00	1800.00000	21600.00	1500.00000	18000.00
2930 619539 SIGNAL MATCHING ANALYSIS BY CONTRACTOR	12.000	EACH	309.00000	3708.00	360.00000	4320.00	420.00000	5040.00
2940 623003 PRESTRESSED REINFORCED CONCRETE MEMBERS BULB T BEAM		LUMP	400000.00000	400000.00	600000.00000	600000.00	590000.00000	590000.00
2950 712021 RIPRAP, R-5	720.000	TON	77.70000	55944.00	43.00000	30960.00	79.00000	56880.00
2960 713003 GEOTEXTILES, RIPRAP	570.000	SY	1.85000	1054.50	6.00000	3420.00	5.10000	2907.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
2970 908009 TOPSOILING, 4" DEPTH	820.000 SY	2.95000	2419.00	4.90000	4018.00	7.70000	6314.00
2980 908019 STREAMBANK SEED MIX, SEEDING	410.000 SY	1.15000	471.50	2.25000	922.50	1.10000	451.00
2990 908020 EROSION CONTROL BLANKET MULCH	410.000 SY	2.45000	1004.50	2.40000	984.00	2.40000	984.00
SECTION TOTALS		$	2,740,251.00	$	2,726,168.50	$	2,422,706.00
SECTION 0007 BRIDGE 1-458, PILE ALTERNATIVE 1							
3000 618081 FURNISH PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	1960.000 LF						
3010 618091 FURNISH PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	280.000 LF						
3020 619061 INSTALL PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	1960.000 LF						
3030 619067 INSTALL PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	280.000 LF						
SECTION TOTALS		$		$		$	
SECTION 0008 BRIDGE 1-458, PILE ALTERNATIVE 2							
3040 618062 STEEL H PILES, HP 14 X 73	2610.000 LF	38.40000	100224.00	40.00000	104400.00	45.00000	117450.00
3050 618065 STEEL H TEST PILES, HP 14 X 73	360.000 LF	36.00000	12960.00	38.00000	13680.00	45.00000	16200.00
3060 619042 INSTALL STEEL H PILES, HP 14 X 73	2610.000 LF	19.00000	49590.00	58.53000	152763.30	20.00000	52200.00
3070 619045 INSTALL STEEL H TEST PILES, HP 14 X 73	360.000 LF	34.40000	12384.00	157.00000	56520.00	200.00000	72000.00
SECTION TOTALS		$	175,158.00	$	327,363.30	$	257,850.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
SECTION 0009 BRIDGE 1-460 N								
3080 202505 SETTLEMENT PLATFORM	4.000	EACH	1960.00000	7840.00	770.00000	3080.00	1400.00000	5600.00
3090 202508 WETLAND ACCESS ROAD, TYPE II		LUMP	500000.00000	500000.00	280000.00000	280000.00	220000.00000	220000.00
3100 202518 SETTLEMENT MONUMENT	4.000	EACH	740.00000	2960.00	806.00000	3224.00	750.00000	3000.00
3110 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	372.000	CY	25.60000	9523.20	30.00000	11160.00	87.00000	32364.00
3120 302011 DELAWARE NO. 3 STONE	140.000	TON	52.90000	7406.00	41.00000	5740.00	76.00000	10640.00
3130 302012 DELAWARE NO. 57 STONE	391.000	TON	47.90000	18728.90	40.00000	15640.00	76.00000	29716.00
3140 602003 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	78.000	CY	690.00000	53820.00	740.00000	57720.00	840.00000	65520.00
3150 602006 PORTLAND CEMENT CONCRETE MASONRY, PIER FOOTING, CLASS B	149.000	CY	333.00000	49617.00	315.00000	46935.00	350.00000	52150.00
3160 602007 PORTLAND CEMENT CONCRETE MASONRY, PIER ABOVE FOOTING, CLASS A	121.000	CY	780.00000	94380.00	926.00000	112046.00	870.00000	105270.00
3170 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	583.000	CY	780.00000	454740.00	839.00000	489137.00	1050.00000	612150.00
3180 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	104.000	CY	780.00000	81120.00	733.00000	76232.00	680.00000	70720.00
3190 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	45.000	CY	2130.00000	95850.00	1500.00000	67500.00	2600.00000	117000.00
3200 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	129.000	CY	1860.00000	239940.00	1500.00000	193500.00	2000.00000	258000.00
3210 602018 PORTLAND CEMENT CONCRETE MASONRY, CLASS D	76.000	CY	530.00000	40280.00	675.00000	51300.00	900.00000	68400.00
3220 602772 MECHANICALLY STABILIZED EARTH WALLS		LUMP	650000.00000	650000.00	350000.00000	350000.00	180000.00000	180000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
3230 603000 BAR REINFORCEMENT	40600.000	LB	1.05000	42630.00	1.15000	46690.00	1.40000	56840.00
3240 604000 BAR REINFORCEMENT, EPOXY COATED	217000.000	LB	1.15000	249550.00	1.25000	271250.00	1.50000	325500.00
3250 605001 STEEL STRUCTURES	1047000.000	LB	1.55000	1622850.00	1.50000	1570500.00	1.60000	1675200.00
3260 605512 PREFABRICATED EXPANSION JOINT SYSTEM, 4	90.000	LF	489.00000	44010.00	440.00000	39600.00	520.00000	46800.00
3270 605581 ELASTOMERIC BRIDGE BEARING PAD	5.000	EACH	5400.00000	27000.00	7700.00000	38500.00	1200.00000	6000.00
3280 605639 TFE-STAINLESS STEEL STRUCTURAL BEARINGS	10.000	EACH	2520.00000	25200.00	4400.00000	44000.00	7200.00000	72000.00
3290 619501 PRODUCTION PILE RESTRIKE	6.000	EACH	500.00000	3000.00	500.00000	3000.00	500.00000	3000.00
3300 619502 TEST PILE RESTRIKE	1.000	EADY	1000.00000	1000.00	1000.00000	1000.00	1000.00000	1000.00
3310 619519 DYNAMIC PILE TESTING BY CONTRACTOR	17.000	EACH	930.00000	15810.00	1800.00000	30600.00	2200.00000	37400.00
3320 619539 SIGNAL MATCHING ANALYSIS BY CONTRACTOR	17.000	EACH	309.00000	5253.00	360.00000	6120.00	420.00000	7140.00
3330 712021 RIPRAP, R-5	760.000	TON	77.70000	59052.00	43.00000	32680.00	79.00000	60040.00
3340 713003 GEOTEXTILES, RIPRAP	640.000	SY	1.85000	1184.00	6.00000	3840.00	5.10000	3264.00
3350 760015 RUMBLE STRIPS, CONCRETE, SHALLOW DEPTH	1005.000	LF	0.40000	402.00	0.60000	603.00	1.00000	1005.00
3360 908009 TOPSOILING, 4" DEPTH	1050.000	SY	2.95000	3097.50	4.60000	4830.00	7.70000	8085.00
3370 908019 STREAMBANK SEED MIX, SEEDING	521.000	SY	1.15000	599.15	2.10000	1094.10	1.10000	573.10
3380 908020 EROSION CONTROL BLANKET MULCH	521.000	SY	2.45000	1276.45	3.20000	1667.20	2.40000	1250.40
SECTION TOTALS			$	4,408,119.20	$	3,859,188.30	$	4,135,627.50
SECTION 0010 BRIDGE 1-460 N, PILE ALTERNATIVE 1								
3390 618081 FURNISH PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	2466.000	LF						

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
3400 618091 FURNISH PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	428.000 LF						
3410 619061 INSTALL PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	2466.000 LF						
3420 619067 INSTALL PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	428.000 LF						
SECTION TOTALS		$		$		$	
SECTION 0011 BRIDGE 1-460 N, PILE ALTERNATIVE 2							
3430 618062 STEEL H PILES, HP 14 X 73	3005.000 LF	33.00000	99165.00	40.00000	120200.00	45.00000	135225.00
3440 618065 STEEL H TEST PILES, HP 14 X 73	524.000 LF	35.90000	18811.60	37.00000	19388.00	31.00000	16244.00
3450 619042 INSTALL STEEL H PILES, HP 14 X 73	3005.000 LF	19.10000	57395.50	56.00000	168280.00	14.00000	42070.00
3460 619045 INSTALL STEEL H TEST PILES, HP 14 X 73	524.000 LF	35.45000	18575.80	95.00000	49780.00	190.00000	99560.00
SECTION TOTALS		$	193,947.90	$	357,648.00	$	293,099.00
SECTION 0012 BRIDGE 1-460 S							
3470 202505 SETTLEMENT PLATFORM	4.000 EACH	1960.00000	7840.00	770.00000	3080.00	1400.00000	5600.00
3480 202518 SETTLEMENT MONUMENT	4.000 EACH	740.00000	2960.00	806.00000	3224.00	750.00000	3000.00
3490 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	300.000 CY	25.60000	7680.00	39.00000	11700.00	87.00000	26100.00
3500 302011 DELAWARE NO. 3 STONE	94.000 TON	52.90000	4972.60	41.00000	3854.00	76.00000	7144.00
3510 302012 DELAWARE NO. 57 STONE	326.000 TON	47.85000	15599.10	41.00000	13366.00	76.00000	24776.00
3520 602003 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	75.000 CY	720.00000	54000.00	770.00000	57750.00	860.00000	64500.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
3530 602006 PORTLAND CEMENT CONCRETE MASONRY, PIER FOOTING, CLASS B	149.000	CY	333.00000	49617.00	315.00000	46935.00	350.00000	52150.00
3540 602007 PORTLAND CEMENT CONCRETE MASONRY, PIER ABOVE FOOTING, CLASS A	125.000	CY	800.00000	100000.00	918.00000	114750.00	890.00000	111250.00
3550 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	560.000	CY	790.00000	442400.00	870.00000	487200.00	1050.00000	588000.00
3560 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	104.000	CY	780.00000	81120.00	730.00000	75920.00	680.00000	70720.00
3570 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	40.000	CY	1850.00000	74000.00	2500.00000	100000.00	3200.00000	128000.00
3580 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	123.000	CY	1730.00000	212790.00	1400.00000	172200.00	2000.00000	246000.00
3590 602018 PORTLAND CEMENT CONCRETE MASONRY, CLASS D	67.000	CY	620.00000	41540.00	730.00000	48910.00	960.00000	64320.00
3600 602772 MECHANICALLY STABILIZED EARTH WALLS		LUMP	650000.00000	650000.00	425000.00000	425000.00	190000.00000	190000.00
3610 603000 BAR REINFORCEMENT	41500.000	LB	1.05000	43575.00	1.15000	47725.00	1.40000	58100.00
3620 604000 BAR REINFORCEMENT, EPOXY COATED	212000.000	LB	1.15000	243800.00	1.25000	265000.00	1.50000	318000.00
3630 605001 STEEL STRUCTURES	854000.000	LB	1.50000	1281000.00	1.50000	1281000.00	1.70000	1451800.00
3640 605512 PREFABRICATED EXPANSION JOINT SYSTEM, 4	90.000	LF	489.00000	44010.00	450.00000	40500.00	540.00000	48600.00
3650 605581 ELASTOMERIC BRIDGE BEARING PAD	5.000	EACH	5700.00000	28500.00	8000.00000	40000.00	1200.00000	6000.00
3660 605639 TFE-STAINLESS STEEL STRUCTURAL BEARINGS	10.000	EACH	2500.00000	25000.00	4300.00000	43000.00	7200.00000	72000.00
3670 619501 PRODUCTION PILE RESTRIKE	6.000	EACH	500.00000	3000.00	500.00000	3000.00	500.00000	3000.00
3680 619502 TEST PILE RESTRIKE	1.000	EADY	1000.00000	1000.00	1000.00000	1000.00	1000.00000	1000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
3690 619519 DYNAMIC PILE TESTING BY CONTRACTOR	17.000	EACH	930.00000	15810.00	1800.00000	30600.00	1500.00000	25500.00
3700 619539 SIGNAL MATCHING ANALYSIS BY CONTRACTOR	17.000	EACH	309.00000	5253.00	360.00000	6120.00	420.00000	7140.00
3710 712021 RIPRAP, R-5	565.000	TON	77.70000	43900.50	44.00000	24860.00	79.00000	44635.00
3720 713003 GEOTEXTILES, RIPRAP	450.000	SY	1.85000	832.50	6.00000	2700.00	5.10000	2295.00
3730 760015 RUMBLE STRIPS, CONCRETE, SHALLOW DEPTH	955.000	LF	0.40000	382.00	0.60000	573.00	1.00000	955.00
3740 908009 TOPSOILING, 4" DEPTH	700.000	SY	5.45000	3815.00	4.60000	3220.00	7.70000	5390.00
3750 908019 STREAMBANK SEED MIX, SEEDING	345.000	SY	1.15000	396.75	2.10000	724.50	1.10000	379.50
3760 908020 EROSION CONTROL BLANKET MULCH	345.000	SY	2.45000	845.25	3.20000	1104.00	2.40000	828.00
SECTION TOTALS			$	3,485,638.70	$	3,355,015.50	$	3,627,182.50
SECTION 0013 BRIDGE 1-460 S, PILE ALTERNATIVE 1								
3770 618081 FURNISH PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	2870.000	LF						
3780 618091 FURNISH PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	508.000	LF						
3790 619061 INSTALL PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	2870.000	LF						
3800 619067 INSTALL PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	508.000	LF						
SECTION TOTALS			$		$		$	
SECTION 0014 BRIDGE 1-460 S, PILE ALTERNATIVE 2								
3810 618062 STEEL H PILES, HP 14 X 73	3152.000	LF	36.80000	115993.60	40.00000	126080.00	45.00000	141840.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
3820 618065 STEEL H TEST PILES, HP 14 X 73	558.000	LF	37.45000	20897.10	37.00000	20646.00	45.00000	25110.00
3830 619042 INSTALL STEEL H PILES, HP 14 X 73	3152.000	LF	18.25000	57524.00	53.00000	167056.00	16.00000	50432.00
3840 619045 INSTALL STEEL H TEST PILES, HP 14 X 73	558.000	LF	33.30000	18581.40	88.00000	49104.00	190.00000	106020.00
SECTION TOTALS			$	212,996.10	$	362,886.00	$	323,402.00
SECTION 0015 BRIDGE 1-460 A								
3850 202505 SETTLEMENT PLATFORM	4.000	EACH	1960.00000	7840.00	302.00000	1208.00	1400.00000	5600.00
3860 202518 SETTLEMENT MONUMENT	4.000	EACH	740.00000	2960.00	605.00000	2420.00	750.00000	3000.00
3870 302011 DELAWARE NO. 3 STONE	91.000	TON	52.90000	4813.90	41.00000	3731.00	76.00000	6916.00
3880 302012 DELAWARE NO. 57 STONE	67.000	TON	47.90000	3209.30	41.00000	2747.00	76.00000	5092.00
3890 602003 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	71.000	CY	810.00000	57510.00	810.00000	57510.00	820.00000	58220.00
3900 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	331.000	CY	820.00000	271420.00	870.00000	287970.00	900.00000	297900.00
3910 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	163.000	CY	780.00000	127140.00	850.00000	138550.00	450.00000	73350.00
3920 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	37.000	CY	2130.00000	78810.00	2200.00000	81400.00	1900.00000	70300.00
3930 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	44.000	CY	1930.00000	84920.00	1600.00000	70400.00	780.00000	34320.00
3940 602772 MECHANICALLY STABILIZED EARTH WALLS		LUMP	650000.00000	650000.00	450000.00000	450000.00	260000.00000	260000.00
3950 604000 BAR REINFORCEMENT, EPOXY COATED	117736.000	LB	1.15000	135396.40	1.25000	147170.00	1.10000	129509.60
3960 605001 STEEL STRUCTURES	354900.000	LB	1.75000	621075.00	1.50000	532350.00	2.00000	709800.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
3970 605512 PREFABRICATED EXPANSION JOINT SYSTEM, 4	56.000 LF	489.00000	27384.00	430.00000	24080.00	430.00000	24080.00
3980 605581 ELASTOMERIC BRIDGE BEARING PAD	6.000 EACH	1480.00000	8880.00	3200.00000	19200.00	1200.00000	7200.00
3990 605639 TFE-STAINLESS STEEL STRUCTURAL BEARINGS	6.000 EACH	2170.00000	13020.00	4000.00000	24000.00	7200.00000	43200.00
4000 619501 PRODUCTION PILE RESTRIKE	3.000 EACH	500.00000	1500.00	500.00000	1500.00	500.00000	1500.00
4010 619502 TEST PILE RESTRIKE	1.000 EADY	1000.00000	1000.00	1000.00000	1000.00	1000.00000	1000.00
4020 619519 DYNAMIC PILE TESTING BY CONTRACTOR	10.000 EACH	930.00000	9300.00	1800.00000	18000.00	2200.00000	22000.00
4030 619539 SIGNAL MATCHING ANALYSIS BY CONTRACTOR	10.000 EACH	309.00000	3090.00	360.00000	3600.00	420.00000	4200.00
4040 727507 BRIDGE SAFETY FENCE	354.000 LF	62.60000	22160.40	75.00000	26550.00	180.00000	63720.00
SECTION TOTALS		$	2,131,429.00	$	1,893,386.00	$	1,820,907.60
SECTION 0016 BRIDGE 1-460 A, PILE ALTERNATIVE 1							
4050 618081 FURNISH PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	874.000 LF						
4060 618091 FURNISH PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	312.000 LF						
4070 619061 INSTALL PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	874.000 LF						
4080 619067 INSTALL PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	312.000 LF						
SECTION TOTALS		$		$		$	
SECTION 0017 BRIDGE 1-460 A, PILE ALTERNATIVE 2							
4090 618062 STEEL H PILES, HP 14 X 73	1158.000 LF	37.90000	43888.20	39.00000	45162.00	44.00000	50952.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
4100 618065 STEEL H TEST PILES, HP 14 X 73	426.000	LF	36.10000	15378.60	37.00000	15762.00	45.00000	19170.00
4110 619042 INSTALL STEEL H PILES, HP 14 X 73	1158.000	LF	20.55000	23796.90	55.00000	63690.00	29.00000	33582.00
4120 619045 INSTALL STEEL H TEST PILES, HP 14 X 73	426.000	LF	29.10000	12396.60	97.00000	41322.00	160.00000	68160.00
SECTION TOTALS			$	95,460.30	$	165,936.00	$	171,864.00
SECTION 0018 BRIDGE 1-466 N & S								
4130 202505 SETTLEMENT PLATFORM	8.000	EACH	1960.00000	15680.00	770.00000	6160.00	1400.00000	11200.00
4140 209002 BORROW, TYPE B	2134.000	CY	23.40000	49935.60	51.00000	108834.00	25.00000	53350.00
4150 602003 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	104.000	CY	750.00000	78000.00	740.00000	76960.00	710.00000	73840.00
4160 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	463.000	CY	1000.00000	463000.00	1300.00000	601900.00	1020.00000	472260.00
4170 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	478.000	CY	500.00000	239000.00	560.00000	267680.00	450.00000	215100.00
4180 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	92.000	CY	2100.00000	193200.00	2300.00000	211600.00	1800.00000	165600.00
4190 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	106.000	CY	2020.00000	214120.00	1600.00000	169600.00	780.00000	82680.00
4200 602772 MECHANICALLY STABILIZED EARTH WALLS		LUMP	1200000.00000	1200000.00	925000.00000	925000.00	520000.00000	520000.00
4210 604000 BAR REINFORCEMENT, EPOXY COATED	262700.000	LB	1.15000	302105.00	1.25000	328375.00	1.10000	288970.00
4220 605512 PREFABRICATED EXPANSION JOINT SYSTEM, 4	104.000	LF	303.00000	31512.00	450.00000	46800.00	430.00000	44720.00
4230 619501 PRODUCTION PILE RESTRIKE	1.000	EACH	500.00000	500.00	500.00000	500.00	500.00000	500.00
4240 619502 TEST PILE RESTRIKE	1.000	EADY	1000.00000	1000.00	1000.00000	1000.00	1000.00000	1000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
4250 619519 DYNAMIC PILE TESTING BY CONTRACTOR	8.000 EACH	930.00000	7440.00	1800.00000	14400.00	1700.00000	13600.00
4260 619539 SIGNAL MATCHING ANALYSIS BY CONTRACTOR	8.000 EACH	309.00000	2472.00	360.00000	2880.00	420.00000	3360.00
4270 623003 PRESTRESSED REINFORCED CONCRETE MEMBERS BULB T BEAM	LUMP	675000.00000	675000.00	625000.00000	625000.00	590000.00000	590000.00
4280 760015 RUMBLE STRIPS, CONCRETE, SHALLOW DEPTH	859.000 LF	0.40000	343.60	0.55000	472.45	1.00000	859.00
SECTION TOTALS		$	3,473,308.20	$	3,387,161.45	$	2,537,039.00
SECTION 0019 BRIDGE 1-466 N & S, PILE ALTERNATIVE 1							
4290 618081 FURNISH PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	1864.000 LF						
4300 618091 FURNISH PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	273.000 LF						
4310 619061 INSTALL PRECAST PRESTRESSED CONCRETE PILE, 14" X 14"	1864.000 LF						
4320 619067 INSTALL PRECAST PRESTRESSED CONCRETE TEST PILE, 14" X 14"	273.000 LF						
SECTION TOTALS		$		$		$	
SECTION 0020 BRIDGE 1-466 N & S, PILE ALTERNATIVE 2							
4330 618062 STEEL H PILES, HP 14 X 73	2632.000 LF	37.80000	99489.60	39.00000	102648.00	47.00000	123704.00
4340 618065 STEEL H TEST PILES, HP 14 X 73	369.000 LF	36.80000	13579.20	37.00000	13653.00	45.00000	16605.00
4350 619042 INSTALL STEEL H PILES, HP 14 X 73	2632.000 LF	22.30000	58693.60	52.00000	136864.00	15.00000	39480.00
4360 619045 INSTALL STEEL H TEST PILES, HP 14 X 73	369.000 LF	33.57000	12387.33	112.00000	41328.00	230.00000	84870.00
SECTION TOTALS		$	184,149.73	$	294,493.00	$	264,659.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : US 301, SR 896 TO US 1
CALL ORDER : 001 CONTRACT ID : T200911308.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/13/15 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) FACCHINA CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
SECTION 0021 BRIDGE 1-444								
4370 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	2413.000	CY	28.50000	68770.50	12.00000	28956.00	52.00000	125476.00
4380 302011 DELAWARE NO. 3 STONE	155.000	TON	53.90000	8354.50	40.00000	6200.00	76.00000	11780.00
4390 302012 DELAWARE NO. 57 STONE	337.000	TON	49.80000	16782.60	40.00000	13480.00	76.00000	25612.00
4400 602001 PORTLAND CEMENT CONCRETE MASONRY, CLASS A	283.000	CY	1210.00000	342430.00	1300.00000	367900.00	1400.00000	396200.00
4410 602002 PORTLAND CEMENT CONCRETE MASONRY, CLASS B	458.000	CY	441.00000	201978.00	560.00000	256480.00	440.00000	201520.00
4420 602522 PRECAST CONCRETE CULVERT	161.000	LF	2890.00000	465290.00	2500.00000	402500.00	2500.00000	402500.00
4430 604000 BAR REINFORCEMENT, EPOXY COATED	82600.000	LB	1.15000	94990.00	1.20000	99120.00	1.10000	90860.00
4440 608000 COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL	835.000	TON	34.70000	28974.50	37.00000	30895.00	70.00000	58450.00
4450 712021 RIPRAP, R-5	985.000	TON	76.50000	75352.50	43.00000	42355.00	79.00000	77815.00
4460 712531 CHANNEL BED FILL	69.000	CY	108.00000	7452.00	320.00000	22080.00	25.00000	1725.00
4470 715001 PERFORATED PIPE UNDERDRAINS, 6"	463.000	LF	17.30000	8009.90	29.00000	13427.00	26.00000	12038.00
SECTION TOTALS			$	1,318,384.50	$	1,283,393.00	$	1,403,976.00
SECTION 0022 AIRMONT BERM HEIGHT CHANGE								
4480 202000 EXCAVATION AND EMBANKMENT	22614.000	CY	6.40000	144729.60	10.00000	226140.00	9.00000	203526.00
SECTION TOTALS			$	144,729.60	$	226,140.00	$	203,526.00
CONTRACT TOTALS			$	72,894,205.07	$	73,910,472.52	$	81,517,745.87
DBE GOALS			7	%	7	%	7	%