TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2010
CALL ORDER : 005 CONTRACT ID : T201006107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : N2
STATE/FEDERAL AID NO: EIM-2010(32) CONTRACT TIME : 330 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT(S) : EIM-2010(32)
PAVEMENT & REHABILITATION, NORTH VII, 2010

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 11/10/10 to vendor GREGGO & FERRARA INC

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 4,270,937.96	132.9359%	100.0000%
1	GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720	$ 3,212,779.80	100.0000%	75.2242%
2	EASTERN HIGHWAY SPECIALIST, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801	$ 3,446,099.08	107.2622%	80.6872%
3	MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 3,463,461.16	107.8026%	81.0937%
4	DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804	$ 4,222,039.75	131.4139%	98.8551%
5	DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801	$ 4,277,070.65	133.1268%	100.1436%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(2) EASTERN HIGHWAY SPEC INC UNIT PRICE	 AMOUNT
SECTION 0001 Category 0001								
0010 401576 RECYCLED ASPHALT PAVEMENT	1220.000	TON	20.00000	24400.00	18.00000	21960.00	45.50000	55510.00
0020 401667 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	390.000	TON	60.00000	23400.00	69.00000	26910.00	103.00000	40170.00
0030 406001 PATCHING HOT-MIX PATCHING	7100.000	SYIN	1.50000	10650.00	1.70000	12070.00	1.60000	11360.00
0040 406002 HOT-MIX PATCHING, CONCRETE	200.000	SYIN	3.50000	700.00	16.00000	3200.00	14.00000	2800.00
0050 501502 DIAMOND GRINDING P.C.C. PAVEMENT	6520.000	SY	7.40000	48248.00	10.00000	65200.00	15.50000	101060.00
0060 503001 PATCHING P.C.C. PAVEMENT, 6' TO 15', TYPE A	2390.000	SY	160.00000	382400.00	160.00000	382400.00	175.00000	418250.00
0070 503002 PATCHING P.C.C. PAVEMENT GREATER THAN 15' TO 100', TYPE B	2830.000	SY	160.00000	452800.00	160.00000	452800.00	151.00000	427330.00
0080 503006 DOWEL BARS	7719.000	EACH	15.00000	115785.00	7.00000	54033.00	16.00000	123504.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2010
CALL ORDER : 005 CONTRACT ID : T201006107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(2) EASTERN HIGHWAY SPEC INC UNIT PRICE	 AMOUNT
0090 503501 CRACK AND JOINT SEALING LESS THAN 3/4" WIDE	533270.000 LF	3.00000	1599810.00	1.60000	853232.00	1.70000	906559.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2010
CALL ORDER : 005 CONTRACT ID : T201006107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(2) EASTERN HIGHWAY SPEC INC UNIT PRICE	 AMOUNT
0100 503502 CRACK AND JOINT SEALING 3/4" TO 1 3/4" WIDE	47500.000	LF	5.00000	237500.00	1.70000	80750.00	1.80000	85500.00
0110 503503 PATCHING CONCRETE	1142.000	SYIN	5.65000	6452.30	5.65000	6452.30	5.65000	6452.30
0120 503517 P.C.C. PATCHING, PARTIAL DEPTH	1152.000	SYIN	100.00000	115200.00	35.00000	40320.00	108.00000	124416.00
0130 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	120.000	SF	35.00000	4200.00	42.00000	5040.00	28.00000	3360.00
0140 705525 CURB RAMP, TYPE 1	600.000	SF	15.00000	9000.00	25.00000	15000.00	21.50000	12900.00
0150 705526 CURB RAMP, TYPE 2, 3, AND/OR 4	700.000	SF	15.00000	10500.00	25.00000	17500.00	21.50000	15050.00
0160 708500 REPLACING CATCH BASIN GRATES	37.000	EACH	250.00000	9250.00	540.00000	19980.00	243.00000	8991.00
0170 708504 REPLACING CATCH BASIN FRAMES	37.000	EACH	250.00000	9250.00	550.00000	20350.00	232.00000	8584.00
0180 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	37.000	EACH	1000.00000	37000.00	590.00000	21830.00	556.00000	20572.00
0190 720527 PLASTIC DRUMS	42664.000	EADY	0.50000	21332.00	0.56000	23891.84	0.28000	11945.92
0200 742500 FLAGGER, NEW CASTLE COUNTY, STATE	680.000	HOUR	41.67000	28335.60	41.67000	28335.60	41.67000	28335.60
0210 742514 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	68.000	HOUR	60.42000	4108.56	60.42000	4108.56	60.42000	4108.56
0220 743003 ARROWPANELS, TYPE C	160.000	EADY	30.00000	4800.00	33.00000	5280.00	14.00000	2240.00
0230 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	520.000	EADY	75.00000	39000.00	41.00000	21320.00	56.00000	29120.00
0240 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	1004.000	EADY	40.00000	40160.00	38.00000	38152.00	35.00000	35140.00
0250 743501 WARNING LIGHTS , TYPE B	456.000	EADY	1.50000	684.00	2.20000	1003.20	0.56000	255.36

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2010
CALL ORDER : 005 CONTRACT ID : T201006107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) GREGGO & FERRARA INC UNIT PRICE	(1) GREGGO & FERRARA INC AMOUNT	(2) EASTERN HIGHWAY SPEC INC UNIT PRICE	(2) EASTERN HIGHWAY SPEC INC AMOUNT
0260 743504 WARNING SIGNS	66.000	EACH	125.00000	8250.00	180.00000	11880.00	140.00000	9240.00
0270 743507 TEMPORARY BARRICADE, TYPE III	1368.000	LFDY	1.25000	1710.00	0.80000	1094.40	0.28000	383.04
0280 743525 TEMPORARY WARNING SIGNS	1064.000	EADY	5.00000	5320.00	7.70000	8192.80	56.00000	59584.00
0290 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	296.000	EADY	110.00000	32560.00	110.00000	32560.00	84.50000	25012.00
0300 748502 RAISED/RECESSED PAVEMENT MARKER	3480.000	EACH	35.00000	121800.00	31.00000	107880.00	24.50000	85260.00
0310 748507 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6"	356620.000	LF	0.50000	178310.00	0.48000	171177.60	0.44000	156912.80
0320 748509 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12"	8000.000	LF	1.00000	8000.00	1.30000	10400.00	0.90000	7200.00
0330 748529 RETROREFLECTIVE PREFORMED PATTERNEDMARKINGS, SYMBOL/LEGEND	50.000	SF	13.00000	650.00	27.00000	1350.00	22.50000	1125.00
0340 748530 REMOVAL OF PAVEMENT STRIPING	163000.000	SF	0.75000	122250.00	0.98000	159740.00	1.00000	163000.00
0350 748538 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"	147850.000	LF	0.85000	125672.50	0.73000	107930.50	0.73000	107930.50
0360 748631 BLACK EPOXY CONTRAST TURNPIKE, 6"	60600.000	LF	0.40000	24240.00	0.61000	36966.00	0.44000	26664.00
0370 762001 SAW CUTTING, HOT MIX	330.000	LF	2.00000	660.00	5.00000	1650.00	3.40000	1122.00
0380 762002 SAW CUTTING, CONCRETE, FULL DEPTH	14280.000	LF	6.00000	85680.00	3.00000	42840.00	3.40000	48552.00
0390 763000 INITIAL EXPENSE		LUMP	74665.00000	74665.00	25000.00000	25000.00	85000.00000	85000.00
0400 763500 MAINTENANCE OF TRAFFIC		LUMP	74665.00000	74665.00	77000.00000	77000.00	9000.00000	9000.00
0410 763505 TRAFFIC OFFICERS	2280.000	HOUR	75.00000	171000.00	75.00000	171000.00	75.00000	171000.00
0420 763621 CONSTRUCTION ENGINEERING, RE-SURFACING		LUMP	540.00000	540.00	25000.00000	25000.00	5600.00000	5600.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2010
CALL ORDER : 005 CONTRACT ID : T201006107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) GREGGO & FERRARA INC UNIT PRICE	(1) GREGGO & FERRARA INC AMOUNT	(2) EASTERN HIGHWAY SPEC INC UNIT PRICE	(2) EASTERN HIGHWAY SPEC INC AMOUNT
SECTION TOTALS			$ 4,270,937.96		$ 3,212,779.80		$ 3,446,099.08
CONTRACT TOTALS			$ 4,270,937.96		$ 3,212,779.80		$ 3,446,099.08
DBE GOALS			6 %		6 %		6 %

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2010
CALL ORDER : 005 CONTRACT ID : T201006107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(5) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
SECTION 0001 Category 0001								
0010 401576 RECYCLED ASPHALT PAVEMENT	1220.000	TON	19.00000	23180.00	28.45000	34709.00	25.00000	30500.00
0020 401667 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 PATCHING	390.000	TON	103.00000	40170.00	80.00000	31200.00	93.00000	36270.00
0030 406001 HOT-MIX PATCHING	7100.000	SYIN	2.75000	19525.00	2.00000	14200.00	2.90000	20590.00
0040 406002 HOT-MIX PATCHING, CONCRETE	200.000	SYIN	6.00000	1200.00	10.00000	2000.00	4.90000	980.00
0050 501502 DIAMOND GRINDING P.C.C. PAVEMENT	6520.000	SY	32.00000	208640.00	12.70000	82804.00	30.00000	195600.00
0060 503001 PATCHING P.C.C. PAVEMENT, 6' TO 15', TYPE A	2390.000	SY	137.00000	327430.00	161.00000	384790.00	275.00000	657250.00
0070 503002 PATCHING P.C.C. PAVEMENT GREATER THAN 15' TO 100', TYPE B	2830.000	SY	142.50000	403275.00	161.00000	455630.00	280.00000	792400.00
0080 503006 DOWEL BARS	7719.000	EACH	15.00000	115785.00	15.75000	121574.25	16.25000	125433.75
0090 503501 CRACK AND JOINT SEALING LESS THAN 3/4" WIDE	533270.000	LF	1.70000	906559.00	2.35000	1253184.50	1.60000	853232.00
0100 503502 CRACK AND JOINT SEALING 3/4" TO 1 3/4" WIDE	47500.000	LF	1.85000	87875.00	2.45000	116375.00	1.90000	90250.00
0110 503503 PATCHING CONCRETE	1142.000	SYIN	5.65000	6452.30	5.65000	6452.30	5.65000	6452.30
0120 503517 P.C.C. PATCHING, PARTIAL DEPTH	1152.000	SYIN	103.00000	118656.00	92.00000	105984.00	53.00000	61056.00
0130 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	120.000	SF	34.00000	4080.00	37.00000	4440.00	23.25000	2790.00
0140 705525 CURB RAMP, TYPE 1	600.000	SF	14.00000	8400.00	21.15000	12690.00	15.40000	9240.00
0150 705526 CURB RAMP, TYPE 2, 3, AND/OR 4	700.000	SF	14.00000	9800.00	21.15000	14805.00	13.50000	9450.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2010
CALL ORDER : 005 CONTRACT ID : T201006107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	(3) AMOUNT	(4) DAISY CONSTRUCTION COMPANY UNIT PRICE	(4) AMOUNT	(5) DIAMOND MATERIALS LLC UNIT PRICE	(5) AMOUNT
0160 708500 REPLACING CATCH BASIN GRATES	37.000	EACH	200.00000	7400.00	275.00000	10175.00	220.00000	8140.00
0170 708504 REPLACING CATCH BASIN FRAMES	37.000	EACH	220.00000	8140.00	275.00000	10175.00	270.00000	9990.00
0180 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	37.000	EACH	740.00000	27380.00	2325.00000	86025.00	950.00000	35150.00
0190 720527 PLASTIC DRUMS	42664.000	EADY	0.15000	6399.60	0.32000	13652.48	0.27000	11519.28
0200 742500 FLAGGER, NEW CASTLE COUNTY, STATE	680.000	HOUR	41.67000	28335.60	41.67000	28335.60	41.67000	28335.60
0210 742514 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	68.000	HOUR	60.42000	4108.56	60.42000	4108.56	60.42000	4108.56
0220 743003 ARROWPANELS, TYPE C	160.000	EADY	20.00000	3200.00	22.00000	3520.00	25.00000	4000.00
0230 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	520.000	EADY	70.00000	36400.00	80.00000	41600.00	60.00000	31200.00
0240 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	1004.000	EADY	35.00000	35140.00	45.00000	45180.00	40.00000	40160.00
0250 743501 WARNING LIGHTS , TYPE B	456.000	EADY	1.00000	456.00	0.80000	364.80	0.80000	364.80
0260 743504 WARNING SIGNS	66.000	EACH	145.00000	9570.00	185.00000	12210.00	120.00000	7920.00
0270 743507 TEMPORARY BARRICADE, TYPE III	1368.000	LFDY	0.30000	410.40	0.27000	369.36	0.27000	369.36
0280 743525 TEMPORARY WARNING SIGNS	1064.000	EADY	2.30000	2447.20	3.00000	3192.00	2.20000	2340.80
0290 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	296.000	EADY	115.00000	34040.00	195.00000	57720.00	110.00000	32560.00
0300 748502 RAISED/RECESSED PAVEMENT MARKER	3480.000	EACH	24.50000	85260.00	22.20000	77256.00	23.10000	80388.00
0310 748507 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6"	356620.000	LF	0.45000	160479.00	0.42000	149780.40	0.41000	146214.20

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2010
CALL ORDER : 005 CONTRACT ID : T201006107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(5) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0320 748509 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12"	8000.000	LF	0.80000	6400.00	0.74000	5920.00	0.85000	6800.00
0330 748529 RETROREFLECTIVE PREFORMED PATTERNEDMARKINGS, SYMBOL/LEGEND	50.000	SF	35.00000	1750.00	40.00000	2000.00	21.00000	1050.00
0340 748530 REMOVAL OF PAVEMENT STRIPING	163000.000	SF	1.16000	189080.00	1.05000	171150.00	0.95000	154850.00
0350 748538 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"	147850.000	LF	0.73000	107930.50	0.67000	99059.50	0.68000	100538.00
0360 748631 BLACK EPOXY CONTRAST TURNPIKE, 6"	60600.000	LF	0.45000	27270.00	0.42000	25452.00	0.41000	24846.00
0370 762001 SAW CUTTING, HOT MIX	330.000	LF	2.50000	825.00	2.00000	660.00	1.80000	594.00
0380 762002 SAW CUTTING, CONCRETE, FULL DEPTH	14280.000	LF	2.90000	41412.00	2.10000	29988.00	2.10000	29988.00
0390 763000 INITIAL EXPENSE		LUMP	95500.00000	95500.00	283490.00000	283490.00	200000.00000	200000.00
0400 763500 MAINTENANCE OF TRAFFIC		LUMP	87600.00000	87600.00	241818.00000	241818.00	250000.00000	250000.00
0410 763505 TRAFFIC OFFICERS	2280.000	HOUR	75.00000	171000.00	75.00000	171000.00	75.00000	171000.00
0420 763621 CONSTRUCTION ENGINEERING, RE-SURFACING		LUMP	4500.00000	4500.00	7000.00000	7000.00	3150.00000	3150.00
SECTION TOTALS			$	3,463,461.16	$	4,222,039.75	$	4,277,070.65
CONTRACT TOTALS			$	3,463,461.16	$	4,222,039.75	$	4,277,070.65
DBE GOALS			6	%	6	%	6	%