TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2010
CALL ORDER : 003 CONTRACT ID : T201006307.01 COUNTIES : SUSSEX
LETTING DATE : 11/23/10 DISTRICT : S2
STATE/FEDERAL AID NO: ERRA-2010(27) CONTRACT TIME : 50 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT(S) : ERRA-2010(27)
PAVEMENT & REHABILITATION, SOUTH II-VII, 2010

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 12/22/10 to vendor AMERICAN INFRASTRUCTURE-MD INC

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 1,794,049.80	103.9694%	100.0000%
1	AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047	$ 1,725,555.00	100.0000%	96.1821%
2	DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620	$ 1,798,961.46	104.2541%	100.2738%
3	GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901	$ 1,819,786.68	105.4609%	101.4346%
4	DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801	$ 1,943,593.76	112.6359%	108.3356%
5	DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804	$ 1,947,441.73	112.8589%	108.5500%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	(1) AMERICAN INFRASTRUCTURE-MD I AMOUNT	(2) DAVID A BRAMBLE INC UNIT PRICE	(2) DAVID A BRAMBLE INC AMOUNT
SECTION 0001 Category 0001							
0010 212001 UNDERCUT EXCAVATION, PATCHING	8.000 CY	45.00000	360.00	35.00000	280.00	100.00000	800.00
0020 302005 GRADED AGGREGATE BASE COURSE, TYPE B	47.000 TON	45.95000	2159.65	30.00000	1410.00	100.00000	4700.00
0030 401667 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 PATCHING	115.000 TON	94.50000	10867.50	90.00000	10350.00	135.00000	15525.00
0040 401696 ENTRANCE, DRIVEWAY AND INTERSECTINGSTREET PAVING SURCHARGE	289.000 TON	28.00000	8092.00	26.00000	7514.00	25.00000	7225.00
0050 401801 WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)	9459.000 TON	63.00000	595917.00	57.00000	539163.00	50.00000	472950.00
0060 401830 WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (NON- CARBONATE STONE)	11009.000 TON	65.00000	715585.00	63.60000	700172.40	56.00000	616504.00
0070 402000 HOT-MIX BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS CONCRETE (TRM)	40.000 TON	125.00000	5000.00	50.00000	2000.00	100.00000	4000.00
0080 406001 HOT-MIX PATCHING	2000.000 SYIN	2.10000	4200.00	1.85000	3700.00	3.25000	6500.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2010
CALL ORDER : 003 CONTRACT ID : T201006307.01 COUNTIES : SUSSEX
LETTING DATE : 11/23/10 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	AMERICAN INFRASTRUCTURE-MD I AMOUNT	(2) DAVID A BRAMBLE INC UNIT PRICE	DAVID A BRAMBLE INC AMOUNT
0090 503001 PATCHING P.C.C. PAVEMENT, 6' TO 15', TYPE A	320.000	SY	171.54000	54892.80	150.00000	48000.00	200.00000	64000.00
0100 503006 DOWEL BARS	640.000	EACH	18.36000	11750.40	24.60000	15744.00	10.00000	6400.00
0110 503503 PATCHING CONCRETE	1568.000	SYIN	5.65000	8859.20	5.65000	8859.20	5.65000	8859.20
0120 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	2.000	EACH	950.00000	1900.00	1250.00000	2500.00	1000.00000	2000.00
0130 732508 TOPSOIL, MODIFIED	973.000	TON	27.04000	26309.92	24.06000	23410.38	20.00000	19460.00
0140 734013 PERMANENT GRASS SEEDING, DRY GROUND	9433.000	SY	0.26000	2452.58	0.24000	2263.92	0.25000	2358.25
0150 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	9433.000	SY	0.55000	5188.15	0.47000	4433.51	0.50000	4716.50
0160 742510 FLAGGER, SUSSEX COUNTY, FEDERAL	1350.000	HOUR	41.53000	56065.50	41.53000	56065.50	41.53000	56065.50
0170 742519 FLAGGER, SUSSEX COUNTY, FEDERAL, OVERTIME	203.000	HOUR	60.22000	12224.66	60.22000	12224.66	60.22000	12224.66
0180 743003 ARROWPANELS, TYPE C	45.000	EADY	25.00000	1125.00	17.38000	782.10	15.00000	675.00
0190 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	14.000	EADY	82.96000	1161.44	76.70000	1073.80	2000.00000	28000.00
0200 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	45.000	EADY	135.00000	6075.00	147.26000	6626.70	100.00000	4500.00
0210 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE	660.000	LF	9.10000	6006.00	8.08000	5332.80	9.00000	5940.00
0220 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	1077.000	SF	4.00000	4308.00	3.02000	3252.54	5.50000	5923.50
0230 748019 TEMPORARY MARKINGS, PAINT, 4"	155650.000	LF	0.19000	29573.50	0.18000	28017.00	0.05000	7782.50
0240 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	2153.000	SF	1.08000	2325.24	0.50000	1076.50	0.20000	430.60

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2010
CALL ORDER : 003 CONTRACT ID : T201006307.01 COUNTIES : SUSSEX
LETTING DATE : 11/23/10 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	(1) AMERICAN INFRASTRUCTURE-MD I AMOUNT	(2) DAVID A BRAMBLE INC UNIT PRICE	(2) DAVID A BRAMBLE INC AMOUNT
0250 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	180.000	LF	2.00000	360.00	1.69000	304.20	1.80000	324.00
0260 748502 RAISED/RECESSED PAVEMENT MARKER	354.000	EACH	28.14000	9961.56	26.03000	9214.62	26.00000	9204.00
0270 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	77825.000	LF	0.35000	27238.75	0.26000	20234.50	1.60000	124520.00
0280 760502 PAVEMENT MILLING, TAPER CUT	800.000	SYIN	3.04000	2432.00	1.00000	800.00	5.00000	4000.00
0290 760507 PROFILE MILLING, HOT-MIX	5867.000	SYIN	0.85000	4986.95	1.14000	6688.38	1.25000	7333.75
0300 761001 BUTT JOINTS, HOT MIX	2554.000	SY	10.00000	25540.00	7.38000	18848.52	5.00000	12770.00
0310 762001 SAW CUTTING, HOT MIX	1840.000	LF	1.80000	3312.00	0.25000	460.00	0.50000	920.00
0320 762002 SAW CUTTING, CONCRETE, FULL DEPTH	1200.000	LF	4.20000	5040.00	4.09000	4908.00	3.00000	3600.00
0330 763000 INITIAL EXPENSE		LUMP	54515.00000	54515.00	80000.00000	80000.00	85000.00000	85000.00
0340 763505 TRAFFIC OFFICERS	450.000	HOUR	75.00000	33750.00	75.00000	33750.00	75.00000	33750.00
0350 763643 MAINTENANCE OF TRAFFIC, ALL INCLUSIVE		LUMP	54515.00000	54515.00	66094.77000	66094.77	160000.00000	160000.00
SECTION TOTALS			$	1,794,049.80	$	1,725,555.00	$	1,798,961.46
CONTRACT TOTALS			$	1,794,049.80	$	1,725,555.00	$	1,798,961.46
DBE GOALS			4	%		%		%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2010
CALL ORDER : 003 CONTRACT ID : T201006307.01 COUNTIES : SUSSEX
LETTING DATE : 11/23/10 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(5) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 Category 0001								
0010 212001 UNDERCUT EXCAVATION, PATCHING	8.000	CY	27.30000	218.40	76.34000	610.72	45.00000	360.00
0020 302005 GRADED AGGREGATE BASE COURSE, TYPE B	47.000	TON	49.94000	2347.18	27.31000	1283.57	49.00000	2303.00
0030 401667 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 PATCHING	115.000	TON	71.90000	8268.50	108.50000	12477.50	110.00000	12650.00
0040 401696 ENTRANCE, DRIVEWAY AND INTERSECTINGSTREET PAVING SURCHARGE	289.000	TON	25.00000	7225.00	35.11000	10146.79	25.00000	7225.00
0050 401801 WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)	9459.000	TON	67.24000	636023.16	73.00000	690507.00	73.50000	695236.50
0060 401830 WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (NON- CARBONATE STONE)	11009.000	TON	67.22000	740024.98	74.00000	814666.00	72.00000	792648.00
0070 402000 HOT-MIX BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS CONCRETE (TRM)	40.000	TON	101.00000	4040.00	150.26000	6010.40	90.00000	3600.00
0080 406001 HOT-MIX PATCHING	2000.000	SYIN	2.41000	4820.00	2.35000	4700.00	3.75000	7500.00
0090 503001 PATCHING P.C.C. PAVEMENT, 6' TO 15', TYPE A	320.000	SY	196.35000	62832.00	175.00000	56000.00	183.00000	58560.00
0100 503006 DOWEL BARS	640.000	EACH	23.10000	14784.00	14.50000	9280.00	18.00000	11520.00
0110 503503 PATCHING CONCRETE	1568.000	SYIN	5.65000	8859.20	5.65000	8859.20	5.65000	8859.20
0120 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	2.000	EACH	743.00000	1486.00	841.95000	1683.90	1000.00000	2000.00
0130 732508 TOPSOIL, MODIFIED	973.000	TON	28.30000	27535.90	33.16000	32264.68	24.00000	23352.00
0140 734013 PERMANENT GRASS SEEDING, DRY GROUND	9433.000	SY	0.26000	2452.58	0.24000	2263.92	0.25000	2358.25

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2010
CALL ORDER : 003 CONTRACT ID : T201006307.01 COUNTIES : SUSSEX
LETTING DATE : 11/23/10 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) GEORGE & LYNCH INC UNIT PRICE	(3) GEORGE & LYNCH INC AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	(4) DIAMOND MATERIALS LLC AMOUNT	(5) DAISY CONSTRUCTION COMPANY UNIT PRICE	(5) DAISY CONSTRUCTION COMPANY AMOUNT
0150 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	9433.000	SY	0.50000	4716.50	0.48000	4527.84	0.49000	4622.17
0160 742510 FLAGGER, SUSSEX COUNTY, FEDERAL	1350.000	HOUR	41.53000	56065.50	41.53000	56065.50	41.53000	56065.50
0170 742519 FLAGGER, SUSSEX COUNTY, FEDERAL, OVERTIME	203.000	HOUR	60.22000	12224.66	60.22000	12224.66	60.22000	12224.66
0180 743003 ARROWPANELS, TYPE C	45.000	EADY	18.54000	834.30	23.10000	1039.50	20.00000	900.00
0190 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	14.000	EADY	72.10000	1009.40	57.75000	808.50	80.00000	1120.00
0200 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	45.000	EADY	161.00000	7245.00	115.50000	5197.50	200.00000	9000.00
0210 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE	660.000	LF	10.50000	6930.00	8.30000	5478.00	9.00000	5940.00
0220 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	1077.000	SF	3.10000	3338.70	3.15000	3392.55	3.15000	3392.55
0230 748019 TEMPORARY MARKINGS, PAINT, 4"	155650.000	LF	0.19000	29573.50	0.20000	31130.00	0.16000	24904.00
0240 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	2153.000	SF	1.05000	2260.65	2.10000	4521.30	2.05000	4413.65
0250 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	180.000	LF	1.75000	315.00	1.73000	311.40	2.00000	360.00
0260 748502 RAISED/RECESSED PAVEMENT MARKER	354.000	EACH	24.62000	8715.48	25.73000	9108.42	24.75000	8761.50
0270 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	77825.000	LF	0.26000	20234.50	0.36000	28017.00	0.27000	21012.75
0280 760502 PAVEMENT MILLING, TAPER CUT	800.000	SYIN	3.10000	2480.00	2.22000	1776.00	3.00000	2400.00
0290 760507 PROFILE MILLING, HOT-MIX	5867.000	SYIN	0.65000	3813.55	1.47000	8624.49	2.00000	11734.00
0300 761001 BUTT JOINTS, HOT MIX	2554.000	SY	7.36000	18797.44	5.43000	13868.22	8.00000	20432.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2010
CALL ORDER : 003 CONTRACT ID : T201006307.01 COUNTIES : SUSSEX
LETTING DATE : 11/23/10 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(5) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0310 762001 SAW CUTTING, HOT MIX	1840.000	LF	1.84000	3385.60	1.58000	2907.20	1.55000	2852.00
0320 762002 SAW CUTTING, CONCRETE, FULL DEPTH	1200.000	LF	3.25000	3900.00	3.41000	4092.00	2.60000	3120.00
0330 763000 INITIAL EXPENSE		LUMP	32500.00000	32500.00	22000.00000	22000.00	45265.00000	45265.00
0340 763505 TRAFFIC OFFICERS	450.000	HOUR	75.00000	33750.00	75.00000	33750.00	75.00000	33750.00
0350 763643 MAINTENANCE OF TRAFFIC, ALL INCLUSIVE		LUMP	46780.00000	46780.00	44000.00000	44000.00	47000.00000	47000.00
SECTION TOTALS				$ 1,819,786.68		$ 1,943,593.76		$ 1,947,441.73
CONTRACT TOTALS				$ 1,819,786.68		$ 1,943,593.76		$ 1,947,441.73
DBE GOALS				%		%		%