TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2
STATE/FEDERAL AID NO: NH-2015(25) CONTRACT TIME : 560 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT(S) : T201011301
SUMMIT BRIDGE ROAD, ARMSTRONG CORNER ROAD TO US 301
OVERPASS, INTERSECTION IMPROVEMENTS

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 01/11/17 to vendor A-DEL CONSTRUCTION COMPANY, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 13,696,921.50	127.7696%	100.0000%
1	A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 10,720,017.70	100.0000%	78.2659%
2	GREGGO & FERRARA, INCORPORATED, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720	$ 10,838,389.35	101.1042%	79.1301%
3	DIAMOND MATERIALS LLC, 242 N. JAMES ST, NEWPORT, DE, 19804	$ 11,738,778.66	109.5034%	85.7038%
4	ALLAN MYERS MD INC, PO BOX 278, FALLSTON, MD, 21047	$ 11,997,777.00	111.9194%	87.5947%
5	DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620	$ 12,498,574.07	116.5910%	91.2510%
6	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 12,510,525.90	116.7025%	91.3382%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	(1) A-DEL CONSTRUCTION CO INC AMOUNT	(2) GREGGO & FERRARA, INC UNIT PRICE	(2) GREGGO & FERRARA, INC AMOUNT
SECTION 0001 SUMMIT BRIDGE ROAD AND INTERSECTION IMPROVEMENTS								
0010 201000 CLEARING AND GRUBBING		LUMP	200000.00000	200000.00	70000.00000	70000.00	69000.00000	69000.00
0020 202000 EXCAVATION AND EMBANKMENT	90017.000	CY	15.00000	1350255.00	5.75000	517597.75	12.00000	1080204.00
0030 202515 COMPACTING INSITU MATERIAL	2144.000	SY	1.70000	3644.80	2.00000	4288.00	0.25000	536.00
0040 202555 SUBSOIL TILLAGE	11250.000	SY	0.50000	5625.00	0.50000	5625.00	0.40000	4500.00
0050 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	121.000	CY	21.67000	2622.07	30.00000	3630.00	74.00000	8954.00
0060 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	2113.000	CY	15.00000	31695.00	25.00000	52825.00	11.00000	23243.00
0070 208001 FLOWABLE FILL	70.000	CY	250.00000	17500.00	200.00000	14000.00	380.00000	26600.00
0080 209001 BORROW, TYPE A	15688.000	CY	19.00000	298072.00	5.75000	90206.00	20.00000	313760.00
0090 209002 BORROW, TYPE B	510.000	CY	25.00000	12750.00	38.00000	19380.00	21.00000	10710.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT
0100 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	155.000 CY	15.00000	2325.00	12.00000	1860.00	20.00000	3100.00
0110 211002 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	532.000 LF	1.20000	638.40	3.00000	1596.00	3.00000	1596.00
0130 211521 ABANDONMENT OF WELLS	1.000 EACH	1000.00000	1000.00	2500.00000	2500.00	8300.00000	8300.00
0140 302007 GRADED AGGREGATE BASE COURSE, TYPE B	14578.000 CY	65.00000	947570.00	32.00000	466496.00	35.00000	510230.00
0150 302011 DELAWARE NO. 3 STONE	690.000 TON	60.00000	41400.00	25.00000	17250.00	33.00000	22770.00
0160 302012 DELAWARE NO. 57 STONE	549.000 TON	60.00000	32940.00	32.00000	17568.00	33.00000	18117.00
0170 401816 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22	20790.000 TON	70.00000	1455300.00	67.00000	1392930.00	64.00000	1330560.00
0180 401819 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	16221.000 TON	68.00000	1103028.00	55.00000	892155.00	62.00000	1005702.00
0190 401833 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)	9566.000 TON	72.00000	688752.00	78.00000	746148.00	75.00000	717450.00
0200 402000 BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS CONCRETE (TRM)	500.000 TON	70.00000	35000.00	65.00000	32500.00	200.00000	100000.00
0210 406001 BITUMINOUS CONCRETE PATCHING	6087.000 SYIN	1.60000	9739.20	1.75000	10652.25	1.80000	10956.60
0220 406501 BITUMINOUS CONCRETE PATCHING, PARTIAL DEPTH	346.000 SY	6.40000	2214.40	7.00000	2422.00	6.00000	2076.00
0230 602002 PORTLAND CEMENT CONCRETE MASONRY, CLASS B	20.000 CY	750.00000	15000.00	800.00000	16000.00	590.00000	11800.00
0240 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	962.000 LF	55.00000	52910.00	51.00000	49062.00	61.00000	58682.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT
0250 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	743.000 LF	60.00000	44580.00	56.00000	41608.00	66.00000	49038.00
0260 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	96.000 LF	65.00000	6240.00	73.50000	7056.00	78.00000	7488.00
0270 612024 REINFORCED CONCRETE PIPE, 27", CLASS IV	235.000 LF	75.00000	17625.00	65.00000	15275.00	75.00000	17625.00
0280 612025 REINFORCED CONCRETE PIPE, 30", CLASS IV	266.000 LF	80.00000	21280.00	78.00000	20748.00	87.00000	23142.00
0290 612026 REINFORCED CONCRETE PIPE, 30", CLASS V	350.000 LF	80.00000	28000.00	91.00000	31850.00	100.00000	35000.00
0300 612030 REINFORCED CONCRETE PIPE, 18", CLASS V	782.000 LF	55.00000	43010.00	65.00000	50830.00	68.00000	53176.00
0310 612031 REINFORCED CONCRETE PIPE, 24", CLASS V	174.000 LF	60.00000	10440.00	81.00000	14094.00	89.00000	15486.00
0320 612032 REINFORCED CONCRETE PIPE, 15", CLASS V	1837.000 LF	50.00000	91850.00	55.00000	101035.00	65.00000	119405.00
0330 612033 REINFORCED CONCRETE PIPE, 21", CLASS IV	1541.000 LF	100.00000	154100.00	63.00000	97083.00	73.00000	112493.00
0340 612034 REINFORCED CONCRETE PIPE, 36", CLASS IV	1006.000 LF	120.00000	120720.00	113.00000	113678.00	110.00000	110660.00
0350 612046 REINFORCED CONCRETE PIPE, 21", CLASS V	366.000 LF	110.00000	40260.00	72.00000	26352.00	81.00000	29646.00
0360 612216 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS IV	38.000 LF	150.00000	5700.00	88.00000	3344.00	91.00000	3458.00
0370 612219 REINFORCED CONCRETE ELLIPTICAL PIPE, 24"X38", CLASS IV	117.000 LF	150.00000	17550.00	121.00000	14157.00	120.00000	14040.00
0380 614003 GALVANIZED CORRUGATED STEEL PIPE, 18", 16 GAGE, 2 2/3" X 1/2" CORRUGATION	60.000 LF	75.50000	4530.00	52.00000	3120.00	70.00000	4200.00
0390 614588 DUCTILE IRON PIPE, 18"	269.000 LF	55.00000	14795.00	107.00000	28783.00	120.00000	32280.00
0400 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	13.000 EACH	800.00000	10400.00	900.00000	11700.00	1200.00000	15600.00
0410 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	9.000 EACH	900.00000	8100.00	1000.00000	9000.00	1300.00000	11700.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT
0420 617004 REINFORCED CONCRETE FLARED END SECTION, 21"	2.000 EACH	1000.00000	2000.00	1100.00000	2200.00	1400.00000	2800.00
0430 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	3.000 EACH	1200.00000	3600.00	1500.00000	4500.00	1500.00000	4500.00
0440 617007 REINFORCED CONCRETE FLARED END SECTION, 30"	4.000 EACH	1500.00000	6000.00	2800.00000	11200.00	3300.00000	13200.00
0450 617517 HEADWALL, SPECIAL TYPE I	1.000 EACH	10000.00000	10000.00	5000.00000	5000.00	2200.00000	2200.00
0460 617518 DRAINAGE HEADWALLS, MODIFIED	LUMP	15000.00000	15000.00	38000.00000	38000.00	11000.00000	11000.00
0470 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	338.000 LF	30.00000	10140.00	22.75000	7689.50	27.00000	9126.00
0480 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	9502.000 LF	25.00000	237550.00	22.00000	209044.00	21.00000	199542.00
0490 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 1-4	252.000 LF	25.00000	6300.00	28.00000	7056.00	27.00000	6804.00
0500 701016 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-4	5601.000 LF	28.00000	156828.00	21.00000	117621.00	19.00000	106419.00
0510 705001 P.C.C. SIDEWALK, 4"	20716.000 SF	5.00000	103580.00	5.90000	122224.40	6.40000	132582.40
0520 705002 P.C.C. SIDEWALK, 6"	16066.000 SF	7.00000	112462.00	5.00000	80330.00	8.00000	128528.00
0530 705008 CURB RAMP, TYPE 1	100.000 SF	30.00000	3000.00	22.00000	2200.00	48.00000	4800.00
0540 705009 CURB RAMP, TYPE 2, 3, AND/OR 4	325.000 SF	35.00000	11375.00	22.00000	7150.00	48.00000	15600.00
0550 707005 UNDERDRAIN OUTLET	12.000 EACH	450.00000	5400.00	400.00000	4800.00	330.00000	3960.00
0560 708045 LAWN INLET	1.000 EACH	1750.00000	1750.00	2800.00000	2800.00	2500.00000	2500.00
0570 708050 DRAINAGE INLET, 34" X 18"	8.000 EACH	3000.00000	24000.00	2800.00000	22400.00	1800.00000	14400.00
0580 708051 DRAINAGE INLET, 34" X 24"	20.000 EACH	3200.00000	64000.00	3500.00000	70000.00	2100.00000	42000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT
0590 708052 DRAINAGE INLET, 48" X 30"	10.000	EACH	3500.00000	35000.00	4000.00000	40000.00	2700.00000	27000.00
0600 708053 DRAINAGE INLET, 48" X 48"	17.000	EACH	4000.00000	68000.00	3900.00000	66300.00	3600.00000	61200.00
0610 708055 DRAINAGE INLET, 66" X 48"	1.000	EACH	4500.00000	4500.00	5800.00000	5800.00	4000.00000	4000.00
0620 708056 DRAINAGE INLET, 66" X 66"	1.000	EACH	6100.00000	6100.00	6000.00000	6000.00	4100.00000	4100.00
0630 708058 DRAINAGE INLET, 72" X 48"	1.000	EACH	6100.00000	6100.00	6200.00000	6200.00	4200.00000	4200.00
0640 708107 MANHOLE, ROUND	7.000	EACH	3500.00000	24500.00	3400.00000	23800.00	2200.00000	15400.00
0650 708112 MANHOLE, 48" X 48"	1.000	EACH	4000.00000	4000.00	4100.00000	4100.00	2700.00000	2700.00
0660 708113 MANHOLE, 66" X 30"	4.000	EACH	4200.00000	16800.00	4700.00000	18800.00	4000.00000	16000.00
0670 708114 MANHOLE, 66" X 48"	3.000	EACH	4500.00000	13500.00	5300.00000	15900.00	4300.00000	12900.00
0680 708512 DRAINAGE INLET, SPECIAL I	1.000	EACH	5000.00000	5000.00	3100.00000	3100.00	1700.00000	1700.00
0690 708585 JUNCTION BOX, 48" X 30"	1.000	EACH	3500.00000	3500.00	2500.00000	2500.00	1900.00000	1900.00
0700 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	3.000	EACH	915.00000	2745.00	1200.00000	3600.00	1800.00000	5400.00
0710 712005 RIPRAP, R-4	907.000	SY	40.00000	36280.00	33.00000	29931.00	36.00000	32652.00
0720 712006 RIPRAP, R-5	130.000	SY	45.00000	5850.00	41.00000	5330.00	73.00000	9490.00
0730 712020 RIPRAP, R-4	704.000	TON	61.00000	42944.00	34.00000	23936.00	61.00000	42944.00
0740 712021 RIPRAP, R-5	393.000	TON	70.00000	27510.00	35.00000	13755.00	67.00000	26331.00
0750 712531 CHANNEL BED FILL	10.000	CY	150.00000	1500.00	125.00000	1250.00	75.00000	750.00
0760 713001 GEOTEXTILES, STABILIZATION	1570.000	SY	2.50000	3925.00	2.60000	4082.00	1.80000	2826.00
0770 713002 GEOTEXTILES, SEPARATION	799.000	SY	2.50000	1997.50	2.60000	2077.40	1.80000	1438.20

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT
0780 713003 GEOTEXTILES, RIPRAP	1423.000	SY	3.00000	4269.00	3.50000	4980.50	1.80000	2561.40
0790 715001 PERFORATED PIPE UNDERDRAINS, 6"	13640.000	LF	15.00000	204600.00	11.00000	150040.00	11.00000	150040.00
0800 715500 UNDERDRAIN OUTLET PIPE, 6"	531.000	LF	30.00000	15930.00	33.00000	17523.00	11.00000	5841.00
0810 715508 TEMPORARY DRAINAGE PIPE, 18"	80.000	LF	60.00000	4800.00	38.00000	3040.00	50.00000	4000.00
0820 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	1043.500	LF	23.00000	24000.50	27.00000	28174.50	27.00000	28174.50
0830 720055 CURVED GUARDRAIL SECTION	25.000	LF	40.00000	1000.00	53.50000	1337.50	53.00000	1325.00
0840 720057 GUARDRAIL OVER CULVERTS, TYPE 3-31	1.000	EACH	1800.00000	1800.00	1810.00000	1810.00	1800.00000	1800.00
0850 720529 P.C.C. SAFETY BARRIER PERMANENT, SINGLE FACE	213.000	LF	150.00000	31950.00	186.50000	39724.50	280.00000	59640.00
0860 720550 P.C.C. BARRIER, MODIFIED	345.000	LF	101.28000	34941.60	377.00000	130065.00	280.00000	96600.00
0870 720585 GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1-31	1.000	EACH	2750.00000	2750.00	3610.00000	3610.00	3600.00000	3600.00
0880 720586 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 2-31	2.000	EACH	2750.00000	5500.00	3000.00000	6000.00	3000.00000	6000.00
0890 720588 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 3-31	2.000	EACH	3000.00000	6000.00	6900.00000	13800.00	6900.00000	13800.00
0900 725001 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE 31)	1.000	EACH	800.00000	800.00	1500.00000	1500.00	1500.00000	1500.00
0910 725002 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31	3.000	EACH	2750.00000	8250.00	4300.00000	12900.00	4300.00000	12900.00
0920 726001 END ANCHORAGE 31	2.000	EACH	825.00000	1650.00	1100.00000	2200.00	1100.00000	2200.00
0930 727004 CHAIN-LINK FENCE, 6' HIGH	925.000	LF	50.00000	46250.00	17.00000	15725.00	17.00000	15725.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT
0940 727006 TERMINAL POSTS FOR 6' CHAIN-LINK FENCE	4.000	EACH	400.00000	1600.00	235.00000	940.00	240.00000	960.00
0950 727012 VEHICULAR GATES	1.000	EACH	5000.00000	5000.00	4000.00000	4000.00	3700.00000	3700.00
0970 727548 PORTABLE CHAINLINK FENCE	1200.000	LF	20.00000	24000.00	6.25000	7500.00	6.10000	7320.00
0980 727552 RESOURCE PROTECTION FENCE	2488.000	LF	5.00000	12440.00	2.50000	6220.00	2.00000	4976.00
0990 743000 MAINTENANCE OF TRAFFIC		LUMP	310000.00000	310000.00	250000.00000	250000.00	55000.00000	55000.00
1000 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	56.000	EADY	70.00000	3920.00	125.00000	7000.00	150.00000	8400.00
1010 743006 PLASTIC DRUMS	175182.000	EADY	0.75000	131386.50	0.10000	17518.20	0.80000	140145.60
1020 743007 TRAFFIC OFFICERS	238.000	HOUR	75.00000	17850.00	75.00000	17850.00	75.00000	17850.00
1030 743009 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I	875.000	EADY	140.00000	122500.00	145.00000	126875.00	190.00000	166250.00
1040 743015 FURNISH AND MAINTAIN PORTABLE PCC SAFETY BARRIER	4975.000	LF	38.00000	189050.00	35.00000	174125.00	33.00000	164175.00
1050 743016 RELOCATION PORATBLE SAFETY BARRIER	2698.000	LF	10.00000	26980.00	11.50000	31027.00	4.00000	10792.00
1060 743023 TEMPORARY BARRICADES, TYPE III	24450.000	LFDY	8.00000	195600.00	0.25000	6112.50	0.66000	16137.00
1070 743024 TEMPORARY WARNING SIGNS AND PLAQUES	35327.000	EADY	3.00000	105981.00	1.00000	35327.00	2.10000	74186.70
1080 743025 INSTALL TEMPORARY IMPACT ATTENUATOR	12.000	EACH	1200.00000	14400.00	2500.00000	30000.00	2200.00000	26400.00
1090 743029 FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3	12.000	EACH	9000.00000	108000.00	16000.00000	192000.00	7000.00000	84000.00
1100 743030 RELOCATE TEMPORARY IMPACT ATTENUATOR	12.000	EACH	1200.00000	14400.00	2500.00000	30000.00	2200.00000	26400.00
1110 743050 FLAGGER, NEW CASTLE COUNTY, STATE	11060.000	HOUR	41.67000	460870.20	55.00000	608300.00	52.00000	575120.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT
1120 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	2172.000 HOUR	62.50000	135750.00	60.00000	130320.00	77.00000	167244.00
1130 744506 CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	5.000 EACH	2300.00000	11500.00	2500.00000	12500.00	2300.00000	11500.00
1140 744523 CONDUIT JUNCTION WELL, TYPE 4, PRECAST CONCRETE	13.000 EACH	1330.00000	17290.00	1600.00000	20800.00	1800.00000	23400.00
1150 744530 CONDUIT JUNCTION WELL, TYPE 11, PRECAST CONCRETE/ POLYMER LID-FRAME	33.000 EACH	907.50000	29947.50	950.00000	31350.00	930.00000	30690.00
1160 744531 CONDUIT JUNCTION WELL, TYPE 14, PRECAST CONCRETE/ POLYMER LID-FRAME	3.000 EACH	1300.00000	3900.00	1600.00000	4800.00	1200.00000	3600.00
1170 745522 SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT	2845.000 LF	8.10000	23044.50	5.00000	14225.00	2.80000	7966.00
1180 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	50.000 LF	5.00000	250.00	6.00000	300.00	3.80000	190.00
1190 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	37.000 LF	8.15000	301.55	9.00000	333.00	6.40000	236.80
1200 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	2395.000 LF	8.33000	19950.35	6.50000	15567.50	5.30000	12693.50
1210 745547 INSTALLATION OF ADDITIONAL CONDUITS IN TRENCH OR OPEN CUT PAVEMENT	528.000 LF	7.92000	4181.76	5.50000	2904.00	3.10000	1636.80
1220 745602 FURNISH & INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE)	958.000 LF	37.00000	35446.00	19.25000	18441.50	26.00000	24908.00
1230 745604 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	10210.000 LF	17.50000	178675.00	10.50000	107205.00	9.20000	93932.00
1240 746512 CABLES, 1/#6 AWG	7289.000 LF	1.58000	11516.62	1.50000	10933.50	2.10000	15306.90
1250 746515 FURNISH & INSTALL 1-CONDUCTOR #6 AWG STRANDED INSULATED COPPER GROUND WIRE	2586.000 LF	0.93000	2404.98	1.50000	3879.00	1.90000	4913.40

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT
1260 746517 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 30' POLE	20.000	EACH	4350.00000	87000.00	3200.00000	64000.00	3000.00000	60000.00
1270 746527 CABLES, 1/#2 AWG	146.000	LF	2.00000	292.00	5.00000	730.00	4.10000	598.60
1280 746590 FURNISH & INSTALL GROUND ROD	31.000	EACH	130.00000	4030.00	110.00000	3410.00	120.00000	3720.00
1290 746653 ELECTRICAL TESTING		LUMP	3500.00000	3500.00	10000.00000	10000.00	4000.00000	4000.00
1300 746717 ELECTRIC SERVICE ON RACK WITH SERVICE RISER	1.000	EACH	7000.00000	7000.00	3000.00000	3000.00	2400.00000	2400.00
1310 746848 POLE BASE, TYPE 3A	2.000	EACH	2800.00000	5600.00	4000.00000	8000.00	3800.00000	7600.00
1320 746849 POLE BASE, TYPE 3B	6.000	EACH	2800.00000	16800.00	6000.00000	36000.00	6100.00000	36600.00
1330 746850 POLE BASE, TYPE 4A	8.000	EACH	1000.00000	8000.00	650.00000	5200.00	720.00000	5760.00
1340 746852 POLE BASE, TYPE 6	20.000	EACH	1200.00000	24000.00	975.00000	19500.00	1100.00000	22000.00
1350 746924 FURNISH & INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT	2600.000	LF	19.00000	49400.00	15.00000	39000.00	17.00000	44200.00
1360 747508 LIGHTING CONTROL CENTER - 100 A	1.000	EACH	8700.00000	8700.00	11000.00000	11000.00	11000.00000	11000.00
1370 747515 CABINET BASE, TYPE M	1.000	EACH	1700.00000	1700.00	1300.00000	1300.00	1700.00000	1700.00
1380 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	5055.000	SF	8.00000	40440.00	6.50000	32857.50	4.60000	23253.00
1390 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	128.000	SF	4.00000	512.00	1.10000	140.80	3.20000	409.60
1400 748032 TEMPORARY MARKINGS, PAINT, 5"	89187.000	LF	2.25000	200670.75	0.30000	26756.10	0.31000	27647.97
1410 748509 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12"	405.000	LF	1.20000	486.00	3.25000	1316.25	2.80000	1134.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT
1420 748530 REMOVAL OF PAVEMENT STRIPING	21979.000	SF	1.80000	39562.20	5.30000	116488.70	2.60000	57145.40
1430 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	50876.000	LF	0.50000	25438.00	0.55000	27981.80	0.51000	25946.76
1440 748549 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	118.000	LF	10.00000	1180.00	2.15000	253.70	1.10000	129.80
1450 749500 SIGN PANEL	676.000	SF	25.00000	16900.00	35.00000	23660.00	26.00000	17576.00
1460 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	75.000	EACH	72.00000	5400.00	40.00000	3000.00	120.00000	9000.00
1470 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	357.000	SF	85.00000	30345.00	4.25000	1517.25	18.00000	6426.00
1480 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	529.000	SY	25.00000	13225.00	6.50000	3438.50	26.00000	13754.00
1490 760000 PAVEMENT - MILLING, HOT-MIX	6330.000	SYIN	3.00000	18990.00	1.00000	6330.00	1.90000	12027.00
1500 760003 PAVEMENT - MILLING, HOT-MIX, VARIABLE DEPTH	5339.000	SY	12.00000	64068.00	3.75000	20021.25	5.60000	29898.40
1510 760012 RUMBLE STRIPS, BIKE-FRIENDLY, HOT-MIX	8948.000	LF	0.29000	2594.92	1.25000	11185.00	1.40000	12527.20
1520 761001 BUTT JOINTS, HOT MIX	300.000	SY	25.00000	7500.00	11.50000	3450.00	14.00000	4200.00
1530 762001 SAW CUTTING, BITUMINOUS CONCRETE	2312.000	LF	2.00000	4624.00	1.05000	2427.60	1.10000	2543.20
1540 762002 SAW CUTTING, CONCRETE, FULL DEPTH	14765.000	LF	7.50000	110737.50	2.60000	38389.00	2.60000	38389.00
1550 763000 INITIAL EXPENSE		LUMP	700000.00000	700000.00	500000.00000	500000.00	90000.00000	90000.00
1560 763501 CONSTRUCTION ENGINEERING		LUMP	400000.00000	400000.00	175000.00000	175000.00	120000.00000	120000.00
1570 763503 TRAINEE	2000.000	HOUR	0.80000	1600.00	0.80000	1600.00	0.80000	1600.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT
1580 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	5000.00000	5000.00	10000.00000	10000.00	9000.00000	9000.00
1590 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	19.000	EAMO	800.00000	15200.00	500.00000	9500.00	430.00000	8170.00
1600 900500 ENVIRONMENTAL PERFORMANCE INCENTIVE (DISINCENTIVE)		LUMP	324000.00000	324000.00	324000.00000	324000.00	324000.00000	324000.00
1610 905001 SILT FENCE	28808.000	LF	2.00000	57616.00	3.20000	92185.60	1.40000	40331.20
1620 905003 SEDIMENT TRAP	4048.000	CY	7.00000	28336.00	5.00000	20240.00	11.00000	44528.00
1630 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	13.000	EACH	150.00000	1950.00	200.00000	2600.00	230.00000	2990.00
1640 905005 INLET SEDIMENT CONTROL, CURB INLET	45.000	EACH	150.00000	6750.00	146.00000	6570.00	230.00000	10350.00
1650 905006 INLET SEDIMENT CONTROL, CULVERT INLET	15.000	EACH	250.00000	3750.00	345.00000	5175.00	230.00000	3450.00
1660 906004 SKIMMER DEWATERING DEVICE	4.000	EACH	1000.00000	4000.00	600.00000	2400.00	2500.00000	10000.00
1670 907011 STONE CHECK DAM	14.000	TON	40.00000	560.00	70.00000	980.00	61.00000	854.00
1680 908010 TOPSOILING, 6" DEPTH	59004.000	SY	4.50000	265518.00	2.50000	147510.00	2.20000	129808.80
1690 908014 PERMANENT GRASS SEEDING, DRY GROUND	83044.000	SY	0.65000	53978.60	2.30000	191001.20	0.69000	57300.36
1700 908015 PERMANENT GRASS SEEDING, WET GROUND	5766.000	SY	0.75000	4324.50	2.70000	15568.20	0.59000	3401.94
1710 908017 TEMPORARY GRASS SEEDING	77199.000	SY	0.40000	30879.60	0.50000	38599.50	0.48000	37055.52
1720 908019 STREAMBANK SEED MIX, SEEDING	50.000	SY	2.50000	125.00	17.00000	850.00	11.00000	550.00
1730 908020 EROSION CONTROL BLANKET MULCH	53042.000	SY	2.25000	119344.50	1.25000	66302.50	2.40000	127300.80
1740 908021 TURF REINFORCEMENT MATTING, TYPE 1	9275.000	SY	0.50000	4637.50	4.25000	39418.75	8.00000	74200.00
1750 908023 STABILIZED CONSTRUCTION ENTRANCE	500.000	TON	35.00000	17500.00	48.00000	24000.00	40.00000	20000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) GREGGO & FERRARA, INC UNIT PRICE	 AMOUNT
1760 909005 STREAM DIVERSION		LUMP	10832.00000	10832.00	10000.00000	10000.00	18000.00000	18000.00
1770 910007 OUTLET STRUCTURE		LUMP	175000.00000	175000.00	130000.00000	130000.00	57000.00000	57000.00
1780 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	20000.00000	20000.00	25000.00000	25000.00	11000.00000	11000.00
1790 617511 CORRUGATED POLYETHYLENE FLARED END SECTION, 18"	4.000	EACH	700.00000	2800.00	825.00000	3300.00	1000.00000	4000.00
SECTION TOTALS			$	13,696,921.50	$	10,720,017.70	$	10,838,389.35
CONTRACT TOTALS			$	13,696,921.50	$	10,720,017.70	$	10,838,389.35
DBE GOALS			15	%	15	%	15	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(4) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT	(5) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
SECTION 0001 SUMMIT BRIDGE ROAD AND INTERSECTION IMPROVEMENTS								
0010 201000 CLEARING AND GRUBBING		LUMP	25000.00000	25000.00	200000.00000	200000.00	110000.00000	110000.00
0020 202000 EXCAVATION AND EMBANKMENT	90017.000	CY	14.60000	1314248.20	8.00000	720136.00	16.70000	1503283.90
0030 202515 COMPACTING INSITU MATERIAL	2144.000	SY	1.00000	2144.00	3.00000	6432.00	0.90000	1929.60
0040 202555 SUBSOIL TILLAGE	11250.000	SY	0.25000	2812.50	0.40000	4500.00	0.30000	3375.00
0050 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	121.000	CY	26.00000	3146.00	15.00000	1815.00	50.00000	6050.00
0060 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	2113.000	CY	3.20000	6761.60	6.00000	12678.00	5.00000	10565.00
0070 208001 FLOWABLE FILL	70.000	CY	180.00000	12600.00	205.00000	14350.00	250.00000	17500.00
0080 209001 BORROW, TYPE A	15688.000	CY	1.00000	15688.00	10.00000	156880.00	0.01000	156.88
0090 209002 BORROW, TYPE B	510.000	CY	24.00000	12240.00	50.00000	25500.00	25.00000	12750.00
0100 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	155.000	CY	7.50000	1162.50	20.00000	3100.00	50.00000	7750.00
0110 211002 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	532.000	LF	1.15000	611.80	5.00000	2660.00	2.00000	1064.00
0130 211521 ABANDONMENT OF WELLS	1.000	EACH	1325.00000	1325.00	5000.00000	5000.00	10000.00000	10000.00
0140 302007 GRADED AGGREGATE BASE COURSE, TYPE B	14578.000	CY	32.50000	473785.00	44.00000	641432.00	30.25000	440984.50
0150 302011 DELAWARE NO. 3 STONE	690.000	TON	32.00000	22080.00	29.00000	20010.00	40.00000	27600.00
0160 302012 DELAWARE NO. 57 STONE	549.000	TON	32.00000	17568.00	31.00000	17019.00	40.00000	21960.00
0170 401816 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22	20790.000	TON	80.00000	1663200.00	72.00000	1496880.00	75.00000	1559250.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(4) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT	(5) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
0180 401819 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	16221.000 TON	64.00000	1038144.00	65.00000	1054365.00	61.00000	989481.00
0190 401833 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)	9566.000 TON	86.00000	822676.00	74.00000	707884.00	87.00000	832242.00
0200 402000 BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS CONCRETE (TRM)	500.000 TON	125.00000	62500.00	20.00000	10000.00	150.00000	75000.00
0210 406001 BITUMINOUS CONCRETE PATCHING	6087.000 SYIN	2.00000	12174.00	1.00000	6087.00	5.30000	32261.10
0220 406501 BITUMINOUS CONCRETE PATCHING, PARTIAL DEPTH	346.000 SY	11.00000	3806.00	1.00000	346.00	27.50000	9515.00
0230 602002 PORTLAND CEMENT CONCRETE MASONRY, CLASS B	20.000 CY	210.00000	4200.00	650.00000	13000.00	1000.00000	20000.00
0240 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	962.000 LF	40.00000	38480.00	60.00000	57720.00	63.00000	60606.00
0250 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	743.000 LF	43.00000	31949.00	75.00000	55725.00	69.00000	51267.00
0260 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	96.000 LF	62.00000	5952.00	115.00000	11040.00	104.00000	9984.00
0270 612024 REINFORCED CONCRETE PIPE, 27", CLASS IV	235.000 LF	71.00000	16685.00	125.00000	29375.00	128.00000	30080.00
0280 612025 REINFORCED CONCRETE PIPE, 30", CLASS IV	266.000 LF	74.00000	19684.00	130.00000	34580.00	137.00000	36442.00
0290 612026 REINFORCED CONCRETE PIPE, 30", CLASS V	350.000 LF	95.00000	33250.00	135.00000	47250.00	140.00000	49000.00
0300 612030 REINFORCED CONCRETE PIPE, 18", CLASS V	782.000 LF	57.00000	44574.00	118.00000	92276.00	91.00000	71162.00
0310 612031 REINFORCED CONCRETE PIPE, 24", CLASS V	174.000 LF	113.00000	19662.00	143.00000	24882.00	111.00000	19314.00
0320 612032 REINFORCED CONCRETE PIPE, 15", CLASS V	1837.000 LF	40.00000	73480.00	75.00000	137775.00	64.00000	117568.00
0330 612033 REINFORCED CONCRETE PIPE, 21", CLASS IV	1541.000 LF	65.00000	100165.00	118.00000	181838.00	70.50000	108640.50

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(4) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT	(5) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
0340 612034 REINFORCED CONCRETE PIPE, 36", CLASS IV	1006.000 LF	100.00000	100600.00	128.00000	128768.00	175.00000	176050.00
0350 612046 REINFORCED CONCRETE PIPE, 21", CLASS V	366.000 LF	56.00000	20496.00	110.00000	40260.00	97.00000	35502.00
0360 612216 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS IV	38.000 LF	67.00000	2546.00	112.00000	4256.00	125.00000	4750.00
0370 612219 REINFORCED CONCRETE ELLIPTICAL PIPE, 24"X38", CLASS IV	117.000 LF	110.00000	12870.00	128.00000	14976.00	158.00000	18486.00
0380 614003 GALVANIZED CORRUGATED STEEL PIPE, 18", 16 GAGE, 2 2/3" X 1/2" CORRUGATION	60.000 LF	43.00000	2580.00	100.00000	6000.00	100.00000	6000.00
0390 614588 DUCTILE IRON PIPE, 18"	269.000 LF	165.00000	44385.00	138.00000	37122.00	142.00000	38198.00
0400 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	13.000 EACH	1000.00000	13000.00	1250.00000	16250.00	625.00000	8125.00
0410 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	9.000 EACH	1000.00000	9000.00	1350.00000	12150.00	800.00000	7200.00
0420 617004 REINFORCED CONCRETE FLARED END SECTION, 21"	2.000 EACH	1150.00000	2300.00	1450.00000	2900.00	900.00000	1800.00
0430 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	3.000 EACH	1440.00000	4320.00	1550.00000	4650.00	1000.00000	3000.00
0440 617007 REINFORCED CONCRETE FLARED END SECTION, 30"	4.000 EACH	2620.00000	10480.00	1650.00000	6600.00	1500.00000	6000.00
0450 617517 HEADWALL, SPECIAL TYPE I	1.000 EACH	12100.00000	12100.00	5500.00000	5500.00	11500.00000	11500.00
0460 617518 DRAINAGE HEADWALLS, MODIFIED	LUMP	6150.00000	6150.00	25000.00000	25000.00	1700.00000	1700.00
0470 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	338.000 LF	28.00000	9464.00	26.00000	8788.00	32.50000	10985.00
0480 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	9502.000 LF	21.00000	199542.00	20.00000	190040.00	26.00000	247052.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(4) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT	(5) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
0490 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 1-4	252.000 LF	28.00000	7056.00	26.00000	6552.00	32.50000	8190.00
0500 701016 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-4	5601.000 LF	20.00000	112020.00	18.00000	100818.00	25.00000	140025.00
0510 705001 P.C.C. SIDEWALK, 4"	20716.000 SF	8.00000	165728.00	7.20000	149155.20	8.65000	179193.40
0520 705002 P.C.C. SIDEWALK, 6"	16066.000 SF	9.00000	144594.00	7.90000	126921.40	13.50000	216891.00
0530 705008 CURB RAMP, TYPE 1	100.000 SF	50.00000	5000.00	7.50000	750.00	50.00000	5000.00
0540 705009 CURB RAMP, TYPE 2, 3, AND/OR 4	325.000 SF	50.00000	16250.00	7.50000	2437.50	50.00000	16250.00
0550 707005 UNDERDRAIN OUTLET	12.000 EACH	380.00000	4560.00	315.00000	3780.00	300.00000	3600.00
0560 708045 LAWN INLET	1.000 EACH	1110.00000	1110.00	3500.00000	3500.00	1400.00000	1400.00
0570 708050 DRAINAGE INLET, 34" X 18"	8.000 EACH	2200.00000	17600.00	3500.00000	28000.00	1400.00000	11200.00
0580 708051 DRAINAGE INLET, 34" X 24"	20.000 EACH	3000.00000	60000.00	3700.00000	74000.00	1900.00000	38000.00
0590 708052 DRAINAGE INLET, 48" X 30"	10.000 EACH	3450.00000	34500.00	3900.00000	39000.00	2600.00000	26000.00
0600 708053 DRAINAGE INLET, 48" X 48"	17.000 EACH	3825.00000	65025.00	4200.00000	71400.00	2900.00000	49300.00
0610 708055 DRAINAGE INLET, 66" X 48"	1.000 EACH	4480.00000	4480.00	4500.00000	4500.00	3700.00000	3700.00
0620 708056 DRAINAGE INLET, 66" X 66"	1.000 EACH	4250.00000	4250.00	6500.00000	6500.00	0.01000	0.01
0630 708058 DRAINAGE INLET, 72" X 48"	1.000 EACH	4630.00000	4630.00	8000.00000	8000.00	3900.00000	3900.00
0640 708107 MANHOLE, ROUND	7.000 EACH	2560.00000	17920.00	3500.00000	24500.00	1625.00000	11375.00
0650 708112 MANHOLE, 48" X 48"	1.000 EACH	3120.00000	3120.00	4000.00000	4000.00	2500.00000	2500.00
0660 708113 MANHOLE, 66" X 30"	4.000 EACH	4500.00000	18000.00	5000.00000	20000.00	3000.00000	12000.00
0670 708114 MANHOLE, 66" X 48"	3.000 EACH	5130.00000	15390.00	5500.00000	16500.00	3500.00000	10500.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(4) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT	(5) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
0680 708512 DRAINAGE INLET, SPECIAL I	1.000	EACH	2270.00000	2270.00	6000.00000	6000.00	1600.00000	1600.00
0690 708585 JUNCTION BOX, 48" X 30"	1.000	EACH	2300.00000	2300.00	4000.00000	4000.00	1500.00000	1500.00
0700 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	3.000	EACH	675.00000	2025.00	5000.00000	15000.00	1000.00000	3000.00
0710 712005 RIPRAP, R-4	907.000	SY	37.50000	34012.50	75.00000	68025.00	72.00000	65304.00
0720 712006 RIPRAP, R-5	130.000	SY	56.50000	7345.00	90.00000	11700.00	84.00000	10920.00
0730 712020 RIPRAP, R-4	704.000	TON	57.00000	40128.00	75.00000	52800.00	50.00000	35200.00
0740 712021 RIPRAP, R-5	393.000	TON	60.00000	23580.00	90.00000	35370.00	51.00000	20043.00
0750 712531 CHANNEL BED FILL	10.000	CY	55.00000	550.00	500.00000	5000.00	100.00000	1000.00
0760 713001 GEOTEXTILES, STABILIZATION	1570.000	SY	1.60000	2512.00	1.50000	2355.00	1.00000	1570.00
0770 713002 GEOTEXTILES, SEPARATION	799.000	SY	1.60000	1278.40	2.50000	1997.50	1.00000	799.00
0780 713003 GEOTEXTILES, RIPRAP	1423.000	SY	1.10000	1565.30	2.50000	3557.50	1.60000	2276.80
0790 715001 PERFORATED PIPE UNDERDRAINS, 6"	13640.000	LF	16.00000	218240.00	12.00000	163680.00	15.75000	214830.00
0800 715500 UNDERDRAIN OUTLET PIPE, 6"	531.000	LF	18.50000	9823.50	15.00000	7965.00	8.60000	4566.60
0810 715508 TEMPORARY DRAINAGE PIPE, 18"	80.000	LF	72.00000	5760.00	60.00000	4800.00	50.00000	4000.00
0820 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	1043.500	LF	24.25000	25304.88	22.00000	22957.00	27.00000	28174.50
0830 720055 CURVED GUARDRAIL SECTION	25.000	LF	28.70000	717.50	27.00000	675.00	55.00000	1375.00
0840 720057 GUARDRAIL OVER CULVERTS, TYPE 3-31	1.000	EACH	1430.00000	1430.00	1350.00000	1350.00	1850.00000	1850.00
0850 720529 P.C.C. SAFETY BARRIER PERMANENT, SINGLE FACE	213.000	LF	280.00000	59640.00	180.00000	38340.00	270.00000	57510.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(4) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT	(5) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
0860 720550 P.C.C. BARRIER, MODIFIED	345.000	LF	285.00000	98325.00	290.00000	100050.00	270.00000	93150.00
0870 720585 GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1-31	1.000	EACH	2640.00000	2640.00	2500.00000	2500.00	3700.00000	3700.00
0880 720586 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 2-31	2.000	EACH	2530.00000	5060.00	2400.00000	4800.00	3000.00000	6000.00
0890 720588 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 3-31	2.000	EACH	5100.00000	10200.00	4700.00000	9400.00	7150.00000	14300.00
0900 725001 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE 31)	1.000	EACH	1100.00000	1100.00	1050.00000	1050.00	1500.00000	1500.00
0910 725002 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31	3.000	EACH	2640.00000	7920.00	2500.00000	7500.00	4400.00000	13200.00
0920 726001 END ANCHORAGE 31	2.000	EACH	1100.00000	2200.00	1050.00000	2100.00	1100.00000	2200.00
0930 727004 CHAIN-LINK FENCE, 6' HIGH	925.000	LF	17.10000	15817.50	16.00000	14800.00	17.00000	15725.00
0940 727006 TERMINAL POSTS FOR 6' CHAIN-LINK FENCE	4.000	EACH	245.00000	980.00	230.00000	920.00	240.00000	960.00
0950 727012 VEHICULAR GATES	1.000	EACH	3750.00000	3750.00	3600.00000	3600.00	3700.00000	3700.00
0970 727548 PORTABLE CHAINLINK FENCE	1200.000	LF	6.40000	7680.00	6.00000	7200.00	6.30000	7560.00
0980 727552 RESOURCE PROTECTION FENCE	2488.000	LF	2.00000	4976.00	3.00000	7464.00	2.00000	4976.00
0990 743000 MAINTENANCE OF TRAFFIC		LUMP	150000.00000	150000.00	400000.00000	400000.00	400000.00000	400000.00
1000 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	56.000	EADY	95.00000	5320.00	150.00000	8400.00	250.00000	14000.00
1010 743006 PLASTIC DRUMS	175182.000	EADY	0.25000	43795.50	0.16000	28029.12	0.25000	43795.50
1020 743007 TRAFFIC OFFICERS	238.000	HOUR	75.00000	17850.00	75.00000	17850.00	75.00000	17850.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(4) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT	(5) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
1030 743009 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I	875.000	EADY	95.00000	83125.00	25.00000	21875.00	100.00000	87500.00
1040 743015 FURNISH AND MAINTAIN PORTABLE PCC SAFETY BARRIER	4975.000	LF	42.00000	208950.00	28.00000	139300.00	18.50000	92037.50
1050 743016 RELOCATION PORATBLE SAFETY BARRIER	2698.000	LF	10.00000	26980.00	6.50000	17537.00	6.70000	18076.60
1060 743023 TEMPORARY BARRICADES, TYPE III	24450.000	LFDY	0.60000	14670.00	0.21000	5134.50	0.40000	9780.00
1070 743024 TEMPORARY WARNING SIGNS AND PLAQUES	35327.000	EADY	2.50000	88317.50	1.75000	61822.25	2.00000	70654.00
1080 743025 INSTALL TEMPORARY IMPACT ATTENUATOR	12.000	EACH	1980.00000	23760.00	1900.00000	22800.00	2000.00000	24000.00
1090 743029 FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3	12.000	EACH	5000.00000	60000.00	4700.00000	56400.00	16500.00000	198000.00
1100 743030 RELOCATE TEMPORARY IMPACT ATTENUATOR	12.000	EACH	2650.00000	31800.00	2500.00000	30000.00	3000.00000	36000.00
1110 743050 FLAGGER, NEW CASTLE COUNTY, STATE	11060.000	HOUR	58.00000	641480.00	33.59000	371505.40	56.00000	619360.00
1120 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	2172.000	HOUR	80.00000	173760.00	48.71000	105798.12	82.00000	178104.00
1130 744506 CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	5.000	EACH	2540.00000	12700.00	2400.00000	12000.00	2400.00000	12000.00
1140 744523 CONDUIT JUNCTION WELL, TYPE 4, PRECAST CONCRETE	13.000	EACH	1700.00000	22100.00	1550.00000	20150.00	1875.00000	24375.00
1150 744530 CONDUIT JUNCTION WELL, TYPE 11, PRECAST CONCRETE/ POLYMER LID-FRAME	33.000	EACH	985.00000	32505.00	940.00000	31020.00	970.00000	32010.00
1160 744531 CONDUIT JUNCTION WELL, TYPE 14, PRECAST CONCRETE/ POLYMER LID-FRAME	3.000	EACH	1660.00000	4980.00	1600.00000	4800.00	1200.00000	3600.00
1170 745522 SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT	2845.000	LF	5.00000	14225.00	4.75000	13513.75	2.85000	8108.25

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(4) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT	(5) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
1180 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	50.000 LF	6.00000	300.00	5.30000	265.00	4.00000	200.00
1190 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	37.000 LF	9.00000	333.00	8.50000	314.50	7.00000	259.00
1200 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	2395.000 LF	6.75000	16166.25	6.30000	15088.50	5.50000	13172.50
1210 745547 INSTALLATION OF ADDITIONAL CONDUITS IN TRENCH OR OPEN CUT PAVEMENT	528.000 LF	5.55000	2930.40	5.30000	2798.40	3.20000	1689.60
1220 745602 FURNISH & INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE)	958.000 LF	19.90000	19064.20	19.00000	18202.00	27.00000	25866.00
1230 745604 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	10210.000 LF	10.75000	109757.50	10.00000	102100.00	9.75000	99547.50
1240 746512 CABLES, 1/#6 AWG	7289.000 LF	1.35000	9840.15	1.20000	8746.80	2.10000	15306.90
1250 746515 FURNISH & INSTALL 1-CONDUCTOR #6 AWG STRANDED INSULATED COPPER GROUND WIRE	2586.000 LF	1.35000	3491.10	1.20000	3103.20	2.00000	5172.00
1260 746517 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 30' POLE	20.000 EACH	3200.00000	64000.00	3100.00000	62000.00	3600.00000	72000.00
1270 746527 CABLES, 1/#2 AWG	146.000 LF	4.45000	649.70	4.20000	613.20	4.20000	613.20
1280 746590 FURNISH & INSTALL GROUND ROD	31.000 EACH	115.00000	3565.00	105.00000	3255.00	120.00000	3720.00
1290 746653 ELECTRICAL TESTING	LUMP	8900.00000	8900.00	8400.00000	8400.00	4150.00000	4150.00
1300 746717 ELECTRIC SERVICE ON RACK WITH SERVICE RISER	1.000 EACH	2800.00000	2800.00	2650.00000	2650.00	2500.00000	2500.00
1310 746848 POLE BASE, TYPE 3A	2.000 EACH	3900.00000	7800.00	3700.00000	7400.00	3900.00000	7800.00
1320 746849 POLE BASE, TYPE 3B	6.000 EACH	6100.00000	36600.00	5800.00000	34800.00	6400.00000	38400.00
1330 746850 POLE BASE, TYPE 4A	8.000 EACH	665.00000	5320.00	630.00000	5040.00	750.00000	6000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(4) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT	(5) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
1340 746852 POLE BASE, TYPE 6	20.000	EACH	1000.00000	20000.00	950.00000	19000.00	1200.00000	24000.00
1350 746924 FURNISH & INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT	2600.000	LF	15.50000	40300.00	14.80000	38480.00	17.70000	46020.00
1360 747508 LIGHTING CONTROL CENTER - 100 A	1.000	EACH	10800.00000	10800.00	10300.00000	10300.00	11000.00000	11000.00
1370 747515 CABINET BASE, TYPE M	1.000	EACH	1330.00000	1330.00	1270.00000	1270.00	1800.00000	1800.00
1380 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	5055.000	SF	6.65000	33615.75	4.50000	22747.50	3.50000	17692.50
1390 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	128.000	SF	1.15000	147.20	3.20000	409.60	3.50000	448.00
1400 748032 TEMPORARY MARKINGS, PAINT, 5"	89187.000	LF	0.29000	25864.23	0.30000	26756.10	0.30000	26756.10
1410 748509 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12"	405.000	LF	3.35000	1356.75	2.80000	1134.00	3.35000	1356.75
1420 748530 REMOVAL OF PAVEMENT STRIPING	21979.000	SF	2.80000	61541.20	2.65000	58244.35	2.50000	54947.50
1430 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	50876.000	LF	0.60000	30525.60	0.50000	25438.00	0.50000	25438.00
1440 748549 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	118.000	LF	2.25000	265.50	1.00000	118.00	1.00000	118.00
1450 749500 SIGN PANEL	676.000	SF	35.00000	23660.00	38.00000	25688.00	30.00000	20280.00
1460 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	75.000	EACH	81.00000	6075.00	105.00000	7875.00	110.00000	8250.00
1470 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	357.000	SF	10.20000	3641.40	13.50000	4819.50	20.00000	7140.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(4) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT	(5) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
1480 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	529.000	SY	29.00000	15341.00	50.00000	26450.00	10.00000	5290.00
1490 760000 PAVEMENT - MILLING, HOT-MIX	6330.000	SYIN	1.20000	7596.00	1.85000	11710.50	2.00000	12660.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(4) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT	(5) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
1500 760003 PAVEMENT - MILLING, HOT-MIX, VARIABLE DEPTH	5339.000	SY	2.40000	12813.60	5.80000	30966.20	2.25000	12012.75
1510 760012 RUMBLE STRIPS, BIKE-FRIENDLY, HOT-MIX	8948.000	LF	1.35000	12079.80	0.70000	6263.60	1.25000	11185.00
1520 761001 BUTT JOINTS, HOT MIX	300.000	SY	13.60000	4080.00	15.00000	4500.00	30.00000	9000.00
1530 762001 SAW CUTTING, BITUMINOUS CONCRETE	2312.000	LF	1.15000	2658.80	1.75000	4046.00	1.10000	2543.20
1540 762002 SAW CUTTING, CONCRETE, FULL DEPTH	14765.000	LF	2.90000	42818.50	1.75000	25838.75	2.75000	40603.75
1550 763000 INITIAL EXPENSE		LUMP	550000.00000	550000.00	570000.00000	570000.00	600000.00000	600000.00
1560 763501 CONSTRUCTION ENGINEERING		LUMP	220000.00000	220000.00	300000.00000	300000.00	100000.00000	100000.00
1570 763503 TRAINEE	2000.000	HOUR	0.80000	1600.00	0.80000	1600.00	0.80000	1600.00
1580 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	15000.00000	15000.00	25000.00000	25000.00	6000.00000	6000.00
1590 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	19.000	EAMO	200.00000	3800.00	2000.00000	38000.00	1200.00000	22800.00
1600 900500 ENVIRONMENTAL PERFORMANCE INCENTIVE (DISINCENTIVE)		LUMP	324000.00000	324000.00	324000.00000	324000.00	324000.00000	324000.00
1610 905001 SILT FENCE	28808.000	LF	1.40000	40331.20	2.50000	72020.00	1.40000	40331.20
1620 905003 SEDIMENT TRAP	4048.000	CY	7.10000	28740.80	20.00000	80960.00	20.00000	80960.00
1630 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	13.000	EACH	215.00000	2795.00	275.00000	3575.00	200.00000	2600.00
1640 905005 INLET SEDIMENT CONTROL, CURB INLET	45.000	EACH	215.00000	9675.00	275.00000	12375.00	200.00000	9000.00
1650 905006 INLET SEDIMENT CONTROL, CULVERT INLET	15.000	EACH	215.00000	3225.00	275.00000	4125.00	200.00000	3000.00
1660 906004 SKIMMER DEWATERING DEVICE	4.000	EACH	1050.00000	4200.00	3500.00000	14000.00	500.00000	2000.00
1670 907011 STONE CHECK DAM	14.000	TON	71.00000	994.00	200.00000	2800.00	100.00000	1400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(4) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT	(5) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
1680 908010 TOPSOILING, 6" DEPTH	59004.000	SY	1.50000	88506.00	5.00000	295020.00	2.20000	129808.80
1690 908014 PERMANENT GRASS SEEDING, DRY GROUND	83044.000	SY	0.73000	60622.12	0.70000	58130.80	0.72000	59791.68
1700 908015 PERMANENT GRASS SEEDING, WET GROUND	5766.000	SY	0.84000	4843.44	0.60000	3459.60	0.60000	3459.60
1710 908017 TEMPORARY GRASS SEEDING	77199.000	SY	0.36000	27791.64	0.50000	38599.50	0.50000	38599.50
1720 908019 STREAMBANK SEED MIX, SEEDING	50.000	SY	5.55000	277.50	11.00000	550.00	10.00000	500.00
1730 908020 EROSION CONTROL BLANKET MULCH	53042.000	SY	2.20000	116692.40	2.50000	132605.00	2.45000	129952.90
1740 908021 TURF REINFORCEMENT MATTING, TYPE 1	9275.000	SY	3.05000	28288.75	8.00000	74200.00	8.50000	78837.50
1750 908023 STABILIZED CONSTRUCTION ENTRANCE	500.000	TON	29.00000	14500.00	40.00000	20000.00	30.00000	15000.00
1760 909005 STREAM DIVERSION		LUMP	16000.00000	16000.00	50000.00000	50000.00	9600.00000	9600.00
1770 910007 OUTLET STRUCTURE		LUMP	190000.00000	190000.00	260725.16000	260725.16	104300.00000	104300.00
1780 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
1790 617511 CORRUGATED POLYETHYLENE FLARED END SECTION, 18"	4.000	EACH	1400.00000	5600.00	800.00000	3200.00	300.00000	1200.00
SECTION TOTALS			$	11,738,778.66	$	11,997,777.00	$	12,498,574.07
CONTRACT TOTALS			$	11,738,778.66	$	11,997,777.00	$	12,498,574.07
DBE GOALS			15	%	15	%	15	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 SUMMIT BRIDGE ROAD AND INTERSECTION IMPROVEMENTS								
0010 201000 CLEARING AND GRUBBING		LUMP	54900.00000	54900.00				
0020 202000 EXCAVATION AND EMBANKMENT	90017.000	CY	15.00000	1350255.00				
0030 202515 COMPACTING INSITU MATERIAL	2144.000	SY	3.50000	7504.00				
0040 202555 SUBSOIL TILLAGE	11250.000	SY	1.15000	12937.50				
0050 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	121.000	CY	23.00000	2783.00				
0060 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	2113.000	CY	16.75000	35392.75				
0070 208001 FLOWABLE FILL	70.000	CY	265.00000	18550.00				
0080 209001 BORROW, TYPE A	15688.000	CY	16.00000	251008.00				
0090 209002 BORROW, TYPE B	510.000	CY	31.50000	16065.00				
0100 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	155.000	CY	18.50000	2867.50				
0110 211002 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	532.000	LF	6.00000	3192.00				
0130 211521 ABANDONMENT OF WELLS	1.000	EACH	2325.00000	2325.00				
0140 302007 GRADED AGGREGATE BASE COURSE, TYPE B	14578.000	CY	43.00000	626854.00				
0150 302011 DELAWARE NO. 3 STONE	690.000	TON	38.50000	26565.00				
0160 302012 DELAWARE NO. 57 STONE	549.000	TON	38.50000	21136.50				
0170 401816 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22	20790.000	TON	77.00000	1600830.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 401819 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	16221.000 TON	62.25000	1009757.25				
0190 401833 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)	9566.000 TON	83.00000	793978.00				
0200 402000 BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS CONCRETE (TRM)	500.000 TON	116.50000	58250.00				
0210 406001 BITUMINOUS CONCRETE PATCHING	6087.000 SYIN	1.50000	9130.50				
0220 406501 BITUMINOUS CONCRETE PATCHING, PARTIAL DEPTH	346.000 SY	10.75000	3719.50				
0230 602002 PORTLAND CEMENT CONCRETE MASONRY, CLASS B	20.000 CY	1035.00000	20700.00				
0240 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	962.000 LF	46.50000	44733.00				
0250 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	743.000 LF	52.25000	38821.75				
0260 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	96.000 LF	66.25000	6360.00				
0270 612024 REINFORCED CONCRETE PIPE, 27", CLASS IV	235.000 LF	81.25000	19093.75				
0280 612025 REINFORCED CONCRETE PIPE, 30", CLASS IV	266.000 LF	89.50000	23807.00				
0290 612026 REINFORCED CONCRETE PIPE, 30", CLASS V	350.000 LF	104.50000	36575.00				
0300 612030 REINFORCED CONCRETE PIPE, 18", CLASS V	782.000 LF	58.00000	45356.00				
0310 612031 REINFORCED CONCRETE PIPE, 24", CLASS V	174.000 LF	80.25000	13963.50				
0320 612032 REINFORCED CONCRETE PIPE, 15", CLASS V	1837.000 LF	51.00000	93687.00				
0330 612033 REINFORCED CONCRETE PIPE, 21", CLASS IV	1541.000 LF	59.25000	91304.25				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0340 612034 REINFORCED CONCRETE PIPE, 36", CLASS IV	1006.000 LF	117.50000	118205.00				
0350 612046 REINFORCED CONCRETE PIPE, 21", CLASS V	366.000 LF	68.50000	25071.00				
0360 612216 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS IV	38.000 LF	80.25000	3049.50				
0370 612219 REINFORCED CONCRETE ELLIPTICAL PIPE, 24"X38", CLASS IV	117.000 LF	125.50000	14683.50				
0380 614003 GALVANIZED CORRUGATED STEEL PIPE, 18", 16 GAGE, 2 2/3" X 1/2" CORRUGATION	60.000 LF	50.00000	3000.00				
0390 614588 DUCTILE IRON PIPE, 18"	269.000 LF	110.00000	29590.00				
0400 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	13.000 EACH	875.00000	11375.00				
0410 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	9.000 EACH	1025.00000	9225.00				
0420 617004 REINFORCED CONCRETE FLARED END SECTION, 21"	2.000 EACH	980.00000	1960.00				
0430 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	3.000 EACH	1035.00000	3105.00				
0440 617007 REINFORCED CONCRETE FLARED END SECTION, 30"	4.000 EACH	2365.00000	9460.00				
0450 617517 HEADWALL, SPECIAL TYPE I	1.000 EACH	6865.00000	6865.00				
0460 617518 DRAINAGE HEADWALLS, MODIFIED	LUMP	14000.00000	14000.00				
0470 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	338.000 LF	34.50000	11661.00				
0480 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	9502.000 LF	27.50000	261305.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0490 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 1-4	252.000	LF	34.50000	8694.00				
0500 701016 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-4	5601.000	LF	26.50000	148426.50				
0510 705001 P.C.C. SIDEWALK, 4"	20716.000	SF	10.00000	207160.00				
0520 705002 P.C.C. SIDEWALK, 6"	16066.000	SF	11.00000	176726.00				
0530 705008 CURB RAMP, TYPE 1	100.000	SF	60.50000	6050.00				
0540 705009 CURB RAMP, TYPE 2, 3, AND/OR 4	325.000	SF	60.50000	19662.50				
0550 707005 UNDERDRAIN OUTLET	12.000	EACH	450.00000	5400.00				
0560 708045 LAWN INLET	1.000	EACH	1920.00000	1920.00				
0570 708050 DRAINAGE INLET, 34" X 18"	8.000	EACH	2445.00000	19560.00				
0580 708051 DRAINAGE INLET, 34" X 24"	20.000	EACH	2675.00000	53500.00				
0590 708052 DRAINAGE INLET, 48" X 30"	10.000	EACH	3255.00000	32550.00				
0600 708053 DRAINAGE INLET, 48" X 48"	17.000	EACH	3520.00000	59840.00				
0610 708055 DRAINAGE INLET, 66" X 48"	1.000	EACH	4715.00000	4715.00				
0620 708056 DRAINAGE INLET, 66" X 66"	1.000	EACH	4855.00000	4855.00				
0630 708058 DRAINAGE INLET, 72" X 48"	1.000	EACH	4860.00000	4860.00				
0640 708107 MANHOLE, ROUND	7.000	EACH	2200.00000	15400.00				
0650 708112 MANHOLE, 48" X 48"	1.000	EACH	2800.00000	2800.00				
0660 708113 MANHOLE, 66" X 30"	4.000	EACH	3775.00000	15100.00				
0670 708114 MANHOLE, 66" X 48"	3.000	EACH	4200.00000	12600.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0680 708512 DRAINAGE INLET, SPECIAL I	1.000	EACH	1975.00000	1975.00				
0690 708585 JUNCTION BOX, 48" X 30"	1.000	EACH	1975.00000	1975.00				
0700 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	3.000	EACH	925.00000	2775.00				
0710 712005 RIPRAP, R-4	907.000	SY	52.75000	47844.25				
0720 712006 RIPRAP, R-5	130.000	SY	54.00000	7020.00				
0730 712020 RIPRAP, R-4	704.000	TON	49.50000	34848.00				
0740 712021 RIPRAP, R-5	393.000	TON	50.50000	19846.50				
0750 712531 CHANNEL BED FILL	10.000	CY	35.00000	350.00				
0760 713001 GEOTEXTILES, STABILIZATION	1570.000	SY	2.50000	3925.00				
0770 713002 GEOTEXTILES, SEPARATION	799.000	SY	2.50000	1997.50				
0780 713003 GEOTEXTILES, RIPRAP	1423.000	SY	3.00000	4269.00				
0790 715001 PERFORATED PIPE UNDERDRAINS, 6"	13640.000	LF	11.50000	156860.00				
0800 715500 UNDERDRAIN OUTLET PIPE, 6"	531.000	LF	19.50000	10354.50				
0810 715508 TEMPORARY DRAINAGE PIPE, 18"	80.000	LF	50.00000	4000.00				
0820 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	1043.500	LF	25.50000	26609.25				
0830 720055 CURVED GUARDRAIL SECTION	25.000	LF	31.00000	775.00				
0840 720057 GUARDRAIL OVER CULVERTS, TYPE 3-31	1.000	EACH	1500.00000	1500.00				
0850 720529 P.C.C. SAFETY BARRIER PERMANENT, SINGLE FACE	213.000	LF	252.00000	53676.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0860 720550 P.C.C. BARRIER, MODIFIED	345.000	LF	258.00000	89010.00				
0870 720585 GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1-31	1.000	EACH	2785.00000	2785.00				
0880 720586 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 2-31	2.000	EACH	2670.00000	5340.00				
0890 720588 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 3-31	2.000	EACH	5345.00000	10690.00				
0900 725001 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE 31)	1.000	EACH	1155.00000	1155.00				
0910 725002 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31	3.000	EACH	2785.00000	8355.00				
0920 726001 END ANCHORAGE 31	2.000	EACH	1150.00000	2300.00				
0930 727004 CHAIN-LINK FENCE, 6' HIGH	925.000	LF	18.00000	16650.00				
0940 727006 TERMINAL POSTS FOR 6' CHAIN-LINK FENCE	4.000	EACH	260.00000	1040.00				
0950 727012 VEHICULAR GATES	1.000	EACH	3950.00000	3950.00				
0970 727548 PORTABLE CHAINLINK FENCE	1200.000	LF	7.00000	8400.00				
0980 727552 RESOURCE PROTECTION FENCE	2488.000	LF	2.75000	6842.00				
0990 743000 MAINTENANCE OF TRAFFIC		LUMP	227600.00000	227600.00				
1000 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	56.000	EADY	75.00000	4200.00				
1010 743006 PLASTIC DRUMS	175182.000	EADY	0.30000	52554.60				
1020 743007 TRAFFIC OFFICERS	238.000	HOUR	75.00000	17850.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1030 743009 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I	875.000	EADY	100.00000	87500.00				
1040 743015 FURNISH AND MAINTAIN PORTABLE PCC SAFETY BARRIER	4975.000	LF	13.50000	67162.50				
1050 743016 RELOCATION PORATBLE SAFETY BARRIER	2698.000	LF	3.50000	9443.00				
1060 743023 TEMPORARY BARRICADES, TYPE III	24450.000	LFDY	0.40000	9780.00				
1070 743024 TEMPORARY WARNING SIGNS AND PLAQUES	35327.000	EADY	2.00000	70654.00				
1080 743025 INSTALL TEMPORARY IMPACT ATTENUATOR	12.000	EACH	1425.00000	17100.00				
1090 743029 FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3	12.000	EACH	20350.00000	244200.00				
1100 743030 RELOCATE TEMPORARY IMPACT ATTENUATOR	12.000	EACH	1425.00000	17100.00				
1110 743050 FLAGGER, NEW CASTLE COUNTY, STATE	11060.000	HOUR	60.20000	665812.00				
1120 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	2172.000	HOUR	77.50000	168330.00				
1130 744506 CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	5.000	EACH	2505.00000	12525.00				
1140 744523 CONDUIT JUNCTION WELL, TYPE 4, PRECAST CONCRETE	13.000	EACH	1970.00000	25610.00				
1150 744530 CONDUIT JUNCTION WELL, TYPE 11, PRECAST CONCRETE/ POLYMER LID-FRAME	33.000	EACH	1015.00000	33495.00				
1160 744531 CONDUIT JUNCTION WELL, TYPE 14, PRECAST CONCRETE/ POLYMER LID-FRAME	3.000	EACH	1265.00000	3795.00				
1170 745522 SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT	2845.000	LF	3.00000	8535.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1180 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	50.000 LF	4.00000	200.00				
1190 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	37.000 LF	7.00000	259.00				
1200 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	2395.000 LF	5.80000	13891.00				
1210 745547 INSTALLATION OF ADDITIONAL CONDUITS IN TRENCH OR OPEN CUT PAVEMENT	528.000 LF	3.50000	1848.00				
1220 745602 FURNISH & INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE)	958.000 LF	28.25000	27063.50				
1230 745604 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	10210.000 LF	10.25000	104652.50				
1240 746512 CABLES, 1/#6 AWG	7289.000 LF	2.25000	16400.25				
1250 746515 FURNISH & INSTALL 1-CONDUCTOR #6 AWG STRANDED INSULATED COPPER GROUND WIRE	2586.000 LF	2.00000	5172.00				
1260 746517 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 30' POLE	20.000 EACH	3365.00000	67300.00				
1270 746527 CABLES, 1/#2 AWG	146.000 LF	4.50000	657.00				
1280 746590 FURNISH & INSTALL GROUND ROD	31.000 EACH	125.00000	3875.00				
1290 746653 ELECTRICAL TESTING	LUMP	4360.00000	4360.00				
1300 746717 ELECTRIC SERVICE ON RACK WITH SERVICE RISER	1.000 EACH	2550.00000	2550.00				
1310 746848 POLE BASE, TYPE 3A	2.000 EACH	4070.00000	8140.00				
1320 746849 POLE BASE, TYPE 3B	6.000 EACH	6670.00000	40020.00				
1330 746850 POLE BASE, TYPE 4A	8.000 EACH	780.00000	6240.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1340 746852 POLE BASE, TYPE 6	20.000	EACH	1200.00000	24000.00				
1350 746924 FURNISH & INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT	2600.000	LF	18.50000	48100.00				
1360 747508 LIGHTING CONTROL CENTER - 100 A	1.000	EACH	11600.00000	11600.00				
1370 747515 CABINET BASE, TYPE M	1.000	EACH	1830.00000	1830.00				
1380 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	5055.000	SF	5.00000	25275.00				
1390 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	128.000	SF	3.50000	448.00				
1400 748032 TEMPORARY MARKINGS, PAINT, 5"	89187.000	LF	0.35000	31215.45				
1410 748509 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12"	405.000	LF	3.00000	1215.00				
1420 748530 REMOVAL OF PAVEMENT STRIPING	21979.000	SF	3.00000	65937.00				
1430 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	50876.000	LF	0.55000	27981.80				
1440 748549 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	118.000	LF	2.00000	236.00				
1450 749500 SIGN PANEL	676.000	SF	35.00000	23660.00				
1460 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	75.000	EACH	125.00000	9375.00				
1470 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	357.000	SF	15.00000	5355.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1480 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	529.000	SY	28.50000	15076.50				
1490 760000 PAVEMENT - MILLING, HOT-MIX	6330.000	SYIN	1.25000	7912.50				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1500 760003 PAVEMENT - MILLING, HOT-MIX, VARIABLE DEPTH	5339.000	SY	3.00000	16017.00				
1510 760012 RUMBLE STRIPS, BIKE-FRIENDLY, HOT-MIX	8948.000	LF	1.35000	12079.80				
1520 761001 BUTT JOINTS, HOT MIX	300.000	SY	22.00000	6600.00				
1530 762001 SAW CUTTING, BITUMINOUS CONCRETE	2312.000	LF	1.15000	2658.80				
1540 762002 SAW CUTTING, CONCRETE, FULL DEPTH	14765.000	LF	3.00000	44295.00				
1550 763000 INITIAL EXPENSE		LUMP	375400.00000	375400.00				
1560 763501 CONSTRUCTION ENGINEERING		LUMP	164200.00000	164200.00				
1570 763503 TRAINEE	2000.000	HOUR	0.80000	1600.00				
1580 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	17500.00000	17500.00				
1590 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	19.000	EAMO	600.00000	11400.00				
1600 900500 ENVIRONMENTAL PERFORMANCE INCENTIVE (DISINCENTIVE)		LUMP	324000.00000	324000.00				
1610 905001 SILT FENCE	28808.000	LF	2.30000	66258.40				
1620 905003 SEDIMENT TRAP	4048.000	CY	20.00000	80960.00				
1630 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	13.000	EACH	145.00000	1885.00				
1640 905005 INLET SEDIMENT CONTROL, CURB INLET	45.000	EACH	175.00000	7875.00				
1650 905006 INLET SEDIMENT CONTROL, CULVERT INLET	15.000	EACH	345.00000	5175.00				
1660 906004 SKIMMER DEWATERING DEVICE	4.000	EACH	230.00000	920.00				
1670 907011 STONE CHECK DAM	14.000	TON	45.00000	630.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SUMMIT BRIDGE ROAD AND ARMSTRONG CORNER ROAD INTERSECTION IM
CALL ORDER : 001 CONTRACT ID : T201011301.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/13/16 DISTRICT : G2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1680 908010 TOPSOILING, 6" DEPTH	59004.000	SY	4.45000	262567.80				
1690 908014 PERMANENT GRASS SEEDING, DRY GROUND	83044.000	SY	0.80000	66435.20				
1700 908015 PERMANENT GRASS SEEDING, WET GROUND	5766.000	SY	1.15000	6630.90				
1710 908017 TEMPORARY GRASS SEEDING	77199.000	SY	0.55000	42459.45				
1720 908019 STREAMBANK SEED MIX, SEEDING	50.000	SY	11.00000	550.00				
1730 908020 EROSION CONTROL BLANKET MULCH	53042.000	SY	2.60000	137909.20				
1740 908021 TURF REINFORCEMENT MATTING, TYPE 1	9275.000	SY	9.00000	83475.00				
1750 908023 STABILIZED CONSTRUCTION ENTRANCE	500.000	TON	38.00000	19000.00				
1760 909005 STREAM DIVERSION		LUMP	20400.00000	20400.00				
1770 910007 OUTLET STRUCTURE		LUMP	128200.00000	128200.00				
1780 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	54400.00000	54400.00				
1790 617511 CORRUGATED POLYETHYLENE FLARED END SECTION, 18"	4.000	EACH	515.00000	2060.00				
SECTION TOTALS			$	12,510,525.90	$		$	
CONTRACT TOTALS			$	12,510,525.90	$	0.00	$	
DBE GOALS			15 %		%		%	