

DATE : 03/13/17

PAGE : 001 -1

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-680 ON SR 141 BASIN ROAD OVER US 13

CALL ORDER : 001

CONTRACT ID : T201407105.01

COUNTIES : NEW CASTLE

LETTING DATE : 02/21/17

DISTRICT : M1

STATE/FEDERAL AID NO: EBRN-N006(14)

CONTRACT TIME : 103 CALENDAR DAYS

CONTRACT DESCRIPTION :

TO BE DETERMINED

PROJECT(S) : T201407105

BR 1-680 ON SR 141 BASIN ROAD US 13

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 03/13/17 to vendor MUMFORD & MILLER CONCRETE, INC.

RANK	VENDOR NAME				TOTAL BID	% OVER LOW BID	% OVER EST	
0	ENGINEER'S ESTIMATE				\$ 11,521,880.00	74.0692%	100.0000%	
1	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709				\$ 15,555,555.55	100.0000%	135.0088%	
2	KUHN CONST COMPANY, P O BOX 1419, HOCKESSIN, DE, 19707				\$ 15,726,138.75	101.0966%	136.4893%	
			(0)	(1)	(2)			
			ENGINEER'S ESTIMATE	MUMFORD & MILLER CONCRETE IN	KUHN CONST COMPANY			
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001	REHABILITATION OF BRIDGE							
0010 201000	CLEARING AND GRUBBING	LUMP	20000.00000	20000.00	20000.00000	20000.00	100000.00000	100000.00
0020 202000	EXCAVATION AND EMBANKMENT	228.000 CY	40.00000	9120.00	70.00000	15960.00	100.00000	22800.00
0030 209006	BORROW, TYPE F	70.000 CY	30.00000	2100.00	55.00000	3850.00	75.00000	5250.00
0040 211000	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LUMP	15000.00000	15000.00	10000.00000	10000.00	20000.00000	20000.00
0050 211509	REMOVAL OF SIGN STRUCTURES	LUMP	30000.00000	30000.00	30000.00000	30000.00	31000.00000	31000.00
0060 211550	DEMOLITION OF EXISTING BRIDGE	LUMP	1638000.00000	1638000.00	2150000.00000	2150000.00	1850000.00000	1850000.00
0070 302007	GRADED AGGREGATE BASE COURSE, TYPE B	176.000 CY	38.00000	6688.00	85.00000	14960.00	117.00000	20592.00
0080 302008	GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	213.000 CY	55.00000	11715.00	90.00000	19170.00	117.00000	24921.00
0090 302012	DELAWARE NO. 57 STONE	14.000 TON	50.00000	700.00	70.00000	980.00	95.00000	1330.00
0100 401822	BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING	266.000 TON	110.00000	29260.00	110.00000	29260.00	177.00000	47082.00
0110 401824	BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, WEDGE	234.000 TON	140.00000	32760.00	110.00000	25740.00	145.00000	33930.00

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 03/13/17

PAGE : 001 -2

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 1-680 ON SR 141 BASIN ROAD OVER US 13

CALL ORDER : 001

CONTRACT ID : T201407105.01

COUNTIES : NEW CASTLE

LETTING DATE : 02/21/17

DISTRICT : M1

SET-ASIDE :

		(0)	(1)		(2)			
		ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		KUHN CONST COMPANY		
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0120 401825	756.000 TON BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, WEDGE		150.00000	113400.00	95.00000	71820.00	142.00000	107352.00
0130 401827	10.000 TON BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (NON-CARBONATE STONE)		95.00000	950.00	325.00000	3250.00	206.00000	2060.00
0140 401833	1758.000 TON BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)		100.00000	175800.00	110.00000	193380.00	124.00000	217992.00
0150 601502	LUMP TEMPORARY PROTECTIVE SHIELD		289100.00000	289100.00	150000.00000	150000.00	885000.00000	885000.00
0160 602520	304.000 SY EPOXY PROTECTIVE COATING FOR CONCRETE		5.00000	1520.00	31.50000	9576.00	33.75000	10260.00
0170 602568	1127.000 CY PRECAST DECK PANELS		2250.00000	2535750.00	3600.00000	4057200.00	3550.00000	4000850.00
0180 602572	1525.000 LB REPAIRING EXISTING P.C.C. STRUCTURES		1.75000	2668.75	17.00000	25925.00	19.00000	28975.00
0190 602579	304.000 EACH DRILLING HOLES AND INSTALLING DOWELS		24.00000	7296.00	50.00000	15200.00	111.00000	33744.00
0200 602586	26.000 CF REHABILITATION OF CONCRETE STRUCTURE		95.00000	2470.00	1100.00000	28600.00	1090.00000	28340.00
0210 602603	26.000 CY HIGH EARLY STRENGTH CONCRETE		2500.00000	65000.00	2000.00000	52000.00	1367.00000	35542.00
0220 602611	365.000 LF REPAIR OF CONCRETE STRUCTURES BY EPOXY INJECTION		5.00000	1825.00	73.00000	26645.00	80.00000	29200.00
0230 602646	27472.000 SF SILICONE ACRYLIC CONCRETE SEALER		3.00000	82416.00	3.80000	104393.60	4.00000	109888.00
0240 602780	46.000 CY PRECAST MOMENT SLABS		2250.00000	103500.00	3600.00000	165600.00	3500.00000	161000.00
0250 604000	9800.000 LB BAR REINFORCEMENT, EPOXY COATED		1.35000	13230.00	3.50000	34300.00	1.66000	16268.00
0260 605002	LUMP STEEL STRUCTURES		192260.00000	192260.00	700000.00000	700000.00	237000.00000	237000.00
0270 605005	LUMP PAINTING, MOISTURE-CURED URETHANE SYSTE		330000.00000	330000.00	350000.00000	350000.00	350000.00000	350000.00

DATE : 03/13/17

PAGE : 001 -3

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-680 ON SR 141 BASIN ROAD OVER US 13

CALL ORDER : 001

CONTRACT ID : T201407105.01

COUNTIES : NEW CASTLE

LETTING DATE : 02/21/17

DISTRICT : M1

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		KUHN CONST COMPANY	
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0280 605500	LUMP		400000.000000	400000.00	370500.000000	370500.00	438000.000000	438000.00
	CANTILEVER SIGN SUPPORTS AND FOUNDATION							
0300 605533	LUMP		960000.000000	960000.00	755000.000000	755000.00	808000.000000	808000.00
	CLEANING EXISTING STEEL STRUCTURES, HAZARDOUS BASE, (L.S.)							
0310 605581	8.000 EACH		500.000000	4000.00	1750.000000	14000.00	5700.000000	45600.00
	ELASTOMERIC BRIDGE BEARING PAD							
0320 605607	LUMP		776000.000000	776000.00	550000.000000	550000.00	810000.000000	810000.00
	JACKING BRIDGE							
0330 605639	72.000 EACH		500.000000	36000.00	2450.000000	176400.00	3500.000000	252000.00
	TFE-STAINLESS STEEL STRUCTURAL BEARINGS							
0340 605763	140.000 LF		200.000000	28000.00	175.000000	24500.00	287.000000	40180.00
	BRIDGE SCUPPER DOWNSPOUTS							
0350 608000	36.000 TON		120.000000	4320.00	65.000000	2340.00	135.000000	4860.00
	COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL							
0360 618516	7168.000 CF		300.000000	2150400.00	308.760000	2213191.68	400.000000	2867200.00
	ULTRA HIGH PERFORMANCE CONCRETE							
0370 701010	148.000 LF		20.000000	2960.00	45.000000	6660.00	38.000000	5624.00
	PORTLAND CEMENT CONCRETE CURB, TYPE 1-8							
0380 701011	220.000 LF		25.000000	5500.00	45.000000	9900.00	43.000000	9460.00
	PORTLAND CEMENT CONCRETE CURB, TYPE 2							
0390 701012	2495.000 LF		18.000000	44910.00	35.000000	87325.00	34.000000	84830.00
	PORTLAND CEMENT CONCRETE CURB, TYPE 1-4							
0400 701013	50.000 LF		16.000000	800.00	50.000000	2500.00	33.000000	1650.00
	PORTLAND CEMENT CONCRETE CURB, TYPE 1-2							
0410 701021	12.000 LF		30.000000	360.00	100.000000	1200.00	41.000000	492.00
	INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 2							
0420 701026	329.000 LF		55.000000	18095.00	115.000000	37835.00	118.000000	38822.00
	PORTLAND CEMENT CONCRETE MONOLITHIC MEDIAN							
0430 705001	2933.000 SF		6.000000	17598.00	8.500000	24930.50	7.750000	22730.75
	P.C.C. SIDEWALK, 4"							
0440 705002	1454.000 SF		10.000000	14540.00	12.000000	17448.00	9.250000	13449.50
	P.C.C. SIDEWALK, 6"							
0450 705005	801.000 SF		12.000000	9612.00	13.500000	10813.50	10.500000	8410.50
	P. C. C. SIDEWALK. 8"							

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 03/13/17

PAGE : 001 -4

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-680 ON SR 141 BASIN ROAD OVER US 13

CALL ORDER : 001

CONTRACT ID : T201407105.01

COUNTIES : NEW CASTLE

LETTING DATE : 02/21/17

DISTRICT : M1

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		KUHN CONST COMPANY	
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0460 705007	126.000	SF	25.00000	3150.00	45.00000	5670.00	61.25000	7717.50
SIDEWALK SURFACE DETECTABLE WARNING SYSTEM								
0470 708051	1.000	EACH	3500.00000	3500.00	5000.00000	5000.00	3800.00000	3800.00
DRAINAGE INLET, 34" X 24"								
0480 710001	5.000	EACH	500.00000	2500.00	1800.00000	9000.00	290.00000	1450.00
ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET								
0490 710002	5.000	EACH	500.00000	2500.00	1300.00000	6500.00	725.00000	3625.00
ADJUSTING AND REPAIRING EXISTING MANHOL								
0500 710506	5.000	EACH	1000.00000	5000.00	1500.00000	7500.00	190.00000	950.00
ADJUST AND REPAIR EXISTING SANITARY MANHOLE								
0510 712005	57.000	SY	65.00000	3705.00	50.00000	2850.00	92.00000	5244.00
RIPRAP, R-4								
0520 713003	69.000	SY	4.00000	276.00	6.00000	414.00	11.00000	759.00
GEOTEXTILES, RIPRAP								
0530 716000	1.000	EACH	2500.00000	2500.00	1500.00000	1500.00	1500.00000	1500.00
CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX								
0540 718510	123.000	LF	500.00000	61500.00	250.00000	30750.00	256.00000	31488.00
TRENCH DRAIN, 6" WIDE								
0550 720050	363.000	LF	50.00000	18150.00	27.00000	9801.00	25.00000	9075.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31								
0560 720517	2.000	EACH	15000.00000	30000.00	47000.00000	94000.00	28900.00000	57800.00
IMPACT ATTENUATOR, TYPE I								
0570 720585	1.000	EACH	2800.00000	2800.00	2950.00000	2950.00	3050.00000	3050.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1-31								
0580 725001	2.000	EACH	3000.00000	6000.00	750.00000	1500.00	560.00000	1120.00
GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE 31)								
0590 725002	2.000	EACH	3500.00000	7000.00	2800.00000	5600.00	2550.00000	5100.00
GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31								
0600 726001	3.000	EACH	2500.00000	7500.00	1000.00000	3000.00	885.00000	2655.00
END ANCHORAGE 31								

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 03/13/17

PAGE : 001 -5

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 1-680 ON SR 141 BASIN ROAD OVER US 13

CALL ORDER : 001

CONTRACT ID : T201407105.01

COUNTIES : NEW CASTLE

LETTING DATE : 02/21/17

DISTRICT : M1

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		KUHN CONST COMPANY	
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
ITEM DESCRIPTION								
0610 727007	807.000	LF	35.00000	28245.00	47.00000	37929.00	50.00000	40350.00
CHAIN-LINK FENCE, 8' HIGH								
0620 727012	2.000	EACH	500.00000	1000.00	750.00000	1500.00	737.00000	1474.00
VEHICULAR GATES								
0630 727507	630.000	LF	120.00000	75600.00	125.00000	78750.00	127.00000	80010.00
BRIDGE SAFETY FENCE								
0640 743000		LUMP	50000.00000	50000.00	323565.86000	323565.86	100000.00000	100000.00
MAINTENANCE OF TRAFFIC								
0650 743003	195.000	EADY	35.00000	6825.00	20.00000	3900.00	22.50000	4387.50
ARROWPANELS, TYPE C								
0660 743004	369.000	EADY	65.00000	23985.00	100.00000	36900.00	147.50000	54427.50
FURNISH AND MAINTAIN PORTABLE								
CHANGEABLE MESSAGE SIGN								
0670 743005	174.000	EADY	45.00000	7830.00	50.00000	8700.00	285.00000	49590.00
FURNISH AND MAINTAIN PORTABLE LIGHT								
ASSEMBLY								
0680 743006	8568.000	EADY	0.35000	2998.80	0.40000	3427.20	0.55000	4712.40
PLASTIC DRUMS								
0690 743007	360.000	HOURL	75.00000	27000.00	75.00000	27000.00	75.00000	27000.00
TRAFFIC OFFICERS								
0700 743010	90.000	EADY	80.00000	7200.00	150.00000	13500.00	160.00000	14400.00
FURNISH AND MAINTAIN TRUCK MOUNTED								
ATTENUATOR, TYPE II								
0710 743023	6387.000	LF	2.00000	12774.00	0.40000	2554.80	0.35000	2235.45
TEMPORARY BARRICADES, TYPE III								
0720 743024	8032.000	EADY	2.50000	20080.00	6.00000	48192.00	4.70000	37750.40
TEMPORARY WARNING SIGNS AND PLAQUES								
0730 743056	570.000	HOURL	50.66000	28876.20	59.00000	33630.00	56.00000	31920.00
FLAGGER, NEW CASTLE COUNTY, FEDERAL								
0740 743065	114.000	HOURL	73.46000	8374.44	60.00000	6840.00	83.20000	9484.80
FLAGGER, NEW CASTLE COUNTY, FEDERAL,								
OVERTIME								
0750 744544	4.000	EACH	425.00000	1700.00	800.00000	3200.00	860.00000	3440.00
ADJUST OR REPAIR EXISTING CONDUIT								
JUNCTION WELL								
0760 746509	2.000	EACH	5500.00000	11000.00	10000.00000	20000.00	10500.00000	21000.00
RELOCATING LIGHT POLE								

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 03/13/17

PAGE : 001 -6

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 1-680 ON SR 141 BASIN ROAD OVER US 13

CALL ORDER : 001

CONTRACT ID : T201407105.01

COUNTIES : NEW CASTLE

LETTING DATE : 02/21/17

DISTRICT : M1

SET-ASIDE :

		(0)		(1)		(2)	
		ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		KUHN CONST COMPANY	
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
0770 748015	PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	661.000 SF	10.00000	6610.00	6.60000	4362.60	5.50000
							3635.50

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 03/13/17

PAGE : 001 -7

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-680 ON SR 141 BASIN ROAD OVER US 13

CALL ORDER : 001

CONTRACT ID : T201407105.01

COUNTIES : NEW CASTLE

LETTING DATE : 02/21/17

DISTRICT : M1

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		KUHN CONST COMPANY	
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0780 748019	3902.000	LF	3.50000	13657.00	0.55000	2146.10	0.40000	1560.80
TEMPORARY MARKINGS, PAINT, 4"								
0790 748026	63.000	SF	5.00000	315.00	5.50000	346.50	3.95000	248.85
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND								
0800 748027	140.000	LF	5.00000	700.00	6.60000	924.00	5.50000	770.00
PERMANENT PAVEMENT STRIPING,								
ALKYD-THERMOPLASTIC, 12"								
0810 748034	280.000	LF	4.50000	1260.00	1.10000	308.00	0.80000	224.00
TEMPORARY MARKINGS, PAINT, 10"								
0820 748530	2767.000	SF	5.00000	13835.00	3.00000	8301.00	2.50000	6917.50
REMOVAL OF PAVEMENT STRIPING								
0830 748548	11641.000	LF	2.50000	29102.50	0.66000	7683.06	0.45000	5238.45
PERMANENT PAVEMENT STRIPING, EPOXY								
RESIN PAINT, WHITE/YELLOW, 5"								
0840 748549	1849.000	LF	5.00000	9245.00	1.35000	2496.15	0.85000	1571.65
PERMANENT PAVEMENT STRIPING, EPOXY								
RESIN PAINT, WHITE/YELLOW, 10"								
0850 748643	36.000	EACH	40.00000	1440.00	140.00000	5040.00	41.00000	1476.00
RAISED PAVEMENT MARKER, WHITE/RED ON								
ASPHALT								
0860 749500	1602.000	SF	50.00000	80100.00	30.00000	48060.00	30.50000	48861.00
SIGN PANEL								
0870 749687	142.000	EACH	65.00000	9230.00	135.00000	19170.00	91.00000	12922.00
INSTALLATION OR REMOVAL OF TRAFFIC								
SIGN(S) ON SINGLE SIGN POST								
0880 749690	334.000	SF	18.00000	6012.00	22.00000	7348.00	147.50000	49265.00
INSTALLATION OR REMOVAL OF TRAFFIC								
SIGNS ON MULTIPLE SIGN POSTS								
0890 758000	460.000	SY	15.00000	6900.00	30.00000	13800.00	30.00000	13800.00
REMOVAL OF EXISTING PORTLAND								
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,								
ETC.								
0900 759004	3.000	EAMO	2400.00000	7200.00	10500.00000	31500.00	10000.00000	30000.00
FIELD OFFICE, TYPE I								
0910 760006	15683.000	SY	1.45000	22740.35	2.00000	31366.00	5.00000	78415.00
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH								
0920 762001	4094.000	LF	2.00000	8188.00	1.25000	5117.50	1.20000	4912.80
SAW CUTTING, BITUMINOUS CONCRETE								

DATE : 03/13/17

PAGE : 001 -8

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 1-680 ON SR 141 BASIN ROAD OVER US 13

CALL ORDER : 001

CONTRACT ID : T201407105.01

COUNTIES : NEW CASTLE

LETTING DATE : 02/21/17

DISTRICT : M1

SET-ASIDE :

			(0)			(1)			(2)		
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		KUHN CONST COMPANY				
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
0930 762002		34.000	LF	6.00000	204.00	40.00000	1360.00	4.50000	153.00		
SAW CUTTING, CONCRETE, FULL DEPTH											
0940 763000			LUMP	520317.96000	520317.96	1400000.00000	1400000.00	750000.00000	750000.00		
INITIAL EXPENSE											
0950 763501			LUMP	60000.00000	60000.00	250000.00000	250000.00	59000.00000	59000.00		
CONSTRUCTION ENGINEERING											
0960 905001		1046.000	LF	1.50000	1569.00	3.50000	3661.00	2.50000	2615.00		
SILT FENCE											
0970 905002		657.000	LF	3.00000	1971.00	4.50000	2956.50	5.70000	3744.90		
REINFORCED SILT FENCE											
0980 905005		11.000	EACH	150.00000	1650.00	250.00000	2750.00	225.00000	2475.00		
INLET SEDIMENT CONTROL, CURB INLET											
0990 908004		2920.000	SY	2.50000	7300.00	10.00000	29200.00	20.00000	58400.00		
TOPSOIL, 6" DEPTH											
1000 908014		2920.000	SY	0.25000	730.00	5.00000	14600.00	1.20000	3504.00		
PERMANENT GRASS SEEDING, DRY GROUND											
1010 908017		2920.000	SY	0.25000	730.00	3.50000	10220.00	0.90000	2628.00		
TEMPORARY GRASS SEEDING											
1020 743031		206.000	HOUR	80.00000	16480.00	77.00000	15862.00	100.00000	20600.00		
ATSSA CERTIFIED TRAFFIC CONTROL SUPERVISOR											
1030 605512		140.000	LF	280.00000	39200.00	1350.00000	189000.00	600.00000	84000.00		
PREFABRICATED EXPANSION JOINT SYSTEM, 4 SECTION TOTALS											
				\$	11,521,880.00	\$	15,555,555.55	\$	15,726,138.75		
CONTRACT TOTALS				\$	11,521,880.00	\$	15,555,555.55	\$	15,726,138.75		
DBE GOALS				12	%	12	%	12	%		