Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Vendor Ranking: Contract was awarded on 01/14/21 to vendor KIEWIT INFRASTRUCTURE COMPANY

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid	Percent Of Estimate
0	Engineer's Estimate	$159,560,490.00	99.93%	100.00%
1	KIEWIT INFRASTRUCTURE COMPANY	$159,678,685.51	100.00%	100.07%

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description		Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0010 201000	(1)	1,500,000.00000	1,500,000.00	1,500,000.00000	1,500,000.00		
CLEARING AND GRUBBING	LS						
0020 202000	31,545.000	45.25000	1,427,411.25	45.25000	1,427,411.25		
EXCAVATION AND EMBANKMENT	CY						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0030	204000	174.000	1,250.00000	217,500.00	1,250.00000	217,500.00		
TEST HOLE		CY						
0040	207000	1,894.000	92.00000	174,248.00	92.00000	174,248.00		
STRUCTURAL EXCAVATION		CY						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0050 209001 BORROW, TYPE A	4,045.000 CY	37.75000	152,698.75	37.75000	152,698.75		
0060 209004 BORROW, TYPE C	994.000 CY	46.50000	46,221.00	46.50000	46,221.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0070 209006 BORROW, TYPE F	7,266.000 CY	45.00000	326,970.00	45.00000	326,970.00		
0080 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1) LS	26,235,000.00000	26,235,000.00	26,235,000.00000	26,235,000.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0090	211001	24,591.000	20.90000	513,951.90	20.90000	513,951.90		
REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK		SY						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0100 211002 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	16,761.000 LF	6.30000	105,594.30	6.30000	105,594.30		
0110 211506 REMOVAL OF PCC BARRIER AND FOOTER	11,896.000 LF	30.00000	356,880.00	30.00000	356,880.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0120 301001	17,063.000	69.75000	1,190,144.25	69.75000	1,190,144.25		
GRADED AGGREGATE BASE COURSE, TYPE B	CY						
0130 301002	70.000	77.25000	5,407.50	77.25000	5,407.50		
GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	CY						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0140 302002 DELAWARE NO. 3 STONE	537.000 TON	102.25000	54,908.25	102.25000	54,908.25		
0150 302005 DELAWARE NO. 57 STONE	301.000 TON	102.25000	30,777.25	102.25000	30,777.25		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0160 401014	7,896.000	88.00000	694,848.00	88.00000	694,848.00		
SUPERPAVE TYPE B, PG 64-22	TON						
0170 401016	16,792.000	98.00000	1,645,616.00	98.00000	1,645,616.00		
SUPERPAVE TYPE B, PG 76-22	TON						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0180 401026	315.000		205.00000	64,575.00	205.00000	64,575.00		
BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 PATCHING	TON							

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0190 401027 BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS PG 64-22 PATCHING	39.000 TON	202.00000	7,878.00	202.00000	7,878.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0200 401028 BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONRETE BASE COURSE, 160 GYRATIONS PG 64-22 PATCHING	57.000 TON	202.00000	11,514.00	202.00000	11,514.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0210 401046	8,706.000	109.00000	948,954.00	109.00000	948,954.00		
SUPERPAVE TYPE C, PG 76-22 (NON-CARBONATE STONE)	TON						
0220 401517	21,901.000	130.00000	2,847,130.00	130.00000	2,847,130.00		
STONE MATRIX ASPHALT (SMA) WEARING SURFACE	TON						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0230 401577 PAVER-LAID ULTRATHIN BITUMINOUS CONCRETE	19,071.000 SY	9.75000	185,942.25	9.75000	185,942.25		
0240 501004 PORTLAND CEMENT CONCRETE PAVEMENT, 10"	12,487.000 SY	193.00000	2,409,991.00	193.00000	2,409,991.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0250 501006 PORTLAND CEMENT CONCRETE PAVEMENT, 12"	1,033.000 SY	270.00000	278,910.00	270.00000	278,910.00		
0260 601032 REINFORCED CONCRETE PIPE, 15", CLASS IV	443.000 LF	113.50000	50,280.50	113.50000	50,280.50		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0270 601033	878.000	121.00000	106,238.00	121.00000	106,238.00		
REINFORCED CONCRETE PIPE, 18", CLASS IV	LF						
0280 601035	149.000	143.00000	21,307.00	143.00000	21,307.00		
REINFORCED CONCRETE PIPE, 24", CLASS IV	LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0290 601037	406.000	172.00000	69,832.00	172.00000	69,832.00		
REINFORCED CONCRETE PIPE, 30", CLASS IV	LF						
0300 601192	2,511.000	79.00000	198,369.00	79.00000	198,369.00		
PVC PIPE, 8"	LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0310 602003	35.000	5,780.00000	202,300.00	5,780.00000	202,300.00		
DRAINAGE INLET, 34" X 24"	EACH						
0320 602004	46.000	6,440.00000	296,240.00	6,440.00000	296,240.00		
DRAINAGE INLET, 48" X 30"	EACH						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0330 602005	25.000	6,900.00000	172,500.00	6,900.00000	172,500.00		
DRAINAGE INLET, 48" X 48"	EACH						
0340 602009	4.000	13,000.00000	52,000.00	13,000.00000	52,000.00		
DRAINAGE INLET, 72" X 24"	EACH						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0350 602011	1.000	17,800.00000	17,800.00	17,800.00000	17,800.00		
DRAINAGE INLET, 72" X 72"	EACH						
0360 602030	2.000	5,850.00000	11,700.00	5,850.00000	11,700.00		
MANHOLE, 48" X 30"	EACH						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0370 602031	1.000	5,950.00000	5,950.00	5,950.00000	5,950.00		
MANHOLE, 48" X 48"	EACH						
0380 602100	53.000	1,310.00000	69,430.00	1,310.00000	69,430.00		
REPLACE DRAINAGE INLET GRATE(S)	EACH						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0390 602130	106.000	1,410.00000	149,460.00	1,410.00000	149,460.00		
ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	EACH						
0400 602132	21.000	945.00000	19,845.00	945.00000	19,845.00		
ADJUSTING AND REPAIRING EXISTING MANHOLE	EACH						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0410 602502 CONVERTING EXISTING CATCH BASIN TO MANHOLE	12.000 EACH	3,400.00000	40,800.00	3,400.00000	40,800.00		
0420 604000 JACKING BRIDGE	(1) LS	6,000,000.00000	6,000,000.00	6,000,000.00000	6,000,000.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0430 604001	(1)	2,500,000.00000	2,500,000.00	2,500,000.00000	2,500,000.00		
PROTECTIVE SHIELD	LS						
0440 604501	(1)	1,000,000.00000	1,000,000.00	1,000,000.00000	1,000,000.00		
RAILROAD PROTECTIVE SHIELD	LS						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0450	605512	2,904.000	146.00000	423,984.00	146.00000	423,984.00		
CURED-IN-PLACE PIPE LINING		LF						
0460	606004	67.000	4,600.00000	308,200.00	4,600.00000	308,200.00		
DRILLED SHAFT, 60"		LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0470 606006	124.000	4,325.00000	536,300.00	4,325.00000	536,300.00		
DRILLED SHAFT, 54"	LF						
0480 606007	18.000	4,875.00000	87,750.00	4,875.00000	87,750.00		
DRILLED SHAFT, 66"	LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0490 606503	49.000		4,875.00000	238,875.00	4,875.00000	238,875.00		
DRILLED SHAFT IN ROCK, 60"	LF							

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0500 610002 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	219.000 CY	1,990.00000	435,810.00	1,990.00000	435,810.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0510 610005 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS A	164.000 CY	2,625.00000	430,500.00	2,625.00000	430,500.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0520 610008 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	2,482.000 CY	2,045.00000	5,075,690.00	2,045.00000	5,075,690.00		
0530 610009 PORTLAND CEMENT CONCRETE MASONRY, CLASS B	62.000 CY	1,080.00000	66,960.00	1,080.00000	66,960.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0540 610016 PORTLAND CEMENT CONCRETE MASONRY, CLASS D	418.000 CY	1,330.00000	555,940.00	1,330.00000	555,940.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0550 610017 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	1,743.000 CY	1,890.00000	3,294,270.00	1,890.00000	3,294,270.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0560 610018 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	1,397.000 CY	602.00000	840,994.00	602.00000	840,994.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0570 610500	36.000	6,750.00000	243,000.00	6,750.00000	243,000.00		
ULTRA HIGH PERFORMANCE CONCRETE	CF						
0580 611000	855,311.000	1.40000	1,197,435.40	1.40000	1,197,435.40		
BAR REINFORCEMENT	LB						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0590	611001	1,382,858.000	1.52000	2,101,944.16	1.52000	2,101,944.16		
BAR REINFORCEMENT, EPOXY COATED		LB						
0600	613000	16,211.000	7.55000	122,393.05	7.55000	122,393.05		
EPOXY CONCRETE SEALER		SF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0610 613001 SILICONE-BASED ACRYLIC CONCRETE SEALER	419,069.000 SF	7.55000	3,163,970.95	7.55000	3,163,970.95		
0620 615001 STEEL STRUCTURES	(1) LS	3,115,500.00000	3,115,500.00	3,115,500.00000	3,115,500.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0630 615004	380.000	137.50000	52,250.00	137.50000	52,250.00		
REPLACING STEEL RIVETS/BOLTS	EACH						
0640 615005	608.000	80.00000	48,640.00	80.00000	48,640.00		
STEEL STRUCTURE REPAIR	LB						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0650 615006	(1)	100,000.00000	100,000.00	100,000.00000	100,000.00		
STEEL STRUCTURE REPAIR	LS						
0660 615007	214.000	185.00000	39,590.00	185.00000	39,590.00		
WELDING REPAIR	LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0670 615517 BRIDGE DRAINAGE SYSTEM	300.000 LF	390.00000	117,000.00	390.00000	117,000.00		
0680 616000 CLEANING AND PAINTING EXISTING STEEL	(1) LS	3,000,000.00000	3,000,000.00	3,000,000.00000	3,000,000.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Construction Items			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0690 616003	(1)		20,000.00000	20,000.00	20,000.00000	20,000.00		
TESTING AND DISPOSAL OF EXISTING HAZARDOUS STEEL COATING	LS							

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0700 616503 CLEANING AND PAINTING EXISTING STEEL	22,600.000 SF	51.50000	1,163,900.00	51.50000	1,163,900.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0710 616504	22,600.000		1.08000	24,408.00	1.08000	24,408.00		
TESTING AND DISPOSAL OF EXISTING HAZARDOUS STEEL COATING		SF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Construction Items			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0720 617000	(1)		100,000.00000	100,000.00	100,000.00000	100,000.00		
STEEL SIGN STRUCTURE, TUBULAR ARCH, CANTILEVER	LS							
0730 617001	(1)		700,000.00000	700,000.00	700,000.00000	700,000.00		
STEEL SIGN STRUCTURE, TUBULAR ARCH, OVERHEAD	LS							

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0740 623000 ELASTOMERIC BEARINGS	176.000 EACH	735.00000	129,360.00	735.00000	129,360.00		
0750 623003 REPLACE ANCHOR BOLTS	48.000 EACH	545.00000	26,160.00	545.00000	26,160.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0760 623004 CLEAN AND GREASE BRIDGE BEARINGS	247.000 EACH	198.00000	48,906.00	198.00000	48,906.00		
0770 623500 BRONZE BEARINGS	33.000 EACH	3,175.00000	104,775.00	3,175.00000	104,775.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0780 624000 PREFABRICATED EXPANSION JOINT SYSTEM, 3"	10,756.000 LF	333.00000	3,581,748.00	333.00000	3,581,748.00		
0790 624505 FINGER JOINTS	276.000 LF	65.00000	17,940.00	65.00000	17,940.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0800 624505 FINGER JOINTS	580.000 LF	1,025.00000	594,500.00	1,025.00000	594,500.00		
0810 625509 MODIFIED CLASS D PCC OVERLAY INSTALLATION	102,244.000 SY	111.50000	11,400,206.00	111.50000	11,400,206.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0820 625510 FURNISHING MODIFIED CLASS D PCC OVERLAY	9,221.000 CY	260.00000	2,397,460.00	260.00000	2,397,460.00		
0830 625511 ADDITIONAL MODIFIED CLASS D PCC FOR PARTIAL DECK REPAIRS	1,390.000 CY	267.00000	371,130.00	267.00000	371,130.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0840 626001 STEEL HAND RAILING, TYPE 1	80.000 LF	36.00000	2,880.00	36.00000	2,880.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0850 628001	615.000	82.75000	50,891.25	82.75000	50,891.25		
REPAIR OF CONCRETE STRUCTURE BY EPOXY INJECTION	LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0860 628041	817.000	767.00000	626,639.00	767.00000	626,639.00		
DEEP SPALL REPAIR	CF						
0870 628042	48.000	17,925.00000	860,400.00	17,925.00000	860,400.00		
REHABILITATION OF PORTLAND CEMENT CONCRETE MASONRY	CY						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0880 628053	4,287.000	173.00000	741,651.00	173.00000	741,651.00		
DECK REPAIR, FULL DEPTH	SF						
0890 628070	5,960.000	49.00000	292,040.00	49.00000	292,040.00		
DRILLING HOLES AND INSTALLING DOWELS	EACH						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0900 628502 REMOVAL OF EXISTING DECK REPAIRS	7,282.000 SF	23.25000	169,306.50	23.25000	169,306.50		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0910 628504	(1)	3,500,000.00000	3,500,000.00	3,500,000.00000	3,500,000.00		
REHABILITATION OF EXISTING CONCRETE STRUCTURE, FRP WRAP	LS						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0920 701011	1,084.000	74.50000	80,758.00	74.50000	80,758.00		
PORTLAND CEMENT CONCRETE CURB, TYPE 1-4	LF						
0930 701012	24.000	82.00000	1,968.00	82.00000	1,968.00		
PORTLAND CEMENT CONCRETE CURB, TYPE 1-6	LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0940 701013 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	29.000 LF	82.00000	2,378.00	82.00000	2,378.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0950 701015 INTERGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1-2	242.000 LF	80.50000	19,481.00	80.50000	19,481.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0960 701016 INTERGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1-4	1,370.000 LF	82.85000	113,504.50	82.85000	113,504.50		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0970	701020	398.000	69.00000	27,462.00	69.00000	27,462.00		
INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3-2		LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0980 701021 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3-4	5,061.000 LF	69.50000	351,739.50	69.50000	351,739.50		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0990 701022	233.000		73.00000	17,009.00	73.00000	17,009.00		
INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3-6	LF							

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1000 705001 PORTLAND CEMENT CONCRETE SIDEWALK, 4"	13,387.000 SF	17.75000	237,619.25	17.75000	237,619.25		
1010 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	10.000 SF	60.00000	600.00	60.00000	600.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1020 705008 PEDESTRIAN CONNECTION, TYPE 1	324.000 SF	49.00000	15,876.00	49.00000	15,876.00		
1030 705504 BRICK AND/OR BLOCK SIDEWALK	462.000 SF	41.00000	18,942.00	41.00000	18,942.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1040 707015 RIPRAP, R-4	2,333.000 TON	78.75000	183,723.75	78.75000	183,723.75		
1050 707016 RIPRAP, R-5	588.000 TON	101.00000	59,388.00	101.00000	59,388.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1060 708002	3,046.000	2.46000	7,493.16	2.46000	7,493.16		
GEOTEXTILES, SEPARATION	SY						
1070 708003	5,609.000	3.30000	18,509.70	3.30000	18,509.70		
GEOTEXTILES, RIPRAP	SY						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1080 709001 PERFORATED PIPE UNDERDRAINS, 6"	29,512.000 LF	21.50000	634,508.00	21.50000	634,508.00		
1090 709500 UNDERDRAIN OUTLET	24.000 EACH	1,306.00000	31,344.00	1,306.00000	31,344.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1100 720021 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	5,651.000 LF	28.40000	160,488.40	28.40000	160,488.40		
1110 720022 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2-31	211.000 LF	28.40000	5,992.40	28.40000	5,992.40		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1120 720023 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3-31	335.000 LF	45.50000	15,242.50	45.50000	15,242.50		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1130 720037	5,626.000	37.00000	208,162.00	37.00000	208,162.00		
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31, STEEP SLOPE	LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1140 720566 SETTING GUARDRAIL POST IN ROCK	66.000 LF	27.55000	1,818.30	27.55000	1,818.30		
1150 721001 GUARDRAIL END TREATMENT, TYPE 1-31, TEST LEVEL 3	9.000 EACH	3,715.00000	33,435.00	3,715.00000	33,435.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Construction Items			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1160	721004	3.000	9,275.00000	27,825.00	9,275.00000	27,825.00		
GUARDRAIL END TREATMENT, TYPE 3-31		EACH						
1170	721006	8.000	1,230.00000	9,840.00	1,230.00000	9,840.00		
END ANCHORAGE 31		EACH						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1180 721009 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE 31)	15.000 EACH	680.00000	10,200.00	680.00000	10,200.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1190 721010 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31	20.000 EACH	3,705.00000	74,100.00	3,705.00000	74,100.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1200 721502 END ANCHORAGE 31, DOUBLE FACE	2.000 EACH	1,993.00000	3,986.00	1,993.00000	3,986.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1210 723003	14,656.000		221.00000	3,238,976.00	221.00000	3,238,976.00		
PORTLAND CEMENT CONCRETE SAFETY BARRIER, PERMANENT, SINGLE FACE, 42"		LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1220 723004 PORTLAND CEMENT CONCRETE SAFETY BARRIER, PERMANENT, DOUBLE FACE, 42"	5,757.000 LF	236.00000	1,358,652.00	236.00000	1,358,652.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1230 723005 PORTLAND CEMENT CONCRETE SAFETY BARRIER, PERMANENT, DOUBLE FACE, BIFURCATED	400.000 LF	253.00000	101,200.00	253.00000	101,200.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1240 723502 PORTLAND CEMENT CONCRETE SAFETY BARRIER, PERMANENT, SINGLE FACE, 54"	888.000 LF	603.00000	535,464.00	603.00000	535,464.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1250 724004 PERMANENT IMPACT ATTENUATOR, TYPE 4	2.000 EACH	28,700.00000	57,400.00	28,700.00000	57,400.00		
1260 724005 PERMANENT IMPACT ATTENUATOR, TYPE 5	2.000 EACH	28,700.00000	57,400.00	28,700.00000	57,400.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1270 727000	4,277.000	34.50000	147,556.50	34.50000	147,556.50		
CHAIN LINK FENCE	LF						
1280 727503	2,540.000	401.50000	1,019,810.00	401.50000	1,019,810.00		
DECORATIVE BARRIER	LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1290 727504 RAILROAD PROTECTIVE BARRIER	780.000 LF	560.00000	436,800.00	560.00000	436,800.00		
1300 760005 RUMBLE STRIPS, CONCRETE, SHALLOW DEPTH	22,300.000 LF	0.43000	9,589.00	0.43000	9,589.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1310 760006 RUMBLE STRIPS, BITUMINOUS PAVEMENT	53,960.000 LF	0.43000	23,202.80	0.43000	23,202.80		
1320 760007 RUMBLE STRIPS, CONCRETE	194.000 LF	0.43000	83.42	0.43000	83.42		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1330 760010 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT	444,416.000 SYIN	1.31000	582,184.96	1.31000	582,184.96		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1340 760011 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT	247.000 SYIN	2.37000	585.39	2.37000	585.39		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1350 760013 PAVEMENT MILLING, PORTLAND CEMENT CONCRETE PAVEMENT	245,504.000 SYIN	7.87000	1,932,116.48	7.87000	1,932,116.48		
1360 760500 TOTAL SURFACE HYDRODEMOLITION	87,433.000 SY	52.00000	4,546,516.00	52.00000	4,546,516.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Construction Items			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1370 760501	9,572.000		71.00000	679,612.00	71.00000	679,612.00		
DEEP CUT HYDRODEMOLITION	SY							
1380 760504	1,743.000		70.50000	122,881.50	70.50000	122,881.50		
HIGH FRICTION SURFACE TREATMENT	GAL							

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1390 760507 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, REMOVAL OF RUMBLE STRIPS	11,000.000 SYIN	11.50000	126,500.00	11.50000	126,500.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1400 762000 SAW CUTTING, BITUMINOUS CONCRETE	37,152.000 LF	0.81000	30,093.12	0.81000	30,093.12		
1410 762001 SAW CUTTING, CONCRETE, FULL DEPTH	488.000 LF	5.85000	2,854.80	5.85000	2,854.80		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1420 762002 SAW CUTTING, CONCRETE, VARIABLE DEPTH	6,519.000 LF	0.54000	3,520.26	0.54000	3,520.26		
1430 763000 INITIAL EXPENSE/DE-MOBILIZATION	(1) LS	7,414,804.49000	7,414,804.49	7,533,000.00000	7,533,000.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description		Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1440 763501	(1)	2,250,000.00000	2,250,000.00	2,250,000.00000	2,250,000.00		
CONSTRUCTION ENGINEERING	LS						
1450 763503	2,840.000	0.80000	2,272.00	0.80000	2,272.00		
TRAINEE	HOUR						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1460 763508	(1)	50,000.00000	50,000.00	50,000.00000	50,000.00		
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN	LS						
1470 763509	25.000	18,250.00000	456,250.00	18,250.00000	456,250.00		
CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	EAMO						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1480 763595 CMGC RISK REGISTER	1.000 LS	3,200,000.00000	3,200,000.00	3,200,000.00000	3,200,000.00		
1490 763597 UTILITY CONSTRUCTION ENGINEERING	20.000 HOUR	162.00000	3,240.00	162.00000	3,240.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1500 801000 MAINTENANCE OF TRAFFIC	(1) LS	10,250,000.00000	10,250,000.00	10,250,000.00000	10,250,000.00		
1510 801501 MAINTENANCE OF RAILROAD TRAFFIC	(1) LS	300,000.00000	300,000.00	300,000.00000	300,000.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Construction Items			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1520 801519	(1)		400,000.00000	400,000.00	400,000.00000	400,000.00		
MAINTENANCE OF RAILROAD TRAFFIC (AMTRAK)	LS							
1530 802003	3,600.000		0.01000	36.00	0.01000	36.00		
ARROW PANELS TYPE C	EADY							

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1540 803001	1,400.000	43.30000	60,620.00	43.30000	60,620.00		
FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	EADY						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1550 803503 INSTALL, OPERATE, AND MAINTAIN REMOTE COMMUNICATION PORTABLE CHANGEABLE MESSAGE SIGN	13,750.000 EADY	2.15000	29,562.50	2.15000	29,562.50		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1560 804001 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	1,600.000 EADY	188.25000	301,200.00	188.25000	301,200.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1570	804500	(1)	170,000.00000	170,000.00	170,000.00000	170,000.00		
FURNISH AND MAINTAIN TEMPORARY ROADWAY LIGHTING		LS						
1580	805001	400,000.000	0.30000	120,000.00	0.30000	120,000.00		
PLASTIC DRUMS		EADY						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1590 806001 TRAFFIC OFFICERS	5,500.000 HOUR	75.00000	412,500.00	75.00000	412,500.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1600 807001 FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED	36,100.000 LF	31.75000	1,146,175.00	31.75000	1,146,175.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1610 807003	3,750.000		36.25000	135,937.50	36.25000	135,937.50		
FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN CONCRETE		LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1620 807004 RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED	50,300.000 LF	6.50000	326,950.00	6.50000	326,950.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1630 807006 RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN CONCRETE	4,500.000 LF	12.80000	57,600.00	12.80000	57,600.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1640 807007	1,150.000	30.30000	34,845.00	30.30000	34,845.00		
REFLECTOR PANELS	EACH						
1650 807503	14,650.000	28.65000	419,722.50	28.65000	419,722.50		
GAWK SCREEN FOR TEMPORARY CONCRETE BARRIER	LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1660 807504	14,000.000		10.80000	151,200.00	10.80000	151,200.00		
RELOCATE GAWK SCREEN FOR TEMPORARY CONCRETE BARRIER		LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1670 808001	1,000.000	340.00000	340,000.00	340.00000	340,000.00		
FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I	EADY						
1680 808002	3,750.000	340.00000	1,275,000.00	340.00000	1,275,000.00		
FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	EADY						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1690 809001	20.000		2,100.00000	42,000.00	2,100.00000	42,000.00		
INSTALL TEMPORARY IMPACT ATTENUATOR	EACH							

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1700 809005 FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3	20.000 EACH	5,350.00000	107,000.00	5,350.00000	107,000.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1710 809006 RELOCATE TEMPORARY IMPACT ATTENUATOR	55.000 EACH	1,025.00000	56,375.00	1,025.00000	56,375.00		
1720 810001 TEMPORARY WARNING SIGNS AND PLAQUES	235,000.000 EADY	2.11000	495,850.00	2.11000	495,850.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1730 811007 FLAGGER, NEW CASTLE COUNTY, FEDERAL	4,000.000 HOUR	77.00000	308,000.00	77.00000	308,000.00		
1740 811016 FLAGGER, NEW CASTLE COUNTY, FEDERAL, OVERTIME	800.000 HOUR	115.00000	92,000.00	115.00000	92,000.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1750 813001 TEMPORARY BARRICADES, TYPE III	123,500.000 LFDY	0.27000	33,345.00	0.27000	33,345.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1760 817002 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC	2,525.000 SF	3.95000	9,973.75	3.95000	9,973.75		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1770 817005 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 5"	250.000 LF	2.15000	537.50	2.15000	537.50		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1780 817006 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	850.000 LF	3.20000	2,720.00	3.20000	2,720.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1790 817007 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 12"	700.000 LF	10.85000	7,595.00	10.85000	7,595.00		
1800 817009 TEMPORARY MARKINGS, TAPE, 4"	26,400.000 LF	1.62000	42,768.00	1.62000	42,768.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1810 817012 RETROREFLECTIVE PREFORMED PATTERENED MARKINGS, SYMBOL/LEGEND	525.000 SF	28.50000	14,962.50	28.50000	14,962.50		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1820 817013 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	455,750.000 LF	0.50000	227,875.00	0.50000	227,875.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1830 817014 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	40,300.000 LF	0.85000	34,255.00	0.85000	34,255.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1840 817018 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"`	31,000.000 LF	0.60000	18,600.00	0.60000	18,600.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1850 817020 RETROREFLECTIVE PREFORMED PATTERENED MARKINGS, 5"	16,500.000 LF	3.80000	62,700.00	3.80000	62,700.00		
1860 817021 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 10"	1,250.000 LF	7.20000	9,000.00	7.20000	9,000.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1870 817022 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 8"	8,500.000 LF	7.10000	60,350.00	7.10000	60,350.00		
1880 817023 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 13"	1,250.000 LF	13.95000	17,437.50	13.95000	17,437.50		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1890 817027 RAISED/RECESSED PAVEMENT MARKER	2,150.000 EACH	32.00000	68,800.00	32.00000	68,800.00		
1900 817031 REMOVAL OF PAVEMENT STRIPING	160,000.000 SF	1.67000	267,200.00	1.67000	267,200.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1910 817032 REMOVAL OF PAVEMENT MARKING TAPE	8,800.000 SF	0.62000	5,456.00	0.62000	5,456.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1920 817039 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12"	1,500.000 LF	1.10000	1,650.00	1.10000	1,650.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1930	818003	575.000	29.20000	16,790.00	29.20000	16,790.00		
SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE XI, RETROREFLECTIVE SHEETING		SF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1940 818006	10,000.000		29.20000	292,000.00	29.20000	292,000.00		
SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, TYPE XI, RETROREFLECTIVE SHEETING		SF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1950 819016 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	12.000 EACH	135.00000	1,620.00	135.00000	1,620.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1960 819018 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	179.000 EACH	108.00000	19,332.00	108.00000	19,332.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1970 819019 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON MULTIPLE SIGN POSTS	5,825.000 SF	14.60000	85,045.00	14.60000	85,045.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1980 819512 SIGN POST REFLECTIVE PANEL	10.000 EACH	216.00000	2,160.00	216.00000	2,160.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
1990 820001	3.000	3,240.00000	9,720.00	3,240.00000	9,720.00		
REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-6	EACH						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2000 820002 REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-8	12.000 EACH	3,350.00000	40,200.00	3,350.00000	40,200.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2010 820003 REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-10	5.000 EACH	3,890.00000	19,450.00	3,890.00000	19,450.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2020 820004 REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-12	4.000 EACH	4,100.00000	16,400.00	4,100.00000	16,400.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2030 820008 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-6	55.000 LF	67.00000	3,685.00	67.00000	3,685.00		
2040 820009 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-8	255.000 LF	90.75000	23,141.25	90.75000	23,141.25		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2050 820010 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-10	90.000 LF	112.00000	10,080.00	112.00000	10,080.00		
2060 820011 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-12	100.000 LF	112.00000	11,200.00	112.00000	11,200.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2070 820014 SUPPLY AND INSTALLATION OF BOLT KIT FOR BREAKAWAY COUPLING	24.000 EACH	270.00000	6,480.00	270.00000	6,480.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2080 820015	24.000		270.00000	6,480.00	270.00000	6,480.00		
SUPPLY AND INSTALL OF HINGE PLATE FOR BREAKAWAY COUPLING	EACH							

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Construction Items			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2090	820016	24.000	540.00000	12,960.00	540.00000	12,960.00		
SUPPLY AND INSTALLATION OF BREAKAWAY COUPLING SYSTEM		EACH						
2100	820017	24.000	1,300.00000	31,200.00	1,300.00000	31,200.00		
INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS		EACH						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2110 820018	2.000		1,300.00000	2,600.00	1,300.00000	2,600.00		
REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS	EACH							

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2120 820019 INSTALL SIGN PANEL ON BREAKAWAY I-BEAM SIGN SUPPORT	1,655.000 SF	18.40000	30,452.00	18.40000	30,452.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2130 820020	110.000		18.40000	2,024.00	18.40000	2,024.00		
REMOVE SIGN PANEL ON BREAKAWAY I-BEAM SIGN SUPPORT	SF							

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2140 821001 SUPPLY OF BARRIER MOUNTED SIGN SUPPORT, 4" POST	11.000 EACH	4,800.00000	52,800.00	4,800.00000	52,800.00		
2150 821003 INSTALLATION OF BARRIER MOUNTED SIGN SUPPORT	18.000 EACH	6,800.00000	122,400.00	6,800.00000	122,400.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2160 821005	350.000	SF	94.00000	32,900.00	94.00000	32,900.00		
INSTALLATION OF SIGN ON BARRIER MOUNTED SIGN SUPPORT								

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2170	821501	5.000	3,625.00000	18,125.00	3,625.00000	18,125.00		
SUPPLY OF BARRIER MOUNTED SIGN SUPPORT, 3” POST		EACH						
2180	821502	1.000	6,265.00000	6,265.00	6,265.00000	6,265.00		
SUPPLY OF BARRIER MOUNTED SIGN SUPPORT, 6” POST		EACH						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2190 821503 SUPPLY OF BARRIER MOUNTED SIGN SUPPORT, 8” POST	1.000 EACH	22,900.00000	22,900.00	22,900.00000	22,900.00		
2200 822001 INSTALL SIGN PANEL OVERLAY	1,750.000 SF	41.00000	71,750.00	41.00000	71,750.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2210	822002	11,850.000	10.80000	127,980.00	10.80000	127,980.00		
INSTALLLATION OF SIGN ON/OVER HIGHWAY STRUCTURE		SF						
2220	822003	6,900.000	10.80000	74,520.00	10.80000	74,520.00		
REPOSITION EXISTING SIGN ON OVERHEAD STRUCTURE		SF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2230	822004	500.000	205.00000	102,500.00	205.00000	102,500.00		
SUPPLY OF OVERHEAD I-BEAM, W-6		LF						
2240	822005	105.000	540.00000	56,700.00	540.00000	56,700.00		
INSTALLATION OF OVERHEAD I-BEAM		EACH						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2250 822006 RELOCATION OF OVERHEAD I-BEAM	85.000 EACH	540.00000	45,900.00	540.00000	45,900.00		
2260 822008 REMOVAL OF OVERHEAD I-BEAM	120.000 EACH	540.00000	64,800.00	540.00000	64,800.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Construction Items			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2270	822009	9,750.000	10.80000	105,300.00	10.80000	105,300.00		
REMOVAL OF SIGN ON/OVER HIGHWAY STRUCTURE		SF						
2280	824001	225.000	87.50000	19,687.50	87.50000	19,687.50		
BARRIER MOUNTED DELINEATOR		EACH						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2290 824002 POST MOUNTED DELINEATORS	30.000 EACH	144.00000	4,320.00	144.00000	4,320.00		
2300 830001 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	39.000 EACH	1,300.00000	50,700.00	1,300.00000	50,700.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2310 830002 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST CONCRETE	45.000 EACH	1,625.00000	73,125.00	1,625.00000	73,125.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2320 830004 CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	10.000 EACH	3,250.00000	32,500.00	3,250.00000	32,500.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2330 830008	6.000	378.00000	2,268.00	378.00000	2,268.00		
ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	EACH						
2340 830010	43.000	270.00000	11,610.00	270.00000	11,610.00		
REMOVAL OF EXISTING JUNCTION WELL	EACH						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2350 830501 JUNCTION BOX ON STRUCTURE	10.000 EACH	5,080.00000	50,800.00	5,080.00000	50,800.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2360 831001	15.000	30.25000	453.75	30.25000	453.75		
FURNISH AND INSTALL UP TO 3" FLEXIBLE METALLIC-LIQUID TIGHT CONDUIT	LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2370 831002	3,710.000	30.25000	112,227.50	30.25000	112,227.50		
FURNISH AND INSTALL UP TO 4" SCEDULE 80 HDPE CONDUIT (BORE)	LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2380	831003	1,345.000	151.25000	203,431.25	151.25000	203,431.25		
FURNISH AND INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (OPEN CUT)		LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2390	831004	21,720.000	19.50000	423,540.00	19.50000	423,540.00		
FURNISH AND INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)		LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2400 831006	855.000		34.60000	29,583.00	34.60000	29,583.00		
FURNISH AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH)	LF							

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2410 831008	15.000		151.00000	2,265.00	151.00000	2,265.00		
FURNISH AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (OPEN CUT)	LF							

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2420 831009 FURISH AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (ON STRUCTURE)	2,800.000 LF	65.00000	182,000.00	65.00000	182,000.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2430 832002	100.000	19.50000	1,950.00	19.50000	1,950.00		
FURINSH AND INSTALL 1-CONDUCTOR # 3/0 AWG STRANDED COPPER, TYPE USE-2	LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2440 832006 FURNISH AND INSTALL 1-CONDUCTOR #2 AWG STRANDED COPPER, TYPE USE-2	7,250.000 LF	7.00000	50,750.00	7.00000	50,750.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2450 832008	95,000.000	3.80000	361,000.00	3.80000	361,000.00		
FURNISH AND INSTALL 1-CONDUCTOR #6 STRANDED COPPER, TYPE USE-2	LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2460 832010 FURNISH AND INSTALL 1-CONDUCTOR #10 STRNDED COPPER, TYPE USE-2	26,500.000 LF	2.15000	56,975.00	2.15000	56,975.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2470 832017	2,500.000		7.00000	17,500.00	7.00000	17,500.00		
FURNISH AND INSTALL STRANDED INSULATED COPPER GROUND WIRE, 1/#2 AWG	LF							

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2480 832019 FURNISH AND INSTALL STRANDED INSULATED COPPER GROUND WIRE, 1/#6 AWG	26,000.000 LF	3.80000	98,800.00	3.80000	98,800.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2490	832035	29,000.000	2.70000	78,300.00	2.70000	78,300.00		
REMOVAL OF CABLE FROM CONDUIT OR TRAFFIC /LIGHTING POLE		LF						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2500 834001	5.000	3,250.00000	16,250.00	3,250.00000	16,250.00		
POLE BASE, TYPE 3	EACH						
2510 834006	68.000	1,190.00000	80,920.00	1,190.00000	80,920.00		
POLE BASE, TYPE 6	EACH						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2520 834007	442.000	135.00000	59,670.00	135.00000	59,670.00		
POLE BASE EXTENSION	CF						
2530 834513	1.000	3,250.00000	3,250.00	3,250.00000	3,250.00		
POLE BASE, TYPE 2	EACH						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2540 835003 CABINET BASE TYPE P	2.000 EACH	1,680.00000	3,360.00	1,680.00000	3,360.00		
2550 835004 CABINET BASE TYPE R	1.000 EACH	1,680.00000	1,680.00	1,680.00000	1,680.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2560 842004 ELECTRIC SERVICE ON PEDESTAL WITH SERVICE RISER	1.000 EACH	3,790.00000	3,790.00	3,790.00000	3,790.00		
2570 842005 REMOVAL OF ELECTRIC SERVICE ON WOOD OR METAL POLE	2.000 EACH	2,700.00000	5,400.00	2,700.00000	5,400.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2580 843001	(1)	100,000.00000	100,000.00	100,000.00000	100,000.00		
ELECTRICAL TESTING	LS						
2590 847001	1.000	5,400.00000	5,400.00	5,400.00000	5,400.00		
INSTALL OR REMOVAL OF POLE OR POST MOUNTED CABINET	EACH						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2600 847002 INSTALL OR REMOVAL OF BASE OR PAD MOUNTED CABINET	2.000 EACH	8,650.00000	17,300.00	8,650.00000	17,300.00		
2610 847003 LIGHTING CONTROL CABINET - 200 A, 277/480V	1.000 EACH	12,450.00000	12,450.00	12,450.00000	12,450.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2620 850011 REMOVAL OF LUMINAIRE	110.000 EACH	540.00000	59,400.00	540.00000	59,400.00		
2630 850522 LUMINAIRE (LED), 400 WATTS, HPS EQUIVALENT	109.000 EACH	975.00000	106,275.00	975.00000	106,275.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2640	850527	17.000	650.00000	11,050.00	650.00000	11,050.00		
LED WALL PACK, 150 WATTS HPS EQUIVALENT		EACH						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2650 851001 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 30' POLE	4.000 EACH	3,460.00000	13,840.00	3,460.00000	13,840.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2660 851002 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 35' POLE	19.000 EACH	3,575.00000	67,925.00	3,575.00000	67,925.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001
Contract ID: T201407404
Counties: NEW CASTLE

Letting Date: December 11, 2020
District(s): G1
Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)
Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2670 851003 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE	90.000 EACH	3,780.00000	340,200.00	3,780.00000	340,200.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2680 851005 ALUMINUM LIGHTING STANDARD WITH DOUBLE DAVIT ARM, 35' POLE	2.000 EACH	4,860.00000	9,720.00	4,860.00000	9,720.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2690 851006 ALUMINUM LIGHTING STANDARD WITH DOUBLE DAVIT ARM, 40' POLE	1.000 EACH	5,080.00000	5,080.00	5,080.00000	5,080.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2700 851007 RELOCATED EXISTING LIGHT STANDARD	18.000 EACH	1,625.00000	29,250.00	1,625.00000	29,250.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2710 851533 REPLACEMENT OF DECORATIVE LIGHT POLE ARM AND LED TEARDROP LUMINAIRE	36.000 EACH	6,480.00000	233,280.00	6,480.00000	233,280.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2720 905001 SILT FENCE	6,593.000 LF	17.35000	114,388.55	17.35000	114,388.55		
2730 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	303.000 EACH	373.00000	113,019.00	373.00000	113,019.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2740 908004 TOPSOIL, 6" DEPTH	29,794.000 SY	20.50000	610,777.00	20.50000	610,777.00		
2750 908014 PERMANENT GRASS SEEDING, DRY GROUND	29,794.000 SY	0.84000	25,026.96	0.84000	25,026.96		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2760 908020 EROSION CONTROL BLANKET MULCH	29,794.000 SY	3.25000	96,830.50	3.25000	96,830.50		
2770 908021 TURF REINFORCEMENT MATTING, TYPE 1	1,197.000 SY	4.90000	5,865.30	4.90000	5,865.30		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Construction Items		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2780 908023 STABILIZED CONSTRUCTION ENTRANCE	1,470.000 SY	76.50000	112,455.00	76.50000	112,455.00		
2790 908024 STABILIZED CONSTRUCTION ENTRANCE, TOPDRESSING	1,260.000 TON	46.00000	57,960.00	46.00000	57,960.00		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	Engineer's Estimate Unit Price	 Ext Amount	(1) KIEWIT INFRASTRUCTURE COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Construction Items	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
2800 909001	8,680.000	23.20000	201,376.00	23.20000	201,376.00		
SANDBAG DIKE	CF						
2810 911500	6.000	1,080.00000	6,480.00	1,080.00000	6,480.00		
PLANTINGS, TUBELINGS	EACH						

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001 **Contract ID:** T201407404 **Counties:** NEW CASTLE

Letting Date: December 11, 2020 **District(s):** G1 **Project(s):** EBHN-N748(01)

Federal Aid No: EBHN-N748(01) **Contract Time:** 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Line No / Item ID Item Description		Engineer's Estimate		(1) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$159,560,490.00		$159,678,685.51		
Life Cycle Costs:							
Section Total with LCC:			$159,560,490.00		$159,678,685.51		
Contract Item Totals			**$159,560,490.00**		**$159,678,685.51**		
Contract Time Totals			**$0.00**				
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		

Contract Title: Rehabilitation of I-95 from I-495 to North of Brandywine River Bridge

Call Order: 001

Contract ID: T201407404

Counties: NEW CASTLE

Letting Date: December 11, 2020

District(s): G1

Project(s): EBHN-N748(01)

Federal Aid No: EBHN-N748(01)

Contract Time: 726 CALENDAR DAYS

Contract Description: REHABILITATION OF I-95 FROM I-495 TO NORTH OF BRANDYWINE RIVER BRIDGE - This project involves the rehabilitation of I-95 from the I-495 interchange to north of the Brandywine River Bridge (BR 1-759). Work includes the rehabilitation of 11 bridges involving the painting of structural steel, substructure concrete repairs, bearing replacements, joint replacements, concrete deck patching, replacement of the deck overlay, replacement of the concrete parapets on the Viaduct (BRs 1-748, 1-748N, and 1-748S), and replacement of the concrete deck on Ramp A from I-95 NB to Maryland Ave (BR 1-749). Other major work items include replacing the median barriers, replacing guardrail, rehabilitating the pavement south of the Viaduct, reconstructing the mainline and ramp pavement between the Viaduct and Brandywine River Bridge, widening the NB side of the Brandywine River Bridge and restriping the roadway to add a second exit lane to US 202, replacing all signage and lighting throughout the corridor including installing new ancillary structures, and other incidental construction in accordance with the location, notes, and details shown on the plans and as directed by the Engineer.

Set-Aside:

Contract Grand Totals	**$159,560,490.00**	**$159,678,685.51**

( ) indicates item is bid as Lump Sum