TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARPENTERS PIT ROAD IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T201409502.01 COUNTIES : KENT
LETTING DATE : 06/16/15 DISTRICT : S1
STATE/FEDERAL AID NO: T201409502 CONTRACT TIME : 32 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL(UNDER 5,000 POPULATION) PROJECT(S) : T201409502
THIS PROJECT INCLUDES ROAD WORK, DRAINAGE, SIGNING, PAVING,
GUARDRAIL, AND PAVEMENT MARKINGS

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 07/16/15 to vendor GEORGE & LYNCH, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 341,206.66	84.4923%	100.0000%
1	GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901	$ 403,831.54	100.0000%	118.3539%
2	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 406,323.65	100.6171%	119.0843%
3	DIXIE CONSTRUCTION COMPANY, INC., 260 HOPEWELL RD, CHURCHVILLE, MD, 21028	$ 484,083.71	119.8727%	141.8741%
4	A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 493,819.25	122.2835%	144.7273%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) GEORGE & LYNCH INC UNIT PRICE	(1) GEORGE & LYNCH INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	(2) MUMFORD & MILLER CONCRETE INC AMOUNT
SECTION 0001 CARPENTER PIT ROAD IMPROVEMENTS								
0010 201000 CLEARING AND GRUBBING		LUMP	5000.00000	5000.00	23400.00000	23400.00	25750.00000	25750.00
0020 202000 EXCAVATION AND EMBANKMENT	413.000	CY	22.24204	9185.96	22.00000	9086.00	16.00000	6608.00
0030 209001 BORROW, TYPE A	593.000	CY	17.76462	10534.42	22.55000	13372.15	20.00000	11860.00
0040 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	30.000	CY	29.91217	897.37	19.00000	570.00	15.00000	450.00
0050 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	3000.00000	3000.00	7500.00000	7500.00	10000.00000	10000.00
0060 212000 UNDERCUT EXCAVATION	97.000	CY	25.00000	2425.00	22.38000	2170.86	24.00000	2328.00
0070 302007 GRADED AGGREGATE BASE COURSE, TYPE B	388.000	CY	47.33029	18364.15	54.35000	21087.80	70.75000	27451.00
0080 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	18.000	CY	65.00313	1170.06	81.62000	1469.16	115.00000	2070.00
0090 401810 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22	280.000	TON	80.00000	22400.00	75.26000	21072.80	95.00000	26600.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARPENTERS PIT ROAD IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T201409502.01 COUNTIES : KENT
LETTING DATE : 06/16/15 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0100 401819 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	460.000 TON	68.19747	31370.84	67.28000	30948.80	80.00000	36800.00
0110 401821 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING	10.000 TON	185.28096	1852.81	124.00000	1240.00	153.00000	1530.00
0120 401822 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING	11.000 TON	182.50672	2007.57	115.00000	1265.00	152.00000	1672.00
0130 401823 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22, PATCHING	13.000 TON	132.28113	1719.65	95.00000	1235.00	234.00000	3042.00
0140 401824 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, WEDGE	48.000 TON	85.00000	4080.00	79.94000	3837.12	114.00000	5472.00
0150 401827 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (NON-CARBONATE STONE)	535.000 TON	85.00000	45475.00	78.22000	41847.70	90.00000	48150.00
0160 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	82.000 LF	63.49910	5206.93	79.18000	6492.76	84.00000	6888.00
0170 612033 REINFORCED CONCRETE PIPE, 21", CLASS IV	84.000 LF	58.00000	4872.00	84.05000	7060.20	89.00000	7476.00
0180 612221 REINFORCED CONCRETE ELLIPTICAL PIPE, 48"X76", CLASS IV	8.000 LF	300.00000	2400.00	725.00000	5800.00	709.00000	5672.00
0190 712005 RIPRAP, R-4	10.000 SY	37.58360	375.84	88.42000	884.20	64.00000	640.00
0200 712006 RIPRAP, R-5	8.000 SY	60.00000	480.00	88.42000	707.36	67.50000	540.00
0210 713001 GEOTEXTILES, STABILIZATION	18.000 SY	2.50000	45.00	15.92000	286.56	3.50000	63.00
0220 715001 PERFORATED PIPE UNDERDRAINS, 6"	1126.000 LF	15.00000	16890.00	18.62000	20966.12	13.35000	15032.10
0230 715500 UNDERDRAIN OUTLET PIPE, 6"	56.000 LF	18.00000	1008.00	46.76000	2618.56	55.00000	3080.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARPENTERS PIT ROAD IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T201409502.01 COUNTIES : KENT
LETTING DATE : 06/16/15 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0240 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	478.000	LF	25.00000	11950.00	24.68000	11797.04	27.50000	13145.00
0250 720544 REFLECTORS, WHITE, CONCRETE	8.000	EACH	15.00000	120.00	154.00000	1232.00	29.00000	232.00
0260 720585 GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1-31	4.000	EACH	3800.00000	15200.00	2725.00000	10900.00	3025.00000	12100.00
0270 725002 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31	4.000	EACH	2000.00000	8000.00	2725.00000	10900.00	3025.00000	12100.00
0280 743000 MAINTENANCE OF TRAFFIC		LUMP	5000.00000	5000.00	17300.00000	17300.00	7350.00000	7350.00
0290 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	46.000	EADY	80.00000	3680.00	72.80000	3348.80	70.00000	3220.00
0300 743006 PLASTIC DRUMS	436.000	EADY	0.50000	218.00	0.63000	274.68	0.50000	218.00
0310 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	7.000	EADY	200.00000	1400.00	226.00000	1582.00	105.00000	735.00
0320 743023 TEMPORARY BARRICADES, TYPE III	141.000	LFDY	0.24358	34.34	1.06000	149.46	0.30000	42.30
0330 743024 TEMPORARY WARNING SIGNS AND PLAQUES	1203.000	EADY	2.98462	3590.50	3.18000	3825.54	3.00000	3609.00
0340 743051 FLAGGER, KENT COUNTY, STATE	53.000	HOUR	53.99255	2861.61	54.08000	2866.24	59.00000	3127.00
0350 743063 FLAGGER, KENT COUNTY, STATE, OVERTIME	26.000	HOUR	81.35187	2115.15	65.10000	1692.60	65.00000	1690.00
0360 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	40.000	SF	17.48741	699.50	26.25000	1050.00	12.00000	480.00
0370 748019 TEMPORARY MARKINGS, PAINT, 4"	1200.000	LF	1.14360	1372.32	0.79000	948.00	0.60000	720.00
0380 748530 REMOVAL OF PAVEMENT STRIPING	100.000	SF	5.80038	580.04	19.43000	1943.00	6.00000	600.00
0390 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	4884.000	LF	1.37020	6692.06	0.58000	2832.72	1.15000	5616.60

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARPENTERS PIT ROAD IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T201409502.01 COUNTIES : KENT
LETTING DATE : 06/16/15 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0400 748553 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, BIKE SYMBOL	3.000	EACH	250.00000	750.00	341.25000	1023.75	400.00000	1200.00
0410 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	26.000	EACH	92.90607	2415.56	111.00000	2886.00	94.00000	2444.00
0420 760003 PAVEMENT - MILLING, HOT-MIX, VARIABLE DEPTH	834.000	SY	5.50000	4587.00	4.94000	4119.96	8.50000	7089.00
0430 761001 BUTT JOINTS, HOT MIX	145.000	SY	11.81536	1713.23	7.10000	1029.50	8.50000	1232.50
0440 762001 SAW CUTTING, BITUMINOUS CONCRETE	1530.000	LF	1.95811	2995.91	2.22000	3396.60	2.00000	3060.00
0450 763000 INITIAL EXPENSE		LUMP	15996.93000	15996.93	31300.00000	31300.00	13250.00000	13250.00
0460 763501 CONSTRUCTION ENGINEERING		LUMP	9598.16000	9598.16	8050.00000	8050.00	10350.00000	10350.00
0470 763597 UTILITY CONSTRUCTION ENGINEERING	16.000	HOUR	125.00000	2000.00	160.00000	2560.00	129.00000	2064.00
0480 905001 SILT FENCE	2410.000	LF	3.50000	8435.00	4.92000	11857.20	2.60000	6266.00
0490 907011 STONE CHECK DAM	3.000	TON	75.00000	225.00	103.00000	309.00	76.75000	230.25
0500 908004 TOPSOIL, 6" DEPTH	3449.000	SY	6.50000	22418.50	6.50000	22418.50	7.25000	25005.25
0510 908014 PERMANENT GRASS SEEDING, DRY GROUND	3449.000	SY	0.50000	1724.50	1.14000	3931.86	1.40000	4828.60
0520 908015 PERMANENT GRASS SEEDING, WET GROUND	25.000	SY	0.50000	12.50	23.60000	590.00	17.00000	425.00
0530 908017 TEMPORARY GRASS SEEDING	300.000	SY	1.00000	300.00	1.18000	354.00	1.00000	300.00
0540 908020 EROSION CONTROL BLANKET MULCH	3449.000	SY	2.25000	7760.25	2.06000	7104.94	2.45000	8450.05
0550 908023 STABILIZED CONSTRUCTION ENTRANCE	120.000	TON	50.00000	6000.00	44.50000	5340.00	49.75000	5970.00
SECTION TOTALS			$	341,206.66	$	403,831.54	$	406,323.65
CONTRACT TOTALS			$	341,206.66	$	403,831.54	$	406,323.65

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARPENTERS PIT ROAD IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T201409502.01 COUNTIES : KENT
LETTING DATE : 06/16/15 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
DBE GOALS		0	%		%		%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARPENTERS PIT ROAD IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T201409502.01 COUNTIES : KENT
LETTING DATE : 06/16/15 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DIXIE CONSTRUCTION COMPANY I UNIT PRICE	AMOUNT	(4) A-DEL CONSTRUCTION CO INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 CARPENTER PIT ROAD IMPROVEMENTS								
0010 201000 CLEARING AND GRUBBING		LUMP	37000.00000	37000.00	15000.00000	15000.00		
0020 202000 EXCAVATION AND EMBANKMENT	413.000	CY	34.50000	14248.50	80.00000	33040.00		
0030 209001 BORROW, TYPE A	593.000	CY	27.40000	16248.20	31.00000	18383.00		
0040 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	30.000	CY	52.60000	1578.00	58.00000	1740.00		
0050 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	16100.00000	16100.00	6000.00000	6000.00		
0060 212000 UNDERCUT EXCAVATION	97.000	CY	34.50000	3346.50	32.00000	3104.00		
0070 302007 GRADED AGGREGATE BASE COURSE, TYPE B	388.000	CY	67.70000	26267.60	60.00000	23280.00		
0080 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	18.000	CY	86.60000	1558.80	100.00000	1800.00		
0090 401810 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22	280.000	TON	96.80000	27104.00	120.00000	33600.00		
0100 401819 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	460.000	TON	96.80000	44528.00	99.00000	45540.00		
0110 401821 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING	10.000	TON	228.00000	2280.00	310.00000	3100.00		
0120 401822 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING	11.000	TON	194.00000	2134.00	262.00000	2882.00		
0130 401823 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22, PATCHING	13.000	TON	165.00000	2145.00	231.00000	3003.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARPENTERS PIT ROAD IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T201409502.01 COUNTIES : KENT
LETTING DATE : 06/16/15 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) DIXIE CONSTRUCTION COMPANY I UNIT PRICE	AMOUNT	(4) A-DEL CONSTRUCTION CO INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0140 401824 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, WEDGE	48.000 TON	102.00000	4896.00	125.00000	6000.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARPENTERS PIT ROAD IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T201409502.01 COUNTIES : KENT
LETTING DATE : 06/16/15 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DIXIE CONSTRUCTION COMPANY I UNIT PRICE	 AMOUNT	(4) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 401827 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (NON-CARBONATE STONE)	535.000	TON	98.60000	52751.00	120.00000	64200.00		
0160 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	82.000	LF	145.00000	11890.00	115.00000	9430.00		
0170 612033 REINFORCED CONCRETE PIPE, 21", CLASS IV	84.000	LF	145.00000	12180.00	119.00000	9996.00		
0180 612221 REINFORCED CONCRETE ELLIPTICAL PIPE, 48"X76", CLASS IV	8.000	LF	657.00000	5256.00	600.00000	4800.00		
0190 712005 RIPRAP, R-4	10.000	SY	114.00000	1140.00	140.00000	1400.00		
0200 712006 RIPRAP, R-5	8.000	SY	144.00000	1152.00	175.00000	1400.00		
0210 713001 GEOTEXTILES, STABILIZATION	18.000	SY	8.25000	148.50	12.00000	216.00		
0220 715001 PERFORATED PIPE UNDERDRAINS, 6"	1126.000	LF	24.10000	27136.60	15.00000	16890.00		
0230 715500 UNDERDRAIN OUTLET PIPE, 6"	56.000	LF	27.20000	1523.20	35.00000	1960.00		
0240 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	478.000	LF	25.40000	12141.20	27.50000	13145.00		
0250 720544 REFLECTORS, WHITE, CONCRETE	8.000	EACH	162.00000	1296.00	81.00000	648.00		
0260 720585 GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1-31	4.000	EACH	2800.00000	11200.00	3100.00000	12400.00		
0270 725002 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31	4.000	EACH	2800.00000	11200.00	3100.00000	12400.00		
0280 743000 MAINTENANCE OF TRAFFIC		LUMP	10300.00000	10300.00	10000.00000	10000.00		
0290 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	46.000	EADY	75.60000	3477.60	75.00000	3450.00		
0300 743006 PLASTIC DRUMS	436.000	EADY	0.32000	139.52	2.00000	872.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARPENTERS PIT ROAD IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T201409502.01 COUNTIES : KENT
LETTING DATE : 06/16/15 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DIXIE CONSTRUCTION COMPANY I UNIT PRICE	 AMOUNT	(4) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	7.000	EADY	162.00000	1134.00	125.00000	875.00		
0320 743023 TEMPORARY BARRICADES, TYPE III	141.000	LFDY	0.43000	60.63	5.00000	705.00		
0330 743024 TEMPORARY WARNING SIGNS AND PLAQUES	1203.000	EADY	2.70000	3248.10	5.00000	6015.00		
0340 743051 FLAGGER, KENT COUNTY, STATE	53.000	HOUR	54.80000	2904.40	60.00000	3180.00		
0350 743063 FLAGGER, KENT COUNTY, STATE, OVERTIME	26.000	HOUR	80.20000	2085.20	87.00000	2262.00		
0360 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	40.000	SF	21.60000	864.00	12.00000	480.00		
0370 748019 TEMPORARY MARKINGS, PAINT, 4"	1200.000	LF	1.80000	2160.00	0.75000	900.00		
0380 748530 REMOVAL OF PAVEMENT STRIPING	100.000	SF	21.60000	2160.00	6.00000	600.00		
0390 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	4884.000	LF	0.97000	4737.48	1.25000	6105.00		
0400 748553 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, BIKE SYMBOL	3.000	EACH	324.00000	972.00	410.00000	1230.00		
0410 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	26.000	EACH	297.00000	7722.00	60.00000	1560.00		
0420 760003 PAVEMENT - MILLING, HOT-MIX, VARIABLE DEPTH	834.000	SY	4.90000	4086.60	4.00000	3336.00		
0430 761001 BUTT JOINTS, HOT MIX	145.000	SY	22.40000	3248.00	18.00000	2610.00		
0440 762001 SAW CUTTING, BITUMINOUS CONCRETE	1530.000	LF	1.60000	2448.00	1.50000	2295.00		
0450 763000 INITIAL EXPENSE		LUMP	16900.00000	16900.00	20000.00000	20000.00		
0460 763501 CONSTRUCTION ENGINEERING		LUMP	8100.00000	8100.00	8000.00000	8000.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARPENTERS PIT ROAD IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T201409502.01 COUNTIES : KENT
LETTING DATE : 06/16/15 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DIXIE CONSTRUCTION COMPANY I UNIT PRICE	 AMOUNT	(4) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0470 763597 UTILITY CONSTRUCTION ENGINEERING	16.000	HOUR	162.00000	2592.00	150.00000	2400.00		
0480 905001 SILT FENCE	2410.000	LF	2.15000	5181.50	4.00000	9640.00		
0490 907011 STONE CHECK DAM	3.000	TON	313.00000	939.00	250.00000	750.00		
0500 908004 TOPSOIL, 6" DEPTH	3449.000	SY	10.80000	37249.20	11.00000	37939.00		
0510 908014 PERMANENT GRASS SEEDING, DRY GROUND	3449.000	SY	0.81000	2793.69	3.50000	12071.50		
0520 908015 PERMANENT GRASS SEEDING, WET GROUND	25.000	SY	21.60000	540.00	20.00000	500.00		
0530 908017 TEMPORARY GRASS SEEDING	300.000	SY	2.70000	810.00	5.00000	1500.00		
0540 908020 EROSION CONTROL BLANKET MULCH	3449.000	SY	0.81000	2793.69	0.75000	2586.75		
0550 908023 STABILIZED CONSTRUCTION ENTRANCE	120.000	TON	49.90000	5988.00	55.00000	6600.00		
SECTION TOTALS			$	484,083.71	$	493,819.25	$	
CONTRACT TOTALS			$	484,083.71	$	493,819.25	$	
DBE GOALS			%		%		%	