TABULATION OF BIDS
FINAL

CONTRACT TITLE : WALNUT STREET, FRONT STREET TO 3RD STREET, WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201504109.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/29/18 DISTRICT : M6
STATE/FEDERAL AID NO: ESTP-N029(4) CONTRACT TIME : 365 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT(S) : ESTP-N029(4)
THIS PROJECT WILL ADD A SECOND LEFT TURN LANE FROM EAST
FRONT STREET ONTO WALNUT STREET AS WELL AS A DESIGNATED
PARKING AREA IN FRONT OF AMTRAK. THIS PROJECT WILL ALSO
REMOVE THE CURRENT SWEEP FROM EAST FRONT STREET.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 09/25/18 to vendor MUMFORD & MILLER CONCRETE, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 2,513,977.90	88.3351%	100.0000%
1	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 2,845,955.55	100.0000%	113.2053%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROAD								
0010 201000 CLEARING AND GRUBBING		LUMP	10000.00000	10000.00	17500.00000	17500.00		
0020 202000 EXCAVATION AND EMBANKMENT	2480.000	CY	32.50000	80600.00	33.00000	81840.00		
0030 208001 FLOWABLE FILL	45.000	CY	300.00000	13500.00	340.00000	15300.00		
0040 209001 BORROW, TYPE A	50.000	CY	38.00000	1900.00	38.00000	1900.00		
0050 209006 BORROW, TYPE F	130.000	CY	38.00000	4940.00	34.75000	4517.50		
0060 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	14000.00000	14000.00	28400.00000	28400.00		
0070 212000 UNDERCUT EXCAVATION	50.000	CY	48.50000	2425.00	49.00000	2450.00		
0080 302007 GRADED AGGREGATE BASE COURSE, TYPE B	670.000	CY	64.00000	42880.00	64.50000	43215.00		
0090 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	126.000	CY	101.50000	12789.00	102.50000	12915.00		
0100 401804 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS PG 70-22 (CARBONATE STONE)	1004.000	TON	85.00000	85340.00	86.50000	86846.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : WALNUT STREET, FRONT STREET TO 3RD STREET, WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201504109.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/29/18 DISTRICT : M6

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0110 401813 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22	328.000 TON	98.00000	32144.00	91.50000	30012.00		
0120 401819 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	555.000 TON	95.00000	52725.00	93.50000	51892.50		
0130 401821 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING	63.000 TON	185.50000	11686.50	189.00000	11907.00		
0140 401822 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING	112.000 TON	181.00000	20272.00	186.50000	20888.00		
0150 401823 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22, PATCHING	189.000 TON	175.00000	33075.00	182.50000	34492.50		
0160 401824 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, WEDGE	13.000 TON	169.00000	2197.00	170.00000	2210.00		
0170 401825 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, WEDGE	9.000 TON	164.00000	1476.00	165.00000	1485.00		
0180 503002 PATCHING P.C.C. PAVEMENT GREATER THAN 15' TO 100', TYPE B	14.000 SY	215.00000	3010.00	485.00000	6790.00		
0190 612002 REINFORCED CONCRETE PIPE, 15", CLASS II	24.000 LF	93.00000	2232.00	93.00000	2232.00		
0200 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	505.000 LF	65.00000	32825.00	94.50000	47722.50		
0210 612503 PVC PIPE, 8"	19.000 LF	40.00000	760.00	81.00000	1539.00		
0220 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	84.000 LF	60.00000	5040.00	61.00000	5124.00		
0230 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 1-4	9.000 LF	65.00000	585.00	73.00000	657.00		
0240 701014 PORTLAND CEMENT CONCRETE CURB, TYPE 1-6	1382.000 LF	71.50000	98813.00	73.00000	100886.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : WALNUT STREET, FRONT STREET TO 3RD STREET, WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201504109.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/29/18 DISTRICT : M6

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0250 701023 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-6	309.000	LF	77.00000	23793.00	77.50000	23947.50		
0260 701025 PORTLAND CEMENT CONCRETE CURB, TYPE 2 MODIFIED	180.000	LF	63.00000	11340.00	64.00000	11520.00		
0270 701502 STONE CURB	224.000	LF	106.00000	23744.00	107.00000	23968.00		
0280 701503 CURVED STONE CURB	44.000	LF	125.00000	5500.00	119.00000	5236.00		
0290 705001 P.C.C. SIDEWALK, 4"	4333.000	SF	16.50000	71494.50	17.00000	73661.00		
0300 705002 P.C.C. SIDEWALK, 6"	3144.000	SF	16.00000	50304.00	17.25000	54234.00		
0310 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	400.000	SF	42.50000	17000.00	42.50000	17000.00		
0320 705504 BRICK AND/OR BL0CK SIDEWALK	8932.000	SF	28.75000	256795.00	28.50000	254562.00		
0330 705505 RESET STONE/BRICK SIDEWALK AND/OR STONE/BRICK ROADWAY	2297.000	SF	23.50000	53979.50	22.50000	51682.50		
0340 705506 BRICK AND/OR BLOCK ROADWAY	558.000	SF	33.25000	18553.50	33.25000	18553.50		
0350 705528 TEMPORARY CURB RAMP	9.000	EACH	1410.00000	12690.00	1425.00000	12825.00		
0360 705529 RELOCATING TEMPORARY CURB RAMP	9.000	EACH	1110.00000	9990.00	1125.00000	10125.00		
0370 708045 LAWN INLET	1.000	EACH	3215.00000	3215.00	3250.00000	3250.00		
0380 708051 DRAINAGE INLET, 34" X 24"	1.000	EACH	3970.00000	3970.00	4000.00000	4000.00		
0390 708057 DRAINAGE INLET, 72" X 24"	7.000	EACH	6525.00000	45675.00	6575.00000	46025.00		
0400 708058 DRAINAGE INLET, 72" X 48"	2.000	EACH	7010.00000	14020.00	7050.00000	14100.00		
0410 708107 MANHOLE, ROUND	2.000	EACH	3575.00000	7150.00	3600.00000	7200.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : WALNUT STREET, FRONT STREET TO 3RD STREET, WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201504109.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/29/18 DISTRICT : M6

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0420 708669 TREE GRATE	2.000	EACH	2000.00000	4000.00	1125.00000	2250.00		
0430 708670 RELOCATE TREE GRATE	5.000	EACH	500.00000	2500.00	525.00000	2625.00		
0440 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	4.000	EACH	1125.00000	4500.00	1135.00000	4540.00		
0450 710002 ADJUSTING AND REPAIRING EXISTING MANHOL	5.000	EACH	965.00000	4825.00	970.00000	4850.00		
0460 710501 CONVERTING EXISTING CATCH BASIN TO MANHOLE	6.000	EACH	3935.00000	23610.00	4000.00000	24000.00		
0470 710506 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	4.000	EACH	1335.00000	5340.00	1350.00000	5400.00		
0480 715000 PERFORATED PIPE UNDERDRAINS, 4"	135.000	LF	12.00000	1620.00	14.50000	1957.50		
0490 715001 PERFORATED PIPE UNDERDRAINS, 6"	248.000	LF	15.00000	3720.00	15.75000	3906.00		
0500 715500 UNDERDRAIN OUTLET PIPE, 6"	26.000	LF	15.00000	390.00	23.00000	598.00		
0510 716000 CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX	1.000	EACH	1875.00000	1875.00	1900.00000	1900.00		
0520 718510 TRENCH DRAIN, 6" WIDE	20.000	LF	200.00000	4000.00	550.00000	11000.00		
0530 727014 CONSTRUCTION SAFETY FENCE	162.000	LF	2.50000	405.00	3.25000	526.50		
0540 727015 MONUMENTS	4.000	EACH	485.00000	1940.00	485.00000	1940.00		
0550 727548 PORTABLE CHAINLINK FENCE	1319.000	LF	29.50000	38910.50	28.25000	37261.75		
0560 737523 PLANTINGS		LUMP	1670.00000	1670.00	8500.00000	8500.00		
0570 737529 PLANTING SOIL	49.000	CY	100.00000	4900.00	100.00000	4900.00		
0580 741002 TREE REMOVAL 11" TO 14.9"	5.000	EACH	450.00000	2250.00	1525.00000	7625.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : WALNUT STREET, FRONT STREET TO 3RD STREET, WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201504109.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/29/18 DISTRICT : M6

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0590 743000 MAINTENANCE OF TRAFFIC		LUMP	150000.00000	150000.00	148600.00000	148600.00		
0600 743003 ARROWPANELS, TYPE C	487.000	EADY	30.00000	14610.00	24.00000	11688.00		
0610 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	28.000	EADY	90.00000	2520.00	90.00000	2520.00		
0620 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	200.000	EADY	78.00000	15600.00	78.50000	15700.00		
0630 743006 PLASTIC DRUMS	22500.000	EADY	0.50000	11250.00	0.45000	10125.00		
0640 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	248.000	EADY	125.00000	31000.00	150.00000	37200.00		
0650 743011 CRASH CUSHIONS (SAND BARRELS)	1.000	EACH	1500.00000	1500.00	7400.00000	7400.00		
0660 743015 FURNISH AND MAINTAIN PORTABLE PCC SAFETY BARRIER	426.000	LF	65.00000	27690.00	83.50000	35571.00		
0670 743016 RELOCATION PORATBLE SAFETY BARRIER	426.000	LF	5.00000	2130.00	5.00000	2130.00		
0680 743023 TEMPORARY BARRICADES, TYPE III	30000.000	LFDY	0.35000	10500.00	0.45000	13500.00		
0690 743024 TEMPORARY WARNING SIGNS AND PLAQUES	10943.000	EADY	3.50000	38300.50	2.75000	30093.25		
0700 743050 FLAGGER, NEW CASTLE COUNTY, STATE	750.000	HOUR	50.00000	37500.00	81.00000	60750.00		
0710 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	376.000	HOUR	85.00000	31960.00	121.50000	45684.00		
0720 743552 PEDESTRIAN CHANNELIZING BARRICADE	36000.000	LFDY	1.45000	52200.00	1.15000	41400.00		
0730 744506 CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	1.000	EACH	1850.00000	1850.00	2300.00000	2300.00		
0740 744520 CONDUIT JUNCTION WELL, TYPE 1, PRECAST CONCRETE	25.000	EACH	1250.00000	31250.00	1385.00000	34625.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : WALNUT STREET, FRONT STREET TO 3RD STREET, WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201504109.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/29/18 DISTRICT : M6

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0750 744523 CONDUIT JUNCTION WELL, TYPE 4, PRECAST CONCRETE	7.000	EACH	1350.00000	9450.00	1570.00000	10990.00		
0760 744544 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	2.000	EACH	550.00000	1100.00	550.00000	1100.00		
0770 745602 FURNISH & INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE)	315.000	LF	34.00000	10710.00	46.00000	14490.00		
0780 745603 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (OPEN CUT)	675.000	LF	195.00000	131625.00	118.50000	79987.50		
0790 745604 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	1880.000	LF	13.50000	25380.00	21.75000	40890.00		
0800 745605 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (ON STRUCTURE)	15.000	LF	35.00000	525.00	40.00000	600.00		
0810 745606 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH)	225.000	LF	30.00000	6750.00	30.00000	6750.00		
0820 745607 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (BORE)	60.000	LF	55.00000	3300.00	53.00000	3180.00		
0830 746519 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE	8.000	EACH	7500.00000	60000.00	4000.00000	32000.00		
0840 746560 PORTABLE TRAFFIC SIGNAL SYSTEM	9.000	EACH	2500.00000	22500.00	20000.00000	180000.00		
0850 746653 ELECTRICAL TESTING		LUMP	10000.00000	10000.00	9500.00000	9500.00		
0860 746659 DECORATIVE LIGHT STANDARD AND FIXTURE, SINGLE, 12' POLE	3.000	EACH	5000.00000	15000.00	5550.00000	16650.00		
0870 746848 POLE BASE, TYPE 3A	1.000	EACH	3500.00000	3500.00	5500.00000	5500.00		
0880 746849 POLE BASE, TYPE 3B	4.000	EACH	5000.00000	20000.00	6200.00000	24800.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : WALNUT STREET, FRONT STREET TO 3RD STREET, WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201504109.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/29/18 DISTRICT : M6

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0890 746850 POLE BASE, TYPE 4A	16.000	EACH	900.00000	14400.00	925.00000	14800.00		
0900 746852 POLE BASE, TYPE 6	11.000	EACH	950.00000	10450.00	1275.00000	14025.00		
0910 746909 FURNISH & INSTALL 1-CONDUCTOR #6 AWG STRANDED COPPER	2385.000	LF	3.00000	7155.00	2.25000	5366.25		
0920 747516 CABINET BASE, TYPE P	3.000	EACH	1200.00000	3600.00	1480.00000	4440.00		
0930 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	2732.000	SF	9.00000	24588.00	6.25000	17075.00		
0940 748019 TEMPORARY MARKINGS, PAINT, 4"	2545.000	LF	2.50000	6362.50	0.65000	1654.25		
0950 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	3756.000	SF	0.75000	2817.00	2.20000	8263.20		
0960 748034 TEMPORARY MARKINGS, PAINT, 10"	571.000	LF	1.75000	999.25	1.35000	770.85		
0970 748517 BLACKOUT TAPE, 4"	300.000	LF	2.50000	750.00	3.65000	1095.00		
0980 748525 TEMPORARY MARKINGS, TAPE, 4"	714.000	LF	2.00000	1428.00	2.40000	1713.60		
0990 748529 RETROREFLECTIVE PREFORMED PATTERNEDMARKINGS, SYMBOL/LEGEND	55.000	SF	25.00000	1375.00	26.60000	1463.00		
1000 748530 REMOVAL OF PAVEMENT STRIPING	694.000	SF	1.00000	694.00	4.35000	3018.90		
1010 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	2309.000	LF	1.35000	3117.15	1.35000	3117.15		
1020 748549 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	571.000	LF	2.00000	1142.00	2.65000	1513.15		
1030 749500 SIGN PANEL	0.300	SF	70.00000	21.00	300.00000	90.00		
1040 749509 INSTALL SIGN PANEL OVERLAY	0.300	SF	125.00000	37.50	300.00000	90.00		
1050 749516 REINFORCED CONCRETE SIGN FOUNDATION, W-	2.000	EACH	1600.00000	3200.00	3100.00000	6200.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : WALNUT STREET, FRONT STREET TO 3RD STREET, WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201504109.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/29/18 DISTRICT : M6

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1060 749521 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-6	30.000 LF	75.00000	2250.00	163.00000	4890.00		
1070 749550 INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS	2.000 EACH	300.00000	600.00	605.00000	1210.00		
1080 749551 REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS	2.000 EACH	275.00000	550.00	550.00000	1100.00		
1090 749556 INSTALLATION OF SIGN ON GROUND MOUNT POSTS	68.000 SF	20.00000	1360.00	61.00000	4148.00		
1100 749557 REMOVAL OF SIGN ON GROUND MOUNT POSTS	68.000 SF	20.00000	1360.00	31.00000	2108.00		
1110 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	177.000 EACH	75.00000	13275.00	130.00000	23010.00		
1120 749688 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	21.000 EACH	55.00000	1155.00	130.00000	2730.00		
1130 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	36.000 SF	65.00000	2340.00	22.00000	792.00		
1140 750000 ADJUST WATER VALVE BOXES	7.000 EACH	750.00000	5250.00	765.00000	5355.00		
1150 752000 RELOCATE FIRE HYDRANTS	2.000 EACH	4500.00000	9000.00	4850.00000	9700.00		
1160 754000 ADJUST WATER SERVICES	3.000 EACH	9000.00000	27000.00	9200.00000	27600.00		
1170 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	4423.000 SY	20.00000	88460.00	27.00000	119421.00		
1180 760507 PROFILE MILLING, BITUMINOUS CONCRETE	14408.000 SYIN	2.00000	28816.00	2.50000	36020.00		
1190 762002 SAW CUTTING, CONCRETE, FULL DEPTH	2780.000 LF	3.50000	9730.00	5.00000	13900.00		
1200 763000 INITIAL EXPENSE	LUMP	63000.00000	63000.00	97500.00000	97500.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : WALNUT STREET, FRONT STREET TO 3RD STREET, WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201504109.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/29/18 DISTRICT : M6

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1210 763501 CONSTRUCTION ENGINEERING		LUMP	63000.00000	63000.00	58500.00000	58500.00		
1220 905001 SILT FENCE	988.000	LF	3.00000	2964.00	4.15000	4100.20		
1230 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	1.000	EACH	200.00000	200.00	175.00000	175.00		
1240 905005 INLET SEDIMENT CONTROL, CURB INLET	26.000	EACH	200.00000	5200.00	175.00000	4550.00		
1250 908004 TOPSOIL, 6" DEPTH	1933.000	SY	6.00000	11598.00	12.00000	23196.00		
1260 908007 TOPSOILING	1452.000	SY	6.00000	8712.00	11.50000	16698.00		
1270 908014 PERMANENT GRASS SEEDING, DRY GROUND	3385.000	SY	1.50000	5077.50	3.00000	10155.00		
1280 908020 EROSION CONTROL BLANKET MULCH	36.000	SY	10.00000	360.00	8.00000	288.00		
SECTION TOTALS			$	2,513,977.90	$	2,845,955.55	$	
CONTRACT TOTALS			$	2,513,977.90	$	2,845,955.55	$	
DBE GOALS			12	%	12	%		%