TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC, OPEN-END
CALL ORDER : 001 CONTRACT ID : T201508303.01 COUNTIES : KENT SUSSEX
LETTING DATE : 05/12/15 DISTRICT : M8
STATE/FEDERAL AID NO: ESTP-2015(04) CONTRACT TIME : 1095 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT(S) : ESTP-2015(04)

GENERAL DESCRIPTION:
THIS CONTRACT PROVIDES FOR THE MAINTENANCE OF EPOXY MARKINGS
IN KENT AND SUSSEX COUNTIES. IT PROVIDES FOR FOR THE
RE-STRIPING OF EXISTING EPOXY ROADWAYS AND ALSO FOR THE
COMPLETE REMOVAL OF EXISTING PAINTED, THERMOPLASTIC, TAPE,
AND EPOXY LINES AND REPLACING THEM WITH EPOXY PAVEMENT
MARKINGS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE
REMOVAL OF ALL DEBRIS AND HAZARDOUS WASTE.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 06/18/15 to vendor ACCENT STRIPE, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 4,318,000.00	112.4686%	100.0000%
1	ACCENT STRIPE, INC., 3275 NORTH BENZING ROAD, ORCHARD PARK, NY, 14127	$ 3,839,292.93	100.0000%	88.9137%
2	TRAFFIC LINES, INC., 5100 ASBURY ROAD, FARMINGDALE, NJ, 07727	$ 6,098,193.50	158.8364%	141.2273%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) ACCENT STRIPE INC UNIT PRICE	 AMOUNT	(2) TRAFFIC LINES INC UNIT PRICE	 AMOUNT
SECTION 0001 PAVEMENT MARKINGS							
0010 748643 RAISED PAVEMENT MARKER, WHITE/RED ON ASPHALT	62.000 EACH	40.00000	2480.00	30.00000	1860.00	55.00000	3410.00
0020 748644 RAISED PAVEMENT MARKER, YELLOW/RED	62.000 EACH	40.00000	2480.00	30.00000	1860.00	55.00000	3410.00
0030 748645 RAISED PAVEMENT MARKER, YELLOW/YELLOW	62.000 EACH	40.00000	2480.00	30.00000	1860.00	55.00000	3410.00
0040 748646 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAYS, WHITE/RED ON ASPHALT	82.000 EACH	45.00000	3690.00	35.00000	2870.00	65.00000	5330.00
0050 748647 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY, YELLOW/RED	82.000 EACH	45.00000	3690.00	35.00000	2870.00	65.00000	5330.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC, OPEN-END
CALL ORDER : 001 CONTRACT ID : T201508303.01 COUNTIES : KENT SUSSEX
LETTING DATE : 05/12/15 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) ACCENT STRIPE INC UNIT PRICE	 AMOUNT	(2) TRAFFIC LINES INC UNIT PRICE	 AMOUNT
0060 748648 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY, WHITE/RED ON CONCRETE	82.000 EACH	55.00000	4510.00	40.00000	3280.00	75.00000	6150.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC, OPEN-END
CALL ORDER : 001 CONTRACT ID : T201508303.01 COUNTIES : KENT SUSSEX
LETTING DATE : 05/12/15 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) ACCENT STRIPE INC UNIT PRICE	 AMOUNT	(2) TRAFFIC LINES INC UNIT PRICE	 AMOUNT
0070 748649 RAISED PAVEMENT MARKER, WHITE/RED ON CONCRETE	60.000 EACH	50.00000	3000.00	40.00000	2400.00	75.00000	4500.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC, OPEN-END
CALL ORDER : 001 CONTRACT ID : T201508303.01 COUNTIES : KENT SUSSEX
LETTING DATE : 05/12/15 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) ACCENT STRIPE INC UNIT PRICE	 AMOUNT	(2) TRAFFIC LINES INC UNIT PRICE	 AMOUNT
0080 748650 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY,YELLOW/RED ON CONCRETE	82.000 EACH	55.00000	4510.00	50.00000	4100.00	75.00000	6150.00
0090 748651 RAISED PAVEMENT MARKER, YELLOW/YELLOW ON CONCRETE	298.000 EACH	50.00000	14900.00	40.00000	11920.00	70.00000	20860.00
0100 748652 REPLACEMENT OF RAISED PAVEMENT MARKER LENES, WHITE/RED	139.000 EACH	15.00000	2085.00	12.00000	1668.00	25.00000	3475.00
0110 748653 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/RED	139.000 EACH	15.00000	2085.00	12.00000	1668.00	25.00000	3475.00
0120 748654 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/YELLOW	139.000 EACH	15.00000	2085.00	12.00000	1668.00	25.00000	3475.00
0130 748656 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, WHITE/RED, TURNPIKE	184.000 EACH	18.00000	3312.00	15.00000	2760.00	35.00000	6440.00
0140 748657 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/RED, TURNPIKE	184.000 EACH	18.00000	3312.00	15.00000	2760.00	35.00000	6440.00
0150 748708 RAISED PAVEMENT MARKER, YELLOW/RED ON CONCRETE	59.000 EACH	50.00000	2950.00	50.00000	2950.00	70.00000	4130.00
0160 748709 WHITE EPOXY CENTERLINE, 5"	1553443.000 LF	0.29000	450498.47	0.29000	450498.47	0.40000	621377.20
0170 748710 YELLOW EPOXY CENTERLINE, 5"	1612942.000 LF	0.29000	467753.18	0.29000	467753.18	0.40000	645176.80
0180 748711 WHITE EPOXY EDGE LINE, 5"	1610608.000 LF	0.29000	467076.32	0.29000	467076.32	0.40000	644243.20
0190 748712 YELLOW EPOXY EDGE LINE, 5"	1604472.000 LF	0.29000	465296.88	0.29000	465296.88	0.40000	641788.80
0200 748713 WHITE EPOXY GORE LINE, 10"	19496.000 LF	0.60000	11697.60	0.75000	14622.00	0.70000	13647.20
0210 748714 WHITE EPOXY GORE LINE (TURNPIKE), 10"	160796.000 LF	0.67000	107733.32	0.70000	112557.20	0.80000	128636.80
0220 748715 WHITE EPOXY CENTERLINE (TURNPIKE), 5"	194632.000 LF	0.34000	66174.88	0.34000	66174.88	0.50000	97316.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC, OPEN-END
CALL ORDER : 001 CONTRACT ID : T201508303.01 COUNTIES : KENT SUSSEX
LETTING DATE : 05/12/15 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) ACCENT STRIPE INC UNIT PRICE	 AMOUNT	(2) TRAFFIC LINES INC UNIT PRICE	 AMOUNT
0230 748716 WHITE EPOXY EDGE LINE (TURNPIKE), 5"	985660.000 LF	0.34000	335124.40	0.34000	335124.40	0.50000	492830.00
0240 748717 YELLOW EPOXY EDGE LINE (TURNPIKE), 5"	982917.000 LF	0.34000	334191.78	0.34000	334191.78	0.50000	491458.50
0250 748718 BLACK EPOXY CONTRAST, 3"	190372.000 LF	0.37000	70437.64	0.39000	74245.08	0.35000	66630.20
0260 748719 BLACK EPOXY CONTRAST (TURNPIKE), 3"	601486.000 LF	0.41000	246609.26	0.39000	234579.54	0.40000	240594.40
0270 748720 BLACK EPOXY CONTRAST, 5"	113289.000 LF	0.55000	62308.95	0.60000	67973.40	0.40000	45315.60
0280 748721 BLACK EPOXY CONTRAST (TURNPIKE), 5"	112902.000 LF	0.65000	73386.30	0.60000	67741.20	0.50000	56451.00
0290 748722 BLACK EPOXY CONTRAST (TURNPIKE), 9"	8007.000 LF	0.75000	6005.25	0.80000	6405.60	0.80000	6405.60
0300 748723 BLACK EPOXY CONTRAST, 9"	30073.000 LF	0.70000	21051.10	0.80000	24058.40	0.70000	21051.10
0310 748724 BLACK EPOXY CONTRAST, 14"	8325.000 LF	1.20000	9990.00	1.00000	8325.00	2.00000	16650.00
0320 748725 BLACK EPOXY CONTRAST (TURNPIKE), 14"	75615.000 LF	1.40000	105861.00	1.00000	75615.00	3.00000	226845.00
0330 748726 REMOVAL OF LINE, 1" - 6"	805420.000 LF	0.40000	322168.00	0.22000	177192.40	0.70000	563794.00
0340 748727 REMOVAL OF LINE GREATER THAN 6" - 12"	76240.000 LF	0.60000	45744.00	0.36000	27446.40	0.90000	68616.00
0350 748728 REMOVAL OF LINE GREATER THAN 12" - 18"	4216.000 LF	0.96000	4047.36	1.00000	4216.00	1.40000	5902.40
0360 748729 REMOVAL OF LINE TURNPIKE, 1" - 6"	459774.000 LF	0.49000	225289.26	0.24000	110345.76	0.80000	367819.20
0370 748730 REMOVAL OF LINE TURNPIKE, GREATER THAN 6" - 12"	461883.000 LF	0.65000	300223.95	0.35000	161659.05	1.00000	461883.00
0380 748731 REMOVAL OF LINE TURNPIKE, GREATER THAN 12" - 18"	15041.000 LF	1.10000	16545.10	0.39000	5865.99	1.50000	22561.50
0390 748757 RAISED PAVEMENT MARKER, MONO-DIRECTIONAL WHITE ON ASPHALT	60.000 EACH	40.00000	2400.00	30.00000	1800.00	55.00000	3300.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC, OPEN-END
CALL ORDER : 001 CONTRACT ID : T201508303.01 COUNTIES : KENT SUSSEX
LETTING DATE : 05/12/15 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) ACCENT STRIPE INC UNIT PRICE	 AMOUNT	(2) TRAFFIC LINES INC UNIT PRICE	 AMOUNT
0400 748758 RAISED PAVEMENT MARKER, MONO-DIRECTIONAL WHITE ON CONCRETE	56.000	EACH	50.00000	2800.00	40.00000	2240.00	65.00000	3640.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC, OPEN-END
CALL ORDER : 001 CONTRACT ID : T201508303.01 COUNTIES : KENT SUSSEX
LETTING DATE : 05/12/15 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) ACCENT STRIPE INC UNIT PRICE	 AMOUNT	(2) TRAFFIC LINES INC UNIT PRICE	 AMOUNT
0410 748759 REPLACEMENT OF RPM LENSES, MONO-DIRECTIONAL WHITE	135.000	EACH	15.00000	2025.00	15.00000	2025.00	25.00000	3375.00
0420 763563 PERFORMANCE AND PAYMENT BOND, OPEN-END MOT CONTRACT		LUMP	17272.00000	17272.00	20000.00000	20000.00	29000.00000	29000.00
0430 763632 REMOVAL OF RAISED PAVEMENT MARKER	518.000	EACH	40.00000	20720.00	15.00000	7770.00	50.00000	25900.00
SECTION TOTALS			$	4,318,000.00	$	3,839,292.93	$	6,098,193.50
CONTRACT TOTALS			$	4,318,000.00	$	3,839,292.93	$	6,098,193.50
DBE GOALS			0	%	0	%	0	%