TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1
STATE/FEDERAL AID NO: T201606101 CONTRACT TIME : 1095 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT(S) : T201606101
PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 07/15/15 to vendor A-DEL CONSTRUCTION COMPANY, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 4,376,225.00	99.8009%	100.0000%
1	A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 4,384,957.50	100.0000%	100.1995%
2	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 4,580,245.00	104.4536%	104.6620%
3	GREGGO & FERRARA, INC., 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720	$ 4,731,350.00	107.8996%	108.1149%
4	DIAMOND MATERIALS LLC, 242 N. JAMES ST, NEWPORT, DE, 19804	$ 4,866,603.50	110.9841%	111.2055%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
SECTION 0001 Category 0001							
0010 202000 EXCAVATION AND EMBANKMENT	50.000 CY	35.00000	1750.00	40.00000	2000.00	36.00000	1800.00
0020 302005 GRADED AGGREGATE BASE COURSE, TYPE B	200.000 TON	40.00000	8000.00	70.00000	14000.00	56.00000	11200.00
0030 401823 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22, PATCHING	6000.000 TON	70.00000	420000.00	68.00000	408000.00	81.00000	486000.00
0040 401827 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (NON-CARBONATE STONE)	8500.000 TON	65.00000	552500.00	71.30000	606050.00	90.00000	765000.00
0050 401833 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)	8500.000 TON	75.00000	637500.00	87.35000	742475.00	102.00000	867000.00
0060 406001 BITUMINOUS CONCRETE PATCHING	105000.000 SYIN	1.50000	157500.00	1.25000	131250.00	1.20000	126000.00
0070 503001 PATCHING P.C.C. PAVEMENT, 6' TO 15', TYPE A	500.000 SY	175.00000	87500.00	155.00000	77500.00	194.00000	97000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0080 503002 PATCHING P.C.C. PAVEMENT GREATER THAN 15' TO 100', TYPE B	300.000 SY	175.00000	52500.00	173.00000	51900.00	194.00000	58200.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0090 503006 DOWEL BARS	1000.000 EACH	15.00000	15000.00	20.00000	20000.00	19.00000	19000.00
0100 503501 CRACK AND JOINT SEALING LESS THAN 3/4" WIDE	1000.000 LF	3.00000	3000.00	6.00000	6000.00	5.00000	5000.00
0110 503502 CRACK AND JOINT SEALING 3/4" TO 1 3/4" WIDE	500.000 LF	5.00000	2500.00	7.00000	3500.00	6.00000	3000.00
0120 503503 PATCHING CONCRETE	500.000 SYIN	5.65000	2825.00	5.65000	2825.00	5.65000	2825.00
0130 503517 P.C.C. PATCHING, PARTIAL DEPTH	500.000 SYIN	100.00000	50000.00	170.00000	85000.00	156.00000	78000.00
0140 612020 REINFORCED CONCRETE PIPE, 12", CLASS IV	30.000 LF	60.00000	1800.00	58.00000	1740.00	58.00000	1740.00
0150 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	60.000 LF	65.00000	3900.00	56.00000	3360.00	59.00000	3540.00
0160 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	60.000 LF	70.00000	4200.00	69.00000	4140.00	65.00000	3900.00
0170 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	60.000 LF	75.00000	4500.00	76.50000	4590.00	80.00000	4800.00
0180 612519 CORRUGATED POLYETHYLENE PIPE, TYPE C, 15"	60.000 LF	60.00000	3600.00	45.50000	2730.00	47.00000	2820.00
0190 617001 REINFORCED CONCRETE FLARED END SECTION, 12"	5.000 EACH	500.00000	2500.00	900.00000	4500.00	830.00000	4150.00
0200 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	5.000 EACH	700.00000	3500.00	945.00000	4725.00	900.00000	4500.00
0210 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	5.000 EACH	1000.00000	5000.00	1075.00000	5375.00	1050.00000	5250.00
0220 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	5.000 EACH	1200.00000	6000.00	1195.00000	5975.00	1170.00000	5850.00
0230 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	1000.000 LF	27.00000	27000.00	29.00000	29000.00	33.00000	33000.00
0240 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	500.000 LF	27.00000	13500.00	36.00000	18000.00	36.00000	18000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTER DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0250 701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-8	500.000 LF	28.00000	14000.00	36.00000	18000.00	39.00000	19500.00
0260 701021 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 2	500.000 LF	28.00000	14000.00	35.00000	17500.00	36.00000	18000.00
0270 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	300.000 LF	28.00000	8400.00	37.00000	11100.00	39.00000	11700.00
0280 705001 P.C.C. SIDEWALK, 4"	2500.000 SF	7.00000	17500.00	9.35000	23375.00	5.50000	13750.00
0290 705002 P.C.C. SIDEWALK, 6"	1000.000 SF	9.00000	9000.00	12.75000	12750.00	8.25000	8250.00
0300 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	300.000 SF	32.00000	9600.00	29.00000	8700.00	36.00000	10800.00
0310 705008 CURB RAMP, TYPE 1	1500.000 SF	15.00000	22500.00	29.00000	43500.00	17.00000	25500.00
0320 705009 CURB RAMP, TYPE 2, 3, AND/OR 4	7500.000 SF	15.00000	112500.00	34.00000	255000.00	17.00000	127500.00
0330 705010 CURB RAMP, TYPE 5	500.000 SF	15.00000	7500.00	36.50000	18250.00	17.00000	8500.00
0340 705505 RESET STONE/BRICK SIDEWALK AND/OR STONE/BRICK ROADWAY	300.000 SF	20.00000	6000.00	14.75000	4425.00	12.00000	3600.00
0350 705530 TRIANGULAR CHANNELIZING ISLANDS	1000.000 SF	25.00000	25000.00	31.00000	31000.00	18.00000	18000.00
0360 708050 DRAINAGE INLET, 34" X 18"	5.000 EACH	1500.00000	7500.00	1910.00000	9550.00	1800.00000	9000.00
0370 708051 DRAINAGE INLET, 34" X 24"	5.000 EACH	2000.00000	10000.00	2065.00000	10325.00	1900.00000	9500.00
0380 708060 REPLACE DRAINAGE INLET GRATE(S)	10.000 EACH	250.00000	2500.00	200.00000	2000.00	245.00000	2450.00
0390 708061 REPLACE DRAINAGE INLET FRAME(S)	10.000 EACH	275.00000	2750.00	185.00000	1850.00	280.00000	2800.00
0400 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	25.000 EACH	900.00000	22500.00	1150.00000	28750.00	715.00000	17875.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0410 710002 ADJUSTING AND REPAIRING EXISTING MANHOL	25.000 EACH	700.00000	17500.00	1150.00000	28750.00	450.00000	11250.00
0420 710004 ADJUST & REPAIR EXISTING DOUBLE DRAINAGE INLET(S)	15.000 EACH	1200.00000	18000.00	1625.00000	24375.00	1000.00000	15000.00
0430 727502 ADJUSTING EXISTING MONUMENT BOX	5.000 EACH	300.00000	1500.00	695.00000	3475.00	350.00000	1750.00
0440 743003 ARROWPANELS, TYPE C	250.000 EADY	30.00000	7500.00	20.00000	5000.00	20.00000	5000.00
0450 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	100.000 EADY	75.00000	7500.00	175.00000	17500.00	80.00000	8000.00
0460 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	100.000 EADY	40.00000	4000.00	175.00000	17500.00	45.00000	4500.00
0470 743007 TRAFFIC OFFICERS	500.000 HOUR	75.00000	37500.00	75.00000	37500.00	75.00000	37500.00
0480 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	250.000 EADY	110.00000	27500.00	115.00000	28750.00	95.00000	23750.00
0490 743050 FLAGGER, NEW CASTLE COUNTY, STATE	3000.000 HOUR	50.00000	150000.00	47.25000	141750.00	55.50000	166500.00
0500 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	300.000 HOUR	75.00000	22500.00	70.15000	21045.00	82.50000	24750.00
0510 744505 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	5.000 EACH	400.00000	2000.00	360.00000	1800.00	425.00000	2125.00
0520 744506 CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	5.000 EACH	2200.00000	11000.00	1240.00000	6200.00	1475.00000	7375.00
0530 744530 CONCUIT JUNCTION WELL, TYPE 11, PRECAST CONCRETE/ POLYMER LID-FRAME	5.000 EACH	1100.00000	5500.00	775.00000	3875.00	915.00000	4575.00
0540 744531 CONDUIT JUNCTION WELL, TYPE 14, PRECAST CONCRETE/ POLYMER LID-FRAME	5.000 EACH	1400.00000	7000.00	1190.00000	5950.00	1400.00000	7000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0550 744532 CONDUIT JUNCTION WELL, TYPE 15, PRECAST CONCRETE/ POLYMET LID-FRAME	5.000 EACH	1500.00000	7500.00	1245.00000	6225.00	1475.00000	7375.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0560 744541 FURNISH & INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 11	5.000 EACH	400.00000	2000.00	415.00000	2075.00	500.00000	2500.00
0570 744542 FURNISH & INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 14	5.000 EACH	1500.00000	7500.00	620.00000	3100.00	730.00000	3650.00
0580 744543 FURNISH & INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 15	5.000 EACH	1600.00000	8000.00	518.00000	2590.00	610.00000	3050.00
0590 744544 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	5.000 EACH	420.00000	2100.00	365.00000	1825.00	425.00000	2125.00
0600 745602 FURNISH & INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE)	300.000 LF	32.00000	9600.00	22.75000	6825.00	27.00000	8100.00
0610 745603 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (OPEN CUT)	300.000 LF	95.00000	28500.00	88.00000	26400.00	104.00000	31200.00
0620 745604 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	300.000 LF	13.00000	3900.00	14.50000	4350.00	17.00000	5100.00
0630 745606 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH)	300.000 LF	26.00000	7800.00	18.50000	5550.00	22.00000	6600.00
0640 745607 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (BORE)	300.000 LF	45.00000	13500.00	29.00000	8700.00	34.00000	10200.00
0650 745608 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (OPEN CUT)	300.000 LF	125.00000	37500.00	98.50000	29550.00	116.00000	34800.00
0660 746614 POLE BASE EXTENSION	35.000 CF	140.00000	4900.00	46.50000	1627.50	55.00000	1925.00
0670 746844 POLE BASE, TYPE 2	5.000 EACH	1800.00000	9000.00	2175.00000	10875.00	2550.00000	12750.00
0680 746847 POLE BASE, TYPE 3	5.000 EACH	2300.00000	11500.00	2475.00000	12375.00	2925.00000	14625.00
0690 746850 POLE BASE, TYPE 4	8.000 EACH	800.00000	6400.00	675.00000	5400.00	795.00000	6360.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0700 746883 PARTIAL REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS	5.000	CY	1800.00000	9000.00	520.00000	2600.00	815.00000	4075.00
0710 746924 FURNISH & INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT	2000.000	LF	13.00000	26000.00	15.50000	31000.00	18.50000	37000.00
0720 747515 CABINET BASE, TYPE M	3.000	EACH	1100.00000	3300.00	1345.00000	4035.00	1585.00000	4755.00
0730 747516 CABINET BASE, TYPE P	3.000	EACH	1400.00000	4200.00	1345.00000	4035.00	1585.00000	4755.00
0740 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	7500.000	SF	4.00000	30000.00	6.20000	46500.00	4.50000	33750.00
0750 748019 TEMPORARY MARKINGS, PAINT, 4"	600000.000	LF	0.20000	120000.00	0.26000	156000.00	0.25000	150000.00
0760 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	15000.000	SF	1.05000	15750.00	2.05000	30750.00	1.25000	18750.00
0770 748502 RAISED/RECESSED PAVEMENT MARKER	250.000	EACH	30.00000	7500.00	36.50000	9125.00	32.50000	8125.00
0780 748530 REMOVAL OF PAVEMENT STRIPING	1500.000	SF	2.75000	4125.00	10.35000	15525.00	3.75000	5625.00
0790 748546 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, SYMBOL/LEGEND	1000.000	SF	14.00000	14000.00	15.50000	15500.00	25.00000	25000.00
0800 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	300000.000	LF	0.90000	270000.00	0.47000	141000.00	0.40000	120000.00
0810 748553 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, BIKE SYMBOL	100.000	EACH	275.00000	27500.00	360.00000	36000.00	385.00000	38500.00
0820 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	500.000	EACH	72.00000	36000.00	86.50000	43250.00	62.00000	31000.00
0830 749688 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	25.000	EACH	50.00000	1250.00	130.00000	3250.00	56.00000	1400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0840 749689 INSTALLATION OF 4" DIAMETER HOLE, GREATER THAN 6" DEPTH	25.000 EACH	65.00000	1625.00	170.00000	4250.00	56.00000	1400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0850 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	500.000	SF	15.00000	7500.00	13.00000	6500.00	62.00000	31000.00
0860 750000 ADJUST WATER VALVE BOXES	30.000	EACH	325.00000	9750.00	535.00000	16050.00	350.00000	10500.00
0870 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	500.000	SY	20.00000	10000.00	15.00000	7500.00	14.00000	7000.00
0880 760012 RUMBLE STRIPS, BIKE-FRIENDLY, HOT-MIX	5000.000	LF	0.12000	600.00	1.75000	8750.00	1.75000	8750.00
0890 760016 RUMBLE STRIPS, HOT-MIX	10000.000	LF	0.20000	2000.00	1.75000	17500.00	1.75000	17500.00
0900 760018 RUMBLE STRIPS, CENTER LINE, HOT-MIX	10000.000	LF	0.10000	1000.00	2.10000	21000.00	1.75000	17500.00
0910 760502 PAVEMENT MILLING, TAPER CUT	10000.000	SYIN	2.50000	25000.00	1.20000	12000.00	3.75000	37500.00
0920 760507 PROFILE MILLING, BITUMINOUS CONCRETE	280000.000	SYIN	0.75000	210000.00	1.10000	308000.00	1.25000	350000.00
0930 761001 BUTT JOINTS, HOT MIX	1000.000	SY	11.00000	11000.00	15.50000	15500.00	9.00000	9000.00
0940 762001 SAW CUTTING, BITUMINOUS CONCRETE	5000.000	LF	2.00000	10000.00	1.60000	8000.00	2.00000	10000.00
0950 762002 SAW CUTTING, CONCRETE, FULL DEPTH	3000.000	LF	5.00000	15000.00	4.65000	13950.00	5.00000	15000.00
0960 763000 INITIAL EXPENSE		LUMP	35000.00000	35000.00	87700.00000	87700.00	122000.00000	122000.00
0970 763544 ROAD LOCATION MOBILIZATION, ZONE 1	5.000	EACH	7500.00000	37500.00	600.00000	3000.00	315.00000	1575.00
0980 763545 ROAD LOCATION MOBILIZATION, ZONE 2	5.000	EACH	7500.00000	37500.00	600.00000	3000.00	315.00000	1575.00
0990 763546 ROAD LOCATION MOBILIZATION, ZONE 3	5.000	EACH	7500.00000	37500.00	600.00000	3000.00	315.00000	1575.00
1000 763547 ROAD LOCATION MOBILIZATION, ZONE 4	5.000	EACH	7500.00000	37500.00	600.00000	3000.00	315.00000	1575.00
1010 763548 ROAD LOCATION MOBILIZATION, ZONE 5	5.000	EACH	7500.00000	37500.00	600.00000	3000.00	315.00000	1575.00
1020 763549 ROAD LOCATION MOBILIZATION, ZONE 6	5.000	EACH	7500.00000	37500.00	600.00000	3000.00	315.00000	1575.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
1030 763550 ROAD LOCATION MOBILIZATION, ZONE 7	5.000 EACH	7500.00000	37500.00	600.00000	3000.00	315.00000	1575.00
1040 763551 ROAD LOCATION MOBILIZATION, ZONE 8	5.000 EACH	7500.00000	37500.00	600.00000	3000.00	315.00000	1575.00
1050 763552 ROAD LOCATION MOBILIZATION, ZONE 9	5.000 EACH	7500.00000	37500.00	925.00000	4625.00	315.00000	1575.00
1060 763605 TEMPORARY TRAFFIC CONTROL - TWO LANE, TWO-WAY WITH SHOULDER CLOSURE (TA-3)	20.000 EACH	3000.00000	60000.00	630.00000	12600.00	125.00000	2500.00
1070 763606 TEMPORARY TRAFFIC CONTROL - TWO LANE, TWO-WAY WITH LANE CLOSURE (TA-10)	20.000 EACH	3000.00000	60000.00	645.00000	12900.00	125.00000	2500.00
1080 763607 TEMPORARY TRAFFIC CONTROL - MULTILANE DIVIDED HIGHWAY WITH SHOULDER CLOSURE (TA-3A)	25.000 EACH	3000.00000	75000.00	625.00000	15625.00	500.00000	12500.00
1090 763608 TEMPORARY TRAFFIC CONTROL - MULTILANE DIVIDED HIGHWAY WITH LANE CLOSURE (TA-33)	25.000 EACH	3000.00000	75000.00	650.00000	16250.00	730.00000	18250.00
1100 763621 CONSTRUCTION ENGINEERING, REHABILITATIO	100.000 HOUR	150.00000	15000.00	145.00000	14500.00	130.00000	13000.00
1110 908001 TOPSOIL (TON)	200.000 TON	35.00000	7000.00	64.50000	12900.00	38.50000	7700.00
1120 908014 PERMANENT GRASS SEEDING, DRY GROUND	1600.000 SY	0.75000	1200.00	0.65000	1040.00	1.25000	2000.00
1130 908020 EROSION CONTROL BLANKET MULCH	1600.000 SY	1.50000	2400.00	2.25000	3600.00	2.50000	4000.00
SECTION TOTALS		$	4,376,225.00	$	4,384,957.50	$	4,580,245.00
CONTRACT TOTALS		$	4,376,225.00	$	4,384,957.50	$	4,580,245.00
DBE GOALS		0	%		%		%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 Category 0001							
0010 202000 EXCAVATION AND EMBANKMENT	50.000 CY	50.00000	2500.00	29.40000	1470.00		
0020 302005 GRADED AGGREGATE BASE COURSE, TYPE B	200.000 TON	50.00000	10000.00	26.60000	5320.00		
0030 401823 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22, PATCHING	6000.000 TON	73.00000	438000.00	96.60000	579600.00		
0040 401827 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (NON-CARBONATE STONE)	8500.000 TON	86.00000	731000.00	85.60000	727600.00		
0050 401833 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)	8500.000 TON	93.00000	790500.00	99.30000	844050.00		
0060 406001 BITUMINOUS CONCRETE PATCHING	105000.000 SYIN	0.97000	101850.00	2.35000	246750.00		
0070 503001 PATCHING P.C.C. PAVEMENT, 6' TO 15', TYPE A	500.000 SY	260.00000	130000.00	130.00000	65000.00		
0080 503002 PATCHING P.C.C. PAVEMENT GREATER THAN 15' TO 100', TYPE B	300.000 SY	260.00000	78000.00	130.00000	39000.00		
0090 503006 DOWEL BARS	1000.000 EACH	26.00000	26000.00	14.10000	14100.00		
0100 503501 CRACK AND JOINT SEALING LESS THAN 3/4" WIDE	1000.000 LF	4.90000	4900.00	3.20000	3200.00		
0110 503502 CRACK AND JOINT SEALING 3/4" TO 1 3/4" WIDE	500.000 LF	6.00000	3000.00	4.25000	2125.00		
0120 503503 PATCHING CONCRETE	500.000 SYIN	5.65000	2825.00	5.65000	2825.00		
0130 503517 P.C.C. PATCHING, PARTIAL DEPTH	500.000 SYIN	240.00000	120000.00	245.00000	122500.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0140 612020 REINFORCED CONCRETE PIPE, 12", CLASS IV	30.000 LF	74.00000	2220.00	47.00000	1410.00		
0150 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	60.000 LF	74.00000	4440.00	48.00000	2880.00		
0160 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	60.000 LF	85.00000	5100.00	54.00000	3240.00		
0170 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	60.000 LF	91.00000	5460.00	67.80000	4068.00		
0180 612519 CORRUGATED POLYETHYLENE PIPE, TYPE C, 15"	60.000 LF	53.00000	3180.00	47.40000	2844.00		
0190 617001 REINFORCED CONCRETE FLARED END SECTION, 12"	5.000 EACH	1000.00000	5000.00	920.00000	4600.00		
0200 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	5.000 EACH	1200.00000	6000.00	970.00000	4850.00		
0210 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	5.000 EACH	1500.00000	7500.00	1100.00000	5500.00		
0220 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	5.000 EACH	1900.00000	9500.00	1225.00000	6125.00		
0230 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	1000.000 LF	38.00000	38000.00	28.25000	28250.00		
0240 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	500.000 LF	38.00000	19000.00	45.20000	22600.00		
0250 701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-8	500.000 LF	44.00000	22000.00	44.00000	22000.00		
0260 701021 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 2	500.000 LF	33.00000	16500.00	39.30000	19650.00		
0270 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	300.000 LF	38.00000	11400.00	32.10000	9630.00		
0280 705001 P.C.C. SIDEWALK, 4"	2500.000 SF	8.70000	21750.00	7.65000	19125.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0290 705002 P.C.C. SIDEWALK, 6"	1000.000	SF	11.00000	11000.00	11.30000	11300.00		
0300 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	300.000	SF	38.00000	11400.00	24.20000	7260.00		
0310 705008 CURB RAMP, TYPE 1	1500.000	SF	16.00000	24000.00	19.40000	29100.00		
0320 705009 CURB RAMP, TYPE 2, 3, AND/OR 4	7500.000	SF	16.00000	120000.00	19.40000	145500.00		
0330 705010 CURB RAMP, TYPE 5	500.000	SF	20.00000	10000.00	19.70000	9850.00		
0340 705505 RESET STONE/BRICK SIDEWALK AND/OR STONE/BRICK ROADWAY	300.000	SF	33.00000	9900.00	22.30000	6690.00		
0350 705530 TRIANGULAR CHANNELIZING ISLANDS	1000.000	SF	25.00000	25000.00	32.70000	32700.00		
0360 708050 DRAINAGE INLET, 34" X 18"	5.000	EACH	2500.00000	12500.00	2125.00000	10625.00		
0370 708051 DRAINAGE INLET, 34" X 24"	5.000	EACH	3500.00000	17500.00	2450.00000	12250.00		
0380 708060 REPLACE DRAINAGE INLET GRATE(S)	10.000	EACH	330.00000	3300.00	260.00000	2600.00		
0390 708061 REPLACE DRAINAGE INLET FRAME(S)	10.000	EACH	330.00000	3300.00	295.00000	2950.00		
0400 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	25.000	EACH	1500.00000	37500.00	1010.00000	25250.00		
0410 710002 ADJUSTING AND REPAIRING EXISTING MANHOL	25.000	EACH	810.00000	20250.00	615.00000	15375.00		
0420 710004 ADJUST & REPAIR EXISTING DOUBLE DRAINAGE INLET(S)	15.000	EACH	2200.00000	33000.00	1660.00000	24900.00		
0430 727502 ADJUSTING EXISTING MONUMENT BOX	5.000	EACH	650.00000	3250.00	510.00000	2550.00		
0440 743003 ARROWPANELS, TYPE C	250.000	EADY	120.00000	30000.00	30.00000	7500.00		
0450 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	100.000	EADY	180.00000	18000.00	80.00000	8000.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0460 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	100.000	EADY	50.00000	5000.00	28.00000	2800.00		
0470 743007 TRAFFIC OFFICERS	500.000	HOUR	75.00000	37500.00	75.00000	37500.00		
0480 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	250.000	EADY	230.00000	57500.00	80.00000	20000.00		
0490 743050 FLAGGER, NEW CASTLE COUNTY, STATE	3000.000	HOUR	52.00000	156000.00	48.00000	144000.00		
0500 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	300.000	HOUR	74.00000	22200.00	68.00000	20400.00		
0510 744505 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	5.000	EACH	540.00000	2700.00	370.00000	1850.00		
0520 744506 CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	5.000	EACH	2100.00000	10500.00	1265.00000	6325.00		
0530 744530 CONCUIT JUNCTION WELL, TYPE 11, PRECAST CONCRETE/ POLYMER LID-FRAME	5.000	EACH	1100.00000	5500.00	790.00000	3950.00		
0540 744531 CONDUIT JUNCTION WELL, TYPE 14, PRECAST CONCRETE/ POLYMER LID-FRAME	5.000	EACH	1300.00000	6500.00	1210.00000	6050.00		
0550 744532 CONDUIT JUNCTION WELL, TYPE 15, PRECAST CONCRETE/ POLYMET LID-FRAME	5.000	EACH	1300.00000	6500.00	1265.00000	6325.00		
0560 744541 FURNISH & INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 11	5.000	EACH	460.00000	2300.00	420.00000	2100.00		
0570 744542 FURNISH & INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 14	5.000	EACH	570.00000	2850.00	630.00000	3150.00		
0580 744543 FURNISH & INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 15	5.000	EACH	580.00000	2900.00	525.00000	2625.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

		(3)		(4)		( )	
		GREGGO & FERRARA INC		DIAMOND MATERIALS LLC			
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0590 744544 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	5.000 EACH	420.00000	2100.00	370.00000	1850.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0600 745602 FURNISH & INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE)	300.000 LF	36.00000	10800.00	23.20000	6960.00		
0610 745603 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (OPEN CUT)	300.000 LF	110.00000	33000.00	89.50000	26850.00		
0620 745604 FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	300.000 LF	15.00000	4500.00	14.75000	4425.00		
0630 745606 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH)	300.000 LF	25.00000	7500.00	19.00000	5700.00		
0640 745607 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (BORE)	300.000 LF	47.00000	14100.00	29.50000	8850.00		
0650 745608 FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (OPEN CUT)	300.000 LF	120.00000	36000.00	100.00000	30000.00		
0660 746614 POLE BASE EXTENSION	35.000 CF	130.00000	4550.00	47.40000	1659.00		
0670 746844 POLE BASE, TYPE 2	5.000 EACH	3300.00000	16500.00	2210.00000	11050.00		
0680 746847 POLE BASE, TYPE 3	5.000 EACH	4300.00000	21500.00	2530.00000	12650.00		
0690 746850 POLE BASE, TYPE 4	8.000 EACH	850.00000	6800.00	685.00000	5480.00		
0700 746883 PARTIAL REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS	5.000 CY	960.00000	4800.00	470.00000	2350.00		
0710 746924 FURNISH & INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT	2000.000 LF	15.00000	30000.00	15.80000	31600.00		
0720 747515 CABINET BASE, TYPE M	3.000 EACH	1100.00000	3300.00	1370.00000	4110.00		
0730 747516 CABINET BASE, TYPE P	3.000 EACH	1100.00000	3300.00	1370.00000	4110.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0740 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	7500.000 SF	3.90000	29250.00	6.32000	47400.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0750 748019 TEMPORARY MARKINGS, PAINT, 4"	600000.000	LF	0.24000	144000.00	0.27000	162000.00		
0760 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	15000.000	SF	1.10000	16500.00	2.11000	31650.00		
0770 748502 RAISED/RECESSED PAVEMENT MARKER	250.000	EACH	29.00000	7250.00	36.85000	9212.50		
0780 748530 REMOVAL OF PAVEMENT STRIPING	1500.000	SF	3.30000	4950.00	5.30000	7950.00		
0790 748546 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, SYMBOL/LEGEND	1000.000	SF	23.00000	23000.00	15.80000	15800.00		
0800 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	300000.000	LF	0.34000	102000.00	0.48000	144000.00		
0810 748553 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, BIKE SYMBOL	100.000	EACH	350.00000	35000.00	370.00000	37000.00		
0820 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	500.000	EACH	110.00000	55000.00	76.00000	38000.00		
0830 749688 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	25.000	EACH	81.00000	2025.00	19.40000	485.00		
0840 749689 INSTALLATION OF 4" DIAMETER HOLE, GREATER THAN 6" DEPTH	25.000	EACH	110.00000	2750.00	25.80000	645.00		
0850 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	500.000	SF	18.00000	9000.00	15.20000	7600.00		
0860 750000 ADJUST WATER VALVE BOXES	30.000	EACH	540.00000	16200.00	485.00000	14550.00		
0870 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	500.000	SY	27.00000	13500.00	21.00000	10500.00		
0880 760012 RUMBLE STRIPS, BIKE-FRIENDLY, HOT-MIX	5000.000	LF	1.70000	8500.00	1.25000	6250.00		
0890 760016 RUMBLE STRIPS, HOT-MIX	10000.000	LF	1.70000	17000.00	1.25000	12500.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0900 760018 RUMBLE STRIPS, CENTER LINE, HOT-MIX	10000.000	LF	1.70000	17000.00	1.25000	12500.00		
0910 760502 PAVEMENT MILLING, TAPER CUT	10000.000	SYIN	7.00000	70000.00	3.05000	30500.00		
0920 760507 PROFILE MILLING, BITUMINOUS CONCRETE	280000.000	SYIN	1.20000	336000.00	1.55000	434000.00		
0930 761001 BUTT JOINTS, HOT MIX	1000.000	SY	6.00000	6000.00	24.50000	24500.00		
0940 762001 SAW CUTTING, BITUMINOUS CONCRETE	5000.000	LF	1.90000	9500.00	1.95000	9750.00		
0950 762002 SAW CUTTING, CONCRETE, FULL DEPTH	3000.000	LF	4.90000	14700.00	3.95000	11850.00		
0960 763000 INITIAL EXPENSE		LUMP	37000.00000	37000.00	35000.00000	35000.00		
0970 763544 ROAD LOCATION MOBILIZATION, ZONE 1	5.000	EACH	800.00000	4000.00	2.00000	10.00		
0980 763545 ROAD LOCATION MOBILIZATION, ZONE 2	5.000	EACH	800.00000	4000.00	2.00000	10.00		
0990 763546 ROAD LOCATION MOBILIZATION, ZONE 3	5.000	EACH	800.00000	4000.00	2.00000	10.00		
1000 763547 ROAD LOCATION MOBILIZATION, ZONE 4	5.000	EACH	800.00000	4000.00	2.00000	10.00		
1010 763548 ROAD LOCATION MOBILIZATION, ZONE 5	5.000	EACH	800.00000	4000.00	2.00000	10.00		
1020 763549 ROAD LOCATION MOBILIZATION, ZONE 6	5.000	EACH	800.00000	4000.00	2.00000	10.00		
1030 763550 ROAD LOCATION MOBILIZATION, ZONE 7	5.000	EACH	800.00000	4000.00	2.00000	10.00		
1040 763551 ROAD LOCATION MOBILIZATION, ZONE 8	5.000	EACH	800.00000	4000.00	2.00000	10.00		
1050 763552 ROAD LOCATION MOBILIZATION, ZONE 9	5.000	EACH	800.00000	4000.00	2.00000	10.00		
1060 763605 TEMPORARY TRAFFIC CONTROL - TWO LANE, TWO-WAY WITH SHOULDER CLOSURE (TA-3)	20.000	EACH	1500.00000	30000.00	1520.00000	30400.00		
1070 763606 TEMPORARY TRAFFIC CONTROL - TWO LANE, TWO-WAY WITH LANE CLOSURE (TA-10)	20.000	EACH	1500.00000	30000.00	1520.00000	30400.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NCC, OPEN-END, FY2016 - FY2018
CALL ORDER : 005 CONTRACT ID : T201606101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/15 DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1080 763607 TEMPORARY TRAFFIC CONTROL - MULTILANE DIVIDED HIGHWAY WITH SHOULDER CLOSURE (TA-3A)	25.000 EACH	1500.00000	37500.00	2110.00000	52750.00		
1090 763608 TEMPORARY TRAFFIC CONTROL - MULTILANE DIVIDED HIGHWAY WITH LANE CLOSURE (TA-33)	25.000 EACH	1500.00000	37500.00	2110.00000	52750.00		
1100 763621 CONSTRUCTION ENGINEERING, REHABILITATIO	100.000 HOUR	190.00000	19000.00	1.00000	100.00		
1110 908001 TOPSOIL (TON)	200.000 TON	15.00000	3000.00	41.60000	8320.00		
1120 908014 PERMANENT GRASS SEEDING, DRY GROUND	1600.000 SY	5.00000	8000.00	1.20000	1920.00		
1130 908020 EROSION CONTROL BLANKET MULCH	1600.000 SY	20.00000	32000.00	4.25000	6800.00		
SECTION TOTALS		$	4,731,350.00	$	4,866,603.50	$	
CONTRACT TOTALS		$	4,731,350.00	$	4,866,603.50	$	
DBE GOALS			%		%		%