



Vendor Ranking

Contract Title: I-95 AND SR896 INTERCHANGE

Call Order: 001

Contract ID: T201609002

Counties: NEW CASTLE

Letting Date: January 10, 2023

District(s): G1

Project(s):IM-N060(44)

Federal Aid No: IM-N060(44)

Contract Time: 1300 CALENDAR DAYS

Contract Description: I-95 AND SR896 INTERCHANGE -

The proposed improvements include ramp realignments and other geometric improvements to address congestion and safety on both I-95 and SR896. Follow other incidental construction in accordance with the location, notes and details shown on the plans, and as directed by the Engineer.

Set-Aside:

Vendor Ranking: Contract was awarded on 02/17/23 to vendor WAGMAN HEAVY CIVIL, INC.

Site Number: 00 Days

Road User Cost Per Time Unit: \$ 75000

Rank	Vendor ID/Name	Item Bid	Total Bid	Percent Of Low Bid	Percent Of Estimate
0	Engineer's Estimate	\$179,489,493.02	\$276,989,493.02	97.52%	100.00%
1	WAGMAN HEAVY CIVIL, INC.	\$224,037,460.01	\$284,037,460.01	100.00%	102.54%
2	ALLAN MYERS MD INC	\$218,392,777.00	\$290,542,777.00	102.29%	104.89%
3	RICHARD E PIERSON CONSTRUCTION COMPANY, INC.	\$244,945,079.48	\$304,945,079.48	107.36%	110.09%
4	KIEWIT INFRASTRUCTURE COMPANY	\$269,213,801.82	\$329,213,801.82	115.91%	118.85%

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
0010	201000	(1)	1,000,000.00000	1,000,000.00	1,900,000.00000	1,900,000.00	2,720,000.00000	2,720,000.00
CLEARING AND GRUBBING		LS						
0020	202000	281,087.000	20.25000	5,692,011.75	25.00000	7,027,175.00	18.50000	5,200,109.50
EXCAVATION AND EMBANKMENT		CY						
0030	202001	25,038.000	65.00000	1,627,470.00	40.00000	1,001,520.00	18.50000	463,203.00
ROCK EXCAVATION FOR ROADWAY		CY						
0040	202003	28,109.000	28.50000	801,106.50	26.00000	730,834.00	24.00000	674,616.00
UNDERCUT EXCAVATION		CY						
0050	202507	12.000	7,000.00000	84,000.00	5,000.00000	60,000.00	31,000.00000	372,000.00
INCLINOMETERS		EACH						
0060	202508	61,500.000	49.36000	3,035,640.00	52.00000	3,198,000.00	95.00000	5,842,500.00
RIGID INCLUSION		LF						
0070	202509	35,500.000	8.00000	284,000.00	10.00000	355,000.00	11.00000	390,500.00
BIAXIAL GEOGRID		SY						
0080	202514	13.000	2,500.00000	32,500.00	6,500.00000	84,500.00	12,000.00000	156,000.00
PIEZOMETER		EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
0090	202516	12.000	10,000.00000	120,000.00	7,000.00000	84,000.00	22,000.00000	264,000.00
MULTIPOINT BOREHOLE EXTENSOMETER (MPBX)		EACH						
0100	202517	11.000	750.00000	8,250.00	800.00000	8,800.00	5,200.00000	57,200.00
SETTLEMENT PLATFORM		EACH						
0110	202519	23,040.000	85.00000	1,958,400.00	120.00000	2,764,800.00	138.00000	3,179,520.00
FOAMED GLASS AGGREGATE		CY						
0120	202520	153,000.000	1.20000	183,600.00	3.25000	497,250.00	5.00000	765,000.00
WICK DRAINS		LF						
0130	202521	50.000	100.00000	5,000.00	100.00000	5,000.00	110.00000	5,500.00
WICK DRAIN OBSTRUCTION CLEARANCE		LF						
0140	204000	200.000	450.00000	90,000.00	625.00000	125,000.00	65.00000	13,000.00
TEST HOLE		CY						
0150	207000	28,954.000	30.00000	868,620.00	70.00000	2,026,780.00	1.00000	28,954.00
PIPE, CULVERT, AND STRUCTURAL EXCAVATION		CY						
0160	207001	28,244.000	18.00000	508,392.00	26.00000	734,344.00	1.00000	28,244.00
PIPE, CULVERT, AND STRUCTURAL BACKFILL		CY						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description		Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
0170 207010	30.000 CY	300.00000	9,000.00	250.00000	7,500.00	225.00000	6,750.00
ROCK EXCAVATION FOR STRUCTURES AND TRENCHES							
0180 207020	3,384.000 CY	25.00000	84,600.00	35.00000	118,440.00	12.00000	40,608.00
STRUCTURAL BACKFILL, (BORROW TYPE B)							
0190 207021	27,350.000 CY	25.00000	683,750.00	17.00000	464,950.00	12.00000	328,200.00
STRUCTURAL BACKFILL, (BORROW TYPE C)							
0200 208000	64.000 CY	340.00000	21,760.00	300.00000	19,200.00	750.00000	48,000.00
FLOWABLE FILL							
0210 209001	34,062.000 CY	24.00000	817,488.00	27.00000	919,674.00	23.50000	800,457.00
BORROW, TYPE A							
0220 209002	5,335.000 CY	35.00000	186,725.00	32.00000	170,720.00	12.00000	64,020.00
BORROW, TYPE B							
0230 209004	25,249.000 CY	40.00000	1,009,960.00	26.00000	656,474.00	12.00000	302,988.00
BORROW, TYPE C							
0240 209006	60,755.000 CY	20.00000	1,215,100.00	17.00000	1,032,835.00	21.50000	1,306,232.50
BORROW, TYPE F							



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member			Quantity and Units					
SECTION: 0001 Contract items			Cat Alt Set:		Cat Alt Member:		LCC:	
0250	211000	(1)	1,619,550.00000	1,619,550.00	4,000,000.00000	4,000,000.00	1,850,000.00000	1,850,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LS						
0260	211001	38,943.000	25.00000	973,575.00	15.00000	584,145.00	11.00000	428,373.00
REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK		SY						
0270	211002	33,678.000	5.50000	185,229.00	4.00000	134,712.00	3.57000	120,230.46
REMOVAL OF GUARDRAIL AND FENCE		LF						
0280	301001	53,474.000	68.00000	3,636,232.00	70.00000	3,743,180.00	51.00000	2,727,174.00
GABC		CY						
0290	301002	3,303.000	75.00000	247,725.00	115.00000	379,845.00	99.72000	329,375.16
GABC, PATCHING		CY						
0300	302002	7,045.000	80.00000	563,600.00	32.00000	225,440.00	31.98000	225,299.10
DELAWARE NO. 3 STONE		TON						
0310	302003	8,350.000	50.00000	417,500.00	36.00000	300,600.00	45.00000	375,750.00
DELAWARE NO. 8 STONE		TON						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
0320	302005	1,987.000	100.00000	198,700.00	60.00000	119,220.00	50.00000	99,350.00
	DELAWARE NO. 57 STONE	TON						
0330	302502	49.000	90.00000	4,410.00	70.00000	3,430.00	100.00000	4,900.00
	STONE COBBLES	TON						
0340	401005	1,455.000	175.00000	254,625.00	108.00000	157,140.00	125.00000	181,875.00
	SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)	TON						
0350	401014	34,591.000	105.00000	3,632,055.00	98.00000	3,389,918.00	90.00000	3,113,190.00
	SUPERPAVE TYPE B, PG 64-22	TON						
0360	401016	9,084.000	98.00000	890,232.00	110.00000	999,240.00	110.00000	999,240.00
	SUPERPAVE TYPE B, PG 76-22	TON						
0370	401029	1,307.000	175.00000	228,725.00	143.00000	186,901.00	210.00000	274,470.00
	SUPERPAVE TYPE C, PG 64-22, PATCHING	TON						
0380	401030	3,223.000	105.00000	338,415.00	134.00000	431,882.00	140.00000	451,220.00
	SUPERPAVE TYPE B, PG 64-22, PATCHING	TON						
0390	401037	690.000	125.00000	86,250.00	134.00000	92,460.00	125.00000	86,250.00
	SUPERPAVE TYPE B, PG 64-22, WEDGE	TON						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
0400	401046	11,767.000	100.00000	1,176,700.00	121.00000	1,423,807.00	120.00000	1,412,040.00
SUPERPAVE TYPE C, PG 76-22 (NON-CARBONATE STONE)		TON						
0410	401517	21,698.000	120.00000	2,603,760.00	121.00000	2,625,458.00	135.00000	2,929,230.00
STONE MATRIX ASPHALT (SMA) WEARING SURFACE		TON						
0420	402000	7,442.000	12.00000	89,304.00	3.00000	22,326.00	2.90000	21,581.80
BITUMINOUS CONCRETE PATCHING		SYIN						
0430	403000	300.000	200.00000	60,000.00	300.00000	90,000.00	200.00000	60,000.00
BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS (TRM) CONCRETE		TON						
0440	501006	48,579.000	90.00000	4,372,110.00	125.00000	6,072,375.00	132.00000	6,412,428.00
PCC PAVEMENT, 12"		SY						
0450	503001	166.000	275.00000	45,650.00	282.00000	46,812.00	300.00000	49,800.00
PATCHING PCC PAVEMENT, 6' TO 15', TYPE A		SY						
0460	503006	224.000	25.00000	5,600.00	30.00000	6,720.00	32.00000	7,168.00
DOWEL BARS		EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Contract items			Cat Alt Set:		Cat Alt Member:		LCC:	
0470	504001	257.000	6.00000	1,542.00	30.00000	7,710.00	12.00000	3,084.00
CRACK AND JOINT SEALING LESS THAN 3/4 INCH WIDE		LF						
0480	505000	740.000	275.00000	203,500.00	130.00000	96,200.00	155.00000	114,700.00
PCC PATCHING, PARTIAL DEPTH		SYIN						
0490	601000	6,670.000	25.00000	166,750.00	6.00000	40,020.00	6.00000	40,020.00
CLEANING DRAINAGE PIPE, 15"-24" DIAMETER		LF						
0500	601001	5,750.000	35.00000	201,250.00	10.00000	57,500.00	10.00000	57,500.00
CLEANING DRAINAGE PIPE, GREATER THAN 24" DIAMETER		LF						
0510	601032	10,266.000	75.00000	769,950.00	72.00000	739,152.00	85.00000	872,610.00
REINFORCED CONCRETE PIPE, 15", CLASS IV		LF						
0520	601033	4,495.000	85.00000	382,075.00	77.00000	346,115.00	88.00000	395,560.00
REINFORCED CONCRETE PIPE, 18", CLASS IV		LF						
0530	601034	1,398.000	120.00000	167,760.00	82.00000	114,636.00	90.00000	125,820.00
REINFORCED CONCRETE PIPE, 21", CLASS IV		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
0540	601035	2,780.000	125.00000	347,500.00	91.00000	252,980.00	96.00000	266,880.00
REINFORCED CONCRETE PIPE, 24", CLASS IV		LF						
0550	601036	438.000	140.00000	61,320.00	103.00000	45,114.00	110.00000	48,180.00
REINFORCED CONCRETE PIPE, 27", CLASS IV		LF						
0560	601037	591.000	165.00000	97,515.00	105.00000	62,055.00	117.00000	69,147.00
REINFORCED CONCRETE PIPE, 30", CLASS IV		LF						
0570	601038	831.000	200.00000	166,200.00	113.00000	93,903.00	142.00000	118,002.00
REINFORCED CONCRETE PIPE, 33", CLASS IV		LF						
0580	601039	1,212.000	225.00000	272,700.00	152.00000	184,224.00	152.00000	184,224.00
REINFORCED CONCRETE PIPE, 36", CLASS IV		LF						
0590	601040	272.000	250.00000	68,000.00	195.00000	53,040.00	210.00000	57,120.00
REINFORCED CONCRETE PIPE, 42", CLASS IV		LF						
0600	601041	247.000	300.00000	74,100.00	300.00000	74,100.00	205.00000	50,635.00
REINFORCED CONCRETE PIPE, 48", CLASS IV		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
0610	601115	30.000	140.00000	4,200.00	125.00000	3,750.00	160.00000	4,800.00
REINFORCED CONCRETE ELLIPTICAL PIPE, 14" X 23", CLASS IV		LF						
0620	601120	195.000	300.00000	58,500.00	205.00000	39,975.00	235.00000	45,825.00
REINFORCED CONCRETE ELLIPTICAL PIPE, 29" X 45", CLASS IV		LF						
0630	601141	34.000	1,100.00000	37,400.00	1,900.00000	64,600.00	1,250.00000	42,500.00
REINFORCED CONCRETE FLARED END SECTION, 15"		EACH						
0640	601142	15.000	1,200.00000	18,000.00	2,100.00000	31,500.00	1,400.00000	21,000.00
REINFORCED CONCRETE FLARED END SECTION, 18"		EACH						
0650	601143	1.000	1,400.00000	1,400.00	2,200.00000	2,200.00	1,500.00000	1,500.00
REINFORCED CONCRETE FLARED END SECTION, 21"		EACH						
0660	601144	9.000	1,500.00000	13,500.00	2,800.00000	25,200.00	1,600.00000	14,400.00
REINFORCED CONCRETE FLARED END SECTION, 24"		EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
0670	601146	3.000	1,800.00000	5,400.00	3,400.00000	10,200.00	2,100.00000	6,300.00
REINFORCED CONCRETE FLARED END SECTION, 30"		EACH						
0680	601147	1.000	2,000.00000	2,000.00	3,500.00000	3,500.00	2,700.00000	2,700.00
REINFORCED CONCRETE FLARED END SECTION, 33"		EACH						
0690	601148	4.000	2,400.00000	9,600.00	3,600.00000	14,400.00	2,900.00000	11,600.00
REINFORCED CONCRETE FLARED END SECTION, 36"		EACH						
0700	601149	2.000	2,600.00000	5,200.00	3,800.00000	7,600.00	3,100.00000	6,200.00
REINFORCED CONCRETE FLARED END SECTION, 42"		EACH						
0710	601150	2.000	4,500.00000	9,000.00	4,600.00000	9,200.00	4,250.00000	8,500.00
REINFORCED CONCRETE FLARED END SECTION, 48"		EACH						
0720	601191	109.000	40.00000	4,360.00	52.00000	5,668.00	60.00000	6,540.00
PVC PIPE, 6"		LF						
0730	601243	1.000	1,500.00000	1,500.00	1,700.00000	1,700.00	750.00000	750.00
CORRUGATED POLYETHYLENE FLARED END SECTION, 24"		EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
0740	601504	(1)	7,600.00000	7,600.00	6,000.00000	6,000.00	5,250.00000	5,250.00
PERSONAL GRATE FOR PIPE INLET		LS						
0750	602003	63.000	4,000.00000	252,000.00	4,200.00000	264,600.00	4,100.00000	258,300.00
DRAINAGE INLET, 34" X 24"		EACH						
0760	602004	100.000	4,500.00000	450,000.00	5,200.00000	520,000.00	5,200.00000	520,000.00
DRAINAGE INLET, 48" X 30"		EACH						
0770	602005	41.000	5,000.00000	205,000.00	6,500.00000	266,500.00	6,250.00000	256,250.00
DRAINAGE INLET, 48" X 48"		EACH						
0780	602006	1.000	5,250.00000	5,250.00	6,400.00000	6,400.00	6,400.00000	6,400.00
DRAINAGE INLET, 66" X 30"		EACH						
0790	602007	2.000	6,000.00000	12,000.00	7,300.00000	14,600.00	7,750.00000	15,500.00
DRAINAGE INLET, 66" X 48"		EACH						
0800	602008	4.000	7,000.00000	28,000.00	7,800.00000	31,200.00	9,000.00000	36,000.00
DRAINAGE INLET, 66" X 66"		EACH						
0810	602009	6.000	6,500.00000	39,000.00	7,400.00000	44,400.00	7,800.00000	46,800.00
DRAINAGE INLET, 72" X 24"		EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
0820	602010	6.000	7,000.00000	42,000.00	7,100.00000	42,600.00	8,150.00000	48,900.00
DRAINAGE INLET, 72" X 48"		EACH						
0830	602011	5.000	8,000.00000	40,000.00	9,500.00000	47,500.00	12,500.00000	62,500.00
DRAINAGE INLET, 72" X 72"		EACH						
0840	602013	(1)	344,500.00000	344,500.00	432,000.00000	432,000.00	301,800.00000	301,800.00
DRAINAGE INLET, SPECIAL		LS						
0850	602031	2.000	6,000.00000	12,000.00	5,900.00000	11,800.00	6,550.00000	13,100.00
MANHOLE, 48" X 48"		EACH						
0860	602034	2.000	7,500.00000	15,000.00	8,500.00000	17,000.00	10,750.00000	21,500.00
MANHOLE, 66" X 66"		EACH						
0870	602060	3.000	4,000.00000	12,000.00	4,300.00000	12,900.00	6,150.00000	18,450.00
JUNCTION BOX, 48" X 30"		EACH						
0880	602061	5.000	5,000.00000	25,000.00	5,500.00000	27,500.00	5,400.00000	27,000.00
JUNCTION BOX, 48" X 48"		EACH						
0890	602064	1.000	6,500.00000	6,500.00	7,500.00000	7,500.00	8,000.00000	8,000.00
JUNCTION BOX, 66" X 66"		EACH						
0900	602100	55.000	400.00000	22,000.00	800.00000	44,000.00	800.00000	44,000.00
DRAINAGE INLET GRATE(S)		EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
0910	602101	55.000	500.00000	27,500.00	1,200.00000	66,000.00	1,300.00000	71,500.00
DRAINAGE INLET FRAME(S)		EACH						
0920	602130	54.000	1,800.00000	97,200.00	1,600.00000	86,400.00	1,300.00000	70,200.00
ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET		EACH						
0930	602132	15.000	1,200.00000	18,000.00	1,500.00000	22,500.00	1,000.00000	15,000.00
ADJUSTING AND REPAIRING EXISTING MANHOLE		EACH						
0940	602511	1.000	5,000.00000	5,000.00	2,900.00000	2,900.00	1,300.00000	1,300.00
CONVERTING EXISTING JUNCTION BOX TO MANHOLE		EACH						
0950	602512	1.000	25,000.00000	25,000.00	33,000.00000	33,000.00	50,000.00000	50,000.00
HEADWALL		EACH						
0960	604001	(1)	881,050.00000	881,050.00	900,000.00000	900,000.00	1,250,000.00000	1,250,000.00
PROTECTIVE SHIELD		LS						
0970	604003	(1)	2,200,000.00000	2,200,000.00	3,700,000.00000	3,700,000.00	8,500,000.00000	8,500,000.00
SHORING		LS						
0980	604005	24,496.000	8.00000	195,968.00	1.40000	34,294.40	12.00000	293,952.00
FORM LINERS		SF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
0990	604505	1.000	160,000.00000	160,000.00	950,000.00000	950,000.00	2,000,000.00000	2,000,000.00
	WETLAND ACCESS ROAD, TYPE II	LS						
1000	605025	17,977.000	60.00000	1,078,620.00	95.00000	1,707,815.00	95.00000	1,707,815.00
	PROVIDE STEEL H PILES, HP 14" X 89"	LF						
1010	605026	8,602.000	70.00000	602,140.00	76.00000	653,752.00	92.00000	791,384.00
	PROVIDE STEEL H PILES, HP 14" X 102"	LF						
1020	605075	1,924.000	85.00000	163,540.00	81.00000	155,844.00	82.00000	157,768.00
	PROVIDE STEEL H INDICATOR OR TEST PILES, HP 14" X 89"	LF						
1030	605076	1,425.000	100.00000	142,500.00	76.00000	108,300.00	92.00000	131,100.00
	PROVIDE STEEL H INDICATOR OR TEST PILES, HP 14" X 102"	LF						
1040	605125	17,397.000	25.00000	434,925.00	25.00000	434,925.00	55.00000	956,835.00
	INSTALL STEEL H PILES, HP 14" X 89"	LF						
1050	605126	7,862.000	25.00000	196,550.00	37.00000	290,894.00	90.00000	707,580.00
	INSTALL STEEL H PILES, HP 14" X 102"	LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
1060	605175	1,844.000	150.00000	276,600.00	52.00000	95,888.00	70.00000	129,080.00
INSTALL STEEL H INDICATOR OR TEST PILES, HP 14" X 89"		LF						
1070	605176	1,305.000	150.00000	195,750.00	100.00000	130,500.00	130.00000	169,650.00
INSTALL STEEL H INDICATOR OR TEST PILES, HP 14" X 102"		LF						
1080	605200	28.000	1,000.00000	28,000.00	3,500.00000	98,000.00	3,500.00000	98,000.00
PILE RESTRIKE		EACH						
1090	605201	52.000	2,500.00000	130,000.00	1,700.00000	88,400.00	2,000.00000	104,000.00
DYNAMIC PILE TESTING BY CONTRACTOR FOR TEST PILE INITIAL DRIVE		EACH						
1100	605202	36.000	1,000.00000	36,000.00	1,100.00000	39,600.00	1,200.00000	43,200.00
DYNAMIC PILE TESTING BY CONTRACTOR FOR RE- STRIKE OR PRODUCTION PILE		EACH						
1110	605210	3.000	40,000.00000	120,000.00	30,000.00000	90,000.00	50,000.00000	150,000.00
STATIC LOAD TEST FOR DRIVEN PILES		EACH						
1120	605509	6,617.000	200.00000	1,323,400.00	120.00000	794,040.00	300.00000	1,985,100.00
MICROPILES		LF						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description		Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
1130 605510	8.000	25,000.00000	200,000.00	1,300.00000	10,400.00	14,000.00000	112,000.00
MICROPILE PROOF TEST	EACH						
1140 606003	1,027.000	2,200.00000	2,259,400.00	750.00000	770,250.00	1,300.00000	1,335,100.00
DRILLED SHAFT IN SOIL, 48"	LF						
1150 606004	141.000	2,400.00000	338,400.00	1,000.00000	141,000.00	2,400.00000	338,400.00
DRILLED SHAFT IN SOIL, 60"	LF						
1160 606005	140.000	2,500.00000	350,000.00	1,100.00000	154,000.00	3,300.00000	462,000.00
DRILLED SHAFT IN SOIL, 72"	LF						
1170 606006	20.000	2,500.00000	50,000.00	900.00000	18,000.00	1,100.00000	22,000.00
DRILLED SHAFT IN SOIL, 54"	LF						
1180 606007	283.000	2,250.00000	636,750.00	350.00000	99,050.00	1,525.00000	431,575.00
DRILLED SHAFT IN SOIL, 66"	LF						
1200 606025	60.000	65.00000	3,900.00	1,150.00000	69,000.00	1,300.00000	78,000.00
PERMANENT CASING FOR DRILLED SHAFT, 72" DIAMETER	LF						
1210 606044	20.000	2,500.00000	50,000.00	3,450.00000	69,000.00	875.00000	17,500.00
DRILLED SHAFT IN ROCK, 48" DIAMETER	LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
1220	606046	125.000	5,000.00000	625,000.00	4,200.00000	525,000.00	5,200.00000	650,000.00
	DRILLED SHAFT IN ROCK, 60" DIAMETER	LF						
1230	606505	1.000	7,000.00000	7,000.00	3,200.00000	3,200.00	10,000.00000	10,000.00
	TEST BORING	LS						
1240	607001	(1)	8,473,696.00000	8,473,696.00	14,482,000.00000	14,482,000.00	13,800,000.00000	13,800,000.00
	MECHANICALLY STABILIZED EARTH WALLS	LS						
1250	607010	2,466.000	110.00000	271,260.00	90.00000	221,940.00	40.00000	98,640.00
	MODULAR BLOCK RETAINING WALLS	SF						
1260	607502	1.000	3,718,968.00000	3,718,968.00	6,000,000.00000	6,000,000.00	5,950,000.00000	5,950,000.00
	MECHANICALLY STABILIZED EARTH WALLS	LS						
1270	608001	4,621.000	54.00000	249,534.00	32.00000	147,872.00	48.00000	221,808.00
	STEEL SHEET PILES, PZ 27	SF						
1280	610000	143.000	750.00000	107,250.00	2,200.00000	314,600.00	1,500.00000	214,500.00
	PCC MASONRY, CLASS A	CY						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
1290	610002	2,212.000	1,250.00000	2,765,000.00	1,400.00000	3,096,800.00	1,450.00000	3,207,400.00
	PCC MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	CY						
1300	610004	1,064.000	2,000.00000	2,128,000.00	1,500.00000	1,596,000.00	1,325.00000	1,409,800.00
	PCC MASONRY, PIER ABOVE FOOTING, CLASS A	CY						
1310	610008	2,319.000	800.00000	1,855,200.00	1,750.00000	4,058,250.00	1,400.00000	3,246,600.00
	PCC MASONRY, PARAPET, CLASS A	CY						
1320	610010	829.000	700.00000	580,300.00	700.00000	580,300.00	500.00000	414,500.00
	PCC MASONRY, ABUTMENT FOOTING, CLASS B	CY						
1330	610012	1,004.000	800.00000	803,200.00	495.00000	496,980.00	500.00000	502,000.00
	PCC MASONRY, PIER FOOTING, CLASS B	CY						
1340	610016	50.000	1,250.00000	62,500.00	1,100.00000	55,000.00	1,050.00000	52,500.00
	PCC MASONRY, CLASS D	CY						
1350	610017	5,389.000	1,350.00000	7,275,150.00	1,250.00000	6,736,250.00	1,160.00000	6,251,240.00
	PCC MASONRY, SUPERSTRUCTURE, CLASS D	CY						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
1360	610018	6,653.000	725.00000	4,823,425.00	800.00000	5,322,400.00	695.00000	4,623,835.00
PCC MASONRY, APPROACH SLAB, CLASS D		CY						
1370	611000	67,090.000	1.50000	100,635.00	2.00000	134,180.00	1.75000	117,407.50
BAR REINFORCEMENT		LB						
1380	611001	3,036,845.000	2.00000	6,073,690.00	2.00000	6,073,690.00	1.85000	5,618,163.25
BAR REINFORCEMENT, EPOXY COATED		LB						
1390	611500	1.000	126,000.00000	126,000.00	250,000.00000	250,000.00	190,000.00000	190,000.00
NEAR SURFACE MOUNTED FRP STRENGTHENING OF CONCRETE STRUCTURES		LS						
1400	612000	97.000	1,300.00000	126,100.00	1,500.00000	145,500.00	4,750.00000	460,750.00
PRECAST CONCRETE BOX CULVERT		CY						
1410	612002	(1)	450,000.00000	450,000.00	800,000.00000	800,000.00	850,000.00000	850,000.00
PRECAST CONCRETE ARCH		LS						
1420	612023	(1)	260,000.00000	260,000.00	500,000.00000	500,000.00	600,000.00000	600,000.00
PRESTRESSED REINFORCED CONCRETE MEMBERS, BULB T BEAMS		LS						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
1430	612508	2.000	8,500.00000	17,000.00	12,500.00000	25,000.00	7,000.00000	14,000.00
PRECAST CONCRETE RECTANGULAR MANHOLE		EACH						
1440	612509	122.000	300.00000	36,600.00	210.00000	25,620.00	240.00000	29,280.00
CURED-IN-PLACE PIPE (CIPP)		LF						
1450	612552	462.000	475.00000	219,450.00	540.00000	249,480.00	600.00000	277,200.00
SPRAYED APPLIED CEMENTITIOUS MORTAR FOR PIPE, 24"- 48"		LF						
1460	613000	20,984.000	10.00000	209,840.00	6.00000	125,904.00	10.00000	209,840.00
EPOXY CONCRETE SEALER		SF						
1470	613001	169,086.000	9.50000	1,606,317.00	4.00000	676,344.00	5.00000	845,430.00
SILICONE-BASED ACRYLIC CONCRETE SEALER		SF						
1480	613003	34,708.000	4.00000	138,832.00	4.00000	138,832.00	2.00000	69,416.00
HIGH MOLECULAR WEIGHT METHACRYLATE CONCRETE SEALER		SF						
1490	613004	159.000	7.00000	1,113.00	15.00000	2,385.00	24.00000	3,816.00
WATERPROOFING MEMBRANE, TRAFFIC BEARING		SF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
1500	613006	75,747.000	6.00000	454,482.00	8.00000	605,976.00	5.75000	435,545.25
AESTHETIC STAINING		SF						
1510	613505	2,470.000	12.00000	29,640.00	9.00000	22,230.00	6.00000	14,820.00
GRAFITTI COATING, CONCRETE SURFACE		SF						
1520	615001	(1)	20,169,528.00000	20,169,528.00	41,967,000.00000	41,967,000.00	31,700,000.00000	31,700,000.00
STEEL STRUCTURES		LS						
1530	615006	(1)	160,000.00000	160,000.00	200,000.00000	200,000.00	200,000.00000	200,000.00
STEEL STRUCTURE REPAIR		LS						
1540	615512	7.000	3,500.00000	24,500.00	15,000.00000	105,000.00	9,000.00000	63,000.00
BRIDGE SCUPPERS		EACH						
1550	615522	168.000	45.00000	7,560.00	45.00000	7,560.00	90.00000	15,120.00
STEEL PLATES, 4'x 6' x 1/2"		SF						
1560	616000	(1)	32,000.00000	32,000.00	800,000.00000	800,000.00	650,000.00000	650,000.00
CLEANING AND PAINTING EXISTING STEEL		LS						
1570	616505	1.000	250,000.00000	250,000.00	120,000.00000	120,000.00	175,000.00000	175,000.00
CLEANING AND PAINTING EXISTING STEEL (OVERCOATING) (LS)		LS						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
1580	616506	60.000	150.00000	9,000.00	510.00000	30,600.00	475.00000	28,500.00
CLEANING AND PAINTING EXISTING STEEL (OVERCOATING) (SF)		SF						
1590	617000	(1)	425,000.00000	425,000.00	465,000.00000	465,000.00	600,000.00000	600,000.00
STEEL SIGN STRUCTURE, TUBULAR ARCH, CANTILEVER		LS						
1600	617001	(1)	1,550,000.00000	1,550,000.00	1,750,000.00000	1,750,000.00	1,900,000.00000	1,900,000.00
STEEL SIGN STRUCTURE, TUBULAR ARCH, OVERHEAD		LS						
1610	623001	63.000	5,000.00000	315,000.00	10,000.00000	630,000.00	12,000.00000	756,000.00
POT BEARINGS		EACH						
1620	623004	48.000	200.00000	9,600.00	300.00000	14,400.00	300.00000	14,400.00
CLEAN AND GREASE BRIDGE BEARINGS		EACH						
1630	623005	104.000	2,600.00000	270,400.00	2,000.00000	208,000.00	2,800.00000	291,200.00
STEEL REINFORCED ELASTOMERIC BEARINGS		EACH						
1640	624000	1,516.000	450.00000	682,200.00	850.00000	1,288,600.00	725.00000	1,099,100.00
PREFABRICATED EXPANSION JOINT SYSTEM, 3"		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
1650	624001	230.000	600.00000	138,000.00	850.00000	195,500.00	725.00000	166,750.00
PREFABRICATED EXPANSION JOINT SYSTEM, 4"		LF						
1660	624013	434.000	150.00000	65,100.00	90.00000	39,060.00	100.00000	43,400.00
COMPRESSION SEAL, 1"		LF						
1670	624014	165.000	200.00000	33,000.00	900.00000	148,500.00	64.00000	10,560.00
COMPRESSION SEAL, 2"		LF						
1680	624501	893.000	400.00000	357,200.00	25.00000	22,325.00	50.00000	44,650.00
PREFORMED SILICONE JOINT SEAL		LF						
1690	624506	126.000	2,000.00000	252,000.00	4,100.00000	516,600.00	2,900.00000	365,400.00
MODULAR JOINT SYSTEM		LF						
1700	625001	264.000	60.00000	15,840.00	500.00000	132,000.00	900.00000	237,600.00
PROVIDING LATEX-MODIFIED CONCRETE OVERLAY		CY						
1710	625010	9,500.000	100.00000	950,000.00	54.00000	513,000.00	50.00000	475,000.00
LATEX-MODIFIED CONCRETE OVERLAY PLACEMENT		SYIN						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
1720	628001	606.000	90.00000	54,540.00	100.00000	60,600.00	100.00000	60,600.00
	REPAIR OF CONCRETE STRUCTURE BY EPOXY INJECTION	LF						
1730	628040	93.000	35.00000	3,255.00	1,000.00000	93,000.00	900.00000	83,700.00
	SHALLOW SPALL REPAIR	CF						
1740	628041	41.000	1,300.00000	53,300.00	1,500.00000	61,500.00	2,500.00000	102,500.00
	DEEP SPALL REPAIR	CF						
1750	628051	2,223.000	50.00000	111,150.00	89.00000	197,847.00	85.00000	188,955.00
	DECK REPAIR, 1" TO 3" DEPTH	SF						
1760	628070	1,208.000	40.00000	48,320.00	45.00000	54,360.00	35.00000	42,280.00
	DRILLING HOLES AND INSTALLING DOWELS	EACH						
1770	701010	338.000	32.00000	10,816.00	55.00000	18,590.00	51.00000	17,238.00
	PCC CURB, TYPE 1-2	LF						
1780	701011	6,873.000	34.00000	233,682.00	40.00000	274,920.00	44.00000	302,412.00
	PCC CURB, TYPE 1-4	LF						
1790	701012	350.000	36.00000	12,600.00	52.00000	18,200.00	48.00000	16,800.00
	PCC CURB, TYPE 1-6	LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
1800	701013	346.000	38.00000	13,148.00	52.00000	17,992.00	48.00000	16,608.00
	PCC CURB, TYPE 1-8	LF						
1810	701014	100.000	50.00000	5,000.00	73.00000	7,300.00	49.00000	4,900.00
	PCC CURB, TYPE 2	LF						
1820	701016	1,853.000	41.00000	75,973.00	47.00000	87,091.00	49.00000	90,797.00
	I.PCC CURB AND GUTTER, TYPE 1-4	LF						
1830	701017	67.000	45.00000	3,015.00	58.00000	3,886.00	57.00000	3,819.00
	I.PCC CURB AND GUTTER, TYPE 1-6	LF						
1840	701020	2,264.000	36.00000	81,504.00	47.00000	106,408.00	50.00000	113,200.00
	I.PCC CURB AND GUTTER, TYPE 3-2	LF						
1850	701021	4,372.000	38.00000	166,136.00	42.00000	183,624.00	46.00000	201,112.00
	I.PCC CURB AND GUTTER, TYPE 3-4	LF						
1860	701022	640.000	41.00000	26,240.00	49.00000	31,360.00	49.00000	31,360.00
	I.PCC CURB AND GUTTER, TYPE 3-6	LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
1870	701023	525.000	44.00000	23,100.00	49.00000	25,725.00	50.00000	26,250.00
I.PCC CURB AND GUTTER, TYPE 3-8		LF						
1880	701028	5,532.000	42.00000	232,344.00	48.00000	265,536.00	50.00000	276,600.00
I.PCC CURB AND GUTTER, TYPE 1-4, MODIFIED		LF						
1890	701029	4,000.000	45.00000	180,000.00	47.00000	188,000.00	50.00000	200,000.00
I.PCC CURB AND GUTTER, TYPE 3-4, MODIFIED		LF						
1900	701032	2.000	1,800.00000	3,600.00	1,700.00000	3,400.00	1,300.00000	2,600.00
CURB OPENING, 4' OPENING		EACH						
1910	701507	73.000	250.00000	18,250.00	650.00000	47,450.00	275.00000	20,075.00
CURB RETAINING WALL, TYPE 1		LF						
1920	702000	4,090.000	30.00000	122,700.00	35.00000	143,150.00	42.00000	171,780.00
TRIANGULAR CHANNELIZING ISLANDS		SF						
1930	705001	6,704.000	16.00000	107,264.00	13.00000	87,152.00	13.00000	87,152.00
PCC SIDEWALK, 4"		SF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
1940	705002	12,252.000	18.00000	220,536.00	14.00000	171,528.00	13.50000	165,402.00
PCC SIDEWALK, 6"		SF						
1950	705005	230.000	22.00000	5,060.00	23.00000	5,290.00	16.50000	3,795.00
PCC SIDEWALK, 8"		SF						
1960	705007	528.000	38.00000	20,064.00	38.00000	20,064.00	40.00000	21,120.00
DETECTABLE WARNING SURFACE		SF						
1970	705008	2,372.000	24.00000	56,928.00	45.00000	106,740.00	41.00000	97,252.00
PEDESTRIAN CONNECTION, TYPE 1		SF						
1980	705009	1,178.000	24.00000	28,272.00	45.00000	53,010.00	41.00000	48,298.00
PEDESTRIAN CONNECTION, TYPE 2, 3, AND/OR 4		SF						
1990	706000	11.000	500.00000	5,500.00	560.00000	6,160.00	650.00000	7,150.00
MONUMENT		EACH						
2000	707001	9,620.000	80.00000	769,600.00	45.00000	432,900.00	60.00000	577,200.00
RIPRAP, R-4		SY						
2010	707002	950.000	100.00000	95,000.00	275.00000	261,250.00	150.00000	142,500.00
RIPRAP, R-5		SY						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
2020	707003	820.000	115.00000	94,300.00	375.00000	307,500.00	100.00000	82,000.00
RIPRAP, R-6		SY						
2030	707015	790.000	80.00000	63,200.00	55.00000	43,450.00	57.00000	45,030.00
RIPRAP, R-4		TON						
2040	707016	3,994.000	100.00000	399,400.00	40.00000	159,760.00	50.00000	199,700.00
RIPRAP, R-5		TON						
2050	707500	671.000	90.00000	60,390.00	100.00000	67,100.00	50.00000	33,550.00
CHANNEL BED FILL		CY						
2060	707511	449.000	300.00000	134,700.00	300.00000	134,700.00	575.00000	258,175.00
GABIONS		CY						
2070	708001	14,055.000	3.50000	49,192.50	2.00000	28,110.00	2.00000	28,110.00
GEOTEXTILES, STABILIZATION		SY						
2080	708002	22,390.000	5.00000	111,950.00	3.00000	67,170.00	2.20000	49,258.00
GEOTEXTILES, SEPARATION		SY						
2090	708003	12,559.000	5.00000	62,795.00	3.00000	37,677.00	2.20000	27,629.80
GEOTEXTILES, RIPRAP		SY						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
2100	709001	22,552.000	20.00000	451,040.00	26.00000	586,352.00	27.50000	620,180.00
PERFORATED PIPE UNDERDRAINS, 6"		LF						
2110	709011	770.000	21.85000	16,824.50	35.00000	26,950.00	41.00000	31,570.00
UNDERDRAIN OUTLET PIPE, 6"		LF						
2120	709017	20.000	500.00000	10,000.00	475.00000	9,500.00	660.00000	13,200.00
UNDERDRAIN OUTLET		EACH						
2130	710002	18.000	550.00000	9,900.00	650.00000	11,700.00	1,250.00000	22,500.00
ADJUST WATER VALVE BOXES		EACH						
2140	710109	2.000	1,000.00000	2,000.00	530.00000	1,060.00	3,650.00000	7,300.00
END CAP, 8"		EACH						
2150	710437	1.000	1,200.00000	1,200.00	2,500.00000	2,500.00	2,600.00000	2,600.00
FIRE HYDRANT REMOVAL		EACH						
2160	710438	1.000	5,500.00000	5,500.00	11,000.00000	11,000.00	13,800.00000	13,800.00
FIRE HYDRANTS		EACH						
2170	710480	1.000	5,000.00000	5,000.00	13,000.00000	13,000.00	7,250.00000	7,250.00
AIR RELEASE VALVE AND ASSEMBLY		EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
2180	710505	50.000	150.00000	7,500.00	90.00000	4,500.00	310.00000	15,500.00
ADJUSTING WATER SERVICE, UP TO 2 INCH		LF						
2190	710510	12.000	550.00000	6,600.00	1,500.00000	18,000.00	2,700.00000	32,400.00
ADJUST AND/OR RELOCATE GAS ITEMS		EACH						
2200	711500	24.000	1,200.00000	28,800.00	1,600.00000	38,400.00	1,250.00000	30,000.00
ADJUST AND REPAIR EXISTING SANITARY MANHOLE		EACH						
2210	711506	1.000	76,000.00000	76,000.00	86,000.00000	86,000.00	48,500.00000	48,500.00
ABANDONING SANITARY SEWER PIPES; 24 INCH AND 30 INCH		LS						
2220	711507	3.000	2,000.00000	6,000.00	4,400.00000	13,200.00	8,000.00000	24,000.00
ABANDONING SANITARY SEWER MANHOLES		EACH						
2230	720021	23,040.000	38.00000	875,520.00	33.00000	760,320.00	35.00000	806,400.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
2240	720022	188.000	45.00000	8,460.00	52.00000	9,776.00	56.50000	10,622.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2-31		LF						
2250	720023	163.000	55.00000	8,965.00	47.00000	7,661.00	50.00000	8,150.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3-31		LF						
2260	720024	4.000	5,500.00000	22,000.00	1,700.00000	6,800.00	1,800.00000	7,200.00
GUARDRAIL OVER CULVERTS, TYPE 1-31		EACH						
2270	720037	11,785.000	38.00000	447,830.00	39.00000	459,615.00	42.00000	494,970.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31, STEEP SLOPE		LF						
2280	721001	15.000	5,850.00000	87,750.00	3,200.00000	48,000.00	3,450.00000	51,750.00
GUARDRAIL END TREATMENT, TYPE 1-31, TEST LEVEL 3		EACH						
2290	721004	6.000	8,500.00000	51,000.00	9,400.00000	56,400.00	10,000.00000	60,000.00
GUARDRAIL END TREATMENT, TYPE 3-31		EACH						
2300	721006	15.000	2,000.00000	30,000.00	1,900.00000	28,500.00	2,100.00000	31,500.00
END ANCHORAGE 31		EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
2310	721009	29.000	1,500.00000	43,500.00	825.00000	23,925.00	900.00000	26,100.00
GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE 31)		EACH						
2320	721010	6.000	3,500.00000	21,000.00	3,200.00000	19,200.00	3,400.00000	20,400.00
GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31		EACH						
2330	721012	27.000	5,500.00000	148,500.00	4,900.00000	132,300.00	5,400.00000	145,800.00
GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 3-31		EACH						
2340	723013	1,996.000	300.00000	598,800.00	350.00000	698,600.00	365.00000	728,540.00
CONCRETE ROADSIDE BARRIER, 42" TYPE 2		LF						
2350	723016	2,500.000	250.00000	625,000.00	525.00000	1,312,500.00	450.00000	1,125,000.00
CONCRETE MEDIAN BARRIER, 42" SINGLE SLOPE		LF						
2360	723018	148.000	250.00000	37,000.00	1,700.00000	251,600.00	1,450.00000	214,600.00
CONCRETE ROADSIDE BARRIER, 42" TYPE 3		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
2370	723505	975.000	300.00000	292,500.00	375.00000	365,625.00	385.00000	375,375.00
CONCRETE ROADSIDE BARRIER, 42" SINGLE SLOPE TYPE 2		LF						
2380	723506	1,384.000	250.00000	346,000.00	475.00000	657,400.00	475.00000	657,400.00
CONCRETE ROADSIDE BARRIER, 42" SINGLE SLOPE TYPE 3		LF						
2390	723508	230.000	450.00000	103,500.00	425.00000	97,750.00	455.00000	104,650.00
CONCRETE ROADSIDE BARRIER, 54" SINGLE SLOPE TYPE 2		LF						
2400	723509	1,797.000	400.00000	718,800.00	600.00000	1,078,200.00	575.00000	1,033,275.00
CONCRETE ROADSIDE BARRIER, 54" SINGLE SLOPE TYPE 3		LF						
2410	723510	469.000	450.00000	211,050.00	400.00000	187,600.00	450.00000	211,050.00
CONCRETE ROADSIDE BARRIER, 54" F-SHAPE TYPE 2		LF						
2420	723511	67.000	400.00000	26,800.00	550.00000	36,850.00	565.00000	37,855.00
CONCRETE ROADSIDE BARRIER, 54" F-SHAPE TYPE 3		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
2430	723512	15.000	800.00000	12,000.00	2,000.00000	30,000.00	1,900.00000	28,500.00
CONCRETE ROADSIDE BARRIER, 60" TYPE 3 MODIFIED		LF						
2440	723513	145.000	950.00000	137,750.00	2,800.00000	406,000.00	2,800.00000	406,000.00
PCC SAFETY BARRIER PERMANENT, SINGLE FACE, MODIFIED TYPE 1		LF						
2450	723514	1,403.000	1,000.00000	1,403,000.00	1,900.00000	2,665,700.00	1,700.00000	2,385,100.00
PCC SAFETY BARRIER PERMANENT, SINGLE FACE, MODIFIED TYPE 2		LF						
2460	723515	1,504.000	500.00000	752,000.00	1,000.00000	1,504,000.00	900.00000	1,353,600.00
PCC SAFETY BARRIER PERMANENT, DOUBLE FACE BIFURCATED, TYPE 1		LF						
2470	723516	207.000	1,500.00000	310,500.00	3,000.00000	621,000.00	3,000.00000	621,000.00
PCC SAFETY BARRIER PERMANENT, DOUBLE FACE BIFURCATED, TYPE 2		LF						
2480	724005	8.000	19,500.00000	156,000.00	40,000.00000	320,000.00	46,500.00000	372,000.00
PERMANENT IMPACT ATTENUATOR, TYPE 5		EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
2490	727000	1,941.000	48.00000	93,168.00	28.00000	54,348.00	29.00000	56,289.00
CHAIN LINK FENCE		LF						
2500	727001	6,722.000	15.00000	100,830.00	11.00000	73,942.00	10.50000	70,581.00
RIGHT-OF-WAY FENCE		LF						
2510	727006	5,000.000	3.50000	17,500.00	4.00000	20,000.00	10.00000	50,000.00
TEMPORARY CONSTRUCTION FENCE		LF						
2520	727007	2,270.000	150.00000	340,500.00	70.00000	158,900.00	90.00000	204,300.00
BRIDGE SAFETY FENCE, TYPE 1		LF						
2530	727008	373.000	175.00000	65,275.00	150.00000	55,950.00	210.00000	78,330.00
BRIDGE SAFETY FENCE, TYPE 2		LF						
2540	760003	4,278.000	2.00000	8,556.00	1.10000	4,705.80	0.45000	1,925.10
BIKE-FREINDLY RUMBLE STRIPS, CONCRETE		LF						
2550	760006	51,239.000	0.50000	25,619.50	0.40000	20,495.60	0.26000	13,322.14
RUMBLE STRIPS, BITUMINOUS PAVEMENT		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
2560	760007	35,317.000	1.00000	35,317.00	1.20000	42,380.40	0.42000	14,833.14
RUMBLE STRIPS, CONCRETE		LF						
2570	760010	478,317.000	1.25000	597,896.25	1.00000	478,317.00	1.25000	597,896.25
PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT		SYIN						
2580	760013	9,603.000	18.00000	172,854.00	13.00000	124,839.00	7.00000	67,221.00
PAVEMENT MILLING, PCC PAVEMENT		SYIN						
2590	760504	5,810.000	72.00000	418,320.00	100.00000	581,000.00	105.00000	610,050.00
HIGH FRICTION SURFACE TREATMENT		GAL						
2600	762000	23,117.000	3.00000	69,351.00	2.10000	48,545.70	1.20000	27,740.40
SAW CUTTING, BITUMINOUS CONCRETE		LF						
2610	762001	22,756.000	5.00000	113,780.00	3.50000	79,646.00	2.90000	65,992.40
SAW CUTTING, CONCRETE, FULL DEPTH		LF						
2620	763000	(1)	8,348,348.51000	8,348,348.51	11,000,000.00000	11,000,000.00	10,450,000.00000	10,450,000.00
INITIAL EXPENSE/DE- MOBILIZATION		LS						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
2630	763003	1.000	15,000.00000	15,000.00	5,000.00000	5,000.00	75,000.00000	75,000.00
BASELINE SCHEDULE TYPE 2		LS						
2640	763004	43.000	800.00000	34,400.00	100.00000	4,300.00	500.00000	21,500.00
MONTHLY UPDATE SCHEDULE TYPE 2		EAMO						
2650	763501	(1)	4,174,174.26000	4,174,174.26	2,600,000.00000	2,600,000.00	1,750,000.00000	1,750,000.00
CONSTRUCTION ENGINEERING		LS						
2660	763503	1,000.000	0.80000	800.00	0.80000	800.00	0.80000	800.00
TRAINEE		HOUR						
2670	763599	43.000	8,500.00000	365,500.00	12,000.00000	516,000.00	8,000.00000	344,000.00
FIELD OFFICE, SPECIAL II		EAMO						
2680	763652	430.000	200.00000	86,000.00	150.00000	64,500.00	166.64000	71,655.20
CLASS 1 TOW TRUCK		HOUR						
2690	763653	5.000	400.00000	2,000.00	4,500.00000	22,500.00	3,999.38000	19,996.90
CLASS 2 TOW TRUCK		EACH						
2700	801000	(1)	2,000,000.00000	2,000,000.00	3,800,000.00000	3,800,000.00	5,506,352.86000	5,506,352.86
MAINTENANCE OF TRAFFIC		LS						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
2710	801501	(1)	15,000.00000	15,000.00	125,000.00000	125,000.00	75,000.00000	75,000.00
MAINTENANCE OF RAILROAD TRAFFIC		LS						
2720	802003	2,537.000	30.00000	76,110.00	7.50000	19,027.50	16.50000	41,860.50
ARROW PANELS TYPE C		EADY						
2730	803001	4,628.000	35.00000	161,980.00	6.00000	27,768.00	75.00000	347,100.00
PROVIDE AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN		EADY						
2740	803505	12,286.000	25.00000	307,150.00	18.00000	221,148.00	25.00000	307,150.00
REMOTE COMMUNICATION PORTABLE CHANGEABLE MESSAGE SIGN(S)		EADY						
2750	804001	415.000	95.00000	39,425.00	65.00000	26,975.00	150.00000	62,250.00
PROVIDE AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)		EADY						
2760	805001	637,055.000	0.75000	477,791.25	0.25000	159,263.75	0.28000	178,375.40
PLASTIC TRAFFIC CONTROL DRUMS		EADY						
2770	806001	1,113.000	110.00000	122,430.00	110.00000	122,430.00	110.00000	122,430.00
TRAFFIC OFFICERS		HOURL						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
2780	807001	14,763.000	30.00000	442,890.00	50.00000	738,150.00	44.00000	649,572.00
PROVIDE AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED		LF						
2790	807002	4,389.000	35.00000	153,615.00	67.00000	294,063.00	50.00000	219,450.00
PROVIDE AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT		LF						
2800	807003	3,587.000	45.00000	161,415.00	64.00000	229,568.00	50.00000	179,350.00
PROVIDE AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN CONCRETE		LF						
2810	807004	56,292.000	5.00000	281,460.00	4.50000	253,314.00	5.50000	309,606.00
RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Contract items			Cat Alt Set:		Cat Alt Member:		LCC:	
2820	807005	2,001.000	15.00000	30,015.00	12.00000	24,012.00	15.25000	30,515.25
RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT		LF						
2830	807006	4,711.000	16.00000	75,376.00	18.00000	84,798.00	16.45000	77,495.95
RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN CONCRETE		LF						
2840	807009	21,366.000	7.00000	149,562.00	0.01000	213.66	2.40000	51,278.40
REMOVE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED		LF						
2850	807010	814.000	10.00000	8,140.00	0.01000	8.14	6.50000	5,291.00
REMOVE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Contract items			Cat Alt Set:		Cat Alt Member:		LCC:	
2860	807011	1,728.000	10.00000	17,280.00	0.01000	17.28	6.50000	11,232.00
REMOVE TEMPORARY PORTLAND CEMENT CONCRETE BARRIER, PINNED IN CONCRETE		LF						
2870	808001	525.000	150.00000	78,750.00	475.00000	249,375.00	650.00000	341,250.00
PROVIDE AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I		EADY						
2880	809001	19.000	3,000.00000	57,000.00	3,000.00000	57,000.00	10,000.00000	190,000.00
INSTALL TEMPORARY IMPACT ATTENUATOR		EACH						
2890	809005	16.000	5,000.00000	80,000.00	8,200.00000	131,200.00	10,000.00000	160,000.00
PROVIDE TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3		EACH						
2900	809006	44.000	5,000.00000	220,000.00	3,000.00000	132,000.00	1,000.00000	44,000.00
RELOCATE TEMPORARY IMPACT ATTENUATOR		EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
2910	809012	3.000	10,000.00000	30,000.00	8,200.00000	24,600.00	19,000.00000	57,000.00
PROVIDE TEMPORARY IMPACT ATTENUATOR-WIDE BAY, NON-GATING, REDIRECTIVE, TEST-LEVEL 3		EACH						
2920	810001	593,561.000	3.00000	1,780,683.00	2.00000	1,187,122.00	2.22000	1,317,705.42
TEMPORARY WARNING SIGNS AND PLAQUES		EADY						
2930	811001	1,056.000	70.00000	73,920.00	69.00000	72,864.00	81.00000	85,536.00
FLAGGER, NEW CASTLE COUNTY		HOURL						
2940	811013	107.000	100.00000	10,700.00	103.00000	11,021.00	115.00000	12,305.00
FLAGGER, NEW CASTLE COUNTY, OVERTIME		HOURL						
2950	813001	169,582.000	0.75000	127,186.50	0.25000	42,395.50	0.28000	47,482.96
TEMPORARY BARRICADES, TYPE III		LFDY						
2960	813500	259,008.000	0.25000	64,752.00	0.20000	51,801.60	0.22000	56,981.76
PEDESTRIAN CHANNELIZING BARRICADE SYSTEM		LFDY						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
2970	817002	6,162.000	15.00000	92,430.00	4.85000	29,885.70	5.39000	33,213.18
PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC		SF						
2980	817003	250,000.000	0.45000	112,500.00	0.33000	82,500.00	0.37000	92,500.00
TEMPORARY MARKINGS, PAINT, 4"		LF						
2990	817004	650.000	12.00000	7,800.00	2.00000	1,300.00	2.22000	1,443.00
TEMPORARY MARKINGS, PAINT, SYMBOL/LEGEND		SF						
3000	817006	1,860.000	4.50000	8,370.00	3.55000	6,603.00	3.82000	7,105.20
PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"		LF						
3010	817007	1,511.000	14.00000	21,154.00	11.55000	17,452.05	12.42000	18,766.62
RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 12"		LF						
3020	817009	11,106.000	7.50000	83,295.00	1.65000	18,324.90	1.77000	19,657.62
TEMPORARY MARKINGS, TAPE, 4"		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
3030	817012	663.000	25.00000	16,575.00	39.00000	25,857.00	41.94000	27,806.22
RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, SYMBOL/LEGEND		SF						
3040	817013	386,312.000	1.00000	386,312.00	0.53000	204,745.36	0.57000	220,197.84
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"		LF						
3050	817014	3,803.000	2.25000	8,556.75	1.06000	4,031.18	1.14000	4,335.42
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"		LF						
3060	817015	1.000	450.00000	450.00	410.00000	410.00	440.86000	440.86
PREFORMED RETROREFLECTIVE THERMOPLASTIC MARKINGS, BIKE SYMBOL		EACH						
3070	817018	70,114.000	1.00000	70,114.00	0.70000	49,079.80	0.75000	52,585.50
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Contract items			Cat Alt Set:		Cat Alt Member:		LCC:	
3080	817019	3,523.000	3.00000	10,569.00	1.20000	4,227.60	1.29000	4,544.67
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 5"		LF						
3090	817020	13,253.000	5.00000	66,265.00	4.05000	53,674.65	4.35000	57,650.55
RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 5"		LF						
3100	817021	2,746.000	9.00000	24,714.00	8.10000	22,242.60	8.71000	23,917.66
RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 10"		LF						
3110	817022	544.000	8.50000	4,624.00	9.15000	4,977.60	9.84000	5,352.96
RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 8"		LF						
3120	817023	186.000	16.00000	2,976.00	15.00000	2,790.00	16.13000	3,000.18
RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 13"		LF						
3130	817024	1,188.000	2.50000	2,970.00	1.30000	1,544.40	1.40000	1,663.20
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9"		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
3140	817025	160.000	3.00000	480.00	2.05000	328.00	2.20000	352.00
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 14"		LF						
3150	817027	2,144.000	30.00000	64,320.00	33.00000	70,752.00	35.48000	76,069.12
RAISED/RECESSED PAVEMENT MARKER		EACH						
3160	817028	97.000	32.00000	3,104.00	15.00000	1,455.00	16.13000	1,564.61
REPLACEMENT OF RAISED/RECESSED PAVEMENT MARKER LENS		EACH						
3170	817029	1,249.000	20.00000	24,980.00	12.50000	15,612.50	17.20000	21,482.80
REMOVAL OF RAISED/RECESSED PAVEMENT MARKER LENS		EACH						
3180	817030	1,433.000	20.00000	28,660.00	25.00000	35,825.00	17.20000	24,647.60
REMOVAL OF RAISED/RECESSED PAVEMENT MARKER HOUSING		EACH						
3190	817031	161,645.000	4.00000	646,580.00	2.00000	323,290.00	2.15000	347,536.75
REMOVAL OF PAVEMENT STRIPING		SF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
3200	817032	3,333.000	5.00000	16,665.00	1.50000	4,999.50	1.61000	5,366.13
REMOVAL OF PAVEMENT MARKING TAPE		SF						
3210	817036	3,391.000	2.70000	9,155.70	1.25000	4,238.75	1.34000	4,543.94
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK 6"		LF						
3220	817038	59.000	3.15000	185.85	1.75000	103.25	1.88000	110.92
PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 6"		LF						
3230	817042	133,373.000	0.60000	80,023.80	0.65000	86,692.45	0.70000	93,361.10
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6"		LF						
3240	817043	12,461.000	1.10000	13,707.10	1.30000	16,199.30	1.40000	17,445.40
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12"		LF						
3250	817045	658.000	1.20000	789.60	1.45000	954.10	1.56000	1,026.48
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
3260	817046	681.000	1.70000	1,157.70	2.35000	1,600.35	2.53000	1,722.93
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 16"		LF						
3270	817587	13.000	120.00000	1,560.00	180.00000	2,340.00	193.55000	2,516.15
GREEN BICYCLE LANE PAVEMENT COATING		SY						
3280	818001	1,386.000	28.00000	38,808.00	19.00000	26,334.00	20.09000	27,844.74
SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE IV, RETROREFLECTIVE SHEETING		SF						
3290	818002	586.000	35.00000	20,510.00	21.00000	12,306.00	22.05000	12,921.30
SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE IX, RETROREFLECTIVE SHEETING		SF						
3300	818003	551.000	38.00000	20,938.00	21.00000	11,571.00	22.21000	12,237.71
SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE XI, RETROREFLECTIVE SHEETING		SF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Contract items			Cat Alt Set:		Cat Alt Member:		LCC:	
3310	818005	1,323.000	35.00000	46,305.00	28.00000	37,044.00	29.78000	39,398.94
SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, TYPE IX, RETROREFECTIVE SHEETING		SF						
3320	818006	5,762.000	30.00000	172,860.00	28.00000	161,336.00	30.49000	175,683.38
SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, TYPE XI, RETROREFLECTIVE SHEETING		SF						
3330	819011	179.000	250.00000	44,750.00	255.00000	45,645.00	275.65000	49,341.35
GALVANIZED TELESOPING STEEL SIGN POSTS, 12' X 2", COMPLETE W/ BASEPOSTS AND HARDWARE		EACH						
3340	819016	8.000	150.00000	1,200.00	1,500.00000	12,000.00	1,612.90000	12,903.20
INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH		EACH						
3350	819017	2.000	250.00000	500.00	2,500.00000	5,000.00	2,688.17000	5,376.34
INSTALLATION OF 4" DIAMETER HOLE, GREATER THAN 6" DEPTH		EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
3360	819018	318.000	100.00000	31,800.00	45.00000	14,310.00	48.56000	15,442.08
INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST		EACH						
3370	819019	2,242.000	55.00000	123,310.00	5.50000	12,331.00	5.88000	13,182.96
INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON MULTIPLE SIGN POSTS		SF						
3380	819023	5.000	300.00000	1,500.00	275.00000	1,375.00	298.25000	1,491.25
GALVANIZED TELESOPING STEEL SIGNPOSTS, 15'X2", COMPLETE W/BASEPOSTS & HARDWARE		EACH						
3390	819510	13.000	950.00000	12,350.00	1,300.00000	16,900.00	1,317.20000	17,123.60
WOODEN SIGN SUPPORTS, 6"X8"		EACH						
3400	819512	2.000	216.00000	432.00	110.00000	220.00	115.15000	230.30
SIGN POST REFLECTIVE PANEL		EACH						
3410	820001	16.000	2,500.00000	40,000.00	3,200.00000	51,200.00	3,487.44000	55,799.04
REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-6		EACH						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member			Quantity and Units					
SECTION: 0001 Contract items			Cat Alt Set:		Cat Alt Member:		LCC:	
3420	820002	5.000	3,000.00000	15,000.00	3,300.00000	16,500.00	3,591.60000	17,958.00
REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-8		EACH						
3430	820003	2.000	3,500.00000	7,000.00	4,100.00000	8,200.00	4,520.05000	9,040.10
REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-10		EACH						
3440	820008	228.000	100.00000	22,800.00	90.00000	20,520.00	96.91000	22,095.48
SUPPLY OF BREAKAWAY I- BEAM SIGN POSTS, W-6		LF						
3450	820009	97.000	110.00000	10,670.00	160.00000	15,520.00	169.87000	16,477.39
SUPPLY OF BREAKAWAY I- BEAM SIGN POSTS, W-8		LF						
3460	820010	45.000	130.00000	5,850.00	195.00000	8,775.00	210.15000	9,456.75
SUPPLY OF BREAKAWAY I- BEAM SIGN POSTS, W-10		LF						
3470	820017	23.000	1,000.00000	23,000.00	505.00000	11,615.00	548.52000	12,615.96
INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS		EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
3480	820018	23.000	2,000.00000	46,000.00	505.00000	11,615.00	548.52000	12,615.96
REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS		EACH						
3490	820019	1,037.000	35.00000	36,295.00	10.00000	10,370.00	10.07000	10,442.59
INSTALL SIGN PANEL ON BREAKAWAY I-BEAM SIGN SUPPORT		SF						
3500	820020	1,909.000	25.00000	47,725.00	3.00000	5,727.00	3.27000	6,242.43
REMOVE SIGN PANEL ON BREAKAWAY I-BEAM SIGN SUPPORT		SF						
3510	821001	63.000	2,000.00000	126,000.00	6,700.00000	422,100.00	7,273.72000	458,244.36
SUPPLY OF BARRIER MOUNTED SIGN SUPPORT, 4" POST		EACH						
3520	821003	63.000	2,000.00000	126,000.00	760.00000	47,880.00	822.65000	51,826.95
INSTALLATION OF BARRIER MOUNTED SIGN SUPPORT		EACH						
3530	821005	462.000	100.00000	46,200.00	54.50000	25,179.00	59.34000	27,415.08
INSTALLATION OF SIGN ON BARRIER MOUNTED SIGN SUPPORT		SF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description		Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
3540 822001	231.000	40.00000	9,240.00	5.00000	1,155.00	4.90000	1,131.90
INSTALL SIGN PANEL OVERLAY							
	SF						
3550 822002	5,853.000	26.00000	152,178.00	6.00000	35,118.00	6.53000	38,220.09
INSTALLATION OF SIGN ON/OVER HIGHWAY STRUCTURE							
	SF						
3560 822009	6,429.000	29.00000	186,441.00	5.00000	32,145.00	5.17000	33,237.93
REMOVAL OF SIGN ON/OVER HIGHWAY STRUCTURE							
	SF						
3570 824001	242.000	15.00000	3,630.00	40.00000	9,680.00	80.65000	19,517.30
BARRIER MOUNTED DELINEATOR							
	EACH						
3580 824002	112.000	75.00000	8,400.00	52.00000	5,824.00	55.81000	6,250.72
POST MOUNTED DELINEATORS							
	EACH						
3590 830001	150.000	1,450.00000	217,500.00	1,200.00000	180,000.00	1,306.66000	195,999.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE							
	EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
3600	830002	83.000	1,825.00000	151,475.00	1,500.00000	124,500.00	1,633.32000	135,565.56
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST CONCRETE		EACH						
3610	830004	19.000	4,500.00000	85,500.00	3,200.00000	60,800.00	3,484.42000	66,203.98
CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE		EACH						
3620	830008	11.000	650.00000	7,150.00	300.00000	3,300.00	326.66000	3,593.26
ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL		EACH						
3630	830010	12.000	545.00000	6,540.00	300.00000	3,600.00	326.66000	3,919.92
REMOVAL OF EXISTING JUNCTION WELL		EACH						
3640	831001	17.000	41.00000	697.00	125.00000	2,125.00	136.11000	2,313.87
PROVIDE AND INSTALL UP TO 3" FLEXIBLE METALLIC-LIQUID TIGHT CONDUIT		LF						
3650	831002	3,784.000	42.00000	158,928.00	23.00000	87,032.00	25.04000	94,751.36
PROVIDE AND INSTALL UP TO 4" SCEDULE 80 HDPE CONDUIT (BORE)		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member			Quantity and Units					
SECTION: 0001 Contract items			Cat Alt Set:		Cat Alt Member:		LCC:	
3660	831004	52,812.000	22.00000	1,161,864.00	19.00000	1,003,428.00	20.42000	1,078,421.04
PROVIDE AND INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)		LF						
3670	831005	651.000	31.00000	20,181.00	25.00000	16,275.00	81.67000	53,167.17
PROVIDE AND INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (ON STRUCTURE)		LF						
3680	831006	3,784.000	42.00000	158,928.00	33.00000	124,872.00	35.93000	135,959.12
PROVIDE AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH)		LF						
3690	831009	581.000	51.00000	29,631.00	60.00000	34,860.00	65.33000	37,956.73
PROVIDE AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (ON STRUCTURE)		LF						
3700	831591	540.000	30.00000	16,200.00	75.00000	40,500.00	223.22000	120,538.80
PROVIDE AND INSTALL 8 INCH HDPE CONDUIT (TRENCH)		LF						
3710	831592	890.000	60.00000	53,400.00	112.00000	99,680.00	142.49000	126,816.10
DIRECTIONAL DRILL UP TO 8 INCH HDPE UTILITY CONDUIT		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
3720	831593	4,700.000	30.00000	141,000.00	32.00000	150,400.00	34.84000	163,748.00
PROVIDE AND INSTALL 5" SCHEDULE 80 PVC CONDUIT (TRENCH)		LF						
3730	832001	238.000	13.00000	3,094.00	12.00000	2,856.00	13.07000	3,110.66
PROVIDE AND INSTALL 1- CONDUCTOR #4/0 AWG STRANDED COPPER, TYPE USE-2		LF						
3740	832005	8,717.000	5.10000	44,456.70	4.79000	41,754.43	5.22000	45,502.74
PROVIDE AND INSTALL 1- CONDUCTOR #1 AWG STRANDED COPPER, TYPE USE-2		LF						
3750	832006	6,789.000	6.00000	40,734.00	4.79000	32,519.31	5.22000	35,438.58
PROVIDE AND INSTALL 1- CONDUCTOR #2 AWG STRANDED COPPER, TYPE USE-2		LF						
3760	832008	194,218.000	3.00000	582,654.00	2.75000	534,099.50	2.99000	580,711.82
PROVIDE AND INSTALL 1- CONDUCTOR #6 STRANDED COPPER, TYPE USE-2		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Contract items			Cat Alt Set:		Cat Alt Member:		LCC:	
3770	832009	8,281.000	2.00000	16,562.00	2.75000	22,772.75	2.99000	24,760.19
PROVIDE AND INSTALL 1- CONDUCTOR #8 STRANDED COPPER, TYPE USE-2		LF						
3780	832035	26,207.000	5.00000	131,035.00	2.00000	52,414.00	2.18000	57,131.26
REMOVAL OF CABLE FROM CONDUIT OR TRAFFIC/LIGHTING POLE		LF						
3790	834001	5.000	5,000.00000	25,000.00	3,500.00000	17,500.00	3,811.08000	19,055.40
POLE BASE, TYPE 3		EACH						
3800	834002	3.000	6,000.00000	18,000.00	5,500.00000	16,500.00	5,988.84000	17,966.52
POLE BASE, TYPE 3A		EACH						
3810	834004	6.000	8,000.00000	48,000.00	8,500.00000	51,000.00	9,255.48000	55,532.88
POLE BASE, TYPE 3C		EACH						
3820	834005	2.000	1,150.00000	2,300.00	900.00000	1,800.00	979.99000	1,959.98
POLE BASE, TYPE 4A		EACH						
3830	834006	54.000	2,500.00000	135,000.00	850.00000	45,900.00	925.55000	49,979.70
POLE BASE, TYPE 6		EACH						
3840	834008	7.000	592.50000	4,147.50	1,500.00000	10,500.00	1,633.32000	11,433.24
SHEETING FOR POLE BASE		EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
3850	834009	2.000	1,200.00000	2,400.00	1,000.00000	2,000.00	1,088.88000	2,177.76
POLE BASE, TYPE 4B		EACH						
3860	834501	11.000	200.00000	2,200.00	300.00000	3,300.00	326.66000	3,593.26
PARTIAL REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS		CY						
3870	835003	4.000	3,800.00000	15,200.00	1,500.00000	6,000.00	1,633.32000	6,533.28
CABINET BASE TYPE P		EACH						
3880	835004	4.000	1,930.00000	7,720.00	1,500.00000	6,000.00	1,633.32000	6,533.28
CABINET BASE TYPE R		EACH						
3890	835500	1.000	2,673.40000	2,673.40	3,500.00000	3,500.00	3,811.08000	3,811.08
PROVIDE AND INSTALL ADDITIONAL DISCONNECT SWITCH		EACH						
3900	835503	1.000	2,500.00000	2,500.00	3,500.00000	3,500.00	4,262.09000	4,262.09
TRANSFORMER PAD		EACH						
3910	838505	15,715.000	14.80000	232,582.00	19.00000	298,585.00	20.69000	325,143.35
PROVIDE AND INSTALL 1- CONDUCTOR #1/0 AWG (15KV, ERP, MV-105) STRANDED COPPER		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
3920	839001	30.000	600.00000	18,000.00	1,850.00000	55,500.00	2,014.43000	60,432.90
PROVIDE AND INSTALL WOOD POLE		EACH						
3930	839003	30.000	400.00000	12,000.00	300.00000	9,000.00	326.66000	9,799.80
REMOVAL OF WOOD POLE		EACH						
3940	842005	7.000	681.70000	4,771.90	1,000.00000	7,000.00	217.78000	1,524.46
REMOVAL OF ELECTRIC SERVICE ON WOOD OR METAL POLE		EACH						
3950	842503	3.000	3,800.00000	11,400.00	5,000.00000	15,000.00	5,444.40000	16,333.20
PROVIDE AND INSTALL ELECTRICAL UTILITY SERVICE EQUIPMENT 277/480		EACH						
3960	843001	(1)	30,000.00000	30,000.00	10,000.00000	10,000.00	10,888.80000	10,888.80
ELECTRICAL TESTING		LS						
3970	846500	12.000	5,000.00000	60,000.00	3,800.00000	45,600.00	4,137.74000	49,652.88
ELECTRICAL HANDHOLE		EACH						
3980	847003	4.000	14,500.00000	58,000.00	11,000.00000	44,000.00	11,977.68000	47,910.72
LIGHTING CONTROL CABINET - 200 A, 277/480V		EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
3990	850011	143.000	500.00000	71,500.00	300.00000	42,900.00	326.66000	46,712.38
REMOVAL OF LUMINAIRE		EACH						
4000	850520	1.000	550.00000	550.00	400.00000	400.00	435.55000	435.55
LUMINAIRE (LED), 150 WATTS, HPS EQUIVALENT		EACH						
4010	850521	17.000	690.00000	11,730.00	425.00000	7,225.00	462.77000	7,867.09
LUMINAIRE (LED), 250 WATTS, HPS EQUIVALENT		EACH						
4020	850522	68.000	840.00000	57,120.00	750.00000	51,000.00	816.66000	55,532.88
LUMINAIRE (LED), 400 WATTS, HPS EQUIVALENT		EACH						
4030	850523	113.000	1,620.00000	183,060.00	1,525.00000	172,325.00	1,660.54000	187,641.02
LUMINAIRE (LED), 640 WATTS, HPS EQUIVALENT		EACH						
4040	850527	10.000	860.00000	8,600.00	400.00000	4,000.00	435.55000	4,355.50
LED WALL PACK, 150 WATTS HPS EQUIVALENT		EACH						
4050	851001	5.000	3,500.00000	17,500.00	3,000.00000	15,000.00	3,266.64000	16,333.20
ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 30' POLE		EACH						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member			Quantity and Units					
SECTION: 0001 Contract items			Cat Alt Set:		Cat Alt Member:		LCC:	
4060	851003	53.000	4,000.00000	212,000.00	3,150.00000	166,950.00	3,429.97000	181,788.41
ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE		EACH						
4070	851531	27.000	45,000.00000	1,215,000.00	52,000.00000	1,404,000.00	56,621.75000	1,528,787.25
HIGH MAST LIGHTING POLE		EACH						
4080	905001	21,352.000	3.00000	64,056.00	2.00000	42,704.00	2.85000	60,853.20
SILT FENCE		LF						
4090	905002	6,002.000	7.50000	45,015.00	3.00000	18,006.00	4.00000	24,008.00
REINFORCED SILT FENCE		LF						
4100	905003	21,850.000	15.00000	327,750.00	30.00000	655,500.00	14.00000	305,900.00
SEDIMENT TRAP		CY						
4110	905004	88.000	250.00000	22,000.00	140.00000	12,320.00	140.00000	12,320.00
INLET SEDIMENT CONTROL, DRAINAGE INLET		EACH						
4120	905005	365.000	250.00000	91,250.00	95.00000	34,675.00	100.00000	36,500.00
INLET SEDIMENT CONTROL, CURB INLET		EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
4130	905006	17.000	350.00000	5,950.00	200.00000	3,400.00	200.00000	3,400.00
INLET SEDIMENT CONTROL, CULVERT INLET		EACH						
4140	905007	3,210.000	11.75000	37,717.50	7.50000	24,075.00	9.00000	28,890.00
SUPER SILT FENCE		LF						
4150	906002	13.000	400.00000	5,200.00	1,500.00000	19,500.00	220.00000	2,860.00
DEWATERING BAG		EACH						
4160	906003	14.000	2,500.00000	35,000.00	7,500.00000	105,000.00	2,500.00000	35,000.00
SUMP PIT		EACH						
4170	906004	3.000	2,300.00000	6,900.00	2,300.00000	6,900.00	2,500.00000	7,500.00
SKIMMER DEWATERING DEVICE		EACH						
4180	907001	2,413.000	45.00000	108,585.00	51.00000	123,063.00	50.00000	120,650.00
TEMPORARY SLOPE DRAIN, 15		LF						
4190	907017	2,659.000	18.00000	47,862.00	7.00000	18,613.00	7.50000	19,942.50
COMPOST FILTER LOGS		LF						
4200	908004	127,915.000	9.50000	1,215,192.50	8.10000	1,036,111.50	5.50000	703,532.50
TOPSOIL, 6" DEPTH		SY						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
4210	908007	26,553.000	7.75000	205,785.75	3.60000	95,590.80	2.25000	59,744.25
TOPSOILING		SY						
4220	908010	172,396.000	6.50000	1,120,574.00	5.00000	861,980.00	3.50000	603,386.00
TOPSOILING, 6" DEPTH		SY						
4230	908014	295,089.000	0.75000	221,316.75	0.85000	250,825.65	0.86000	253,776.54
PERMANENT GRASS SEEDING, DRY GROUND		SY						
4240	908015	131,657.000	2.00000	263,314.00	1.00000	131,657.00	1.04000	136,923.28
PERMANENT GRASS SEEDING, STORMWATER		SY						
4250	908017	582,914.000	0.50000	291,457.00	0.25000	145,728.50	0.26000	151,557.64
TEMPORARY GRASS SEEDING		SY						
4260	908019	12,179.000	2.00000	24,358.00	1.00000	12,179.00	1.04000	12,666.16
PERMANENT GRASS SEEDING, STREAMBANK		SY						
4270	908020	209,883.000	3.00000	629,649.00	2.00000	419,766.00	2.07000	434,457.81
EROSION CONTROL BLANKET MULCH		SY						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
4280	908021	7,259.000	10.00000	72,590.00	3.75000	27,221.25	3.98000	28,890.82
	TURF REINFORCEMENT MATTING, TYPE 1	SY						
4290	908023	2,039.000	40.00000	81,560.00	40.00000	81,560.00	20.50000	41,799.50
	STABILIZED CONSTRUCTION ENTRANCE	SY						
4300	908024	3,022.000	45.00000	135,990.00	33.00000	99,726.00	33.00000	99,726.00
	STABILIZED CONSTRUCTION ENTRANCE, TOPDRESSING	TON						
4310	908026	891,233.000	0.50000	445,616.50	0.35000	311,931.55	0.34000	303,019.22
	EROSION CONTROL MULCH	SY						
4320	908503	79,278.000	2.00000	158,556.00	0.90000	71,350.20	0.88000	69,764.64
	WETLAND MITIGATION GRASS SEEDING	SY						
4330	908524	229.000	45.00000	10,305.00	90.00000	20,610.00	67.85000	15,537.65
	CONCRETE BLOCK LINING	SY						
4340	908525	1,620.000	2.00000	3,240.00	8.50000	13,770.00	120.78000	195,663.60
	INSTALL ROCKSHIELD WEB MAT	SF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
4350	909001	6,986.000	18.00000	125,748.00	26.00000	181,636.00	9.00000	62,874.00
	SANDBAG DIKE	CF						
4360	909004	338.000	60.00000	20,280.00	52.00000	17,576.00	33.00000	11,154.00
	TURBIDITY CURTAIN, FLOATING	LF						
4370	909005	(1)	10,000.00000	10,000.00	200,000.00000	200,000.00	100,000.00000	100,000.00
	STREAM DIVERSION	LS						
4380	909006	4.000	350.00000	1,400.00	340.00000	1,360.00	325.00000	1,300.00
	STILLING WELL	CY						
4390	910005	2,154.000	60.00000	129,240.00	65.00000	140,010.00	40.00000	86,160.00
	CLAY BORROW POND LINER	CY						
4400	910007	(1)	55,000.00000	55,000.00	80,000.00000	80,000.00	95,200.00000	95,200.00
	OUTLET STRUCTURE	LS						
4410	910008	16,052.000	20.00000	321,040.00	14.00000	224,728.00	14.00000	224,728.00
	STORMWATER MANAGEMENT POND	CY						
4420	911504	5.000	400.00000	2,000.00	3,500.00000	17,500.00	3,763.44000	18,817.20
	HERBICIDE APPLICATION, NOXIOUS WEEDS	ACRE						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
4430	604002	(1)	400,000.00000	400,000.00	1,000,000.00000	1,000,000.00	1,750,000.00000	1,750,000.00
COFFERDAMS		LS						
4440	604506	8.000	7,200.00000	57,600.00	4.00000	32.00	35.00000	280.00
FORM LINERS		SF						
4450	606017	70.000	2,600.00000	182,000.00	1,188.64000	83,204.80	1,700.00000	119,000.00
TECHNIQUE SHAFT, 72"		LF						
4460	606031	450.000	75.00000	33,750.00	85.00000	38,250.00	200.00000	90,000.00
EXPLORATORY DRILLING		LF						
4470	613002	102,017.000	1.50000	153,025.50	1.20000	122,420.40	1.90000	193,832.30
SILANE-BASED CONCRETE SEALER		SF						
4480	613506	41,995.000	6.00000	251,970.00	12.00000	503,940.00	5.75000	241,471.25
AESTHETIC STAINING		SF						
4490	616003	(1)	10,000.00000	10,000.00	125,000.00000	125,000.00	200,000.00000	200,000.00
TESTING AND DISPOSAL OF EXISTING HAZARDOUS STEEL COATING		LS						
4500	762002	832.000	10.00000	8,320.00	3.50000	2,912.00	3.00000	2,496.00
SAW CUTTING, CONCRETE, VARIABLE DEPTH		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
4510	838002	4,700.000	4.50000	21,150.00	4.75000	22,325.00	5.34000	25,098.00
PROVIDE AND INSTALL SPAN WIRES, 1/4"		LF						
4520	838003	14.000	325.00000	4,550.00	250.00000	3,500.00	272.22000	3,811.08
PROVIDE AND INSTALL DEAD END MESSENGER WIRE ATTACHMENT		EACH						
4530	838004	21.000	300.00000	6,300.00	300.00000	6,300.00	326.66000	6,859.86
PROVIDE AND INSTALL INTERMEDIATE MESSENGER WIRE ATTACHMENT		EACH						
4540	838005	2.000	325.00000	650.00	500.00000	1,000.00	544.44000	1,088.88
PROVIDE AND INSTALL ANGULAR INTERMEDIATE MESSENGER WIRE ATTACHMENT		EACH						
4550	838009	4,700.000	6.00000	28,200.00	2.00000	9,400.00	2.18000	10,246.00
REMOVAL OF MESSENGER WIRE, CABLE AND HARDWARE		LF						
4560	840001	16.000	475.00000	7,600.00	500.00000	8,000.00	544.44000	8,711.04
PROVIDE AND INSTALL DOWN GUY AND ANCHOR		EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			Engineer's Estimate		(1) WAGMAN HEAVY CIVIL, INC.		(2) ALLAN MYERS MD INC	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Contract items			Cat Alt Set:		Cat Alt Member:		LCC:	
4570	840002	1.000	500.00000	500.00	850.00000	850.00	925.55000	925.55
PROVIDE AND INSTALL OVERHEAD GUY		EACH						
4580	840005	16.000	315.00000	5,040.00	200.00000	3,200.00	217.78000	3,484.48
REMOVAL OF DOWN GUY AND ANCHOR		EACH						
4590	840006	1.000	250.00000	250.00	300.00000	300.00	326.67000	326.67
REMOVAL OF OVERHEAD GUY		EACH						
4600	851516	17.000	1,500.00000	25,500.00	1,200.00000	20,400.00	1,306.66000	22,213.22
LIGHTING BRACKET ARM		EACH						
4610	501508	8,560.000	124.00000	1,061,440.00	133.00000	1,138,480.00	150.00000	1,284,000.00
PCC PAVEMENT, 12", FIBER REINFORCED		SY						
Section Totals:			\$179,489,493.02		\$224,037,460.01		\$218,392,777.00	
Life Cycle Costs:								
Section Total with LCC:			\$179,489,493.02		\$224,037,460.01		\$218,392,777.00	
Contract Item Totals			\$179,489,493.02		\$224,037,460.01		\$218,392,777.00	
Contract Time Totals			\$97,500,000.00		\$60,000,000.00		\$72,150,000.00	
Contract Life Cycle Costs Totals			\$0.00		\$0.00		\$0.00	



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Contract Grand Totals

\$276,989,493.02

\$284,037,460.01

290,542,777.00

() indicates item is bid as Lump Sum



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
0010 201000	(1)		3,200,000.00000	3,200,000.00	3,500,000.00000	3,500,000.00		
CLEARING AND GRUBBING	LS							
0020 202000	281,087.000		31.50000	8,854,240.50	40.00000	11,243,480.00		
EXCAVATION AND EMBANKMENT	CY							
0030 202001	25,038.000		46.50000	1,164,267.00	57.00000	1,427,166.00		
ROCK EXCAVATION FOR ROADWAY	CY							
0040 202003	28,109.000		46.00000	1,293,014.00	60.00000	1,686,540.00		
UNDERCUT EXCAVATION	CY							
0050 202507	12.000		23,000.00000	276,000.00	8,250.00000	99,000.00		
INCLINOMETERS	EACH							
0060 202508	61,500.000		70.00000	4,305,000.00	95.00000	5,842,500.00		
RIGID INCLUSION	LF							
0070 202509	35,500.000		15.00000	532,500.00	14.00000	497,000.00		
BIAXIAL GEOGRID	SY							
0080 202514	13.000		5,250.00000	68,250.00	22,000.00000	286,000.00		
PIEZOMETER	EACH							



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
0090 202516	12.000		12,000.00000	144,000.00	22,000.00000	264,000.00		
MULTIPOINT BOREHOLE EXTENSOMETER (MPBX)	EACH							
0100 202517	11.000		2,500.00000	27,500.00	1,300.00000	14,300.00		
SETTLEMENT PLATFORM	EACH							
0110 202519	23,040.000		150.00000	3,456,000.00	163.00000	3,755,520.00		
FOAMED GLASS AGGREGATE	CY							
0120 202520	153,000.000		4.25000	650,250.00	5.40000	826,200.00		
WICK DRAINS	LF							
0130 202521	50.000		120.00000	6,000.00	110.00000	5,500.00		
WICK DRAIN OBSTRUCTION CLEARANCE	LF							
0140 204000	200.000		412.00000	82,400.00	300.00000	60,000.00		
TEST HOLE	CY							
0150 207000	28,954.000		7.85000	227,288.90	15.00000	434,310.00		
PIPE, CULVERT, AND STRUCTURAL EXCAVATION	CY							



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
0160 207001	28,244.000	11.60000	327,630.40	15.00000	423,660.00		
PIPE, CULVERT, AND STRUCTURAL BACKFILL							
0170 207010	30.000	180.00000	5,400.00	370.00000	11,100.00		
ROCK EXCAVATION FOR STRUCTURES AND TRENCHES							
0180 207020	3,384.000	21.50000	72,756.00	31.00000	104,904.00		
STRUCTURAL BACKFILL, (BORROW TYPE B)							
0190 207021	27,350.000	21.50000	588,025.00	22.00000	601,700.00		
STRUCTURAL BACKFILL, (BORROW TYPE C)							
0200 208000	64.000	290.00000	18,560.00	725.00000	46,400.00		
FLOWABLE FILL							
0210 209001	34,062.000	32.50000	1,107,015.00	64.00000	2,179,968.00		
BORROW, TYPE A							
0220 209002	5,335.000	28.00000	149,380.00	45.00000	240,075.00		
BORROW, TYPE B							



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
0230 209004	25,249.000		35.00000	883,715.00	83.50000	2,108,291.50		
BORROW, TYPE C		CY						
0240 209006	60,755.000		26.00000	1,579,630.00	49.00000	2,976,995.00		
BORROW, TYPE F		CY						
0250 211000	(1)		3,300,000.00000	3,300,000.00	4,000,000.00000	4,000,000.00		
REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LS						
0260 211001	38,943.000		14.00000	545,202.00	17.00000	662,031.00		
REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK		SY						
0270 211002	33,678.000		3.00000	101,034.00	2.50000	84,195.00		
REMOVAL OF GUARDRAIL AND FENCE		LF						
0280 301001	53,474.000		55.00000	2,941,070.00	70.00000	3,743,180.00		
GABC		CY						
0290 301002	3,303.000		118.00000	389,754.00	152.00000	502,056.00		
GABC, PATCHING		CY						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
0300 302002	7,045.000		32.00000	225,440.00	55.00000	387,475.00		
DELAWARE NO. 3 STONE	TON							
0310 302003	8,350.000		42.00000	350,700.00	60.50000	505,175.00		
DELAWARE NO. 8 STONE	TON							
0320 302005	1,987.000		62.00000	123,194.00	86.00000	170,882.00		
DELAWARE NO. 57 STONE	TON							
0330 302502	49.000		211.00000	10,339.00	124.00000	6,076.00		
STONE COBBLES	TON							
0340 401005	1,455.000		140.00000	203,700.00	138.00000	200,790.00		
SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)	TON							
0350 401014	34,591.000		105.00000	3,632,055.00	96.00000	3,320,736.00		
SUPERPAVE TYPE B, PG 64-22	TON							
0360 401016	9,084.000		125.00000	1,135,500.00	114.00000	1,035,576.00		
SUPERPAVE TYPE B, PG 76-22	TON							
0370 401029	1,307.000		195.00000	254,865.00	149.00000	194,743.00		
SUPERPAVE TYPE C, PG 64- 22, PATCHING	TON							

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
0380	401030	3,223.000	155.00000	499,565.00	121.00000	389,983.00		
	SUPERPAVE TYPE B, PG 64-22, PATCHING	TON						
0390	401037	690.000	130.00000	89,700.00	124.00000	85,560.00		
	SUPERPAVE TYPE B, PG 64-22, WEDGE	TON						
0400	401046	11,767.000	130.00000	1,529,710.00	131.00000	1,541,477.00		
	SUPERPAVE TYPE C, PG 76-22 (NON-CARBONATE STONE)	TON						
0410	401517	21,698.000	140.00000	3,037,720.00	163.00000	3,536,774.00		
	STONE MATRIX ASPHALT (SMA) WEARING SURFACE	TON						
0420	402000	7,442.000	20.00000	148,840.00	2.20000	16,372.40		
	BITUMINOUS CONCRETE PATCHING	SYIN						
0430	403000	300.000	246.00000	73,800.00	183.70000	55,110.00		
	BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS (TRM) CONCRETE	TON						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
0440 501006	48,579.000	50.00000	2,428,950.00	145.00000	7,043,955.00		
PCC PAVEMENT, 12"	SY						
0450 503001	166.000	530.00000	87,980.00	300.00000	49,800.00		
PATCHING PCC PAVEMENT, 6' TO 15', TYPE A	SY						
0460 503006	224.000	43.00000	9,632.00	35.00000	7,840.00		
DOWEL BARS	EACH						
0470 504001	257.000	3.85000	989.45	5.00000	1,285.00		
CRACK AND JOINT SEALING LESS THAN 3/4 INCH WIDE	LF						
0480 505000	740.000	740.00000	547,600.00	616.00000	455,840.00		
PCC PATCHING, PARTIAL DEPTH	SYIN						
0490 601000	6,670.000	6.00000	40,020.00	7.00000	46,690.00		
CLEANING DRAINAGE PIPE, 15"-24" DIAMETER	LF						
0500 601001	5,750.000	10.00000	57,500.00	11.00000	63,250.00		
CLEANING DRAINAGE PIPE, GREATER THAN 24" DIAMETER	LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
0510	601032	10,266.000	87.00000	893,142.00	241.00000	2,474,106.00	
REINFORCED CONCRETE PIPE, 15", CLASS IV		LF					
0520	601033	4,495.000	97.00000	436,015.00	247.00000	1,110,265.00	
REINFORCED CONCRETE PIPE, 18", CLASS IV		LF					
0530	601034	1,398.000	118.00000	164,964.00	259.00000	362,082.00	
REINFORCED CONCRETE PIPE, 21", CLASS IV		LF					
0540	601035	2,780.000	146.00000	405,880.00	270.00000	750,600.00	
REINFORCED CONCRETE PIPE, 24", CLASS IV		LF					
0550	601036	438.000	173.00000	75,774.00	290.00000	127,020.00	
REINFORCED CONCRETE PIPE, 27", CLASS IV		LF					
0560	601037	591.000	141.00000	83,331.00	294.00000	173,754.00	
REINFORCED CONCRETE PIPE, 30", CLASS IV		LF					
0570	601038	831.000	198.00000	164,538.00	336.00000	279,216.00	
REINFORCED CONCRETE PIPE, 33", CLASS IV		LF					



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
0580 601039	1,212.000		200.00000	242,400.00	357.00000	432,684.00		
REINFORCED CONCRETE PIPE, 36", CLASS IV		LF						
0590 601040	272.000		290.00000	78,880.00	390.00000	106,080.00		
REINFORCED CONCRETE PIPE, 42", CLASS IV		LF						
0600 601041	247.000		282.00000	69,654.00	419.00000	103,493.00		
REINFORCED CONCRETE PIPE, 48", CLASS IV		LF						
0610 601115	30.000		170.00000	5,100.00	303.00000	9,090.00		
REINFORCED CONCRETE ELLIPTICAL PIPE, 14" X 23", CLASS IV		LF						
0620 601120	195.000		300.00000	58,500.00	458.00000	89,310.00		
REINFORCED CONCRETE ELLIPTICAL PIPE, 29" X 45", CLASS IV		LF						
0630 601141	34.000		2,650.00000	90,100.00	3,086.00000	104,924.00		
REINFORCED CONCRETE FLARED END SECTION, 15"		EACH						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
0640 601142	15.000		3,300.00000	49,500.00	3,270.00000	49,050.00		
REINFORCED CONCRETE FLARED END SECTION, 18"	EACH							
0650 601143	1.000		3,400.00000	3,400.00	3,404.00000	3,404.00		
REINFORCED CONCRETE FLARED END SECTION, 21"	EACH							
0660 601144	9.000		3,425.00000	30,825.00	3,764.00000	33,876.00		
REINFORCED CONCRETE FLARED END SECTION, 24"	EACH							
0670 601146	3.000		4,800.00000	14,400.00	4,441.00000	13,323.00		
REINFORCED CONCRETE FLARED END SECTION, 30"	EACH							
0680 601147	1.000		4,400.00000	4,400.00	4,663.00000	4,663.00		
REINFORCED CONCRETE FLARED END SECTION, 33"	EACH							
0690 601148	4.000		4,490.00000	17,960.00	4,762.00000	19,048.00		
REINFORCED CONCRETE FLARED END SECTION, 36"	EACH							
0700 601149	2.000		8,000.00000	16,000.00	4,952.00000	9,904.00		
REINFORCED CONCRETE FLARED END SECTION, 42"	EACH							



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
0710 601150	2.000		6,100.00000	12,200.00	5,873.00000	11,746.00		
REINFORCED CONCRETE FLARED END SECTION, 48"	EACH							
0720 601191	109.000		78.00000	8,502.00	205.00000	22,345.00		
PVC PIPE, 6"	LF							
0730 601243	1.000		1,300.00000	1,300.00	2,397.00000	2,397.00		
CORRUGATED POLYETHYLENE FLARED END SECTION, 24"	EACH							
0740 601504	(1)		9,100.00000	9,100.00	18,000.00000	18,000.00		
PERSONAL GRATE FOR PIPE INLET	LS							
0750 602003	63.000		6,200.00000	390,600.00	13,191.00000	831,033.00		
DRAINAGE INLET, 34" X 24"	EACH							
0760 602004	100.000		7,400.00000	740,000.00	14,067.00000	1,406,700.00		
DRAINAGE INLET, 48" X 30"	EACH							
0770 602005	41.000		8,700.00000	356,700.00	15,230.00000	624,430.00		
DRAINAGE INLET, 48" X 48"	EACH							



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
0780	602006	1.000	9,700.00000	9,700.00	15,923.00000	15,923.00	
	DRAINAGE INLET, 66" X 30"	EACH					
0790	602007	2.000	10,000.00000	20,000.00	16,336.00000	32,672.00	
	DRAINAGE INLET, 66" X 48"	EACH					
0800	602008	4.000	10,000.00000	40,000.00	16,957.00000	67,828.00	
	DRAINAGE INLET, 66" X 66"	EACH					
0810	602009	6.000	11,200.00000	67,200.00	14,572.00000	87,432.00	
	DRAINAGE INLET, 72" X 24"	EACH					
0820	602010	6.000	9,000.00000	54,000.00	14,911.00000	89,466.00	
	DRAINAGE INLET, 72" X 48"	EACH					
0830	602011	5.000	11,160.00000	55,800.00	16,510.00000	82,550.00	
	DRAINAGE INLET, 72" X 72"	EACH					
0840	602013	(1)	413,000.00000	413,000.00	510,000.00000	510,000.00	
	DRAINAGE INLET, SPECIAL	LS					
0850	602031	2.000	7,700.00000	15,400.00	14,735.00000	29,470.00	
	MANHOLE, 48" X 48"	EACH					



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
0860 602034	2.000		10,400.00000	20,800.00	14,559.00000	29,118.00		
MANHOLE, 66" X 66"	EACH							
0870 602060	3.000		7,800.00000	23,400.00	9,704.00000	29,112.00		
JUNCTION BOX, 48" X 30"	EACH							
0880 602061	5.000		10,000.00000	50,000.00	10,514.00000	52,570.00		
JUNCTION BOX, 48" X 48"	EACH							
0890 602064	1.000		9,600.00000	9,600.00	12,900.00000	12,900.00		
JUNCTION BOX, 66" X 66"	EACH							
0900 602100	55.000		450.00000	24,750.00	798.00000	43,890.00		
DRAINAGE INLET GRATE(S)	EACH							
0910 602101	55.000		890.00000	48,950.00	3,203.00000	176,165.00		
DRAINAGE INLET FRAME(S)	EACH							
0920 602130	54.000		1,850.00000	99,900.00	4,982.00000	269,028.00		
ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	EACH							
0930 602132	15.000		1,850.00000	27,750.00	4,423.00000	66,345.00		
ADJUSTING AND REPAIRING EXISTING MANHOLE	EACH							



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
0940 602511	1.000		3,300.00000	3,300.00	10,439.00000	10,439.00		
CONVERTING EXISTING JUNCTION BOX TO MANHOLE	EACH							
0950 602512	1.000		55,000.00000	55,000.00	76,082.00000	76,082.00		
HEADWALL	EACH							
0960 604001	(1)		1,100,000.00000	1,100,000.00	825,000.00000	825,000.00		
PROTECTIVE SHIELD	LS							
0970 604003	(1)		4,000,000.00000	4,000,000.00	4,470,000.00000	4,470,000.00		
SHORING	LS							
0980 604005	24,496.000		15.00000	367,440.00	1.00000	24,496.00		
FORM LINERS	SF							
0990 604505	1.000		263,000.00000	263,000.00	1,035,000.00000	1,035,000.00		
WETLAND ACCESS ROAD, TYPE II	LS							
1000 605025	17,977.000		104.00000	1,869,608.00	90.50000	1,626,918.50		
PROVIDE STEEL H PILES, HP 14" X 89"	LF							

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
1010	605026	8,602.000	102.00000	877,404.00	86.00000	739,772.00		
	PROVIDE STEEL H PILES, HP 14" X 102"	LF						
1020	605075	1,924.000	90.00000	173,160.00	90.50000	174,122.00		
	PROVIDE STEEL H INDICATOR OR TEST PILES, HP 14" X 89"	LF						
1030	605076	1,425.000	101.00000	143,925.00	86.00000	122,550.00		
	PROVIDE STEEL H INDICATOR OR TEST PILES, HP 14" X 102"	LF						
1040	605125	17,397.000	35.00000	608,895.00	68.00000	1,182,996.00		
	INSTALL STEEL H PILES, HP 14" X 89"	LF						
1050	605126	7,862.000	41.00000	322,342.00	94.00000	739,028.00		
	INSTALL STEEL H PILES, HP 14" X 102"	LF						
1060	605175	1,844.000	105.00000	193,620.00	75.00000	138,300.00		
	INSTALL STEEL H INDICATOR OR TEST PILES, HP 14" X 89"	LF						
1070	605176	1,305.000	127.00000	165,735.00	105.00000	137,025.00		
	INSTALL STEEL H INDICATOR OR TEST PILES, HP 14" X 102"	LF						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:
1080	605200	28.000	2,100.00000	58,800.00	2,800.00000	78,400.00	
	PILE RESTRIKE	EACH					
1090	605201	52.000	2,500.00000	130,000.00	2,500.00000	130,000.00	
	DYNAMIC PILE TESTING BY CONTRACTOR FOR TEST PILE INITIAL DRIVE	EACH					
1100	605202	36.000	2,500.00000	90,000.00	2,500.00000	90,000.00	
	DYNAMIC PILE TESTING BY CONTRACTOR FOR RE- STRIKE OR PRODUCTION PILE	EACH					
1110	605210	3.000	10,300.00000	30,900.00	59,005.00000	177,015.00	
	STATIC LOAD TEST FOR DRIVEN PILES	EACH					
1120	605509	6,617.000	260.00000	1,720,420.00	310.00000	2,051,270.00	
	MICROPILES	LF					
1130	605510	8.000	10,500.00000	84,000.00	6,700.00000	53,600.00	
	MICROPILE PROOF TEST	EACH					
1140	606003	1,027.000	2,200.00000	2,259,400.00	550.00000	564,850.00	
	DRILLED SHAFT IN SOIL, 48"	LF					



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
1150	606004	141.000	2,200.00000	310,200.00	3,200.00000	451,200.00		
	DRILLED SHAFT IN SOIL, 60"	LF						
1160	606005	140.000	2,890.00000	404,600.00	3,450.00000	483,000.00		
	DRILLED SHAFT IN SOIL, 72"	LF						
1170	606006	20.000	2,500.00000	50,000.00	2,000.00000	40,000.00		
	DRILLED SHAFT IN SOIL, 54"	LF						
1180	606007	283.000	2,800.00000	792,400.00	3,500.00000	990,500.00		
	DRILLED SHAFT IN SOIL, 66"	LF						
1200	606025	60.000	1,525.00000	91,500.00	5,800.00000	348,000.00		
	PERMANENT CASING FOR DRILLED SHAFT, 72" DIAMETER	LF						
1210	606044	20.000	2,500.00000	50,000.00	1,100.00000	22,000.00		
	DRILLED SHAFT IN ROCK, 48" DIAMETER	LF						
1220	606046	125.000	4,748.00000	593,500.00	4,000.00000	500,000.00		
	DRILLED SHAFT IN ROCK, 60" DIAMETER	LF						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
1230 606505	1.000		1.00000	1.00	2,600.00000	2,600.00		
TEST BORING	LS							
1240 607001	(1)		22,500,000.00000	22,500,000.00	13,500,000.00000	13,500,000.00		
MECHANICALLY STABILIZED EARTH WALLS	LS							
1250 607010	2,466.000		77.00000	189,882.00	205.00000	505,530.00		
MODULAR BLOCK RETAINING WALLS	SF							
1260 607502	1.000		12,000,000.00000	12,000,000.00	6,600,000.00000	6,600,000.00		
MECHANICALLY STABILIZED EARTH WALLS	LS							
1270 608001	4,621.000		0.01000	46.21	60.00000	277,260.00		
STEEL SHEET PILES, PZ 27	SF							
1280 610000	143.000		2,863.00000	409,409.00	2,800.00000	400,400.00		
PCC MASONRY, CLASS A	CY							
1290 610002	2,212.000		1,600.00000	3,539,200.00	2,200.00000	4,866,400.00		
PCC MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	CY							



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
1300 610004	1,064.000		1,600.00000	1,702,400.00	2,750.00000	2,926,000.00		
PCC MASONRY, PIER ABOVE FOOTING, CLASS A	CY							
1310 610008	2,319.000		2,525.00000	5,855,475.00	2,200.00000	5,101,800.00		
PCC MASONRY, PARAPET, CLASS A	CY							
1320 610010	829.000		740.00000	613,460.00	1,000.00000	829,000.00		
PCC MASONRY, ABUTMENT FOOTING, CLASS B	CY							
1330 610012	1,004.000		660.00000	662,640.00	1,027.00000	1,031,108.00		
PCC MASONRY, PIER FOOTING, CLASS B	CY							
1340 610016	50.000		1,660.00000	83,000.00	4,100.00000	205,000.00		
PCC MASONRY, CLASS D	CY							
1350 610017	5,389.000		1,730.00000	9,322,970.00	2,116.00000	11,403,124.00		
PCC MASONRY, SUPERSTRUCTURE, CLASS D	CY							
1360 610018	6,653.000		627.00000	4,171,431.00	1,050.00000	6,985,650.00		
PCC MASONRY, APPROACH SLAB, CLASS D	CY							



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
1370 611000	67,090.000		2.00000	134,180.00	1.80000	120,762.00		
BAR REINFORCEMENT	LB							
1380 611001	3,036,845.000		2.50000	7,592,112.50	2.00000	6,073,690.00		
BAR REINFORCEMENT, EPOXY COATED	LB							
1390 611500	1.000		200,000.00000	200,000.00	227,000.00000	227,000.00		
NEAR SURFACE MOUNTED FRP STRENGTHENING OF CONCRETE STRUCTURES	LS							
1400 612000	97.000		1,850.00000	179,450.00	2,100.00000	203,700.00		
PRECAST CONCRETE BOX CULVERT	CY							
1410 612002	(1)		750,000.00000	750,000.00	818,115.00000	818,115.00		
PRECAST CONCRETE ARCH	LS							
1420 612023	(1)		650,000.00000	650,000.00	734,120.00000	734,120.00		
PRESTRESSED REINFORCED CONCRETE MEMBERS, BULB T BEAMS	LS							
1430 612508	2.000		20,000.00000	40,000.00	15,000.00000	30,000.00		
PRECAST CONCRETE RECTANGULAR MANHOLE	EACH							



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
1440	612509	122.000	400.00000	48,800.00	290.00000	35,380.00		
	CURED-IN-PLACE PIPE (CIPP)	LF						
1450	612552	462.000	720.00000	332,640.00	745.00000	344,190.00		
	SPRAYED APPLIED CEMENTITIOUS MORTAR FOR PIPE, 24"- 48"	LF						
1460	613000	20,984.000	5.00000	104,920.00	5.00000	104,920.00		
	EPOXY CONCRETE SEALER	SF						
1470	613001	169,086.000	3.50000	591,801.00	3.30000	557,983.80		
	SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
1480	613003	34,708.000	3.70000	128,419.60	3.70000	128,419.60		
	HIGH MOLECULAR WEIGHT METHACRYLATE CONCRETE SEALER	SF						
1490	613004	159.000	5.70000	906.30	7.00000	1,113.00		
	WATERPROOFING MEMBRANE, TRAFFIC BEARING	SF						
1500	613006	75,747.000	5.10000	386,309.70	9.00000	681,723.00		
	AESTHETIC STAINING	SF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
1510	613505	2,470.000	10.50000	25,935.00	10.00000	24,700.00		
GRAFITTI COATING, CONCRETE SURFACE		SF						
1520	615001	(1)	29,465,000.00000	29,465,000.00	33,218,000.00000	33,218,000.00		
STEEL STRUCTURES		LS						
1530	615006	(1)	240,000.00000	240,000.00	245,000.00000	245,000.00		
STEEL STRUCTURE REPAIR		LS						
1540	615512	7.000	60,000.00000	420,000.00	12,000.00000	84,000.00		
BRIDGE SCUPPERS		EACH						
1550	615522	168.000	38.00000	6,384.00	101.00000	16,968.00		
STEEL PLATES, 4'x 6' x 1/2"		SF						
1560	616000	(1)	450,000.00000	450,000.00	700,000.00000	700,000.00		
CLEANING AND PAINTING EXISTING STEEL		LS						
1570	616505	1.000	185,000.00000	185,000.00	185,000.00000	185,000.00		
CLEANING AND PAINTING EXISTING STEEL (OVERCOATING) (LS)		LS						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
1580	616506	60.000	525.00000	31,500.00	525.00000	31,500.00		
	CLEANING AND PAINTING EXISTING STEEL (OVERCOATING) (SF)	SF						
1590	617000	(1)	473,000.00000	473,000.00	625,000.00000	625,000.00		
	STEEL SIGN STRUCTURE, TUBULAR ARCH, CANTILEVER	LS						
1600	617001	(1)	1,760,000.00000	1,760,000.00	1,900,000.00000	1,900,000.00		
	STEEL SIGN STRUCTURE, TUBULAR ARCH, OVERHEAD	LS						
1610	623001	63.000	11,000.00000	693,000.00	19,000.00000	1,197,000.00		
	POT BEARINGS	EACH						
1620	623004	48.000	306.00000	14,688.00	370.00000	17,760.00		
	CLEAN AND GREASE BRIDGE BEARINGS	EACH						
1630	623005	104.000	2,500.00000	260,000.00	5,500.00000	572,000.00		
	STEEL REINFORCED ELASTOMERIC BEARINGS	EACH						
1640	624000	1,516.000	944.00000	1,431,104.00	1,500.00000	2,274,000.00		
	PREFABRICATED EXPANSION JOINT SYSTEM, 3"	LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
1650	624001	230.000	952.00000	218,960.00	1,400.00000	322,000.00		
PREFABRICATED EXPANSION JOINT SYSTEM, 4"		LF						
1660	624013	434.000	39.00000	16,926.00	120.00000	52,080.00		
COMPRESSION SEAL, 1"		LF						
1670	624014	165.000	1.00000	165.00	133.00000	21,945.00		
COMPRESSION SEAL, 2"		LF						
1680	624501	893.000	29.00000	25,897.00	111.00000	99,123.00		
PREFORMED SILICONE JOINT SEAL		LF						
1690	624506	126.000	3,000.00000	378,000.00	3,912.00000	492,912.00		
MODULAR JOINT SYSTEM		LF						
1700	625001	264.000	1,050.00000	277,200.00	382.00000	100,848.00		
PROVIDING LATEX-MODIFIED CONCRETE OVERLAY		CY						
1710	625010	9,500.000	52.00000	494,000.00	140.00000	1,330,000.00		
LATEX-MODIFIED CONCRETE OVERLAY PLACEMENT		SYIN						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
1720 628001	606.000		140.00000	84,840.00	110.00000	66,660.00		
REPAIR OF CONCRETE STRUCTURE BY EPOXY INJECTION	LF							
1730 628040	93.000		1,260.00000	117,180.00	1,200.00000	111,600.00		
SHALLOW SPALL REPAIR	CF							
1740 628041	41.000		1,420.00000	58,220.00	2,000.00000	82,000.00		
DEEP SPALL REPAIR	CF							
1750 628051	2,223.000		179.00000	397,917.00	115.00000	255,645.00		
DECK REPAIR, 1" TO 3" DEPTH	SF							
1760 628070	1,208.000		54.00000	65,232.00	80.00000	96,640.00		
DRILLING HOLES AND INSTALLING DOWELS	EACH							
1770 701010	338.000		31.00000	10,478.00	50.00000	16,900.00		
PCC CURB, TYPE 1-2	LF							
1780 701011	6,873.000		32.00000	219,936.00	50.00000	343,650.00		
PCC CURB, TYPE 1-4	LF							
1790 701012	350.000		32.00000	11,200.00	50.00000	17,500.00		
PCC CURB, TYPE 1-6	LF							



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
1800 701013	346.000		44.00000	15,224.00	58.00000	20,068.00		
PCC CURB, TYPE 1-8	LF							
1810 701014	100.000		105.00000	10,500.00	68.00000	6,800.00		
PCC CURB, TYPE 2	LF							
1820 701016	1,853.000		65.00000	120,445.00	66.00000	122,298.00		
I.PCC CURB AND GUTTER, TYPE 1-4	LF							
1830 701017	67.000		75.00000	5,025.00	58.00000	3,886.00		
I.PCC CURB AND GUTTER, TYPE 1-6	LF							
1840 701020	2,264.000		41.00000	92,824.00	60.00000	135,840.00		
I.PCC CURB AND GUTTER, TYPE 3-2	LF							
1850 701021	4,372.000		50.00000	218,600.00	60.00000	262,320.00		
I.PCC CURB AND GUTTER, TYPE 3-4	LF							
1860 701022	640.000		47.00000	30,080.00	60.00000	38,400.00		
I.PCC CURB AND GUTTER, TYPE 3-6	LF							



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
1870	701023	525.000	50.50000	26,512.50	61.00000	32,025.00		
	I.PCC CURB AND GUTTER, TYPE 3-8	LF						
1880	701028	5,532.000	50.00000	276,600.00	60.00000	331,920.00		
	I.PCC CURB AND GUTTER, TYPE 1-4, MODIFIED	LF						
1890	701029	4,000.000	37.00000	148,000.00	60.00000	240,000.00		
	I.PCC CURB AND GUTTER, TYPE 3-4, MODIFIED	LF						
1900	701032	2.000	2,100.00000	4,200.00	2,750.00000	5,500.00		
	CURB OPENING, 4' OPENING	EACH						
1910	701507	73.000	165.00000	12,045.00	660.00000	48,180.00		
	CURB RETAINING WALL, TYPE 1	LF						
1920	702000	4,090.000	38.00000	155,420.00	39.00000	159,510.00		
	TRIANGULAR CHANNELIZING ISLANDS	SF						
1930	705001	6,704.000	11.00000	73,744.00	17.00000	113,968.00		
	PCC SIDEWALK, 4"	SF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
1940	705002	12,252.000	15.00000	183,780.00	19.00000	232,788.00	
	PCC SIDEWALK, 6"	SF					
1950	705005	230.000	28.00000	6,440.00	22.00000	5,060.00	
	PCC SIDEWALK, 8"	SF					
1960	705007	528.000	44.00000	23,232.00	38.00000	20,064.00	
	DETECTABLE WARNING SURFACE	SF					
1970	705008	2,372.000	31.00000	73,532.00	34.00000	80,648.00	
	PEDESTRIAN CONNECTION, TYPE 1	SF					
1980	705009	1,178.000	31.00000	36,518.00	34.00000	40,052.00	
	PEDESTRIAN CONNECTION, TYPE 2, 3, AND/OR 4	SF					
1990	706000	11.000	213.00000	2,343.00	665.00000	7,315.00	
	MONUMENT	EACH					
2000	707001	9,620.000	65.00000	625,300.00	74.00000	711,880.00	
	RIPRAP, R-4	SY					
2010	707002	950.000	270.00000	256,500.00	231.00000	219,450.00	
	RIPRAP, R-5	SY					



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
2020 707003	820.000		180.00000	147,600.00	202.00000	165,640.00		
RIPRAP, R-6	SY							
2030 707015	790.000		47.00000	37,130.00	103.00000	81,370.00		
RIPRAP, R-4	TON							
2040 707016	3,994.000		51.00000	203,694.00	90.00000	359,460.00		
RIPRAP, R-5	TON							
2050 707500	671.000		160.00000	107,360.00	84.00000	56,364.00		
CHANNEL BED FILL	CY							
2060 707511	449.000		600.00000	269,400.00	659.00000	295,891.00		
GABIONS	CY							
2070 708001	14,055.000		3.00000	42,165.00	2.60000	36,543.00		
GEOTEXTILES, STABILIZATION	SY							
2080 708002	22,390.000		3.20000	71,648.00	3.10000	69,409.00		
GEOTEXTILES, SEPARATION	SY							
2090 708003	12,559.000		6.25000	78,493.75	4.50000	56,515.50		
GEOTEXTILES, RIPRAP	SY							

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
2100 709001	22,552.000	29.00000	654,008.00	42.00000	947,184.00		
PERFORATED PIPE UNDERDRAINS, 6"	LF						
2110 709011	770.000	72.00000	55,440.00	30.00000	23,100.00		
UNDERDRAIN OUTLET PIPE, 6"	LF						
2120 709017	20.000	685.00000	13,700.00	2,800.00000	56,000.00		
UNDERDRAIN OUTLET	EACH						
2130 710002	18.000	83.00000	1,494.00	844.00000	15,192.00		
ADJUST WATER VALVE BOXES	EACH						
2140 710109	2.000	2,350.00000	4,700.00	460.00000	920.00		
END CAP, 8"	EACH						
2150 710437	1.000	3,600.00000	3,600.00	1,350.00000	1,350.00		
FIRE HYDRANT REMOVAL	EACH						
2160 710438	1.000	7,800.00000	7,800.00	6,000.00000	6,000.00		
FIRE HYDRANTS	EACH						
2170 710480	1.000	4,405.00000	4,405.00	5,500.00000	5,500.00		
AIR RELEASE VALVE AND ASSEMBLY	EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
2180	710505	50.000	98.00000	4,900.00	49.00000	2,450.00		
ADJUSTING WATER SERVICE, UP TO 2 INCH		LF						
2190	710510	12.000	0.01000	0.12	3,904.00000	46,848.00		
ADJUST AND/OR RELOCATE GAS ITEMS		EACH						
2200	711500	24.000	2,100.00000	50,400.00	2,063.00000	49,512.00		
ADJUST AND REPAIR EXISTING SANITARY MANHOLE		EACH						
2210	711506	1.000	70,000.00000	70,000.00	60,000.00000	60,000.00		
ABANDONING SANITARY SEWER PIPES; 24 INCH AND 30 INCH		LS						
2220	711507	3.000	3,900.00000	11,700.00	3,587.00000	10,761.00		
ABANDONING SANITARY SEWER MANHOLES		EACH						
2230	720021	23,040.000	34.00000	783,360.00	37.00000	852,480.00		
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31		LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
2240	720022	188.000	53.00000	9,964.00	69.00000	12,972.00		
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2-31		LF						
2250	720023	163.000	48.00000	7,824.00	52.00000	8,476.00		
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3-31		LF						
2260	720024	4.000	1,700.00000	6,800.00	1,815.00000	7,260.00		
GUARDRAIL OVER CULVERTS, TYPE 1-31		EACH						
2270	720037	11,785.000	40.00000	471,400.00	43.00000	506,755.00		
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31, STEEP SLOPE		LF						
2280	721001	15.000	3,200.00000	48,000.00	3,438.00000	51,570.00		
GUARDRAIL END TREATMENT, TYPE 1-31, TEST LEVEL 3		EACH						
2290	721004	6.000	9,500.00000	57,000.00	10,247.00000	61,482.00		
GUARDRAIL END TREATMENT, TYPE 3-31		EACH						
2300	721006	15.000	2,000.00000	30,000.00	2,090.00000	31,350.00		
END ANCHORAGE 31		EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
2310	721009	29.000	830.00000	24,070.00	886.00000	25,694.00	
GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE 31)		EACH					
2320	721010	6.000	3,200.00000	19,200.00	3,416.00000	20,496.00	
GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31		EACH					
2330	721012	27.000	5,021.25000	135,573.75	5,363.00000	144,801.00	
GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 3-31		EACH					
2340	723013	1,996.000	320.00000	638,720.00	350.00000	698,600.00	
CONCRETE ROADSIDE BARRIER, 42" TYPE 2		LF					
2350	723016	2,500.000	490.00000	1,225,000.00	529.00000	1,322,500.00	
CONCRETE MEDIAN BARRIER, 42" SINGLE SLOPE		LF					
2360	723018	148.000	1,400.00000	207,200.00	1,510.00000	223,480.00	
CONCRETE ROADSIDE BARRIER, 42" TYPE 3		LF					



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
2370	723505	975.000	325.00000	316,875.00	355.00000	346,125.00		
CONCRETE ROADSIDE BARRIER, 42" SINGLE SLOPE TYPE 2								
2380	723506	1,384.000	450.00000	622,800.00	488.00000	675,392.00		
CONCRETE ROADSIDE BARRIER, 42" SINGLE SLOPE TYPE 3								
2390	723508	230.000	395.00000	90,850.00	430.00000	98,900.00		
CONCRETE ROADSIDE BARRIER, 54" SINGLE SLOPE TYPE 2								
2400	723509	1,797.000	542.00000	973,974.00	587.00000	1,054,839.00		
CONCRETE ROADSIDE BARRIER, 54" SINGLE SLOPE TYPE 3								
2410	723510	469.000	398.00000	186,662.00	433.00000	203,077.00		
CONCRETE ROADSIDE BARRIER, 54" F-SHAPE TYPE 2								



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
2420	723511	67.000	520.00000	34,840.00	564.00000	37,788.00		
	CONCRETE ROADSIDE BARRIER, 54" F-SHAPE TYPE 3	LF						
2430	723512	15.000	1,800.00000	27,000.00	1,933.00000	28,995.00		
	CONCRETE ROADSIDE BARRIER, 60" TYPE 3 MODIFIED	LF						
2440	723513	145.000	2,825.00000	409,625.00	2,900.00000	420,500.00		
	PCC SAFETY BARRIER PERMANENT, SINGLE FACE, MODIFIED TYPE 1	LF						
2450	723514	1,403.000	1,650.00000	2,314,950.00	1,750.00000	2,455,250.00		
	PCC SAFETY BARRIER PERMANENT, SINGLE FACE, MODIFIED TYPE 2	LF						
2460	723515	1,504.000	985.00000	1,481,440.00	1,060.00000	1,594,240.00		
	PCC SAFETY BARRIER PERMANENT, DOUBLE FACE BIFURCATED, TYPE 1	LF						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
2470 723516	207.000		2,910.00000	602,370.00	3,000.00000	621,000.00		
PCC SAFETY BARRIER PERMANENT, DOUBLE FACE BIFURCATED, TYPE 2	LF							
2480 724005	8.000		40,000.00000	320,000.00	28,600.00000	228,800.00		
PERMANENT IMPACT ATTENUATOR, TYPE 5	EACH							
2490 727000	1,941.000		28.00000	54,348.00	30.00000	58,230.00		
CHAIN LINK FENCE	LF							
2500 727001	6,722.000		11.00000	73,942.00	12.00000	80,664.00		
RIGHT-OF-WAY FENCE	LF							
2510 727006	5,000.000		21.00000	105,000.00	22.00000	110,000.00		
TEMPORARY CONSTRUCTION FENCE	LF							
2520 727007	2,270.000		74.00000	167,980.00	102.00000	231,540.00		
BRIDGE SAFETY FENCE, TYPE 1	LF							
2530 727008	373.000		150.00000	55,950.00	185.00000	69,005.00		
BRIDGE SAFETY FENCE, TYPE 2	LF							



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
2540	760003	4,278.000	0.75000	3,208.50	1.10000	4,705.80	
BIKE-FREINDLY RUMBLE STRIPS, CONCRETE		LF					
2550	760006	51,239.000	0.15000	7,685.85	0.23000	11,784.97	
RUMBLE STRIPS, BITUMINOUS PAVEMENT		LF					
2560	760007	35,317.000	0.75000	26,487.75	1.00000	35,317.00	
RUMBLE STRIPS, CONCRETE		LF					
2570	760010	478,317.000	2.00000	956,634.00	1.00000	478,317.00	
PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT		SYIN					
2580	760013	9,603.000	17.00000	163,251.00	12.00000	115,236.00	
PAVEMENT MILLING, PCC PAVEMENT		SYIN					
2590	760504	5,810.000	65.00000	377,650.00	11.00000	63,910.00	
HIGH FRICTION SURFACE TREATMENT		GAL					
2600	762000	23,117.000	1.15000	26,584.55	2.20000	50,857.40	
SAW CUTTING, BITUMINOUS CONCRETE		LF					



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
2610	762001	22,756.000	2.75000	62,579.00	3.50000	79,646.00	
SAW CUTTING, CONCRETE, FULL DEPTH		LF					
2620	763000	(1)	12,000,000.00000	12,000,000.00	13,500,000.00000	13,500,000.00	
INITIAL EXPENSE/DE- MOBILIZATION		LS					
2630	763003	1.000	16,000.00000	16,000.00	50,000.00000	50,000.00	
BASELINE SCHEDULE TYPE 2		LS					
2640	763004	43.000	500.00000	21,500.00	1,600.00000	68,800.00	
MONTHLY UPDATE SCHEDULE TYPE 2		EAMO					
2650	763501	(1)	4,700,000.00000	4,700,000.00	475,000.00000	475,000.00	
CONSTRUCTION ENGINEERING		LS					
2660	763503	1,000.000	0.80000	800.00	0.80000	800.00	
TRAINEE		HOUR					
2670	763599	43.000	14,200.00000	610,600.00	50,000.00000	2,150,000.00	
FIELD OFFICE, SPECIAL II		EAMO					



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
2680	763652	430.000	170.00000	73,100.00	100.00000	43,000.00		
	CLASS 1 TOW TRUCK	HOUR						
2690	763653	5.000	8,300.00000	41,500.00	468.00000	2,340.00		
	CLASS 2 TOW TRUCK	EACH						
2700	801000	(1)	6,200,000.00000	6,200,000.00	4,435,000.00000	4,435,000.00		
	MAINTENANCE OF TRAFFIC	LS						
2710	801501	(1)	50,000.00000	50,000.00	1,745,000.00000	1,745,000.00		
	MAINTENANCE OF RAILROAD TRAFFIC	LS						
2720	802003	2,537.000	21.00000	53,277.00	13.80000	35,010.60		
	ARROW PANELS TYPE C	EADY						
2730	803001	4,628.000	36.00000	166,608.00	11.00000	50,908.00		
	PROVIDE AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	EADY						
2740	803505	12,286.000	35.00000	430,010.00	12.50000	153,575.00		
	REMOTE COMMUNICATION PORTABLE CHANGEABLE MESSAGE SIGN(S)	EADY						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
2750 804001	415.000		500.00000	207,500.00	132.00000	54,780.00		
PROVIDE AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	EADY							
2760 805001	637,055.000		0.30000	191,116.50	0.15000	95,558.25		
PLASTIC TRAFFIC CONTROL DRUMS	EADY							
2770 806001	1,113.000		110.00000	122,430.00	110.00000	122,430.00		
TRAFFIC OFFICERS	HOURL							
2780 807001	14,763.000		65.00000	959,595.00	47.00000	693,861.00		
PROVIDE AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED	LF							
2790 807002	4,389.000		62.00000	272,118.00	52.00000	228,228.00		
PROVIDE AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT	LF							

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
2800	807003	3,587.000	62.00000	222,394.00	54.00000	193,698.00		
	PROVIDE AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN CONCRETE	LF						
2810	807004	56,292.000	1.00000	56,292.00	7.00000	394,044.00		
	RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED	LF						
2820	807005	2,001.000	28.00000	56,028.00	16.00000	32,016.00		
	RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT	LF						
2830	807006	4,711.000	19.00000	89,509.00	15.00000	70,665.00		
	RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN CONCRETE	LF						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
2840 807009	21,366.000	12.00000	256,392.00	10.00000	213,660.00		
REMOVE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED							
	LF						
2850 807010	814.000	24.00000	19,536.00	14.25000	11,599.50		
REMOVE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT							
	LF						
2860 807011	1,728.000	24.00000	41,472.00	14.00000	24,192.00		
REMOVE TEMPORARY PORTLAND CEMENT CONCRETE BARRIER, PINNED IN CONCRETE							
	LF						
2870 808001	525.000	360.00000	189,000.00	1,300.00000	682,500.00		
PROVIDE AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I							
	EADY						
2880 809001	19.000	9,500.00000	180,500.00	3,520.00000	66,880.00		
INSTALL TEMPORARY IMPACT ATTENUATOR							
	EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
2890	809005	16.000	9,500.00000	152,000.00	16,005.00000	256,080.00	
PROVIDE TEMPORARY IMPACT ATTENUATOR - NON- GATING, REDIRECTIVE, TEST LEVEL 3		EACH					
2900	809006	44.000	1,015.00000	44,660.00	3,520.00000	154,880.00	
RELOCATE TEMPORARY IMPACT ATTENUATOR		EACH					
2910	809012	3.000	18,500.00000	55,500.00	16,005.00000	48,015.00	
PROVIDE TEMPORARY IMPACT ATTENUATOR-WIDE BAY, NON-GATING, REDIRECTIVE, TEST-LEVEL 3		EACH					
2920	810001	593,561.000	1.80000	1,068,409.80	0.30000	178,068.30	
TEMPORARY WARNING SIGNS AND PLAQUES		EADY					
2930	811001	1,056.000	75.00000	79,200.00	86.00000	90,816.00	
FLAGGER, NEW CASTLE COUNTY		HOURL					
2940	811013	107.000	114.00000	12,198.00	86.00000	9,202.00	
FLAGGER, NEW CASTLE COUNTY, OVERTIME		HOURL					

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
2950	813001	169,582.000	0.50000	84,791.00	0.20000	33,916.40	
TEMPORARY BARRICADES, TYPE III		LFDY					
2960	813500	259,008.000	0.50000	129,504.00	0.55000	142,454.40	
PEDESTRIAN CHANNELIZING BARRICADE SYSTEM		LFDY					
2970	817002	6,162.000	5.00000	30,810.00	5.40000	33,274.80	
PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC		SF					
2980	817003	250,000.000	0.33000	82,500.00	0.36000	90,000.00	
TEMPORARY MARKINGS, PAINT, 4"		LF					
2990	817004	650.000	2.00000	1,300.00	2.20000	1,430.00	
TEMPORARY MARKINGS, PAINT, SYMBOL/LEGEND		SF					
3000	817006	1,860.000	3.65000	6,789.00	3.95000	7,347.00	
PERMANENT PAVEMENT STRIPING, ALKYD- THERMOPLASTIC, 12"		LF					

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
3010	817007	1,511.000	11.90000	17,980.90	12.80000	19,340.80	
RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 12"							
		LF					
3020	817009	11,106.000	1.70000	18,880.20	1.85000	20,546.10	
TEMPORARY MARKINGS, TAPE, 4"							
		LF					
3030	817012	663.000	40.00000	26,520.00	43.00000	28,509.00	
RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, SYMBOL/LEGEND							
		SF					
3040	817013	386,312.000	0.56000	216,334.72	0.60000	231,787.20	
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"							
		LF					
3050	817014	3,803.000	1.08000	4,107.24	1.20000	4,563.60	
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"							
		LF					

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
3060 817015	1.000	422.00000	422.00	451.00000	451.00		
PREFORMED RETROREFLECTIVE THERMOPLASTIC MARKINGS, BIKE SYMBOL	EACH						
3070 817018	70,114.000	0.71000	49,780.94	0.80000	56,091.20		
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"	LF						
3080 817019	3,523.000	1.23000	4,333.29	1.50000	5,284.50		
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 5"	LF						
3090 817020	13,253.000	4.16000	55,132.48	4.50000	59,638.50		
RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 5"	LF						
3100 817021	2,746.000	8.35000	22,929.10	9.00000	24,714.00		
RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 10"	LF						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:
3110 817022	544.000		9.40000	5,113.60	10.00000	5,440.00	
RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 8" LF							
3120 817023	186.000		15.50000	2,883.00	16.50000	3,069.00	
RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 13" LF							
3130 817024	1,188.000		1.35000	1,603.80	1.50000	1,782.00	
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9" LF							
3140 817025	160.000		2.10000	336.00	2.25000	360.00	
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 14" LF							
3150 817027	2,144.000		34.00000	72,896.00	36.00000	77,184.00	
RAISED/RECESSED PAVEMENT MARKER EACH							
3160 817028	97.000		15.50000	1,503.50	16.50000	1,600.50	
REPLACEMENT OF RAISED/RECESSED PAVEMENT MARKER LENS EACH							



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
3170	817029	1,249.000	15.50000	19,359.50	18.00000	22,482.00	
REMOVAL OF RAISED/RECESSED PAVEMENT MARKER LENS		EACH					
3180	817030	1,433.000	15.50000	22,211.50	38.50000	55,170.50	
REMOVAL OF RAISED/RECESSED PAVEMENT MARKER HOUSING		EACH					
3190	817031	161,645.000	2.00000	323,290.00	2.25000	363,701.25	
REMOVAL OF PAVEMENT STRIPING		SF					
3200	817032	3,333.000	1.50000	4,999.50	1.65000	5,499.45	
REMOVAL OF PAVEMENT MARKING TAPE		SF					
3210	817036	3,391.000	1.30000	4,408.30	1.40000	4,747.40	
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK 6"		LF					
3220	817038	59.000	1.75000	103.25	2.00000	118.00	
PERMANENT PAVEMENT STRIPING, ALKYD- THERMOPLASTIC, 6"		LF					

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
3230	817042	133,373.000	0.65000	86,692.45	0.70000	93,361.10	
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6"		LF					
3240	817043	12,461.000	1.35000	16,822.35	1.45000	18,068.45	
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12"		LF					
3250	817045	658.000	1.48000	973.84	1.60000	1,052.80	
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"		LF					
3260	817046	681.000	2.40000	1,634.40	2.60000	1,770.60	
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 16"		LF					
3270	817587	13.000	185.00000	2,405.00	198.00000	2,574.00	
GREEN BICYCLE LANE PAVEMENT COATING		SY					

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
3280	818001	1,386.000	19.00000	26,334.00	21.00000	29,106.00		
SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE IV, RETROREFLECTIVE SHEETING		SF						
3290	818002	586.000	21.00000	12,306.00	23.00000	13,478.00		
SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE IX, RETROREFLECTIVE SHEETING		SF						
3300	818003	551.000	21.00000	11,571.00	23.00000	12,673.00		
SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE XI, RETROREFLECTIVE SHEETING		SF						
3310	818005	1,323.000	28.00000	37,044.00	30.00000	39,690.00		
SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, TYPE IX, RETROREFLECTIVE SHEETING		SF						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
3320 818006	5,762.000		29.00000	167,098.00	31.00000	178,622.00		
SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, TYPE XI, RETROREFLECTIVE SHEETING		SF						
3330 819011	179.000		260.74000	46,672.46	279.00000	49,941.00		
GALVANIZED TELESOPING STEEL SIGN POSTS, 12' X 2", COMPLETE W/ BASEPOSTS AND HARDWARE		EACH						
3340 819016	8.000		1,550.00000	12,400.00	220.00000	1,760.00		
INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH		EACH						
3350 819017	2.000		2,500.00000	5,000.00	358.00000	716.00		
INSTALLATION OF 4" DIAMETER HOLE, GREATER THAN 6" DEPTH		EACH						
3360 819018	318.000		46.00000	14,628.00	50.00000	15,900.00		
INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST		EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
3370	819019	2,242.000	5.50000	12,331.00	5.94000	13,317.48	
INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON MULTIPLE SIGN POSTS		SF					
3380	819023	5.000	282.00000	1,410.00	303.00000	1,515.00	
GALVANIZED TELESOPING STEEL SIGNPOSTS, 15'X2", COMPLETE W/BASEPOSTS & HARDWARE		EACH					
3390	819510	13.000	1,260.00000	16,380.00	220.00000	2,860.00	
WOODEN SIGN SUPPORTS, 6"X8"		EACH					
3400	819512	2.000	109.00000	218.00	116.60000	233.20	
SIGN POST REFLECTIVE PANEL		EACH					
3410	820001	16.000	3,300.00000	52,800.00	3,500.00000	56,000.00	
REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-6		EACH					
3420	820002	5.000	3,350.00000	16,750.00	3,597.00000	17,985.00	
REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-8		EACH					

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
3430	820003	2.000	4,200.00000	8,400.00	4,500.00000	9,000.00	
REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-10		EACH					
3440	820008	228.000	92.00000	20,976.00	98.00000	22,344.00	
SUPPLY OF BREAKAWAY I- BEAM SIGN POSTS, W-6		LF					
3450	820009	97.000	160.00000	15,520.00	172.00000	16,684.00	
SUPPLY OF BREAKAWAY I- BEAM SIGN POSTS, W-8		LF					
3460	820010	45.000	199.00000	8,955.00	213.00000	9,585.00	
SUPPLY OF BREAKAWAY I- BEAM SIGN POSTS, W-10		LF					
3470	820017	23.000	519.00000	11,937.00	554.00000	12,742.00	
INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS		EACH					
3480	820018	23.000	519.00000	11,937.00	554.00000	12,742.00	
REMOVAL OF BREAKAWAY I- BEAM SIGN POSTS		EACH					

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
3490	820019	1,037.000	9.50000	9,851.50	10.00000	10,370.00	
INSTALL SIGN PANEL ON BREAKAWAY I-BEAM SIGN SUPPORT		SF					
3500	820020	1,909.000	3.10000	5,917.90	3.30000	6,299.70	
REMOVE SIGN PANEL ON BREAKAWAY I-BEAM SIGN SUPPORT		SF					
3510	821001	63.000	6,900.00000	434,700.00	7,350.00000	463,050.00	
SUPPLY OF BARRIER MOUNTED SIGN SUPPORT, 4" POST		EACH					
3520	821003	63.000	780.00000	49,140.00	831.00000	52,353.00	
INSTALLATION OF BARRIER MOUNTED SIGN SUPPORT		EACH					
3530	821005	462.000	56.00000	25,872.00	60.00000	27,720.00	
INSTALLATION OF SIGN ON BARRIER MOUNTED SIGN SUPPORT		SF					
3540	822001	231.000	4.65000	1,074.15	5.00000	1,155.00	
INSTALL SIGN PANEL OVERLAY		SF					



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
3550 822002	5,853.000		6.15000	35,995.95	6.60000	38,629.80		
INSTALLATION OF SIGN ON/OVER HIGHWAY STRUCTURE		SF						
3560 822009	6,429.000		4.90000	31,502.10	5.25000	33,752.25		
REMOVAL OF SIGN ON/OVER HIGHWAY STRUCTURE		SF						
3570 824001	242.000		130.00000	31,460.00	88.00000	21,296.00		
BARRIER MOUNTED DELINEATOR		EACH						
3580 824002	112.000		53.00000	5,936.00	57.00000	6,384.00		
POST MOUNTED DELINEATORS		EACH						
3590 830001	150.000		1,250.00000	187,500.00	1,320.00000	198,000.00		
CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE		EACH						
3600 830002	83.000		1,550.00000	128,650.00	1,650.00000	136,950.00		
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST CONCRETE		EACH						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
3610	830004	19.000	3,290.00000	62,510.00	3,520.00000	66,880.00		
	CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	EACH						
3620	830008	11.000	310.00000	3,410.00	330.00000	3,630.00		
	ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	EACH						
3630	830010	12.000	600.00000	7,200.00	330.00000	3,960.00		
	REMOVAL OF EXISTING JUNCTION WELL	EACH						
3640	831001	17.000	130.00000	2,210.00	138.00000	2,346.00		
	PROVIDE AND INSTALL UP TO 3" FLEXIBLE METALLIC-LIQUID TIGHT CONDUIT	LF						
3650	831002	3,784.000	24.00000	90,816.00	26.00000	98,384.00		
	PROVIDE AND INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE)	LF						
3660	831004	52,812.000	19.00000	1,003,428.00	21.00000	1,109,052.00		
	PROVIDE AND INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
3670	831005	651.000	77.00000	50,127.00	82.00000	53,382.00	
PROVIDE AND INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (ON STRUCTURE)		LF					
3680	831006	3,784.000	34.00000	128,656.00	36.00000	136,224.00	
PROVIDE AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH)		LF					
3690	831009	581.000	62.00000	36,022.00	66.00000	38,346.00	
PROVIDE AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (ON STRUCTURE)		LF					
3700	831591	540.000	211.00000	113,940.00	225.00000	121,500.00	
PROVIDE AND INSTALL 8 INCH HDPE CONDUIT (TRENCH)		LF					
3710	831592	890.000	115.00000	102,350.00	123.00000	109,470.00	
DIRECTIONAL DRILL UP TO 8 INCH HDPE UTILITY CONDUIT		LF					
3720	831593	4,700.000	33.00000	155,100.00	35.20000	165,440.00	
PROVIDE AND INSTALL 5" SCHEDULE 80 PVC CONDUIT (TRENCH)		LF					

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
3730	832001	238.000	12.50000	2,975.00	13.20000	3,141.60	
	PROVIDE AND INSTALL 1- CONDUCTOR #4/0 AWG STRANDED COPPER, TYPE USE-2	LF					
3740	832005	8,717.000	4.95000	43,149.15	5.30000	46,200.10	
	PROVIDE AND INSTALL 1- CONDUCTOR #1 AWG STRANDED COPPER, TYPE USE-2	LF					
3750	832006	6,789.000	4.95000	33,605.55	5.30000	35,981.70	
	PROVIDE AND INSTALL 1- CONDUCTOR #2 AWG STRANDED COPPER, TYPE USE-2	LF					
3760	832008	194,218.000	2.85000	553,521.30	3.00000	582,654.00	
	PROVIDE AND INSTALL 1- CONDUCTOR #6 STRANDED COPPER, TYPE USE-2	LF					
3770	832009	8,281.000	2.85000	23,600.85	3.00000	24,843.00	
	PROVIDE AND INSTALL 1- CONDUCTOR #8 STRANDED COPPER, TYPE USE-2	LF					

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
3780	832035	26,207.000	2.05000	53,724.35	2.20000	57,655.40	
REMOVAL OF CABLE FROM CONDUIT OR TRAFFIC/LIGHTING POLE		LF					
3790	834001	5.000	3,600.00000	18,000.00	3,850.00000	19,250.00	
POLE BASE, TYPE 3		EACH					
3800	834002	3.000	5,660.00000	16,980.00	6,050.00000	18,150.00	
POLE BASE, TYPE 3A		EACH					
3810	834004	6.000	8,800.00000	52,800.00	9,350.00000	56,100.00	
POLE BASE, TYPE 3C		EACH					
3820	834005	2.000	925.00000	1,850.00	990.00000	1,980.00	
POLE BASE, TYPE 4A		EACH					
3830	834006	54.000	875.00000	47,250.00	935.00000	50,490.00	
POLE BASE, TYPE 6		EACH					
3840	834008	7.000	1,550.00000	10,850.00	1,650.00000	11,550.00	
SHEETING FOR POLE BASE		EACH					
3850	834009	2.000	1,000.00000	2,000.00	1,100.00000	2,200.00	
POLE BASE, TYPE 4B		EACH					



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:
3860 834501	11.000		310.00000	3,410.00	330.00000	3,630.00	
PARTIAL REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS	CY						
3870 835003	4.000		1,550.00000	6,200.00	1,650.00000	6,600.00	
CABINET BASE TYPE P	EACH						
3880 835004	4.000		1,550.00000	6,200.00	1,650.00000	6,600.00	
CABINET BASE TYPE R	EACH						
3890 835500	1.000		3,600.00000	3,600.00	3,850.00000	3,850.00	
PROVIDE AND INSTALL ADDITIONAL DISCONNECT SWITCH	EACH						
3900 835503	1.000		3,600.00000	3,600.00	3,850.00000	3,850.00	
TRANSFORMER PAD	EACH						
3910 838505	15,715.000		20.00000	314,300.00	21.00000	330,015.00	
PROVIDE AND INSTALL 1- CONDUCTOR #1/0 AWG (15KV, ERP, MV-105) STRANDED COPPER	LF						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
3920	839001	30.000	1,900.00000	57,000.00	2,035.00000	61,050.00	
PROVIDE AND INSTALL WOOD POLE		EACH					
3930	839003	30.000	310.00000	9,300.00	330.00000	9,900.00	
REMOVAL OF WOOD POLE		EACH					
3940	842005	7.000	1,000.00000	7,000.00	1,100.00000	7,700.00	
REMOVAL OF ELECTRIC SERVICE ON WOOD OR METAL POLE		EACH					
3950	842503	3.000	5,100.00000	15,300.00	5,500.00000	16,500.00	
PROVIDE AND INSTALL ELECTRICAL UTILITY SERVICE EQUIPMENT 277/480		EACH					
3960	843001	(1)	10,250.00000	10,250.00	11,000.00000	11,000.00	
ELECTRICAL TESTING		LS					
3970	846500	12.000	3,900.00000	46,800.00	4,180.00000	50,160.00	
ELECTRICAL HANDHOLE		EACH					
3980	847003	4.000	11,325.00000	45,300.00	12,100.00000	48,400.00	
LIGHTING CONTROL CABINET - 200 A, 277/480V		EACH					



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
3990 850011	143.000		309.00000	44,187.00	330.00000	47,190.00		
REMOVAL OF LUMINAIRE	EACH							
4000 850520	1.000		410.00000	410.00	440.00000	440.00		
LUMINAIRE (LED), 150 WATTS, HPS EQUIVALENT	EACH							
4010 850521	17.000		438.00000	7,446.00	467.50000	7,947.50		
LUMINAIRE (LED), 250 WATTS, HPS EQUIVALENT	EACH							
4020 850522	68.000		773.00000	52,564.00	825.00000	56,100.00		
LUMINAIRE (LED), 400 WATTS, HPS EQUIVALENT	EACH							
4030 850523	113.000		1,580.00000	178,540.00	1,677.50000	189,557.50		
LUMINAIRE (LED), 640 WATTS, HPS EQUIVALENT	EACH							
4040 850527	10.000		411.00000	4,110.00	440.00000	4,400.00		
LED WALL PACK, 150 WATTS HPS EQUIVALENT	EACH							
4050 851001	5.000		3,100.00000	15,500.00	3,300.00000	16,500.00		
ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 30' POLE	EACH							



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
4060	851003	53.000	3,250.00000	172,250.00	3,465.00000	183,645.00		
	ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE	EACH						
4070	851531	27.000	54,000.00000	1,458,000.00	57,200.00000	1,544,400.00		
	HIGH MAST LIGHTING POLE	EACH						
4080	905001	21,352.000	1.90000	40,568.80	2.00000	42,704.00		
	SILT FENCE	LF						
4090	905002	6,002.000	3.00000	18,006.00	3.25000	19,506.50		
	REINFORCED SILT FENCE	LF						
4100	905003	21,850.000	0.01000	218.50	33.00000	721,050.00		
	SEDIMENT TRAP	CY						
4110	905004	88.000	273.00000	24,024.00	154.00000	13,552.00		
	INLET SEDIMENT CONTROL, DRAINAGE INLET	EACH						
4120	905005	365.000	273.00000	99,645.00	105.00000	38,325.00		
	INLET SEDIMENT CONTROL, CURB INLET	EACH						

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
4130	905006	17.000	273.00000	4,641.00	220.00000	3,740.00	
	INLET SEDIMENT CONTROL, CULVERT INLET	EACH					
4140	905007	3,210.000	6.65000	21,346.50	8.20000	26,322.00	
	SUPER SILT FENCE	LF					
4150	906002	13.000	1,800.00000	23,400.00	145.00000	1,885.00	
	DEWATERING BAG	EACH					
4160	906003	14.000	18,300.00000	256,200.00	1,400.00000	19,600.00	
	SUMP PIT	EACH					
4170	906004	3.000	10,350.00000	31,050.00	5,000.00000	15,000.00	
	SKIMMER DEWATERING DEVICE	EACH					
4180	907001	2,413.000	36.00000	86,868.00	110.00000	265,430.00	
	TEMPORARY SLOPE DRAIN, 15	LF					
4190	907017	2,659.000	7.00000	18,613.00	7.70000	20,474.30	
	COMPOST FILTER LOGS	LF					
4200	908004	127,915.000	0.01000	1,279.15	10.00000	1,279,150.00	
	TOPSOIL, 6" DEPTH	SY					



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
4210 908007	26,553.000		6.25000	165,956.25	6.00000	159,318.00		
TOPSOILING	SY							
4220 908010	172,396.000		5.25000	905,079.00	4.00000	689,584.00		
TOPSOILING, 6" DEPTH	SY							
4230 908014	295,089.000		0.85000	250,825.65	0.90000	265,580.10		
PERMANENT GRASS SEEDING, DRY GROUND	SY							
4240 908015	131,657.000		1.00000	131,657.00	1.10000	144,822.70		
PERMANENT GRASS SEEDING, STORMWATER	SY							
4250 908017	582,914.000		0.25000	145,728.50	0.28000	163,215.92		
TEMPORARY GRASS SEEDING	SY							
4260 908019	12,179.000		1.00000	12,179.00	1.10000	13,396.90		
PERMANENT GRASS SEEDING, STREAMBANK	SY							
4270 908020	209,883.000		2.05000	430,260.15	2.20000	461,742.60		
EROSION CONTROL BLANKET MULCH	SY							

**Contract Title:** I-95 AND SR896 INTERCHANGE**Contract ID:** T201609002**Counties:** NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
4280	908021	7,259.000	3.85000	27,947.15	4.15000	30,124.85		
	TURF REINFORCEMENT MATting, TYPE 1	SY						
4290	908023	2,039.000	5.25000	10,704.75	28.00000	57,092.00		
	STABILIZED CONSTRUCTION ENTRANCE	SY						
4300	908024	3,022.000	39.00000	117,858.00	76.00000	229,672.00		
	STABILIZED CONSTRUCTION ENTRANCE, TOPDRESSING	TON						
4310	908026	891,233.000	0.32000	285,194.56	0.35000	311,931.55		
	EROSION CONTROL MULCH	SY						
4320	908503	79,278.000	0.90000	71,350.20	0.95000	75,314.10		
	WETLAND MITIGATION GRASS SEEDING	SY						
4330	908524	229.000	270.00000	61,830.00	200.00000	45,800.00		
	CONCRETE BLOCK LINING	SY						
4340	908525	1,620.000	34.00000	55,080.00	15.00000	24,300.00		
	INSTALL ROCKSHIELD WEB MAT	SF						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Contract items		Cat Alt Set:		Cat Alt Member:		LCC:	
4350 909001	6,986.000		19.25000	134,480.50	82.00000	572,852.00		
SANDBAG DIKE	CF							
4360 909004	338.000		50.00000	16,900.00	80.00000	27,040.00		
TURBIDITY CURTAIN, FLOATING	LF							
4370 909005	(1)		60,000.00000	60,000.00	141,000.00000	141,000.00		
STREAM DIVERSION	LS							
4380 909006	4.000		1,100.00000	4,400.00	190.00000	760.00		
STILLING WELL	CY							
4390 910005	2,154.000		72.00000	155,088.00	150.00000	323,100.00		
CLAY BORROW POND LINER	CY							
4400 910007	(1)		123,000.00000	123,000.00	190,000.00000	190,000.00		
OUTLET STRUCTURE	LS							
4410 910008	16,052.000		25.25000	405,313.00	26.00000	417,352.00		
STORMWATER MANAGEMENT POND	CY							
4420 911504	5.000		3,600.00000	18,000.00	3,900.00000	19,500.00		
HERBICIDE APPLICATION, NOXIOUS WEEDS	ACRE							



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Contract items			Cat Alt Set:		Cat Alt Member:		LCC:	
4430	604002	(1)	1,200,000.00000	1,200,000.00	1,576,570.00000	1,576,570.00		
	COFFERDAMS	LS						
4440	604506	8.000	18.00000	144.00	1.00000	8.00		
	FORM LINERS	SF						
4450	606017	70.000	4,000.00000	280,000.00	6,900.00000	483,000.00		
	TECHNIQUE SHAFT, 72"	LF						
4460	606031	450.000	2,200.00000	990,000.00	44.00000	19,800.00		
	EXPLORATORY DRILLING	LF						
4470	613002	102,017.000	1.86000	189,751.62	1.20000	122,420.40		
	SILANE-BASED CONCRETE SEALER	SF						
4480	613506	41,995.000	5.11000	214,594.45	9.00000	377,955.00		
	AESTHETIC STAINING	SF						
4490	616003	(1)	130,000.00000	130,000.00	127,182.00000	127,182.00		
	TESTING AND DISPOSAL OF EXISTING HAZARDOUS STEEL COATING	LS						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:	
4500	762002	832.000	3.00000	2,496.00	3.00000	2,496.00		
SAW CUTTING, CONCRETE, VARIABLE DEPTH		LF						
4510	838002	4,700.000	5.00000	23,500.00	5.23000	24,581.00		
PROVIDE AND INSTALL SPAN WIRES, 1/4"		LF						
4520	838003	14.000	260.00000	3,640.00	275.00000	3,850.00		
PROVIDE AND INSTALL DEAD END MESSENGER WIRE ATTACHMENT		EACH						
4530	838004	21.000	310.00000	6,510.00	330.00000	6,930.00		
PROVIDE AND INSTALL INTERMEDIATE MESSENGER WIRE ATTACHMENT		EACH						
4540	838005	2.000	515.00000	1,030.00	550.00000	1,100.00		
PROVIDE AND INSTALL ANGULAR INTERMEDIATE MESSENGER WIRE ATTACHMENT		EACH						
4550	838009	4,700.000	2.00000	9,400.00	2.20000	10,340.00		
REMOVAL OF MESSENGER WIRE, CABLE AND HARDWARE		LF						



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KIEWIT INFRASTRUCTURE COMPANY		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION:	0001	Contract items	Cat Alt Set:		Cat Alt Member:		LCC:
4560	840001	16.000	515.00000	8,240.00	550.00000	8,800.00	
PROVIDE AND INSTALL DOWN GUY AND ANCHOR		EACH					
4570	840002	1.000	875.00000	875.00	935.00000	935.00	
PROVIDE AND INSTALL OVERHEAD GUY		EACH					
4580	840005	16.000	205.00000	3,280.00	220.00000	3,520.00	
REMOVAL OF DOWN GUY AND ANCHOR		EACH					
4590	840006	1.000	310.00000	310.00	330.00000	330.00	
REMOVAL OF OVERHEAD GUY		EACH					
4600	851516	17.000	1,250.00000	21,250.00	1,320.00000	22,440.00	
LIGHTING BRACKET ARM		EACH					
4610	501508	8,560.000	90.00000	770,400.00	305.00000	2,610,800.00	
PCC PAVEMENT, 12", FIBER REINFORCED		SY					
Section Totals:			\$244,945,079.48		\$269,213,801.82		
Life Cycle Costs:							
Section Total with LCC:			\$244,945,079.48		\$269,213,801.82		



Contract Title: I-95 AND SR896 INTERCHANGE

Contract ID: T201609002

Counties: NEW CASTLE

Contract Item Totals	\$244,945,079.48	\$269,213,801.82
Contract Time Totals	\$60,000,000.00	\$60,000,000.00
Contract Life Cycle Costs Totals	\$0.00	\$0.00
Contract Grand Totals	\$304,945,079.48	\$329,213,801.82

() indicates item is bid as Lump Sum