TABULATION OF BIDS
FINAL

CONTRACT TITLE : SINKHOLE REPAIR, OPEN END, CANAL, FY18-FY20
CALL ORDER : 005 CONTRACT ID : T201803401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7
STATE/FEDERAL AID NO: T201803401 CONTRACT TIME : 365 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT(S) : T201803401
REPAIR OF STORM DRAIN SYSTEMS FOR THE TRANSPORTATION
INFRASTRUCTURE IN THE CANAL DISTRICT. WORK INCLUDES THE
REPAIRS CAUSED BY DETERIORATION, DAMAGE AND FAILURES IN THE
STORM WATER DRAINAGE SYSTEM, PIPE REPLACEMENTS AND NEW
INSTALLATIONS

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 09/06/18 to vendor STANDARD PIPE SERVICES LLC

| RANK | VENDOR NAME | TOTAL BID | % OVER LOW BID | % OVER EST |
|---|---|---|---|---|
| 0 | ENGINEER'S ESTIMATE | $ 1,501,491.25 | 131.9407% | 100.0000% |
| 1 | STANDARD PIPE SERVICES LLC, PO BOX 99, BEAR, DE, 19701 | $ 1,138,005.00 | 100.0000% | 75.7917% |
| 2 | MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 | $ 1,448,293.75 | 127.2660% | 96.4570% |
| 3 | CARROW CONSTRUCTION, LLC, 1685D RIVER ROAD, NEW CASTLE, DE, 19720 | $ 1,644,522.50 | 144.5093% | 109.5259% |
| 4 | EASTERN HIGHWAY SPECIALISTS, INC., 920 NORTH CHURCH STREET, WILMINGTON, DE, 1980 | $ 1,689,985.00 | 148.5042% | 112.5538% |
| 5 | REYBOLD CONSTRUCTION GROUP, LLC., 116 EAST SCOTLAND DRIVE, BEAR, DE, 19701 | $ 1,946,282.00 | 171.0258% | 129.6233% |
| 6 | JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 | $ 2,172,365.05 | 190.8924% | 144.6805% |

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (0) ENGINEER'S ESTIMATE<br>UNIT PRICE | <br>AMOUNT | (1) STANDARD PIPE SERVICES LLC<br>UNIT PRICE | <br>AMOUNT | (2) MUMFORD & MILLER CONCRETE INC<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 SINKHOLE REPAIR ITEMS | | | | | | | | |
| 0010 202000<br>EXCAVATION AND EMBANKMENT | 1000.000 | CY | 30.00000 | 30000.00 | 25.00000 | 25000.00 | 24.50000 | 24500.00 |
| 0020 207000<br>STRUCTURAL EXCAVATION | 1570.000 | CY | 50.00000 | 78500.00 | 10.00000 | 15700.00 | 24.50000 | 38465.00 |
| 0030 208000<br>FLOWABLE FILL | 20.000 | CY | 35.00000 | 700.00 | 300.00000 | 6000.00 | 275.00000 | 5500.00 |
| 0040 209005<br>FURNISHING BORROW, TYPE C FOR PIPE AND UTILITY TRENCH BACKFILL | 260.000 | CY | 33.00000 | 8580.00 | 25.00000 | 6500.00 | 22.25000 | 5785.00 |
| 0050 211500<br>TREE REMOVAL, 6" TO 15" DIAMETER | 5.000 | EACH | 500.00000 | 2500.00 | 900.00000 | 4500.00 | 950.00000 | 4750.00 |
| 0060 211501<br>TREE REMOVAL, GREATER THAN 15" TO 25" DIAMETER | 5.000 | EACH | 1000.00000 | 5000.00 | 1250.00000 | 6250.00 | 2100.00000 | 10500.00 |
| 0070 211502<br>TREE REMOVAL, GREATER THAN 25" TO 37" DIAMETER | 5.000 | EACH | 2200.00000 | 11000.00 | 1500.00000 | 7500.00 | 2800.00000 | 14000.00 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SINKHOLE REPAIR, OPEN END, CANAL, FY18-FY20
CALL ORDER : 005 CONTRACT ID : T201803401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 0 )<br>ENGINEER'S ESTIMATE<br>UNIT PRICE | <br><br>AMOUNT | ( 1 )<br>STANDARD PIPE SERVICES LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>MUMFORD & MILLER CONCRETE INC<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 211503<br>TREE REMOVAL, GREATER THAN 37" TO 49" DIAMETER | 5.000 EACH | 4500.00000 | 22500.00 | 1750.00000 | 8750.00 | 4200.00000 | 21000.00 |
| 0090 211504<br>TREE REMOVAL, GREATER THAN 49" DIAMETER | 5.000 EACH | 8000.00000 | 40000.00 | 1750.00000 | 8750.00 | 5600.00000 | 28000.00 |
| 0100 301001<br>GRADED AGGREGATE BASE COURSE, TYPE B | 200.000 CY | 65.00000 | 13000.00 | 95.00000 | 19000.00 | 104.00000 | 20800.00 |
| 0110 301002<br>GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING | 100.000 CY | 75.00000 | 7500.00 | 50.00000 | 5000.00 | 104.00000 | 10400.00 |
| 0120 302005<br>DELAWARE NO. 57 STONE | 135.000 TON | 50.00000 | 6750.00 | 85.00000 | 11475.00 | 65.50000 | 8842.50 |
| 0130 401026<br>BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 PATCHING | 150.000 TON | 150.00000 | 22500.00 | 130.00000 | 19500.00 | 112.00000 | 16800.00 |
| 0140 401027<br>BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS PG 64-22 PATCHING | 20.000 TON | 225.00000 | 4500.00 | 80.00000 | 1600.00 | 110.00000 | 2200.00 |
| 0150 402000<br>BITUMINOUS CONCRETE PATCHING | 2200.000 SYIN | 2.50000 | 5500.00 | 3.00000 | 6600.00 | 3.50000 | 7700.00 |
| 0160 601000<br>CLEANING DRAINAGE PIPE, 15"-24" DIAMETE | 4500.000 LF | 5.00000 | 22500.00 | 3.20000 | 14400.00 | 3.25000 | 14625.00 |
| 0170 601001<br>CLEANING DRAINAGE PIPE, GREATER THAN 24" DIAMETER | 2900.000 LF | 6.00000 | 17400.00 | 4.20000 | 12180.00 | 4.75000 | 13775.00 |
| 0180 601002<br>HEAVY CLEANING OF DRAINAGE PIPE | 200.000 HOUR | 270.00000 | 54000.00 | 280.00000 | 56000.00 | 350.00000 | 70000.00 |
| 0190 601003<br>PRESSURE GROUTING PIPE JOINTS, 15"-24" DIAMETER | 25.000 EACH | 500.00000 | 12500.00 | 450.00000 | 11250.00 | 550.00000 | 13750.00 |
| 0200 601004<br>PRESSURE GROUTING PIPE JOINTS, GREATER THAN 24" DIAMETER | 50.000 EACH | 650.00000 | 32500.00 | 525.00000 | 26250.00 | 640.00000 | 32000.00 |
| 0210 601011<br>REINFORCED CONCRETE PIPE, 15", CLASS II | 520.000 LF | 60.00000 | 31200.00 | 58.00000 | 30160.00 | 56.00000 | 29120.00 |
| 0220 601012<br>REINFORCED CONCRETE PIPE, 18", CLASS II | 40.000 LF | 85.00000 | 3400.00 | 70.00000 | 2800.00 | 61.00000 | 2440.00 |
| 0230 601014<br>REINFORCED CONCRETE PIPE, 24", CLASS II | 40.000 LF | 75.00000 | 3000.00 | 95.00000 | 3800.00 | 75.00000 | 3000.00 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SINKHOLE REPAIR, OPEN END, CANAL, FY18-FY20
CALL ORDER : 005 CONTRACT ID : T201803401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 0 )<br>ENGINEER'S ESTIMATE<br>UNIT PRICE | <br>AMOUNT | ( 1 )<br>STANDARD PIPE SERVICES LLC<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>MUMFORD & MILLER CONCRETE INC<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0240 601018<br>REINFORCED CONCRETE PIPE, 36", CLASS II | 240.000 LF | 125.00000 | 30000.00 | 160.00000 | 38400.00 | 150.00000 | 36000.00 |
| 0250 601220<br>CORRUGATED POLYETHYLENE PIPE, TYPE S, 15" | 420.000 LF | 50.00000 | 21000.00 | 45.00000 | 18900.00 | 45.00000 | 18900.00 |
| 0260 601221<br>CORRUGATED POLYETHYLENE PIPE, TYPE S, 18" | 340.000 LF | 52.00000 | 17680.00 | 50.00000 | 17000.00 | 47.00000 | 15980.00 |
| 0270 601225<br>CORRUGATED POLYETHYLENE PIPE, TYPE S, 36" | 140.000 LF | 65.00000 | 9100.00 | 120.00000 | 16800.00 | 80.00000 | 11200.00 |
| 0280 601226<br>CORRUGATED POLYETHYLENE PIPE, TYPE S, 42" | 40.000 LF | 70.00000 | 2800.00 | 150.00000 | 6000.00 | 91.00000 | 3640.00 |
| 0290 601227<br>CORRUGATED POLYETHYLENE PIPE, TYPE S, 48" | 40.000 LF | 75.00000 | 3000.00 | 175.00000 | 7000.00 | 103.00000 | 4120.00 |
| 0300 601500<br>PIPE VIDEO INSPECTION | 11000.000 LF | 4.00000 | 44000.00 | 2.75000 | 30250.00 | 3.25000 | 35750.00 |
| 0310 602002<br>DRAINAGE INLET, 34" X 18" | 20.000 EACH | 2500.00000 | 50000.00 | 2000.00000 | 40000.00 | 1950.00000 | 39000.00 |
| 0320 602003<br>DRAINAGE INLET, 34" X 24" | 20.000 EACH | 2750.00000 | 55000.00 | 2100.00000 | 42000.00 | 2245.00000 | 44900.00 |
| 0330 602100<br>REPLACE DRAINAGE INLET GRATE(S) | 20.000 EACH | 250.00000 | 5000.00 | 225.00000 | 4500.00 | 260.00000 | 5200.00 |
| 0340 602101<br>REPLACE DRAINAGE INLET FRAME(S) | 20.000 EACH | 310.00000 | 6200.00 | 250.00000 | 5000.00 | 315.00000 | 6300.00 |
| 0350 602130<br>ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET | 110.000 EACH | 1000.00000 | 110000.00 | 1000.00000 | 110000.00 | 785.00000 | 86350.00 |
| 0360 610009<br>PORTLAND CEMENT CONCRETE MASONRY, CLASS B | 35.000 CY | 1400.00000 | 49000.00 | 500.00000 | 17500.00 | 615.00000 | 21525.00 |
| 0370 610015<br>PORTLAND CEMENT CONCRETE MASONRY, CLASS C | 20.000 CY | 800.00000 | 16000.00 | 400.00000 | 8000.00 | 605.00000 | 12100.00 |
| 0380 612552<br>SPRAYED APPLIED CEMENTITIOUS MORTAR FOR PIPE, 24"- 48" | 400.000 LF | 675.00000 | 270000.00 | 410.00000 | 164000.00 | 670.00000 | 268000.00 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SINKHOLE REPAIR, OPEN END, CANAL, FY18-FY20
CALL ORDER : 005 CONTRACT ID : T201803401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (0) ENGINEER'S ESTIMATE<br>UNIT PRICE | <br>AMOUNT | (1) STANDARD PIPE SERVICES LLC<br>UNIT PRICE | <br>AMOUNT | (2) MUMFORD & MILLER CONCRETE INC<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0390 612553<br>SPRAYED APPLIED CEMENTITIOUS MORTAR FOR PIPE, GRETAER THAN 4 8" | 200.000 | LF | 750.00000 | 150000.00 | 520.00000 | 104000.00 | 875.00000 | 175000.00 |
| 0400 701013<br>PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | 100.000 | LF | 50.00000 | 5000.00 | 30.00000 | 3000.00 | 47.00000 | 4700.00 |
| 0410 701018<br>INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1-8 | 100.000 | LF | 30.00000 | 3000.00 | 40.00000 | 4000.00 | 52.00000 | 5200.00 |
| 0420 701019<br>INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 2 | 350.000 | LF | 50.00000 | 17500.00 | 45.00000 | 15750.00 | 49.00000 | 17150.00 |
| 0430 705001<br>PORTLAND CEMENT CONCRETE SIDEWALK, 4" | 820.000 | SF | 12.00000 | 9840.00 | 8.50000 | 6970.00 | 15.00000 | 12300.00 |
| 0440 705002<br>PORTLAND CEMENT CONCRETE SIDEWALK, 6" | 240.000 | SF | 22.00000 | 5280.00 | 11.00000 | 2640.00 | 23.00000 | 5520.00 |
| 0450 705007<br>SIDEWALK SURFACE DETECTABLE WARNING SYSTEM | 35.000 | SF | 40.00000 | 1400.00 | 10.00000 | 350.00 | 38.00000 | 1330.00 |
| 0460 705009<br>CURB RAMP, TYPE 2, 3, AND/OR 4 | 85.000 | SF | 15.00000 | 1275.00 | 10.00000 | 850.00 | 38.00000 | 3230.00 |
| 0470 707001<br>RIPRAP, R-4 | 510.000 | SY | 48.00000 | 24480.00 | 80.00000 | 40800.00 | 67.75000 | 34552.50 |
| 0480 708003<br>GEOTEXTILES, RIPRAP | 200.000 | SY | 6.00000 | 1200.00 | 20.00000 | 4000.00 | 4.00000 | 800.00 |
| 0490 762000<br>SAW CUTTING, BITUMINOUS CONCRETE | 1640.000 | LF | 3.25000 | 5330.00 | 2.00000 | 3280.00 | 1.75000 | 2870.00 |
| 0500 762001<br>SAW CUTTING, CONCRETE, FULL DEPTH | 220.000 | LF | 5.00000 | 1100.00 | 3.00000 | 660.00 | 5.00000 | 1100.00 |
| 0510 763000<br>INITIAL EXPENSE/DE-MOBILIZATION | | LUMP | 38000.00000 | 38000.00 | 20000.00000 | 20000.00 | 48000.00000 | 48000.00 |
| 0520 805001<br>PLASTIC DRUMS | 1800.000 | EADY | 0.40000 | 720.00 | 0.50000 | 900.00 | 0.25000 | 450.00 |
| 0530 808001<br>FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I | 25.000 | EADY | 150.00000 | 3750.00 | 200.00000 | 5000.00 | 100.00000 | 2500.00 |
| 0540 808002<br>FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II | 10.000 | EADY | 100.00000 | 1000.00 | 200.00000 | 2000.00 | 100.00000 | 1000.00 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SINKHOLE REPAIR, OPEN END, CANAL, FY18-FY20
CALL ORDER : 005 CONTRACT ID : T201803401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (0) ENGINEER'S ESTIMATE<br>UNIT PRICE | <br>AMOUNT | (1) STANDARD PIPE SERVICES LLC<br>UNIT PRICE | <br>AMOUNT | (2) MUMFORD & MILLER CONCRETE INC<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0550 810001<br>TEMPORARY WARNING SIGNS AND PLAQUES | 520.000 | EADY | 4.00000 | 2080.00 | 3.00000 | 1560.00 | 2.00000 | 1040.00 |
| 0560 811001<br>FLAGGER, NEW CASTLE COUNTY STATE | 700.000 | HOUR | 65.00000 | 45500.00 | 55.00000 | 38500.00 | 75.70000 | 52990.00 |
| 0570 811013<br>FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME | 100.000 | HOUR | 80.00000 | 8000.00 | 75.00000 | 7500.00 | 95.00000 | 9500.00 |
| 0580 813001<br>TEMPORARY BARRICADES, TYPE III | 450.000 | LFDY | 1.00000 | 450.00 | 3.00000 | 1350.00 | 0.50000 | 225.00 |
| 0590 908003<br>TOPSOIL, 4" DEPTH | 4500.000 | SY | 7.00000 | 31500.00 | 6.00000 | 27000.00 | 10.25000 | 46125.00 |
| 0600 908016<br>PERMANENT GRASS SEEDING, SUBDIVISION | 5735.000 | SY | 2.00000 | 11470.00 | 1.00000 | 5735.00 | 1.50000 | 8602.50 |
| 0610 908020<br>EROSION CONTROL BLANKET MULCH | 2615.000 | SY | 3.75000 | 9806.25 | 3.00000 | 7845.00 | 2.75000 | 7191.25 |
| SECTION TOTALS | | | | $ 1,501,491.25 | | $ 1,138,005.00 | | $ 1,448,293.75 |
| CONTRACT TOTALS | | | | $ 1,501,491.25 | | $ 1,138,005.00 | | $ 1,448,293.75 |
| DBE GOALS | | | 0 | % | | % | | % |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SINKHOLE REPAIR, OPEN END, CANAL, FY18-FY20
CALL ORDER : 005 CONTRACT ID : T201803401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 3 )<br>CARROW CONSTRUCTION LLC<br>UNIT PRICE | <br>AMOUNT | ( 4 )<br>EASTERN HIGHWAY SPEC INC<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>REYBOLD CONSTRUCTION GROUP LL<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 SINKHOLE REPAIR ITEMS | | | | | | | | |
| 0010 202000<br>EXCAVATION AND EMBANKMENT | 1000.000 | CY | 30.00000 | 30000.00 | 20.00000 | 20000.00 | 27.00000 | 27000.00 |
| 0020 207000<br>STRUCTURAL EXCAVATION | 1570.000 | CY | 30.00000 | 47100.00 | 35.00000 | 54950.00 | 23.50000 | 36895.00 |
| 0030 208000<br>FLOWABLE FILL | 20.000 | CY | 300.00000 | 6000.00 | 250.00000 | 5000.00 | 244.00000 | 4880.00 |
| 0040 209005<br>FURNISHING BORROW, TYPE C FOR PIPE AND UTILITY TRENCH BACKFILL | 260.000 | CY | 20.00000 | 5200.00 | 25.00000 | 6500.00 | 20.00000 | 5200.00 |
| 0050 211500<br>TREE REMOVAL, 6" TO 15" DIAMETER | 5.000 | EACH | 450.00000 | 2250.00 | 150.00000 | 750.00 | 702.00000 | 3510.00 |
| 0060 211501<br>TREE REMOVAL, GREATER THAN 15" TO 25" DIAMETER | 5.000 | EACH | 750.00000 | 3750.00 | 200.00000 | 1000.00 | 937.00000 | 4685.00 |
| 0070 211502<br>TREE REMOVAL, GREATER THAN 25" TO 37" DIAMETER | 5.000 | EACH | 2000.00000 | 10000.00 | 350.00000 | 1750.00 | 1171.00000 | 5855.00 |
| 0080 211503<br>TREE REMOVAL, GREATER THAN 37" TO 49" DIAMETER | 5.000 | EACH | 4000.00000 | 20000.00 | 500.00000 | 2500.00 | 1522.00000 | 7610.00 |
| 0090 211504<br>TREE REMOVAL, GREATER THAN 49" DIAMETER | 5.000 | EACH | 5000.00000 | 25000.00 | 1200.00000 | 6000.00 | 2108.00000 | 10540.00 |
| 0100 301001<br>GRADED AGGREGATE BASE COURSE, TYPE B | 200.000 | CY | 100.00000 | 20000.00 | 90.00000 | 18000.00 | 65.00000 | 13000.00 |
| 0110 301002<br>GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING | 100.000 | CY | 80.00000 | 8000.00 | 90.00000 | 9000.00 | 84.00000 | 8400.00 |
| 0120 302005<br>DELAWARE NO. 57 STONE | 135.000 | TON | 55.00000 | 7425.00 | 63.00000 | 8505.00 | 44.00000 | 5940.00 |
| 0130 401026<br>BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 PATCHING | 150.000 | TON | 160.00000 | 24000.00 | 200.00000 | 30000.00 | 97.00000 | 14550.00 |
| 0140 401027<br>BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS PG 64-22 PATCHING | 20.000 | TON | 130.00000 | 2600.00 | 250.00000 | 5000.00 | 88.00000 | 1760.00 |
| 0150 402000<br>BITUMINOUS CONCRETE PATCHING | 2200.000 | SYIN | 4.00000 | 8800.00 | 5.00000 | 11000.00 | 14.00000 | 30800.00 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SINKHOLE REPAIR, OPEN END, CANAL, FY18-FY20
CALL ORDER : 005 CONTRACT ID : T201803401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 3 )<br>CARROW CONSTRUCTION LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 4 )<br>EASTERN HIGHWAY SPEC INC<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>REYBOLD CONSTRUCTION GROUP LL<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0160 601000<br>CLEANING DRAINAGE PIPE, 15"-24" DIAMETE | 4500.000 LF | 4.00000 | 18000.00 | 4.00000 | 18000.00 | 1.75000 | 7875.00 |
| 0170 601001<br>CLEANING DRAINAGE PIPE, GREATER THAN 24" DIAMETER | 2900.000 LF | 5.50000 | 15950.00 | 5.00000 | 14500.00 | 2.35000 | 6815.00 |
| 0180 601002<br>HEAVY CLEANING OF DRAINAGE PIPE | 200.000 HOUR | 350.00000 | 70000.00 | 275.00000 | 55000.00 | 410.00000 | 82000.00 |
| 0190 601003<br>PRESSURE GROUTING PIPE JOINTS, 15"-24" DIAMETER | 25.000 EACH | 550.00000 | 13750.00 | 575.00000 | 14375.00 | 878.00000 | 21950.00 |
| 0200 601004<br>PRESSURE GROUTING PIPE JOINTS, GREATER THAN 24" DIAMETER | 50.000 EACH | 635.00000 | 31750.00 | 675.00000 | 33750.00 | 1171.00000 | 58550.00 |
| 0210 601011<br>REINFORCED CONCRETE PIPE, 15", CLASS II | 520.000 LF | 70.00000 | 36400.00 | 72.00000 | 37440.00 | 40.00000 | 20800.00 |
| 0220 601012<br>REINFORCED CONCRETE PIPE, 18", CLASS II | 40.000 LF | 77.00000 | 3080.00 | 78.00000 | 3120.00 | 58.00000 | 2320.00 |
| 0230 601014<br>REINFORCED CONCRETE PIPE, 24", CLASS II | 40.000 LF | 90.00000 | 3600.00 | 94.00000 | 3760.00 | 74.00000 | 2960.00 |
| 0240 601018<br>REINFORCED CONCRETE PIPE, 36", CLASS II | 240.000 LF | 145.00000 | 34800.00 | 175.00000 | 42000.00 | 127.00000 | 30480.00 |
| 0250 601220<br>CORRUGATED POLYETHYLENE PIPE, TYPE S, 15" | 420.000 LF | 50.00000 | 21000.00 | 60.00000 | 25200.00 | 32.00000 | 13440.00 |
| 0260 601221<br>CORRUGATED POLYETHYLENE PIPE, TYPE S, 18" | 340.000 LF | 55.00000 | 18700.00 | 62.00000 | 21080.00 | 36.00000 | 12240.00 |
| 0270 601225<br>CORRUGATED POLYETHYLENE PIPE, TYPE S, 36" | 140.000 LF | 125.00000 | 17500.00 | 95.00000 | 13300.00 | 66.00000 | 9240.00 |
| 0280 601226<br>CORRUGATED POLYETHYLENE PIPE, TYPE S, 42" | 40.000 LF | 170.00000 | 6800.00 | 105.00000 | 4200.00 | 84.00000 | 3360.00 |
| 0290 601227<br>CORRUGATED POLYETHYLENE PIPE, TYPE S, 48" | 40.000 LF | 225.00000 | 9000.00 | 155.00000 | 6200.00 | 96.00000 | 3840.00 |
| 0300 601500<br>PIPE VIDEO INSPECTION | 11000.000 LF | 3.35000 | 36850.00 | 4.00000 | 44000.00 | 2.00000 | 22000.00 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SINKHOLE REPAIR, OPEN END, CANAL, FY18-FY20
CALL ORDER : 005 CONTRACT ID : T201803401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 3 )<br>CARROW CONSTRUCTION LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 4 )<br>EASTERN HIGHWAY SPEC INC<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>REYBOLD CONSTRUCTION GROUP LL<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0310 602002<br>DRAINAGE INLET, 34" X 18" | 20.000 EACH | 2500.00000 | 50000.00 | 2000.00000 | 40000.00 | 2900.00000 | 58000.00 |
| 0320 602003<br>DRAINAGE INLET, 34" X 24" | 20.000 EACH | 2800.00000 | 56000.00 | 2150.00000 | 43000.00 | 2960.00000 | 59200.00 |
| 0330 602100<br>REPLACE DRAINAGE INLET GRATE(S) | 20.000 EACH | 225.00000 | 4500.00 | 290.00000 | 5800.00 | 278.00000 | 5560.00 |
| 0340 602101<br>REPLACE DRAINAGE INLET FRAME(S) | 20.000 EACH | 300.00000 | 6000.00 | 275.00000 | 5500.00 | 523.00000 | 10460.00 |
| 0350 602130<br>ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET | 110.000 EACH | 1000.00000 | 110000.00 | 900.00000 | 99000.00 | 712.00000 | 78320.00 |
| 0360 610009<br>PORTLAND CEMENT CONCRETE MASONRY, CLASS B | 35.000 CY | 950.00000 | 33250.00 | 900.00000 | 31500.00 | 447.00000 | 15645.00 |
| 0370 610015<br>PORTLAND CEMENT CONCRETE MASONRY, CLASS C | 20.000 CY | 950.00000 | 19000.00 | 600.00000 | 12000.00 | 451.00000 | 9020.00 |
| 0380 612552<br>SPRAYED APPLIED CEMENTITIOUS MORTAR FOR PIPE, 24"- 48" | 400.000 LF | 680.00000 | 272000.00 | 900.00000 | 360000.00 | 1400.00000 | 560000.00 |
| 0390 612553<br>SPRAYED APPLIED CEMENTITIOUS MORTAR FOR PIPE, GRETAER THAN 4 8" | 200.000 LF | 875.00000 | 175000.00 | 1400.00000 | 280000.00 | 1757.00000 | 351400.00 |
| 0400 701013<br>PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | 100.000 LF | 60.00000 | 6000.00 | 36.00000 | 3600.00 | 40.00000 | 4000.00 |
| 0410 701018<br>INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1-8 | 100.000 LF | 80.00000 | 8000.00 | 44.00000 | 4400.00 | 46.00000 | 4600.00 |
| 0420 701019<br>INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 2 | 350.000 LF | 75.00000 | 26250.00 | 38.00000 | 13300.00 | 40.00000 | 14000.00 |
| 0430 705001<br>PORTLAND CEMENT CONCRETE SIDEWALK, 4" | 820.000 SF | 8.00000 | 6560.00 | 13.00000 | 10660.00 | 7.00000 | 5740.00 |
| 0440 705002<br>PORTLAND CEMENT CONCRETE SIDEWALK, 6" | 240.000 SF | 10.00000 | 2400.00 | 18.00000 | 4320.00 | 8.00000 | 1920.00 |
| 0450 705007<br>SIDEWALK SURFACE DETECTABLE WARNING SYSTEM | 35.000 SF | 60.00000 | 2100.00 | 35.00000 | 1225.00 | 42.00000 | 1470.00 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SINKHOLE REPAIR, OPEN END, CANAL, FY18-FY20
CALL ORDER : 005 CONTRACT ID : T201803401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 3 )<br>CARROW CONSTRUCTION LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 4 )<br>EASTERN HIGHWAY SPEC INC<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>REYBOLD CONSTRUCTION GROUP LL<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0460 705009<br>CURB RAMP, TYPE 2, 3, AND/OR 4 | 85.000 | SF | 50.00000 | 4250.00 | 24.00000 | 2040.00 | 14.00000 | 1190.00 |
| 0470 707001<br>RIPRAP, R-4 | 510.000 | SY | 125.00000 | 63750.00 | 65.00000 | 33150.00 | 38.00000 | 19380.00 |
| 0480 708003<br>GEOTEXTILES, RIPRAP | 200.000 | SY | 3.00000 | 600.00 | 50.00000 | 10000.00 | 3.75000 | 750.00 |
| 0490 762000<br>SAW CUTTING, BITUMINOUS CONCRETE | 1640.000 | LF | 2.00000 | 3280.00 | 2.00000 | 3280.00 | 2.50000 | 4100.00 |
| 0500 762001<br>SAW CUTTING, CONCRETE, FULL DEPTH | 220.000 | LF | 6.00000 | 1320.00 | 10.00000 | 2200.00 | 5.30000 | 1166.00 |
| 0510 763000<br>INITIAL EXPENSE/DE-MOBILIZATION | | LUMP | 105000.00000 | 105000.00 | 50000.00000 | 50000.00 | 137000.00000 | 137000.00 |
| 0520 805001<br>PLASTIC DRUMS | 1800.000 | EADY | 1.00000 | 1800.00 | 2.00000 | 3600.00 | 0.47000 | 846.00 |
| 0530 808001<br>FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I | 25.000 | EADY | 300.00000 | 7500.00 | 250.00000 | 6250.00 | 234.00000 | 5850.00 |
| 0540 808002<br>FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II | 10.000 | EADY | 300.00000 | 3000.00 | 250.00000 | 2500.00 | 234.00000 | 2340.00 |
| 0550 810001<br>TEMPORARY WARNING SIGNS AND PLAQUES | 520.000 | EADY | 4.00000 | 2080.00 | 35.00000 | 18200.00 | 3.00000 | 1560.00 |
| 0560 811001<br>FLAGGER, NEW CASTLE COUNTY STATE | 700.000 | HOUR | 80.00000 | 56000.00 | 75.00000 | 52500.00 | 73.00000 | 51100.00 |
| 0570 811013<br>FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME | 100.000 | HOUR | 120.00000 | 12000.00 | 105.00000 | 10500.00 | 102.00000 | 10200.00 |
| 0580 813001<br>TEMPORARY BARRICADES, TYPE III | 450.000 | LFDY | 2.00000 | 900.00 | 7.00000 | 3150.00 | 0.60000 | 270.00 |
| 0590 908003<br>TOPSOIL, 4" DEPTH | 4500.000 | SY | 6.00000 | 27000.00 | 9.00000 | 40500.00 | 8.00000 | 36000.00 |
| 0600 908016<br>PERMANENT GRASS SEEDING, SUBDIVISION | 5735.000 | SY | 1.50000 | 8602.50 | 2.00000 | 11470.00 | 2.00000 | 11470.00 |
| 0610 908020<br>EROSION CONTROL BLANKET MULCH | 2615.000 | SY | 5.00000 | 13075.00 | 4.00000 | 10460.00 | 2.00000 | 5230.00 |
| SECTION TOTALS | | | $ | 1,644,522.50 | $ | 1,689,985.00 | $ | 1,946,282.00 |
| CONTRACT TOTALS | | | $ | 1,644,522.50 | $ | 1,689,985.00 | $ | 1,946,282.00 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SINKHOLE REPAIR, OPEN END, CANAL, FY18-FY20
CALL ORDER : 005 CONTRACT ID : T201803401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 3 )<br>CARROW CONSTRUCTION LLC<br>UNIT PRICE | <br>AMOUNT | ( 4 )<br>EASTERN HIGHWAY SPEC INC<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>REYBOLD CONSTRUCTION GROUP LL<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| DBE GOALS | | | % | | % | | % |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SINKHOLE REPAIR, OPEN END, CANAL, FY18-FY20
CALL ORDER : 005 CONTRACT ID : T201803401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 6 )<br>JJID INC<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 SINKHOLE REPAIR ITEMS | | | | | | | | |
| 0010 202000<br>EXCAVATION AND EMBANKMENT | 1000.000 | CY | 105.20000 | 105200.00 | | | | |
| 0020 207000<br>STRUCTURAL EXCAVATION | 1570.000 | CY | 32.87000 | 51605.90 | | | | |
| 0030 208000<br>FLOWABLE FILL | 20.000 | CY | 395.65000 | 7913.00 | | | | |
| 0040 209005<br>FURNISHING BORROW, TYPE C FOR PIPE AND UTILITY TRENCH BACKFILL | 260.000 | CY | 33.38000 | 8678.80 | | | | |
| 0050 211500<br>TREE REMOVAL, 6" TO 15" DIAMETER | 5.000 | EACH | 110.47000 | 552.35 | | | | |
| 0060 211501<br>TREE REMOVAL, GREATER THAN 15" TO 25" DIAMETER | 5.000 | EACH | 662.84000 | 3314.20 | | | | |
| 0070 211502<br>TREE REMOVAL, GREATER THAN 25" TO 37" DIAMETER | 5.000 | EACH | 1215.20000 | 6076.00 | | | | |
| 0080 211503<br>TREE REMOVAL, GREATER THAN 37" TO 49" DIAMETER | 5.000 | EACH | 2209.45000 | 11047.25 | | | | |
| 0090 211504<br>TREE REMOVAL, GREATER THAN 49" DIAMETER | 5.000 | EACH | 2761.81000 | 13809.05 | | | | |
| 0100 301001<br>GRADED AGGREGATE BASE COURSE, TYPE B | 200.000 | CY | 128.82000 | 25764.00 | | | | |
| 0110 301002<br>GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING | 100.000 | CY | 371.23000 | 37123.00 | | | | |
| 0120 302005<br>DELAWARE NO. 57 STONE | 135.000 | TON | 49.46000 | 6677.10 | | | | |
| 0130 401026<br>BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 PATCHING | 150.000 | TON | 325.69000 | 48853.50 | | | | |
| 0140 401027<br>BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS PG 64-22 PATCHING | 20.000 | TON | 392.87000 | 7857.40 | | | | |
| 0150 402000<br>BITUMINOUS CONCRETE PATCHING | 2200.000 | SYIN | 10.93000 | 24046.00 | | | | |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SINKHOLE REPAIR, OPEN END, CANAL, FY18-FY20
CALL ORDER : 005 CONTRACT ID : T201803401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 6 )<br>JJID INC<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0160 601000<br>CLEANING DRAINAGE PIPE, 15"-24" DIAMETE | 4500.000 LF | 4.20000 | 18900.00 | | | | |
| 0170 601001<br>CLEANING DRAINAGE PIPE, GREATER THAN 24" DIAMETER | 2900.000 LF | 4.53000 | 13137.00 | | | | |
| 0180 601002<br>HEAVY CLEANING OF DRAINAGE PIPE | 200.000 HOUR | 276.18000 | 55236.00 | | | | |
| 0190 601003<br>PRESSURE GROUTING PIPE JOINTS, 15"-24" DIAMETER | 25.000 EACH | 497.13000 | 12428.25 | | | | |
| 0200 601004<br>PRESSURE GROUTING PIPE JOINTS, GREATER THAN 24" DIAMETER | 50.000 EACH | 563.41000 | 28170.50 | | | | |
| 0210 601011<br>REINFORCED CONCRETE PIPE, 15", CLASS II | 520.000 LF | 71.36000 | 37107.20 | | | | |
| 0220 601012<br>REINFORCED CONCRETE PIPE, 18", CLASS II | 40.000 LF | 78.21000 | 3128.40 | | | | |
| 0230 601014<br>REINFORCED CONCRETE PIPE, 24", CLASS II | 40.000 LF | 246.76000 | 9870.40 | | | | |
| 0240 601018<br>REINFORCED CONCRETE PIPE, 36", CLASS II | 240.000 LF | 174.98000 | 41995.20 | | | | |
| 0250 601220<br>CORRUGATED POLYETHYLENE PIPE, TYPE S, 15" | 420.000 LF | 50.97000 | 21407.40 | | | | |
| 0260 601221<br>CORRUGATED POLYETHYLENE PIPE, TYPE S, 18" | 340.000 LF | 74.07000 | 25183.80 | | | | |
| 0270 601225<br>CORRUGATED POLYETHYLENE PIPE, TYPE S, 36" | 140.000 LF | 115.00000 | 16100.00 | | | | |
| 0280 601226<br>CORRUGATED POLYETHYLENE PIPE, TYPE S, 42" | 40.000 LF | 178.39000 | 7135.60 | | | | |
| 0290 601227<br>CORRUGATED POLYETHYLENE PIPE, TYPE S, 48" | 40.000 LF | 145.47000 | 5818.80 | | | | |
| 0300 601500<br>PIPE VIDEO INSPECTION | 11000.000 LF | 3.20000 | 35200.00 | | | | |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SINKHOLE REPAIR, OPEN END, CANAL, FY18-FY20
CALL ORDER : 005 CONTRACT ID : T201803401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 6 )<br>JJID INC<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0310 602002<br>DRAINAGE INLET, 34" X 18" | 20.000 | EACH | 2753.48000 | 55069.60 | | | | |
| 0320 602003<br>DRAINAGE INLET, 34" X 24" | 20.000 | EACH | 3006.45000 | 60129.00 | | | | |
| 0330 602100<br>REPLACE DRAINAGE INLET GRATE(S) | 20.000 | EACH | 459.36000 | 9187.20 | | | | |
| 0340 602101<br>REPLACE DRAINAGE INLET FRAME(S) | 20.000 | EACH | 363.30000 | 7266.00 | | | | |
| 0350 602130<br>ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET | 110.000 | EACH | 1408.72000 | 154959.20 | | | | |
| 0360 610009<br>PORTLAND CEMENT CONCRETE MASONRY, CLASS B | 35.000 | CY | 518.18000 | 18136.30 | | | | |
| 0370 610015<br>PORTLAND CEMENT CONCRETE MASONRY, CLASS C | 20.000 | CY | 465.70000 | 9314.00 | | | | |
| 0380 612552<br>SPRAYED APPLIED CEMENTITIOUS MORTAR FOR PIPE, 24"- 48" | 400.000 | LF | 1281.48000 | 512592.00 | | | | |
| 0390 612553<br>SPRAYED APPLIED CEMENTITIOUS MORTAR FOR PIPE, GRETAER THAN 4 8" | 200.000 | LF | 1458.24000 | 291648.00 | | | | |
| 0400 701013<br>PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | 100.000 | LF | 64.56000 | 6456.00 | | | | |
| 0410 701018<br>INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1-8 | 100.000 | LF | 63.07000 | 6307.00 | | | | |
| 0420 701019<br>INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 2 | 350.000 | LF | 50.14000 | 17549.00 | | | | |
| 0430 705001<br>PORTLAND CEMENT CONCRETE SIDEWALK, 4" | 820.000 | SF | 16.38000 | 13431.60 | | | | |
| 0440 705002<br>PORTLAND CEMENT CONCRETE SIDEWALK, 6" | 240.000 | SF | 16.87000 | 4048.80 | | | | |
| 0450 705007<br>SIDEWALK SURFACE DETECTABLE WARNING SYSTEM | 35.000 | SF | 47.38000 | 1658.30 | | | | |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SINKHOLE REPAIR, OPEN END, CANAL, FY18-FY20
CALL ORDER : 005 CONTRACT ID : T201803401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (6)<br>JJID INC<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0460 705009<br>CURB RAMP, TYPE 2, 3, AND/OR 4 | 85.000 | SF | 22.76000 | 1934.60 | | | | |
| 0470 707001<br>RIPRAP, R-4 | 510.000 | SY | 83.61000 | 42641.10 | | | | |
| 0480 708003<br>GEOTEXTILES, RIPRAP | 200.000 | SY | 14.76000 | 2952.00 | | | | |
| 0490 762000<br>SAW CUTTING, BITUMINOUS CONCRETE | 1640.000 | LF | 1.38000 | 2263.20 | | | | |
| 0500 762001<br>SAW CUTTING, CONCRETE, FULL DEPTH | 220.000 | LF | 2.71000 | 596.20 | | | | |
| 0510 763000<br>INITIAL EXPENSE/DE-MOBILIZATION | | LUMP | 144500.00000 | 144500.00 | | | | |
| 0520 805001<br>PLASTIC DRUMS | 1800.000 | EADY | 0.11000 | 198.00 | | | | |
| 0530 808001<br>FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I | 25.000 | EADY | 23.69000 | 592.25 | | | | |
| 0540 808002<br>FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II | 10.000 | EADY | 23.69000 | 236.90 | | | | |
| 0550 810001<br>TEMPORARY WARNING SIGNS AND PLAQUES | 520.000 | EADY | 1.66000 | 863.20 | | | | |
| 0560 811001<br>FLAGGER, NEW CASTLE COUNTY STATE | 700.000 | HOUR | 74.00000 | 51800.00 | | | | |
| 0570 811013<br>FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME | 100.000 | HOUR | 106.00000 | 10600.00 | | | | |
| 0580 813001<br>TEMPORARY BARRICADES, TYPE III | 450.000 | LFDY | 0.39000 | 175.50 | | | | |
| 0590 908003<br>TOPSOIL, 4" DEPTH | 4500.000 | SY | 9.84000 | 44280.00 | | | | |
| 0600 908016<br>PERMANENT GRASS SEEDING, SUBDIVISION | 5735.000 | SY | 1.05000 | 6021.75 | | | | |
| 0610 908020<br>EROSION CONTROL BLANKET MULCH | 2615.000 | SY | 2.15000 | 5622.25 | | | | |
| SECTION TOTALS | | | $ | 2,172,365.05 | $ | | $ | |
| CONTRACT TOTALS | | | $ | 2,172,365.05 | $ | 0.00 | $ | |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SINKHOLE REPAIR, OPEN END, CANAL, FY18-FY20
CALL ORDER : 005 CONTRACT ID : T201803401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/31/18 DISTRICT : M7

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (6)<br>JJID INC<br>UNIT PRICE | AMOUNT | ( )<br><br>UNIT PRICE | AMOUNT | ( )<br><br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| DBE GOALS | | | % | | % | | % |