
DATE

DATE

DELAWARE
DEPARTMENT OF TRANSPORTATION

SCALE :

CHIEF ENGINEER

DESIGN ENGINEER

RECOMMENDED

APPROVED

N.T.S.

SHT.                                         OFSTANDARD NO.

LC

W-BEAM

ANCHOR PLATE TO W-BEAM CONNECTION DETAIL

DRILL 4 HOLES-

LC
SECTION A-A

ANCHOR PLATE

TIMBER BEARING PLATE

SHORT TIMBER BREAKAWAY POST

NOTES:

SWAGE CONNECTION SLEEVE END PLATE

NAIL (SEE NOTE)

2).  TIGHTEN ASSEMBLY UNTIL CABLE IS TAUGHT.

STEEL POST SLEEVE

POST SLEEVE

POST SLEEVE

TIMBER BEARING PLATE

SECURE BEARING PLATE TO PREVENT ROTATION

WITH TWO 10d GALVANIZED NAILS

END PLATE

A

A

SHORT TIMBER BREAKAWAY POST, AND BENT OVER BEARING PLATE.

1 ).  TO ENSURE THAT THE TIMBER BEARING PLATE REMAINS IN POSITION,

ANCHOR PLATE

WELD END PLATE

TO ANCHOR PLATE

THREE SIDES

 SWAGED CABLE ASSEMBLAGE AND RELATED HARDWARE ASSEMBLY

AND NUTS

DRILL 4 HOLES-

(LOWER BOLT L)

3).  ALL HOLES SHALL BE DRILLED PRIOR TO GALVANIZING.
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1" (25.6) DIA. STEEL WASHER

THIS APPLICATION FOR USE IN END ANCHORAGE ONLY

1" (25.6) DIA. STEEL WASHER
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HARDWARE

B-13 (2004)

2 - 10d GALVANIZED STEEL NAILS SHALL BE DRIVEN IN THE
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