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CONTRACT # T200809003
F.A.P. # IM-N056(35)

PROJECT: SR1/I-95 Interchange

SSR1/I-95 Interchange

DDELAWARE DEPARTMENT OF TRANSPORTATION

TTRAFFIC ITMS ESTIMATE
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IITMS
LINE # ITEM # QTY UOM DESCRIPTION  -  (PROJECT CONTRACTOR ITEMS) B B

1 3 747506 6 EA  Cabinet Base
2 65 746830 0.75 CY  Removal of Concrete Pole Bases and Cabinet Foundations
3 69 745521 1577 LF  Supply of 4" SDR-13.5 HDPE Conduit (Bore)
4 72 745524 13575 LF  Supply of 4" Schedule 80 PVC Conduit (Trench)
5 75 745527 1110 LF  Supply of 2 1/2" Galvanized Steel Conduit
6 76 745528 5140 LF  Supply of 2" Galvanized Steel Conduit
7 77 745529 285 LF  Supply of 1 1/2" Galvanized Steel Conduit
8 86 745538 555 LF  Supply of 1 1/2" Flexible Metallic-Liquidtight Conduit
9 90 745542 1887 LF  Installation of Conduit under Existing Pavement - Directional Bore
10 92 745544 15800 LF  Installation of Conduit in Unpaved Trench
11 94 745546 555 LF  Installation of Conduit on Structure
12 95 745547 1970 LF  Installation of Additional Conduits in Trench or Open Cut Pavement
13 97 745549 315 LF  Installation of Bridge-Mounted Conduit from Work Area Above Bridge Deck
14 111 744506 11 EA  Conduit Junction Well, Type 7, 36" x 60" Precast Polymer Concrete
15 123 744520 24 EA  Conduit Junction Well, Type 1, 20" x 20" Precast Concrete
16 126 744523 37 EA  Conduit Junction Well, Type 4, 20" x 42 ½" Precast Concrete
17 179 746847 4 EA  Pole Base Type 3
18 184 746852 10 EA  Pole Base Type 6
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL PROJECT CONTRACTOR ITEMS

UUNIT COST TTOTAL COST
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IITMS
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC CONTRACTOR ITEMS) B B

1 12 746727 4100 LF  Supply of 8/2 UF W/ground (Electric Service) 2.10 8,610.00
2 32 746782 6345 LF  Installation of First Cable in Existing Empty Conduit 1.30 8,248.50
3 33 746783 18920 LF  Installation of Each Additional Cable in Existing Empty Conduit 0.25 4,730.00
4 36 746786 15 EA  Installation of Cable in Steel Pole w/ Existing Weatherhead 76.00 1,140.00
5 107 746717 7 EA  Electric Service on Pedestal with Service Riser 720.00 5,040.00
6 153 746507 1 EA  Installation of Steel Pole (Equal to or Greater than 17' and less than 40') 230.00 230.00
7 154 746528 13 EA  Installation of Steel Pole (Equal to or Greater than 40') 3400.00 44,200.00
8 162 746734 1 EA  Removal of Steel Pole (Equal to or Greater than 40') 2300.00 2,300.00
9 76 745528 300 LF  Supply of 2" Galvanized Steel Conduit 7.00 2,100.00
10 90 745542 295 LF  Installation of Conduit under Existing Pavement - Directional Bore 20.00 5,900.00
11 92 745544 5 LF  Installation of Conduit in Unpaved Trench 5.75 28.75
12 123 744520 2 EA  Conduit Junction Well, Type 1, 20" x 20" Precast Concrete 720.00 1,440.00
13 15 746730 11650 LF  Supply of #2 URD Aluminum Service Cable 2.05 23,882.50
14 5 746720 3745 LF  Supply of #2 THWN Stranded Copper 1.65 6,179.25
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC CONTRACTOR ITEMS 114,029.00

UUNIT COST TTOTAL COST
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IITMS
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC SUPPLY ITEMS) B B

1
2 306 999424 3 EA Camera Cabinet 2416.00 7,248.00
3 316 999458 14 EA Patch Cables (One Per Cabinet) 240.00 3,360.00
4
5 356 999475 1 EA 25' (7.6m) Steel Round Tapered Strain Pole 6414.10 6,414.10
6 397 999520 3 EA 75' (22.9m) CCTV Camera Pole 10662.00 31,986.00
7 315 999457 14 EA  Fiber Interconnect Modem - Singlemode 1098.00 15,372.00
8 510 999608 3 EA Camera (Includes Lowering Device, Controller, and Video Encoder) 10814.00 32,442.00
9
10 999999 10 EA 40' RTMS Detector Pole 8500.00 85,000.00
11 999999 10 Ea K Cabinets 1750.00 17,500.00
12
13
14 999999 12 EA Wavetronix 6500.00 78,000.00
15
16 999999 1 EA Weather Station 4500.00 4,500.00
17
18 999999 8 EA Wavetronix Solar System power feed 3198.07 25,584.56
19
20 999999 1 LS DMS Board Reloaction 24000.00 24,000.00
21
22 999999 1 LS Fiber Intergration 508310.00 508,310.00
23 999999 1 LS Fiber Intergration (Equipment) 52160.00 52,160.00
24 999999 1 LS Fiber Midigation (Construction/Fiber) 400146.75 400,146.75
25
26
27
28
29
30

TOTAL TRAFFIC SUPPLY ITEMS 1,292,023.41

TOTAL PROJECT CONTRACTOR ITEMS 0.00
TOTAL TRAFFIC CONTRACTOR ITEMS 114,029.00

TOTAL TRAFFIC SUPPLY ITEMS 1,292,023.41
CONTINGENCIES 281,210.48

TOTAL COST 1,687,262.89

UUNIT COST TTOTAL COST
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CONTRACT # T200607303
F.A.P. # 0

PROJECT: BR-3156 Indian River Inlet Bridge Replacement (Design Build)

DDELAWARE DEPARTMENT OF TRANSPORTATION

TTRAFFIC ITMS ESTIMATE

BBR-3156 Indian River Inlet Bridge Replacement (Design Build)
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IITMS
LLINE # ITEM # QTY UOM DESCRIPTION  -  (PROJECT CONTRACTOR ITEMS) A A

1
2
3
4
5
6
7
8
9

10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL PROJECT CONTRACTOR ITEMS

UNIT COST TOTAL COST
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IITMS
LLINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC CONTRACTOR ITEMS) A A

1 1 747504 1 EA  Installation or Removal of Pole or Post Mounted Cabinet 350.00 350.00
2 2 747505 1 EA  Installation or Removal of Base or Pad Mounted Cabinet 250.00 250.00
3 3 747506 1 EA  Cabinet Base 700.00 700.00
4 7 746722 150 LF  Supply of #6 THWN Stranded Copper 1.10 165.00
5 12 746727 250 LF  Supply of 8/2 UF W/ground (Electric Service) 1.00 250.00
6 28 746777 4 EA  Triplex Splice 125.00 500.00
7 29 746778 5 EA  Splicing of Electrical Cable, Above Ground 85.00 425.00
8 32 746782 400 LF  Installation of First Cable in Existing Empty Conduit 1.33 532.00
9 33 746783 100 LF  Installation of Each Additional Cable in Existing Empty Conduit 0.16 16.00

10 36 746786 8 EA  Installation of Cable in Steel Pole w/ Existing Weatherhead 32.00 256.00
11 69 745521 90 LF  Supply of 4" SDR-13.5 HDPE Conduit (Bore) 2.25 202.50
12 70 745522 55 LF  Supply of 3" Schedule 80 PVC Conduit 3.00 165.00
13 72 745524 415 LF  Supply of 4" Schedule 80 PVC Conduit (Trench) 5.00 2,075.00
14 75 745527 5 LF  Supply of 2 1/2" Galvanized Steel Conduit 11.00 55.00
15 76 745528 165 LF  Supply of 2" Galvanized Steel Conduit 6.50 1,072.50
16 77 745529 100 LF  Supply of 1 1/2" Galvanized Steel Conduit 4.00 400.00
17 91 745542 140 LF  Installation of Conduit under Existing Pavement - Directional Bore 21.00 2,940.00
18 93 745544 480 LF  Installation of Conduit in Unpaved Trench 5.10 2,448.00
19 96 745547 20 LF  Installation of Additional Conduits in Trench or Open Cut Pavement 1.50 30.00
20 98 745549 90 LF  Installation of Bridge-Mounted Conduit from Work Area Above Bridge Deck 20.00 1,800.00
21 108 746717 2 EA  Electric Service on Pedestal with Service Riser 815.00 1,630.00
22 109 746718 1 EA  Removal of Electrical Service on Wood or Metal Pole 100.00 100.00
23 111 744505 20 EA  Adjust or Repair Existing Conduit Junction Well 180.00 3,600.00
24 127 744523 3 EA  Conduit Junction Well, Type 4, 20" x 42 ½" Precast Concrete 1300.00 3,900.00
25 131 720527 480 EA-DY  Plastic Drums 3.50 1,680.00
26 134 742502 24 HR  Flagger, Sussex County, State 32.97 791.28
27 144 743003 25 EA-DY  Arrowpanels, Type C 40.00 1,000.00
28 145 743504 100 EA  Warning Signs 150.00 15,000.00
29 152 746507 1 EA  Installation of Steel Pole (Equal to or Greater than 17' and less than 40') 360.00 360.00
30 159 746700 2 EA  Assembly and Installation of Camera Mount 400.00 800.00
31 178 746847 1 EA  Pole Base Type 3 2200.00 2,200.00
32 1 EA Pole Base Special (Repeater Tower Base) 2200.00 2,200.00
33 1 EA Installation of WTMC Antenna Assembly 1000.00 1,000.00
34 1 EA Installation of 40' Ground Rod 400.00 400.00
35 1 EA Installation of 10" Diameter x 40.5' Augered Shaft for Ground Rod 4000.00 4,000.00
36 1 EA Exotheric Weld 3" Copper Ground Strap and #6 THWN Stranded Bare Copper to Galv. Steel 300.00 300.00
37 50 LF Supply 3" Copper Ground Strap 5.00 250.00

TOTAL TRAFFIC CONTRACTOR ITEMS 53,843.28

UNIT COST TOTAL COST
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IITMS
LLINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC SUPPLY ITEMS) A A

1 308 999426 1 EA ITMS Cabinet 2416.00 2,416.00
2 317 999458 3 EA Patch Cables (One Per Cabinet) 240.00 720.00
3 336 999478 1 EA 25' (7.6m) Steel Round Tapered Strain Pole 6414.10 6,414.10
4 511 999611 1 EA Camera (Includes Lowering Device, Controller, and Video Encoder) 11553.00 11,553.00
5
6 513 999613 1 EA Outside Plant-Fiber Optic Installation, Statewide 278520.00 278,520.00
7 Fiber Installation
8
9 513 999613 1 EA Outside Plant-Fiber Optic Installation, Statewide 21456.44 21,456.44

10 Comm Gear
11
12 513 999613 1 EA Outside Plant-Fiber Optic Installation, Statewide 5175.00 5,175.00
13 Hub Building Power Hook-ups
14
15 1 LS RWIS System 50000.00 50,000.00
16 1 LS RWIS Relocation 25000.00 25,000.00
17
18 1001 1 EA Supply WTMC Transmitter Module 2995.00 2,995.00
19 (Contract No. 29-500-75.01)
20 2001 1 EA GPS Synchronizer Module 3210.00 3,210.00
21 (Contract No. 29-500-75.01)
22 1001 1 EA Supply TIS Antenna 15795.00 15,795.00
23 (Contract No. 29-500-76.01)
24 3001 1 EA Barix Extreamer 100 MP3 IP Audio Decoder Without Display 295.00 295.00
25 (Contract No. 29-500-75.01)
26 4001 1 EA Broadcast Tools WVRC-4 Web, Voice & Serial Remote Control, 4 Channel 850.00 850.00
27 (Contract No. 29-500-75.01)
28 1 EA Supply  Lynchole XIT System 2.5"dia x 40' grounding system- 3375.00 3,375.00
29 (Contract No. 29-500-75.01)
30
31 513 999613 1 EA Outside Plant-Fiber Optic Installation, Statewide 8757.87 8,757.87

Verizon hook up

TOTAL TRAFFIC SUPPLY ITEMS 436,532.41

TOTAL PROJECT CONTRACTOR ITEMS 0.00
TOTAL TRAFFIC CONTRACTOR ITEMS 53,843.28

TOTAL TRAFFIC SUPPLY ITEMS 436,532.41
CONTINGENCIES 25,705.50

TOTAL COST 516,081.19

UNIT COST TOTAL COST



SIGN
DISPOSTION REMOVE INSTALL SIGN

DISPOSTION REMOVE INSTALL

359 SS-01 1-1 R5-1(36) 1 DO NOT ENTER - 36x36 1-1 36" 36" 9 RENEW 1 1 0 0 0
359 SS--01 1-2 R5-1(36) 1 DO NOT ENTER - 36x36 1-2 36" 36" 9 NEW 1 SOIL 1 0 0
392 SS-01 1-3 R6-1_R(36) 1 ONE WAY (ENCLOSED IN RIGHT ARROW) - 36x12 1-3 36" 12" 3 RENEW 1 1 SOIL 1 0 0
394 SS-01 1-3 R6-1_L(36) 1 ONE WAY (ENCLOSED IN LEFT ARROW) - 36x12 1-3 36" 12" 3 RENEW 1 1 0 0 0
4 SS-01 1-3 R1-1(36) 1 STOP 1-3 36" 36" 9 RENEW 1 1 0 0 0

394 SS-01 1-4 R6-1_L(36) 1 ONE WAY (ENCLOSED IN LEFT ARROW) - 36x12 1-4 36" 12" 3 RENEW 1 1 0 0 0
392 SS-01 1-4 R6-1_R(36) 1 ONE WAY (ENCLOSED IN RIGHT ARROW) - 36x12 1-4 36" 12" 3 RENEW 1 1 0 0 0
4 SS-01 1-4 R1-1(36) 1 STOP 1-4 36" 36" 9 RENEW 1 1 0 0 0

408 SS-01 1-4 R6-3a(30) 1 DIVIDED HIGHWAY CROSSING (T - Intersection) - 30x24 1-4 30" 24" 5 RENEW 1 1 0 0 0
311 SS-01 1-5 R4-7(24) 1 KEEP RIGHT (Symbol) - 24x30 1-5 24" 30" 5 RENEW 1 1 0 0 0
1955 SS-01 1-5 OM1-3 1 TYPE 1 OBJECT MARKER 1-5 REMOVE 1 0 0 0
363 SS-01 1-6 R5-1a(42) 1 WRONG WAY - 42x30 1-6 42" 30" 8.75 NEW 1 SOIL 1 0 0
363 SS-01 1-7 R5-1a(42) 1 WRONG WAY - 42x30 1-7 42" 30" 8.75 NEW 1 SOIL 1 0 0
363 SS-02 2-1 R5-1a(42) 1 WRONG WAY - 42x30 2-1 42" 30" 8.75 NEW 1 SOIL 1 0 0
363 SS-02 2-1 R5-1a(42) 1 WRONG WAY - 42x30 2-1 REMOVE 1 0 0 0
363 SS-02 2-2 R5-1a(42) 1 WRONG WAY - 42x30 2-2 42" 30" 8.75 NEW 1 SOIL 1 0 0
363 SS-02 2-2 R5-1a(42) 1 WRONG WAY - 42x30 2-2 REMOVE 1 0 0 0
828 SS-02 2-3 W2-2_L(36) 1 SIDE ROAD (Perpendicular - Left) - 36x36 2-3 36" 36" 9 NEW 1 SOIL 1 0 0
1367 SS-02 2-3 W16-8P 1 ADVANCE STREET NAME (1 - line plaque) 2-3 36" 8" 2 NEW 1 0 0 0 "Airport Rd"
828 SS-02 2-4 W2-2_L(36) 1 SIDE ROAD (Perpendicular - Left) - 36x36 2-4 36" 36" 9 RENEW 1 1 SOIL 1 0 0
1367 SS-02 2-4 W16-8P 1 ADVANCE STREET NAME (1 - line plaque) 2-4 36" 8" 2 RENEW 1 1 0 0 0 "Airport Rd"
42 SS-03 3-1 R2-1-25(24) 1 SPEED LIMIT (25 MPH - 24x30) 3-1 24" 30" 5 NEW 1 SOIL 1 0 0

1872 SS-03 3-1 D14-3-DE 1 ADOPT A HIGHWAY 3-1 24" 24" 4 RENEW 1 1 0 0 0 "MET / HVAC CLUB DELTECH"
1508 SS-03 3-2 M3-1(24) 1 CARDINAL DIRECTION - NORTH - 24x12 3-2 24" 12" 2 NEW 1 SOIL 1 0 0
1489 SS-03 3-2 M1-5(30) 1 STATE ROUTE (3 - Digit Sign) - 30x24 3-2 30" 24" 5 NEW 1 0 0 0
1534 SS-03 3-2 M4-5(24) 1 TO - 24x12 3-2 24" 12" 2 NEW 1 0 0 0 White Letter -Blue Background
1472 SS-03 3-2 M1-1(24) 1 INTERSTATE ROUTE (2 - Digit Sign) - 24x24 3-2 24" 24" 2 NEW 1 0 0 0 White Letter -Blue Background
1605 SS-03 3-2 M6-1_L(21) 1 DIRECTIONAL ARROW (Left) - 21x15 3-2 21" 15" 2.2 NEW 1 0 0 0 White  Arrow - Blue Background
389 SS-03 3-3 R5-10b 1 NO PEDESTRIANS OR BICYCLES 3-3 30" 18" 3.75 NEW 1 SOIL 1 0 0
1508 SS-03 3-4 M3-1(24) 1 CARDINAL DIRECTION - NORTH - 24x12 3-4 REMOVE 1 0 0 0
1485 SS-03 3-4 M1-4(30) 1 US ROUTE (3 - Digit Sign) - 30x24 3-4 REMOVE 1 0 0 0
1489 SS-03 3-4 M1-5(30) 1 STATE ROUTE (3 - Digit Sign) - 30x24 3-4 REMOVE 1 0 0 0
901 SS-03 3-5 W4-1_R(48) 1 MERGE (Right) - 48x48 3-5 48" 48" 16 NEW 16 SOIL 2 0 0
900 SS-03 3-5 W4-1_R(36) 1 MERGE (Right) - 36x36 3-5 REMOVE 1 0 0 0
1924 SS-03 3-5 EM-1-DE 1 EVACUATION ROUTE 3-5 REMOVE 1 0 0 0
1605 SS-03 3-5 M6-1_L(21) 1 DIRECTIONAL ARROW (Left) - 21x15 3-5 REMOVE 1 0 0 0
359 SS-03 3-6 R5-1(36) 1 DO NOT ENTER - 36x36 3-6 REMOVE 1 0 0 0
1509 SS-03 3-7 M3-1(36) 1 CARDINAL DIRECTION - NORTH - 36x18 3-7 36" 18" 4.5 RENEW 1 1 SOIL 0 0 0
1487 SS-03 3-7 M1-4(45) 1 US ROUTE (3 - Digit Sign) - 45x36 3-7 45" 36" 11.25 RENEW 1 1 0 0 0

- SS-03 3-7 M5-2l 1 ADVANCE TURN ARROW (LEFT - 45) 3-7 30" 21" 4.38 NEW 1 0 0 0
1924 SS-03 3-7 EM-1-DE 1 EVACUATION ROUTE 3-7 24" 24" 4 NEW 1 0 0 0
1605 SS-03 3-7 M6-1_L(21) 1 DIRECTIONAL ARROW (Left) - 21x15 3-7 21" 15" 2.2 NEW 1 0 0 0 White  Arrow - Blue Background
1301 SS-03 3-8 W13-2(36) 1 ADVISORY EXIT SPEED - 36x48 3-8 36" 48" 12 NEW NEW 12 SOIL 2 0 0
1509 SS-03 3-9 M3-1(36) 1 CARDINAL DIRECTION - NORTH - 36x18 3-9 36" 18" 4.5 NEW 1 SOIL 1 0 0
1491 SS-03 3-9 M1-5(45) 1 STATE ROUTE (3 - Digit Sign) - 45x36 3-9 45" 36" 11.25 NEW 1 0 0 0
1924 SS-03 3-9 EM-1-DE 1 EVACUATION ROUTE 3-9 24" 24" 4 NEW 1 0 0 0
1619 SS-03 3-9 M6-3(21) 1 DIRECTIONAL ARROW (Up) - 21x15 3-9 21" 15" 2.2 NEW 1 0 0 0 White  Arrow - Blue Background

9 SS-03 3-10 R1-2(48) 1 YIELD 3-10 48" 48" 8 RENEW 1 1 SOIL 1 0 0
936 SS-03 3-11 W4-5_R(48) 1 ENTERING ROADWAY MERGE (Right) - 48x48 3-11 48" 48" 16 NEW 16 SOIL 2 0 0
781 SS-03 3-12 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 3-12 30" 36" 7.5 NEW 1 SOIL 1 0 0
389 SS-03 3-13 R5-10b 1 NO PEDESTRIANS OR BICYCLES 3-13 30" 18" 3.75 NEW 1 0 0 0 INSTALL ON CANTILEVER POLE
774 SS-03 3-14 W1-6_L(48) 1 ONE DIRECTIONAL LARGE ARROW (Left) - 48x24 3-14 48" 24" NEW 8 SOIL 2 0 0
394 SS-03 3-14 R6-1_L(36) 1 ONE WAY (ENCLOSED IN LEFT ARROW) - 36x12 3-14 REMOVE 1 0 0 0
1964 SS-03 3-14 OM4-3 1 END OF ROAD OBJECT MARKER 3-14 18" 18" 2.25 RENEW 1 1 0 0 0
1964 SS-03 3-14 OM4-3 1 END OF ROAD OBJECT MARKER 3-14 18" 18" 2.25 RENEW 1 1 0 0 0
359 SS-03 3-15 R5-1(36) 1 DO NOT ENTER - 36x36 3-15 36" 36" 9 NEW 1 SOIL 1 0 0
359 SS-03 3-16 R5-1(36) 1 DO NOT ENTER - 36x36 3-16 36" 36" 9 NEW 1 SOIL 1 0 0
394 SS-03 3-17 R6-1_L(36) 1 ONE WAY (ENCLOSED IN LEFT ARROW) - 36x12 3-17 36" 12" 3 RENEW 1 1 SOIL 1 0 0
4 SS-03 3-17 R1-1(36) 1 STOP 3-17 36" 36" 9 RENEW 1 1 0 0 0

106 SS-03 3-17 R3-1(36) 1 RIGHT TURN PROHIBITION (Symbol) - 36x36 3-17 36" 36" 9 NEW 1 0 0 0
813 SS-04 4-1 W1-15(36) 1 270-DEGREE LOOP - 36x36 4-1 36" 36" 9 NEW 1 SOIL 1 0 0
1286 SS-04 4-1 W13-1P-25(24) 1 ADVISORY SPEED (25 MPH) 24x24 4-1 24" 24" 4 NEW 1 0 0 0

3308.98 30 47 0 52 26 0 0

ITEM 749689
4" HOLE, >6"

(EACH)
REMARKS

ITEM 749688
4" HOLE, 0-6"

(EACH)

SIGN
HEIGHT

(IN)

ITEM 749687 SINGLE POST
(EACH)

PPAGE TOTALS

SIGN
AREA
(SF)

POST
INSTALLATION

TYPE

SIGN SCHEDULE

# SHEET
NO.

PLAN
INDICATOR CODE QTY. DESCRIPTION ASSEMBLY NO.

SIGN
WIDTH

(IN)

ITEM 749690 MULTI POST
(SF)

Code X11
12' Post

(W/ Basepost)



SIGN
DISPOSTION REMOVE INSTALL SIGN

DISPOSTION REMOVE INSTALL

1509 SS-04 4-2 M3-1(36) 1 CARDINAL DIRECTION - NORTH - 36x18 4-2 36" 18" 4.5 RENEW 1 1 0 0 0 INSTALL ON CANTILEVER POLE
1487 SS-04 4-2 M1-4(45) 1 US ROUTE (3 - Digit Sign) - 45x36 4-2 45" 36" 11.25 RENEW 1 1 0 0 0 INSTALL ON CANTILEVER POLE
1629 SS-04 4-2 M6-5_L(30) 1 DIRECTIONAL ARROW (Left to Right - 45) - 30x21 4-2 30" 21" 4.4 NEW 1 0 0 0 INSTALL ON CANTILEVER POLE
691 SS-04 4-3 SR1-12-DE 1 NO LITTERING UP TO $500 FINE 4-3 REMOVE 1 0 0 0
389 SS-05 5-1 R5-10b 1 NO PEDESTRIANS OR BICYCLES 5-1 REMOVE 1 0 0 0
1311 SS-05 5-2 W13-7(36) 1 COMBINATION HORIZONTAL ALIGNMENT/ADVISORY RAMP SPEED - 36x60 5-2 36" 60" 15 NEW 15 SOIL 2 0 0
781 SS-05 5-3 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 5-3 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-05 5-4 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 5-4 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-05 5-5 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 5-5 30" 36" 7.5 NEW 1 SOIL 1 0 0
9 SS-05 5-6 R1-2(48) 1 YIELD 5-6 48" 48" 8 NEW 1 SOIL 1 0 0 RELOCATE

936 SS-05 5-7 W4-5_R(48) 1 ENTERING ROADWAY MERGE (Right) - 48x48 5-7 48" 48" 16 NEW 16 SOIL 2 0 0
901 SS-05 5-8 W4-1_R(48) 1 MERGE (Right) - 48x48 5-8 48" 48" 16 RENEW 16 16 SOIL 2 0 0
1924 SS-05 5-8 EM-1-DE 1 EVACUATION ROUTE 5-8 REMOVE 1 0 0 0
1604 SS-05 5-8 M6-1_R(21) 1 DIRECTIONAL ARROW (Right) - 21x15 5-8 REMOVE 1 0 0 0
1924 SS-05 5-9 EM-1-DE 1 EVACUATION ROUTE 5-9 24" 24" 4 NEW 1 SOIL 1 0 0
1604 SS-05 5-9 M6-1_R(21) 1 DIRECTIONAL ARROW (Right) - 21x15 5-9 21" 15" 2.2 NEW 1 0 0 0 White  Arrow - Blue Background

SS-05 5-10 - - 5-10 0 0 0 SEE SIGN DETAIL SHEET
1304 SS-05 5-11 W13-3(36) 1 ADVISORY RAMP SPEED - 36x48 5-11 REMOVE 1 0 0 0
920 SS-06 6-1 W4-3_L(48) 1 ADDED LANE (Left) - 48x48 6-1 48" 48" 16 RENEW 16 16 SOIL 2 0 0
781 SS-06 6-2 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 6-2 30" 36" 7.5 NEW 1 1 0 0
941 SS-06 6-3 W4-6_L(48) 1 ENTERING ROADWAY ADDED LANE (Left) - 48x48 6-3 48" 48" 16 RENEW 16 16 SOIL 2 0 0
781 SS-06 6-4 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 6-4 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-06 6-5 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 6-5 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-06 6-6 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 6-6 30" 36" 7.5 NEW 1 SOIL 1 0 0
8 SS-06 6-7 R1-2(36) 1 YIELD 6-7 REMOVE 1 0 0 0
8 SS-06 6-8 R1-2(36) 1 YIELD 6-8 REMOVE 1 0 0 0

389 SS-06 6-9 R5-10b 1 NO PEDESTRIANS OR BICYCLES 6-9 30" 18" 3.75 NEW 1 SOIL 1 0 0
874 SS-06 6-10 W3-2(30) 1 YIELD AHEAD (Symbol) - 30x30 6-10 REMOVE 1 0 0 0
724 SS-06 6-11 W1-2_L(36) 1 CURVE (Left) - 36x36 6-11 36" 36" 9 NEW 1 SOIL 1 0 0
1292 SS-06 6-11 W13-1P-35(24) 1 ADVISORY SPEED (35 MPH) 24x24 6-11 24" 24" 4 NEW 1 0 0 0

SS-06 6-12 - - 6-12 0 0 0 SEE SIGN DETAIL SHEET
1303 SS-06 6-13 W13-3(24) 1 ADVISORY RAMP SPEED - 24x30 6-13 REMOVE 1 0 0 0
1304 SS-06 6-14 W13-3(36) 1 ADVISORY RAMP SPEED - 36x48 6-14 36" 48" 12 NEW 12 SOIL 2 0 0
781 SS-06 6-15 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 6-15 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-06 6-16 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 6-16 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-06 6-17 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 6-17 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-06 6-18 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 6-18 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-06 6-19 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 6-19 30" 36" 7.5 NEW 1 SOIL 1 0 0
941 SS-06 6-20 W4-6_L(48) 1 ENTERING ROADWAY ADDED LANE (Left) - 48x48 6-20 48" 48" 16 NEW 16 SOIL 2 0 0
920 SS-06 6-21 W4-3_L(48) 1 ADDED LANE (Left) - 48x48 6-21 48" 48" 16 NEW 16 SOIL 2 0 0
781 SS-06 6-22 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 6-22 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-06 6-23 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 6-23 30" 36" 7.5 NEW 1 CONCRETE 1 1 0
781 SS-06 6-24 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 6-24 30" 36" 7.5 NEW 0 0 0 INSTALL ON P.P.C. BARRIER
781 SS-06 6-25 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 6-25 30" 36" 7.5 NEW 0 0 0 INSTALL ON P.P.C. BARRIER
781 SS-06 6-26 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 6-26 30" 36" 7.5 NEW 0 0 0 INSTALL ON P.P.C. BARRIER
781 SS-06 6-27 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 6-27 30" 36" 7.5 NEW 0 0 0 INSTALL ON P.P.C. BARRIER
813 SS-07 7-1 W1-15(36) 1 270-DEGREE LOOP - 36x36 7-1 36" 36" 9 NEW 1 SOIL 1 0 0
1286 SS-07 7-1 W13-1P-25(24) 1 ADVISORY SPEED (25 MPH) 24x24 7-1 24" 24" 4 NEW 1 0 0 0
1304 SS-07 7-2 W13-3(36) 1 ADVISORY RAMP SPEED - 36x48 7-2 36" 48" 12 RENEW 12 SOIL 2 0 0 RELOCATE

SS-07 7-3 - - 7-3 0 0 0 SEE SIGN DETAIL SHEET
781 SS-07 7-4 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 7-4 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-07 7-5 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 7-5 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-07 7-6 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 7-6 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-07 7-7 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 7-7 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-07 7-8 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 7-8 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-07 7-9 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 7-9 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-07 7-10 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 7-10 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-07 7-11 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 7-11 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-07 7-12 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 7-12 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-07 7-13 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 7-13 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-07 7-14 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 7-14 30" 36" 7.5 NEW 1 SOIL 1 0 0
781 SS-07 7-15 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 7-15 30" 36" 7.5 NEW 1 SOIL 1 0 0

4424.1 11 37 48 135 49 1 0

DISCRIPTION ASSEMBLY NO.
SIGN

WIDTH
(IN)

NO.
ITEM 749689
4" HOLE, >6"

(EACH)

SIGN
AREA
(SF)

POST
INSTALLATION

TYPE

SHEET
NO.

PLAN
INDICATOR

ITEM 749687 SINGLE POST
(EACH)CODE

ITEM 749690 MULTI POST
(SF)

SIGN
HEIGHT

(IN)
QTY.

Code X11
12' Post

(W/ Basepost)

ITEM 749688
4" HOLE, 0-6"

(EACH)

PPAGE TOTALS

REMARKS

SIGN SCHEDULE



SIGN
DISPOSTION REMOVE INSTALL SIGN

DISPOSTION REMOVE INSTALL

781 SS-07 7-16 W1-8(30) 1 CHEVRON ALIGNMENT - 30x36 7-16 30" 36" 7.5 NEW 1 SOIL 1 0 0
9 SS-08 8-1 R1-2(48) 1 YIELD 8-1 48" 48" 8 RENEW 1 1 0 0 0

901 SS-08 8-2 W4-1_R(48) 1 MERGE (Right) - 48x48 8-2 48" 48" 16 NEW 16 SOIL 2 0 0
SS-09 9-1 - - 9-1 0 0 0 SEE SIGN DETAIL SHEET

10 SS-11 11-1 R1-2(60) 1 YIELD 11-1 60" 60" 12.5 NEW 12.5 SOIL 2 0 0
42 SS-13 13-1 R2-1-25(24) 1 SPEED LIMIT (25 MPH - 24x30) 13-1 24" 30" 5 RENEW 1 1 0 0 0

1508 SS-13 13-2 M3-1(24) 1 CARDINAL DIRECTION - NORTH - 24x12 13-2 REMOVE 1 0 0 0
1489 SS-13 13-2 M1-5(30) 1 STATE ROUTE (3 - Digit Sign) - 30x24 13-2 REMOVE 1 0 0 0
1589 SS-13 13-2 M5-1_L 1 ADVANCE TURN ARROW (Left - 90) 13-2 REMOVE 1 0 0 0
1674 SS-13 13-3 D3-1(12) 2 STREET NAME (1 Line) 13-3 30" 12" 5 RENEW 2 2 SOIL 1 0 0 REPOSITION. "Basin Rd"
1674 SS-13 13-3 D3-1(12) 2 STREET NAME (1 Line) 13-3 36" 12" 6 RENEW 2 2 0 0 0 REPOSITION, " Airport Rd"

9 SS-13 13-3 R1-2(48) 1 YIELD 13-3 48" 48" 8 RENEW 1 1 0 0 0 REPOSITION
1534 SS-13 13-4 M4-5(24) 1 TO - 24x12 13-4 REMOVE 1 0 0 0
1484 SS-13 13-4 M1-4(24) 1 US ROUTE (2 - Digit Sign) - 24x24 13-4 REMOVE 1 0 0 0
1626 SS-13 13-4 M6-5_R(21) 1 DIRECTIONAL ARROW (Right to Left - 45) - 21x15 13-4 REMOVE 1 0 0 0
1534 SS-13 13-5 M4-5(24) 1 TO - 24x12 13-5 24" 12" 2 NEW 1 SOIL 1 0 0
1508 SS-13 13-5 M3-1(24) 1 CARDINAL DIRECTION - NORTH - 24x12 13-5 24" 12" 2 NEW 1 0 0 0
1489 SS-13 13-5 M1-5(30) 1 STATE ROUTE (3 - Digit Sign) - 30x24 13-5 30" 24" 5 NEW 1 0 0 0
1534 SS-13 13-5 M4-5(24) 1 TO - 24x12 13-5 24" 12" 2 NEW 1 0 0 0 White Letter - Blue Brackground
1472 SS-13 13-5 M1-1(24) 1 INTERSTATE ROUTE (2 - Digit Sign) - 24x24 13-5 24" 24" 2 NEW 1 0 0 0 White Letter - Blue Brackground
1619 SS-13 13-5 M6-3(21) 1 DIRECTIONAL ARROW (Up) - 21x15 13-5 21" 15" 2.2 NEW 1 0 0 0 White  Arrow - Blue Background
1514 SS-13 13-5 M3-3(24) 1 CARDINAL DIRECTION - SOUTH - 24x12 13-5 24" 12" 2 NEW 1 SOIL 1 0 0
1489 SS-13 13-5 M1-5(30) 1 STATE ROUTE (3 - Digit Sign) - 30x24 13-5 30" 24" 5 NEW 1 0 0 0
1534 SS-13 13-5 M4-5(24) 1 TO - 24x12 13-5 24" 12" 2 NEW 1 0 0 0
1484 SS-13 13-5 M1-4(24) 1 US ROUTE (2 - Digit Sign) - 24x24 13-5 24" 24" 2 NEW 1 0 0 0
1604 SS-13 13-5 M6-1_R(21) 1 DIRECTIONAL ARROW (Right) - 21x15 13-5 21" 15" 2.2 NEW 1 0 0 0
1508 SS-13 13-6 M3-1(24) 1 CARDINAL DIRECTION - NORTH - 24x12 13-6 REMOVE 1 0 0 0
1489 SS-13 13-6 M1-5(30) 1 STATE ROUTE (3 - Digit Sign) - 30x24 13-6 REMOVE 1 0 0 0
1619 SS-13 13-6 M6-3(21) 1 DIRECTIONAL ARROW (Up) - 21x15 13-6 REMOVE 1 0 0 0
1514 SS-13 13-7 M3-3(24) 1 CARDINAL DIRECTION - SOUTH - 24x12 13-7 REMOVE 1 0 0 0
1489 SS-13 13-7 M1-5(30) 1 STATE ROUTE (3 - Digit Sign) - 30x24 13-7 REMOVE 1 0 0 0
1604 SS-13 13-7 M6-1_R(21) 1 DIRECTIONAL ARROW (Right) - 21x15 13-7 REMOVE 1 0 0 0

SS-13 13-8 - 1 "NEW CASTLE AIRPORT" 13-8 REMAIN 0 0 0 STRAIGHTEN SIGN POST
SS-13 13-8 - 1 DIRECTIONAL ARROW 13-8 REMAIN 0 0 0
SS-13 13-9 - 1 "AIR NATIONAL GUARD" 13-9 REMAIN 0 0 0 STRAIGHTEN SIGN POST
SS-13 13-9 - 1 DIRECTIONAL ARROW 13-9 REMAIN 0 0 0

54 SS-13 13-10 R2-1-40(24) 1 SPEED LIMIT (40 MPH - 24x30) 13-10 24" 30" 5 NEW 1 SOIL 1 0 0
9 SS-13 13-11 R1-2(48) 1 YIELD 13-11 48" 48" 8 RENEW 1 1 SOIL 1 0 0 REPOSITION

359 SS-13 13-12 R5-1(36) 1 DO NOT ENTER - 36x36 13-12 36" 36" 9 NEW 1 SOIL 1 0 0
359 SS-13 13-13 R5-1(36) 1 DO NOT ENTER - 36x36 13-13 36" 36" 9 NEW 1 SOIL 1 0 0
389 SS-13 13-14 R5-10b 1 NO PEDESTRIANS OR BICYCLES 13-14 30" 18" 3.75 RENEW 1 1 SOIL 1 0 0
624 SS-13 13-14 R12-4 1 WEIGHT LIMIT X TONS PER AXLE XX TONS GROSS 13-14 36" 24" 6 RENEW 1 1 0 0 0
1882 SS-13 13-15 E5-1a(78) 1 EXIT GORE (1-, 2- Digit Exit Number) 13-15 REMAIN SOIL 0 0 0
363 SS-13 13-16 R5-1a(42) 1 WRONG WAY - 42x30 13-16 42" 30" 8.75 RENEW 1 1 SOIL 1 0 0 REPOSITION
363 SS-13 13-17 R5-1a(42) 1 WRONG WAY - 42x30 13-17 42" 30" 8.75 RENEW 1 1 SOIL 1 0 0 REPOSITION
1674 SS-13 13-18 D3-1(12) 2 STREET NAME (1 Line) 13-18 30" 12" 5 RENEW 2 2 SOIL 1 0 0 "Basin Rd"
1674 SS-13 13-18 D3-1(12) 2 STREET NAME (1 Line) 13-18 36" 12" 6 RENEW 2 2 0 0 0 "Airport Rd"
394 SS-13 13-18 R6-1_L(36) 1 ONE WAY (ENCLOSED IN LEFT ARROW) - 36x12 13-18 36" 12" 3 RENEW 1 1 0 0 0
392 SS-13 13-18 R6-1_R(36) 1 ONE WAY (ENCLOSED IN RIGHT ARROW) - 36x12 13-18 36" 12" 3 RENEW 1 1 0 0 0
105 SS-13 13-18 R3-1(24) 1 RIGHT TURN PROHIBITION (Symbol) - 24x24 13-18 24" 24" 4 RENEW 1 1 0 0 0
110 SS-13 13-18 R3-2(24) 1 LEFT TURN PROHIBITION (Symbol) - 24x24 13-18 24" 24" 4 RENEW 1 1 0 0 0

SS-13 13-18 - 1 "ADOPT A WETLAND" 13-18 REMOVE 1 0 0 0
1514 SS-13 13-19 M3-3(24) 1 CARDINAL DIRECTION - SOUTH - 24x12 13-19 24" 12" 2 NEW 1 SOIL 1 0 0
1489 SS-13 13-19 M1-5(30) 1 STATE ROUTE (3 - Digit Sign) - 30x24 13-19 30" 24" 5 NEW 1 0 0 0
1605 SS-13 13-19 M6-1_L(21) 1 DIRECTIONAL ARROW (Left) - 21x15 13-19 21" 15" 2.2 NEW 1 0 0 0
1504 SS-14 14-1 M2-1(21) 1 JUNCTION - 21x15 14-1 21" 15" 2.2 NEW 1 SOIL 1 0 0
1489 SS-14 14-1 M1-5(30) 1 STATE ROUTE (3 - Digit Sign) - 30x24 14-1 30" 24" 5 NEW 1 0 0 0
877 SS-14 14-2 W3-3(30) 1 SIGNAL AHEAD (Symbol) - 30x30 14-2 30" 30" 6.25 NEW 1 SOIL 1 0 0
1367 SS-14 14-2 W16-8P 1 ADVANCE STREET NAME (1 - line plaque) 14-2 30" 8" 1.67 NEW 1 0 0 0 "Basin Rd"
1301 SS-15 15-1 W13-2(36) 1 ADVISORY EXIT SPEED - 36x48 15-1 36" 48" 12 NEW 12 SOIL 2 0 0

2215.97 33 42 0 40.5 21 0 0

9949.05 74 126 48 227.5 96 1 0

Code X11
12' Post

(W/ Basepost)

ITEM 749688
4" HOLE, 0-6"

(EACH)

ITEM 749689
4" HOLE, >6"

(EACH)

ITEM 749687 SINGLE POST
(EACH)

ITEM 749690 MULTI POST
(SF)

POST
INSTALLATION

TYPE
REMARKS

SIGN SCHEDULE

NO. SHEET
NO.

PLAN
INDICATOR CODE QTY. DISCRIPTION ASSEMBLY NO.

SIGN
WIDTH

(IN)

SIGN
HEIGHT

(IN)

SIGN
AREA
(SF)

PPAGE TOTALS

JJOB TOTALS



T201109002

CONTRACT #: T201109002
F.A.P. #: 0

PROJECT: I-95 and SR 141 Interchange - Ramps G and F Improvements

DDELAWARE DEPARTMENT OF TRANSPORTATION

TTRAFFIC ROADWAY SIGNING ESTIMATE

II-95 and SR 141 Interchange - Ramps G and F Improvements



PROJECT LOCATION: II-95 and SR 141 Interchange - Ramps G and F Improvements
LINE ITEM # QTY DESCRIPTION - PROJECT CONTRACTOR ITEMS UOM

1 749687 200 INSTALLATION OR REMOVAL OF TRAFFIC SIGN ON SINGLE SIGN POST EA
2 749688 1 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" IN DEPTH EA
3 749689 0 INSTALLATION OF 4" DIAMETER HOLE, GREATER THAN 6" IN DEPTH EA
4 749690 276 INSTALLATION OR REMOVAL OF TRAFFIC SIGN ON MULTIPLE  SIGN POSTS SF

LLINE CODE # QTY SIGNING DESCRIPTION SIZE UNIT COST TOTAL COST

5 X13 SALARY, OVER-TIME EA-HR 40.00
6 X14 SIGNFIX (FOR ANY SIGN WITH FLASHING BEACONS) EACH 56.00
7 X11 96 12' POSTS (W/ BASEPOST) NEEDED FOR PROJECT OR LOCATION EACH 34.02 3,265.92
8 X12 6' DELINEATOR POST (W/ BOLT & ETC.) EACH 5.00

301 TRAFFIC ONLY PROJECT
9 X1 Installation of Sign Posts, 9', 10', 11', 12' in Unpaved Area or Existing Holes EACH 26.00

10 X2 Installation of 4" dia. Hole in Pavement or Concrete EACH 52.00
11 X3 Installation of 4" dia. Hole, in Excess of  6" per ea. additional inch drilled in Pavement EACH $52.75
12 X4 Installation of Street Name Signs EACH $26.38
13 X5 Installation of Signs (Two or More Mounting Holes) S/F 2.75
14 X6 Sets, Installation of Sign Bands and Buckles EACH 52.75
15 X7 Removal of Traffic Signs EACH 26.38
16 X8 Removal of Street Name Signs EACH 26.38
17 X9 Removal of Sign Posts EACH 1.00
18 X10 Straightening of Sign Posts EACH 17.00

TOTAL FOR LABOR 0.00

TOTAL FOR SIGNING MATERIALS 15,129.05
TOTAL FOR LABOR 0.00

CONTINGENCIES 1,512.90
TOTAL ROADSIDE SIGNING COST $16,641.95
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CONTRACT #: T200601102
F.A.P. #:

PROJECT: SR 72, McCOY RD TO SR 71

DDELAWARE DEPARTMENT OF TRANSPORTATION

TTRAFFIC SIGNAL ESTIMATE

SSR 72, McCOY RD TO SR 71
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INTERSECTION # 1: NN266 SR 72 & SR 71 PHASE 7
LINE # ITEM # QTY UOM DESCRIPTION  -  (PROJECT CONTRACTOR ITEMS) C C

1 260 745602 242 LF Furnish & Install up to 4" Schedule 80 HDPE Conduit (Bore)
2 270 745604 331 LF Furnish & Install up to 4" Schedule 80 PVC Conduit (Trench)
3 320 744506 1 EA Conduit Junction Well, Type 7, Precast Polymer Concrete
4 360 744531 3 EA Conduit Junction Well, Type 14, Precast Concrete/ Polymer Lid-Frame
5 610 746847 1 EA Pole Base Type 3
6 615 746850 1 EA Pole Base Type 4
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL PROJECT CONTRACTOR ITEMS

UUNIT COST TTOTAL COST
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INTERSECTION # 1: NN266 SR 72 & SR 71 PHASE 7
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC CONTRACTOR ITEMS) C C

1 565 746507 1 EA Installation of Steel Pole (Less than 40’) 700.00 700.00
2 600 746831 1 EA Installation of Pedestal Pole 350.00 350.00
3 680 746935 1 EA Furnish & Install 16” LED Countdown Pedestrian Signal 880.00 880.00
4 690 746937 1 EA Furnish & Install Pedestrian Pushbutton with Sign 350.00 350.00
5 740 746939 1 EA Traffic Control Device Equipment Turn on, Pick up, Removal & Maintenance, Type I 9000.00 9,000.00
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC CONTRACTOR ITEMS 11,280.00

TTOTAL COSTUUNIT COST
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INTERSECTION # 1: NN266 SR 72 & SR 71 PHASE 7
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC SUPPLY ITEMS) C C

1 965 999481 1 EA 32' (9.8m) Steel Round Strain Pole 6785.00 6,785.00
2 1135 999515 1 EA 10' (3.0M) Steel Round Pedestal Pole 625.00 625.00
3 1175 999523 1 EA Set of Four, Breakaway Couplings with one Hex Nut, Two Flat Washers and Two Shims Per Coupling 178.00 178.00
4 1180 999524 1 EA Aluminum Skirt for Breakaway Couplings, 8" (203mm) B.C. 29.00 29.00
5 1195 999527 1 EA Set of Four, 2' x 90" (51mm x 2286mm) Anchor Bolts with Two Hex Nuts and Two Flat Washers Per Bolt 978.00 978.00
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC SUPPLY ITEMS 8,595.00

TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 11,280.00

TOTAL TRAFFIC SUPPLY ITEMS 8,595.00
CONTINGENCIES 1,987.50

TOTAL COST 21,862.50

UUNIT COST TTOTAL COST
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INTERSECTION # 2: NN266 SR 72 & SR 71 PHASE 10
LINE # ITEM # QTY UOM DESCRIPTION  -  (PROJECT CONTRACTOR ITEMS) C C

1 260 745602 136 LF Furnish & Install up to 4" Schedule 80 HDPE Conduit (Bore)
2 270 745604 38 LF Furnish & Install up to 4" Schedule 80 PVC Conduit (Trench)
3 280 745606 100 LF Furnish & Install up to 4" Galvanized Steel Conduit (Trench)
4 360 744531 2 EA Conduit Junction Well, Type 14, Precast Concrete/ Polymer Lid-Frame
5 610 746847 1 EA Pole Base Type 3
6 615 746850 2 EA Pole Base Type 4
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL PROJECT CONTRACTOR ITEMS

UUNIT COST TTOTAL COST
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INTERSECTION # 2: NN266 SR 72 & SR 71 PHASE 10
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC CONTRACTOR ITEMS) C C

1 440 743003 2 EA-DY Arrow Panels, Type C 40.00 80.00
2 455 743006 60 EA-DY Plastic Drums 4.00 240.00
3 460 743007 3 HR Traffic Officers 75.00 225.00
4 470 743010 1 EA-DY Furnish & Maintain Truck Mounted Attenuator, Type II 185.00 185.00
5 480 743024 16 EA-DY Temporary Warning Signs and Plaques 12.00 192.00
6 485 743050 3 HR Flagger, New Castle County, State 52.90 158.70
7 565 746507 1 EA Installation of Steel Pole (Less than 40’) 700.00 700.00
8 600 746831 2 EA Installation of Pedestal Pole 350.00 700.00
9 635 746763 8 EA Realign or Slide Existing Signal Head 350.00 2,800.00
10 680 746935 2 EA Furnish & Install 16” LED Countdown Pedestrian Signal 880.00 1,760.00
11 690 746937 2 EA Furnish & Install Pedestrian Pushbutton with Sign 350.00 700.00
12 715 746504 70 LF Furnish & Install Span Wires, 7/16" 25.00 1,750.00
13 735 746706 1 EA Transfer of Existing Span or Messenger Attachment 1000.00 1,000.00
14 740 746939 1 EA Traffic Control Device Equipment Turn on, Pick up, Removal & Maintenance, Type I 9000.00 9,000.00
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC CONTRACTOR ITEMS 19,490.70

UUNIT COST TTOTAL COST
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INTERSECTION # 2: NN266 SR 72 & SR 71 PHASE 10
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC SUPPLY ITEMS) C C

1 965 999481 1 EA 32' (9.8m) Steel Round Strain Pole 6785.00 6,785.00
2 1135 999515 2 EA 10' (3.0M) Steel Round Pedestal Pole 625.00 1,250.00
3 1175 999523 2 EA Set of Four, Breakaway Couplings with one Hex Nut, Two Flat Washers and Two Shims Per Coupling 178.00 356.00
4 1180 999524 2 EA Aluminum Skirt for Breakaway Couplings, 8" (203mm) B.C. 29.00 58.00
5 1195 999527 1 EA Set of Four, 2' x 90" (51mm x 2286mm) Anchor Bolts with Two Hex Nuts and Two Flat Washers Per Bolt 978.00 978.00
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC SUPPLY ITEMS 9,427.00

TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 19,490.70

TOTAL TRAFFIC SUPPLY ITEMS 9,427.00
CONTINGENCIES 2,891.77

TOTAL COST 31,809.47

UUNIT COST TTOTAL COST
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INTERSECTION # 3: NN266 SR 72 & SR 71 PHASE 11
LINE # ITEM # QTY UOM DESCRIPTION  -  (PROJECT CONTRACTOR ITEMS) C C

1 260 745602 412 LF Furnish & Install up to 4" Schedule 80 HDPE Conduit (Bore)
2 270 745604 672 LF Furnish & Install up to 4" Schedule 80 PVC Conduit (Trench)
3 320 744506 1 EA Conduit Junction Well, Type 7, Precast Polymer Concrete
4 355 744530 1 EA Conduit Junction Well, Type 11, Precast Concrete/ Polymer Lid-Frame
5 360 744531 1 EA Conduit Junction Well, Type 14, Precast Concrete/ Polymer Lid-Frame
6 610 746847 1 EA Pole Base Type 3
7 615 746850 2 EA Pole Base Type 4
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL PROJECT CONTRACTOR ITEMS

UUNIT COST TTOTAL COST
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INTERSECTION # 3: NN266 SR 72 & SR 71 PHASE 11
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC CONTRACTOR ITEMS) C C

1 565 746507 1 EA Installation of Steel Pole (Less than 40’) 700.00 700.00
2 600 746831 2 EA Installation of Pedestal Pole 350.00 700.00
3 680 746935 2 EA Furnish & Install 16” LED Countdown Pedestrian Signal 880.00 1,760.00
4 690 746937 2 EA Furnish & Install Pedestrian Pushbutton with Sign 350.00 700.00
5 740 746939 1 EA Traffic Control Device Equipment Turn on, Pick up, Removal & Maintenance, Type I 9000.00 9,000.00
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC CONTRACTOR ITEMS 12,860.00

UUNIT COST TTOTAL COST



2013 Version 1.2 Traffic Project Spreadsheet.xlsx 3/5/2014 Page 10

INTERSECTION # 3: NN266 SR 72 & SR 71 PHASE 11
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC SUPPLY ITEMS) C C

1 965 999481 1 EA 32' (9.8m) Steel Round Strain Pole 6785.00 6,785.00
2 1135 999515 2 EA 10' (3.0M) Steel Round Pedestal Pole 625.00 1,250.00
3 1175 999523 2 EA Set of Four, Breakaway Couplings with one Hex Nut, Two Flat Washers and Two Shims Per Coupling 178.00 356.00
4 1180 999524 2 EA Aluminum Skirt for Breakaway Couplings, 8" (203mm) B.C. 29.00 58.00
5 1195 999527 1 EA Set of Four, 2' x 90" (51mm x 2286mm) Anchor Bolts with Two Hex Nuts and Two Flat Washers Per Bolt 978.00 978.00
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC SUPPLY ITEMS 9,427.00

TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 12,860.00

TOTAL TRAFFIC SUPPLY ITEMS 9,427.00
CONTINGENCIES 2,228.70

TOTAL COST 24,515.70

UUNIT COST TTOTAL COST
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INTERSECTION # 4: NN266 SR 72 & SR 71 PHASE 12
LINE # ITEM # QTY UOM DESCRIPTION  -  (PROJECT CONTRACTOR ITEMS) C C

1 20 747516 1 EA Cabinet Base Type P
2 270 745604 112 LF Furnish & Install up to 4" Schedule 80 PVC Conduit (Trench)
3 280 745606 100 LF Furnish & Install up to 4" Galvanized Steel Conduit (Trench)
4 355 744530 1 EA Conduit Junction Well, Type 11, Precast Concrete/ Polymer Lid-Frame
5 610 746847 1 EA Pole Base Type 3
6 615 746850 1 EA Pole Base Type 4
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL PROJECT CONTRACTOR ITEMS

UUNIT COST TTOTAL COST
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INTERSECTION # 4: NN266 SR 72 & SR 71 PHASE 12
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC CONTRACTOR ITEMS) C C

1 30 746906 950 LF Furnish & Install  4-conductor #18 AWG Shielded Opticom Cable 6.00 5,700.00
2 70 746914 35 LF Furnish & Install  #6 Bare Stranded Copper ground 2.00 70.00
3 75 746915 100 LF Furnish & Install  #8/2 wire UF W/ground 6.00 600.00
4 95 746920 100 LF Furnish & Install  14/4 Traffic Control Cable 5.00 500.00
5 105 746922 625 LF Furnish & Install  14/16 Traffic Control Cable 8.75 5,468.75
6 300 745610 30 LF Furnish & Install up to 4" Nonmetallic Pole Riser Shield 20.00 600.00
7 305 746925 1 EA Furnish & Install Embedded Metered Service Pedestal (100 AMP) 3500.00 3,500.00
8 440 743003 2 EA-DY Arrow Panels, Type C 40.00 80.00
9 455 743006 60 EA-DY Plastic Drums 4.00 240.00
10 460 743007 5 HR Traffic Officers 75.00 375.00
11 470 743010 2 EA-DY Furnish & Maintain Truck Mounted Attenuator, Type II 185.00 370.00
12 480 743024 16 EA-DY Temporary Warning Signs and Plaques 12.00 192.00
13 485 743050 5 HR Flagger, New Castle County, State 52.90 264.50
14 565 746507 1 EA Installation of Steel Pole (Less than 40’) 700.00 700.00
15 600 746831 1 EA Installation of Pedestal Pole 350.00 350.00
16 605 746832 1 EA Furnish & Install Weatherhead, up to 3", on Steel Pole 200.00 200.00
17 670 746933 8 EA Furnish & Install 12” LED Signal Head Section Span Mount 600.00 4,800.00
18 680 746935 1 EA Furnish & Install 16” LED Countdown Pedestrian Signal 880.00 880.00
19 690 746937 1 EA Furnish & Install Pedestrian Pushbutton with Sign 350.00 350.00
20 715 746504 750 LF Furnish & Install Span Wires, 7/16" 25.00 18,750.00
21 740 746939 1 EA Traffic Control Device Equipment Turn on, Pick up, Removal & Maintenance, Type I 9000.00 9,000.00
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC CONTRACTOR ITEMS 52,990.25

UUNIT COST TTOTAL COST
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INTERSECTION # 4: NN266 SR 72 & SR 71 PHASE 12
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC SUPPLY ITEMS) C C

1 855 999421 1 EA  Complete Cabinet w/12 Channel EPAC Controller(includes Mounting Rack w/Power Supply, 5-4 Channel Loop 
Amplifiers, Load Switches, Conflict Monitor) 11765.00 11,765.00

2 935 999461 1 EA  Optical Receiver Card (Emergency Preemption) 2751.00 2,751.00
3 965 999481 EA 32' (9.8m) Steel Round Strain Pole 6785.00
4 1135 999515 1 EA 10' (3.0M) Steel Round Pedestal Pole 625.00 625.00
5 1175 999523 1 EA Set of Four, Breakaway Couplings with one Hex Nut, Two Flat Washers and Two Shims Per Coupling 178.00 178.00
6 1180 999524 1 EA Aluminum Skirt for Breakaway Couplings, 8" (203mm) B.C. 29.00 29.00
7 1195 999527 1 EA Set of Four, 2' x 90" (51mm x 2286mm) Anchor Bolts with Two Hex Nuts and Two Flat Washers Per Bolt 978.00 978.00
8 1270 99600 4 EA Span Bullring 40.00 160.00
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC SUPPLY ITEMS 16,486.00

TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 52,990.25

TOTAL TRAFFIC SUPPLY ITEMS 16,486.00
CONTINGENCIES 6,947.63

TOTAL COST 76,423.88

UUNIT COST TTOTAL COST
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INTERSECTION # 5: NN266 SR 72 & SR 71 PHASE 13
LINE # ITEM # QTY UOM DESCRIPTION  -  (PROJECT CONTRACTOR ITEMS) C C

1 355 744530 1 EA Conduit Junction Well, Type 11, Precast Concrete/ Polymer Lid-Frame
2 360 744531 1 EA Conduit Junction Well, Type 14, Precast Concrete/ Polymer Lid-Frame
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL PROJECT CONTRACTOR ITEMS

UUNIT COST TTOTAL COST
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INTERSECTION # 5: NN266 SR 72 & SR 71 PHASE 13
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC CONTRACTOR ITEMS) C C

1 635 746763 2 EA Realign or Slide Existing Signal Head 350.00 700.00
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC CONTRACTOR ITEMS 700.00

UUNIT COST TTOTAL COST
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INTERSECTION # 5: NN266 SR 72 & SR 71 PHASE 13
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC SUPPLY ITEMS) C C

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC SUPPLY ITEMS

TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 700.00

TOTAL TRAFFIC SUPPLY ITEMS
CONTINGENCIES 70.00

TOTAL COST 770.00

UUNIT COST TTOTAL COST
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INTERSECTION # 6: NN266 SR 72 & SR 71 PHASE 14
LINE # ITEM # QTY UOM DESCRIPTION  -  (PROJECT CONTRACTOR ITEMS) C C

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL PROJECT CONTRACTOR ITEMS

UUNIT COST TTOTAL COST
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INTERSECTION # 6: NN266 SR 72 & SR 71 PHASE 14
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC CONTRACTOR ITEMS) C C

1 635 746763 4 EA Realign or Slide Existing Signal Head 350.00 1,400.00
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC CONTRACTOR ITEMS 1,400.00

UUNIT COST TTOTAL COST
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INTERSECTION # 6: NN266 SR 72 & SR 71 PHASE 14
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC SUPPLY ITEMS) C C

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC SUPPLY ITEMS

TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 1,400.00

TOTAL TRAFFIC SUPPLY ITEMS
CONTINGENCIES 140.00

TOTAL COST 1,540.00

UUNIT COST TTOTAL COST
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INTERSECTION # 7: NN266 SR 72 & SR 71 ULTIMATE
LINE # ITEM # QTY UOM DESCRIPTION  -  (PROJECT CONTRACTOR ITEMS) C C

1 110 746923 52 LF Furnish & Install a 1" Flexible Non-Metallic Liquidtight Conduit Detector Sleeve with Loop Wire
2 115 746924 1200 LF Furnish & Install  Loop Wire 1-conductor  #14 AWG encased in ¼" Flexible Tubing in a Loop Sawcut
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL PROJECT CONTRACTOR ITEMS

UUNIT COST TTOTAL COST
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INTERSECTION # 7: NN266 SR 72 & SR 71 ULTIMATE
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC CONTRACTOR ITEMS) C C

1 65 746913 4500 LF Furnish & Install  2-Conductor #14 AWG Aluminum Shielded Cable 2.50 11,250.00
2 70 746914 950 LF Furnish & Install  #6 Bare Stranded Copper ground 2.00 1,900.00
3 95 746920 100 LF Furnish & Install  14/4 Traffic Control Cable 5.00 500.00
4 100 746921 1600 LF Furnish & Install  14/9 Traffic Control Cable 6.50 10,400.00
5 440 743003 4 EA-DY Arrow Panels, Type C 40.00 160.00
6 455 743006 120 EA-DY Plastic Drums 4.00 480.00
7 460 743007 20 HR Traffic Officers 75.00 1,500.00
8 470 743010 4 EA-DY Furnish & Maintain Truck Mounted Attenuator, Type II 185.00 740.00
9 480 743024 32 EA-DY Temporary Warning Signs and Plaques 12.00 384.00
10 485 743050 20 HR Flagger, New Castle County, State 52.90 1,058.00
11 640 746775 4 EA Furnish & Install Opticom Emergency Preemption Detector 1050.00 4,200.00
12 695 746938 4 EA Install Overhead Sign 400.00 1,600.00
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC CONTRACTOR ITEMS 34,172.00

UUNIT COST TTOTAL COST
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INTERSECTION # 7: NN266 SR 72 & SR 71 ULTIMATE
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC SUPPLY ITEMS) C C

1 920 999457 1 EA  Fiber Interconnect Modem - Singlemode 1098.00 1,098.00
2 925 999458 1 EA Patch Cables (One Per Cabinet) 240.00 240.00
3 935 999461 1 EA  Optical Receiver Card (Emergency Preemption) 2751.00 2,751.00
4 1275 999601 8 EA Rouleau Sign Brackets (2 per average sign, 3 per longer sign) 115.00 920.00
5 1330 999612 1 EA Camera (Includes Lowering Device, Controller, and Video Encoder) 11553.00 11,553.00
6 1335 999613 1 EA Strain Pole Camera Mounting Adapter (Includes Cable Assembly) 741.00 741.00
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC SUPPLY ITEMS 17,303.00

TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 34,172.00

TOTAL TRAFFIC SUPPLY ITEMS 17,303.00
CONTINGENCIES 5,147.50

TOTAL COST 56,622.50

UUNIT COST TTOTAL COST
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INTERSECTION # 8: NN720 SR 72 & WILSON BLVD PHASE 2
LINE # ITEM # QTY UOM DESCRIPTION  -  (PROJECT CONTRACTOR ITEMS) C C

1 20 747516 1 EA Cabinet Base Type P
2 260 745602 50 LF Furnish & Install up to 4" Schedule 80 HDPE Conduit (Bore)
3 270 745604 1546 LF Furnish & Install up to 4" Schedule 80 PVC Conduit (Trench)
4 280 745606 100 LF Furnish & Install up to 4" Galvanized Steel Conduit (Trench)
5 320 744506 1 EA Conduit Junction Well, Type 7, Precast Polymer Concrete
6 355 744530 2 EA Conduit Junction Well, Type 11, Precast Concrete/ Polymer Lid-Frame
7 360 744531 4 EA Conduit Junction Well, Type 14, Precast Concrete/ Polymer Lid-Frame
8 610 746847 4 EA Pole Base Type 3
9 615 746850 2 EA Pole Base Type 4
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL PROJECT CONTRACTOR ITEMS

UUNIT COST TTOTAL COST
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INTERSECTION # 8: NN720 SR 72 & WILSON BLVD PHASE 2
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC CONTRACTOR ITEMS) C C

1 30 746906 675 LF Furnish & Install  4-conductor #18 AWG Shielded Opticom Cable 6.00 4,050.00
2 70 746914 200 LF Furnish & Install  #6 Bare Stranded Copper ground 2.00 400.00
3 75 746915 150 LF Furnish & Install  #8/2 wire UF W/ground 6.00 900.00
4 95 746920 125 LF Furnish & Install  14/4 Traffic Control Cable 5.00 625.00
5 100 746921 350 LF Furnish & Install  14/9 Traffic Control Cable 6.50 2,275.00
6 105 746922 500 LF Furnish & Install  14/16 Traffic Control Cable 8.75 4,375.00
7 300 745610 30 LF Furnish & Install up to 4" Nonmetallic Pole Riser Shield 20.00 600.00
8 305 746925 1 EA Furnish & Install Embedded Metered Service Pedestal (100 AMP) 3500.00 3,500.00
9 440 743003 4 EA-DY Arrow Panels, Type C 40.00 160.00
10 455 743006 120 EA-DY Plastic Drums 4.00 480.00
11 460 743007 20 HR Traffic Officers 75.00 1,500.00
12 470 743010 4 EA-DY Furnish & Maintain Truck Mounted Attenuator, Type II 185.00 740.00
13 480 743024 32 EA-DY Temporary Warning Signs and Plaques 12.00 384.00
14 485 743050 20 HR Flagger, New Castle County, State 52.90 1,058.00
15 565 746507 4 EA Installation of Steel Pole (Less than 40’) 700.00 2,800.00
16 600 746831 2 EA Installation of Pedestal Pole 350.00 700.00
17 605 746832 1 EA Furnish & Install Weatherhead, up to 3", on Steel Pole 200.00 200.00
18 670 746933 6 EA Furnish & Install 12” LED Signal Head Section Span Mount 600.00 3,600.00
19 680 746935 2 EA Furnish & Install 16” LED Countdown Pedestrian Signal 880.00 1,760.00
20 690 746937 2 EA Furnish & Install Pedestrian Pushbutton with Sign 350.00 700.00
21 715 746504 465 LF Furnish & Install Span Wires, 7/16" 25.00 11,625.00
22 745 746940 1 EA Traffic Control Device Equipment Turn on, Pick up, Removal & Maintenance, Type II 13000.00 13,000.00
23
24
25
26
27
28
29
30

TOTAL TRAFFIC CONTRACTOR ITEMS 55,432.00

UUNIT COST TTOTAL COST
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INTERSECTION # 8: NN720 SR 72 & WILSON BLVD PHASE 2
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC SUPPLY ITEMS) C C

1 855 999421 1 EA  Complete Cabinet w/12 Channel EPAC Controller(includes Mounting Rack w/Power Supply, 5-4 Channel Loop 
Amplifiers, Load Switches, Conflict Monitor) 11765.00 11,765.00

2 935 999461 1 EA  Optical Receiver Card (Emergency Preemption) 2751.00 2,751.00
3 965 999481 4 EA 32' (9.8m) Steel Round Strain Pole 6785.00 27,140.00
4 1135 999515 2 EA 10' (3.0M) Steel Round Pedestal Pole 625.00 1,250.00
5 1175 999523 2 EA Set of Four, Breakaway Couplings with one Hex Nut, Two Flat Washers and Two Shims Per Coupling 178.00 356.00
6 1180 999524 2 EA Aluminum Skirt for Breakaway Couplings, 8" (203mm) B.C. 29.00 58.00
7 1195 999527 4 EA Set of Four, 2' x 90" (51mm x 2286mm) Anchor Bolts with Two Hex Nuts and Two Flat Washers Per Bolt 978.00 3,912.00
8 1270 99600 4 EA Span Bullring 40.00 160.00
9 1370 999620 EA Outside Plant-Fiber Optic Installation, Statewide Price
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC SUPPLY ITEMS 47,392.00

TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 55,432.00

TOTAL TRAFFIC SUPPLY ITEMS 47,392.00
CONTINGENCIES 10,282.40

TOTAL COST 113,106.40

UUNIT COST TTOTAL COST
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INTERSECTION # 8: NN720 SR 72 & WILSON BLVD PHASE 8
LINE # ITEM # QTY UOM DESCRIPTION  -  (PROJECT CONTRACTOR ITEMS) C C

1 260 745602 150 LF Furnish & Install up to 4" Schedule 80 HDPE Conduit (Bore)
2 270 745604 71 LF Furnish & Install up to 4" Schedule 80 PVC Conduit (Trench)
3 280 745606 LF Furnish & Install up to 4" Galvanized Steel Conduit (Trench)
4 355 744530 3 EA Conduit Junction Well, Type 11, Precast Concrete/ Polymer Lid-Frame
5 615 746850 2 EA Pole Base Type 4
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL PROJECT CONTRACTOR ITEMS

UUNIT COST TTOTAL COST
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INTERSECTION # 8: NN720 SR 72 & WILSON BLVD PHASE 8
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC CONTRACTOR ITEMS) C C

1 600 746831 2 EA Installation of Pedestal Pole 350.00 700.00
2 70 746914 250 LF Furnish & Install  #6 Bare Stranded Copper ground 2.00 500.00
3 95 746920 30 LF Furnish & Install  14/4 Traffic Control Cable 5.00 150.00
4 100 746921 550 LF Furnish & Install  14/9 Traffic Control Cable 6.50 3,575.00
5 440 743003 2 EA-DY Arrow Panels, Type C 40.00 80.00
6 455 743006 60 EA-DY Plastic Drums 4.00 240.00
7 460 743007 5 HR Traffic Officers 75.00 375.00
8 470 743010 2 EA-DY Furnish & Maintain Truck Mounted Attenuator, Type II 185.00 370.00
9 480 743024 16 EA-DY Temporary Warning Signs and Plaques 12.00 192.00
10 485 743050 5 HR Flagger, New Castle County, State 52.90 264.50
11 635 746763 3 EA Realign or Slide Existing Signal Head 350.00 1,050.00
12 670 746933 3 EA Furnish & Install 12” LED Signal Head Section Span Mount 600.00 1,800.00
13 680 746935 3 EA Furnish & Install 16” LED Countdown Pedestrian Signal 880.00 2,640.00
14 690 746937 3 EA Furnish & Install Pedestrian Pushbutton with Sign 350.00 1,050.00
15 740 746939 1 EA Traffic Control Device Equipment Turn on, Pick up, Removal & Maintenance, Type I 9000.00 9,000.00
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC CONTRACTOR ITEMS 21,986.50

UUNIT COST TTOTAL COST
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INTERSECTION # 8: NN720 SR 72 & WILSON BLVD PHASE 8
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC SUPPLY ITEMS) C C

1 1135 999515 2 EA 10' (3.0M) Steel Round Pedestal Pole 625.00 1,250.00
2 1175 999523 2 EA Set of Four, Breakaway Couplings with one Hex Nut, Two Flat Washers and Two Shims Per Coupling 178.00 356.00
3 1180 999524 2 EA Aluminum Skirt for Breakaway Couplings, 8" (203mm) B.C. 29.00 58.00
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC SUPPLY ITEMS 1,664.00

TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 21,986.50

TOTAL TRAFFIC SUPPLY ITEMS 1,664.00
CONTINGENCIES 2,365.05

TOTAL COST 26,015.55

UUNIT COST TTOTAL COST
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INTERSECTION # 8: NN720 SR 72 & WILSON BLVD PHASE 9
LINE # ITEM # QTY UOM DESCRIPTION  -  (PROJECT CONTRACTOR ITEMS) C C

1 355 744530 2 EA Conduit Junction Well, Type 11, Precast Concrete/ Polymer Lid-Frame
2 260 745602 36 LF Furnish & Install up to 4" Schedule 80 HDPE Conduit (Bore)
3 270 745604 53 LF Furnish & Install up to 4" Schedule 80 PVC Conduit (Trench)
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL PROJECT CONTRACTOR ITEMS

UUNIT COST TTOTAL COST
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INTERSECTION # 8: NN720 SR 72 & WILSON BLVD PHASE 9
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC CONTRACTOR ITEMS) C C

1 440 743003 2 EA-DY Arrow Panels, Type C 40.00 80.00
2 455 743006 60 EA-DY Plastic Drums 4.00 240.00
3 460 743007 5 HR Traffic Officers 75.00 375.00
4 470 743010 2 EA-DY Furnish & Maintain Truck Mounted Attenuator, Type II 185.00 370.00
5 480 743024 16 EA-DY Temporary Warning Signs and Plaques 12.00 192.00
6 485 743050 5 HR Flagger, New Castle County, State 52.90 264.50
7 635 746763 2 EA Realign or Slide Existing Signal Head 350.00 700.00
8 670 746933 2 EA Furnish & Install 12” LED Signal Head Section Span Mount 600.00 1,200.00
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC CONTRACTOR ITEMS 3,421.50

UUNIT COST TTOTAL COST
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INTERSECTION # 8: NN720 SR 72 & WILSON BLVD PHASE 9
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC SUPPLY ITEMS) C C

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC SUPPLY ITEMS

TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 3,421.50

TOTAL TRAFFIC SUPPLY ITEMS
CONTINGENCIES 342.15

TOTAL COST 3,763.65

UUNIT COST TTOTAL COST
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INTERSECTION # 8: NN720 SR 72 & WILSON BLVD PHASE 12
LINE # ITEM # QTY UOM DESCRIPTION  -  (PROJECT CONTRACTOR ITEMS) C C

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL PROJECT CONTRACTOR ITEMS

UUNIT COST TTOTAL COST
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INTERSECTION # 8: NN720 SR 72 & WILSON BLVD PHASE 12
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC CONTRACTOR ITEMS) C C

1 635 746763 4 EA Realign or Slide Existing Signal Head 350.00 1,400.00
2 440 743003 2 EA-DY Arrow Panels, Type C 40.00 80.00
3 455 743006 60 EA-DY Plastic Drums 4.00 240.00
4 460 743007 5 HR Traffic Officers 75.00 375.00
5 470 743010 2 EA-DY Furnish & Maintain Truck Mounted Attenuator, Type II 185.00 370.00
6 480 743024 16 EA-DY Temporary Warning Signs and Plaques 12.00 192.00
7 485 743050 5 HR Flagger, New Castle County, State 52.90 264.50
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC CONTRACTOR ITEMS 2,921.50

UUNIT COST TTOTAL COST
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INTERSECTION # 8: NN720 SR 72 & WILSON BLVD PHASE 12
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC SUPPLY ITEMS) C C

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC SUPPLY ITEMS

TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 2,921.50

TOTAL TRAFFIC SUPPLY ITEMS
CONTINGENCIES 292.15

TOTAL COST 3,213.65

UUNIT COST TTOTAL COST
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INTERSECTION # 8: NN720 SR 72 & WILSON BLVD ULTIMATE
LINE # ITEM # QTY UOM DESCRIPTION  -  (PROJECT CONTRACTOR ITEMS) C C

1 110 746923 38 LF Furnish & Install a 1" Flexible Non-Metallic Liquidtight Conduit Detector Sleeve with Loop Wire
2 115 746924 800 LF Furnish & Install  Loop Wire 1-conductor  #14 AWG encased in ¼" Flexible Tubing in a Loop Sawcut
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL PROJECT CONTRACTOR ITEMS

UUNIT COST TTOTAL COST
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INTERSECTION # 8: NN720 SR 72 & WILSON BLVD ULTIMATE
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC CONTRACTOR ITEMS) C C

1 65 746913 2700 LF Furnish & Install  2-Conductor #14 AWG Aluminum Shielded Cable 2.50 6,750.00
2 440 743003 2 EA-DY Arrow Panels, Type C 40.00 80.00
3 455 743006 60 EA-DY Plastic Drums 4.00 240.00
4 460 743007 5 HR Traffic Officers 75.00 375.00
5 470 743010 2 EA-DY Furnish & Maintain Truck Mounted Attenuator, Type II 185.00 370.00
6 480 743024 16 EA-DY Temporary Warning Signs and Plaques 12.00 192.00
7 485 743050 5 HR Flagger, New Castle County, State 52.90 264.50
8 635 746763 2 EA Realign or Slide Existing Signal Head 350.00 700.00
9 670 746933 1 EA Furnish & Install 12” LED Signal Head Section Span Mount 600.00 600.00
10 695 746938 4 EA Install Overhead Sign 400.00 1,600.00
11 740 746939 1 EA Traffic Control Device Equipment Turn on, Pick up, Removal & Maintenance, Type I 9000.00 9,000.00
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC CONTRACTOR ITEMS 20,171.50

UUNIT COST TTOTAL COST
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INTERSECTION # 8: NN720 SR 72 & WILSON BLVD ULTIMATE
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC SUPPLY ITEMS) C C

1 920 999457 1 EA  Fiber Interconnect Modem - Singlemode 1098.00 1,098.00
2 925 999458 1 EA Patch Cables (One Per Cabinet) 240.00 240.00
3 1275 999601 8 EA Rouleau Sign Brackets (2 per average sign, 3 per longer sign) 115.00 920.00
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC SUPPLY ITEMS 2,258.00

TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 20,171.50

TOTAL TRAFFIC SUPPLY ITEMS 2,258.00
CONTINGENCIES 2,242.95

TOTAL COST 24,672.45

UUNIT COST TTOTAL COST
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INTERSECTION # 8: NN720 SR 72 & SR 1 SB OFF RAMP
LINE # ITEM # QTY UOM DESCRIPTION  -  (PROJECT CONTRACTOR ITEMS) C C

1 PPHASE 9
2 270 745604 344 LF Furnish & Install up to 4" Schedule 80 PVC Conduit (Trench)
3 360 744531 2 EA Conduit Junction Well, Type 14, Precast Concrete/ Polymer Lid-Frame
4
5
6
7
8 ULTIMATE
9 115 746924 100 LF Furnish & Install  Loop Wire 1-conductor  #14 AWG encased in ¼" Flexible Tubing in a Loop Sawcut
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL PROJECT CONTRACTOR ITEMS

UNIT COST TOTAL COST
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INTERSECTION # 8: NN720 SR 72 & SR 1 SB OFF RAMP
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC CONTRACTOR ITEMS) C C

1 65 746913 LF Furnish & Install  2-Conductor #14 AWG Aluminum Shielded Cable 2.50
2 440 743003 2 EA-DY Arrow Panels, Type C 40.00 80.00
3 455 743006 60 EA-DY Plastic Drums 4.00 240.00
4 460 743007 2 HR Traffic Officers 75.00 150.00
5 470 743010 1 EA-DY Furnish & Maintain Truck Mounted Attenuator, Type II 185.00 185.00
6 480 743024 16 EA-DY Temporary Warning Signs and Plaques 12.00 192.00
7 485 743050 2 HR Flagger, New Castle County, State 52.90 105.80
8 740 746939 1 EA Traffic Control Device Equipment Turn on, Pick up, Removal & Maintenance, Type I 9000.00 9,000.00
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC CONTRACTOR ITEMS 9,952.80

UUNIT COST TTOTAL COST
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INTERSECTION # 8: NN720 SR 72 & SR 1 SB OFF RAMP
LINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC SUPPLY ITEMS) C C

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC SUPPLY ITEMS

TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 9,952.80

TOTAL TRAFFIC SUPPLY ITEMS
CONTINGENCIES 995.28

TOTAL COST 10,948.08

UUNIT COST TTOTAL COST



2013 Version 1.2 Traffic Project Spreadsheet.xlsx 3/5/2014 Page 41

Intersection #1: NN266 SR 72 & SR 71 PHASE 7
TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 11,280.00

TOTAL TRAFFIC SUPPLY ITEMS 8,595.00
CONTINGENCIES 1,987.50

Intersection #2: N266 SR 72 & SR 71 PHASE 10
TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 19,490.70

TOTAL TRAFFIC SUPPLY ITEMS 9,427.00
CONTINGENCIES 2,891.77

Intersection #3: N266 SR 72 & SR 71 PHASE 11
TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 12,860.00

TOTAL TRAFFIC SUPPLY ITEMS 9,427.00
CONTINGENCIES 2,228.70

Intersection #4: N266 SR 72 & SR 71 PHASE 12
TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 52,990.25

TOTAL TRAFFIC SUPPLY ITEMS 16,486.00
CONTINGENCIES 6,947.63

Intersection #5: N266 SR 72 & SR 71 PHASE 13
TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 700.00

TOTAL TRAFFIC SUPPLY ITEMS
CONTINGENCIES 70.00

Intersection #6: N266 SR 72 & SR 71 PHASE 14
TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 1,400.00

TOTAL TRAFFIC SUPPLY ITEMS
CONTINGENCIES 140.00

Intersection #7: N266 SR 72 & SR 71 ULTIMATE
TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 34,172.00

TOTAL TRAFFIC SUPPLY ITEMS 17,303.00
CONTINGENCIES 5,147.50

Intersection #8: N720 SR 72 & WILSON BLVD PHASE 2
TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 55,432.00

TOTAL TRAFFIC SUPPLY ITEMS 47,392.00
CONTINGENCIES 10,282.40

Intersection #9: N720 SR 72 & WILSON BLVD PHASE 8
TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 21,986.50

TOTAL TRAFFIC SUPPLY ITEMS 1,664.00
CONTINGENCIES 2,365.05

Intersection #10: N720 SR 72 & WILSON BLVD PHASE 9
TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 3,421.50

TOTAL TRAFFIC SUPPLY ITEMS
CONTINGENCIES 342.15

Intersection #11: N720 SR 72 & WILSON BLVD PHASE 12
TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 2,921.50

TOTAL TRAFFIC SUPPLY ITEMS
CONTINGENCIES 292.15

Intersection #12: N720 SR 72 & WILSON BLVD ULTIMATE
TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 20,171.50

TOTAL TRAFFIC SUPPLY ITEMS 2,258.00
CONTINGENCIES 2,242.95

TOTAL 384,315.75

MULTIPLE INTERSECTION SUMMARY
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CONTRACT #: T201401201
F.A.P. #: N/A

PROJECT: SR 8, Forrest Avenue Pedestrian Impovements, Cranberry Run Dr. to Marsh Creek Lane

DDELAWARE DEPARTMENT OF TRANSPORTATION

TTRAFFIC SIGNAL ESTIMATE
SSR 8, Forrest Avenue Pedestrian Impovements, Cranberry Run Dr. to Marsh Creek Lane



K312 Estimate.xlsx 3/7/2014 Page 2

INTERSECTION # 1: SSR 8 @ Heatherfield Way - Hawk Signal (K312)
LLINE # ITEM # QTY UOM DESCRIPTION  -  (PROJECT CONTRACTOR ITEMS) A A

1 20 747516 1 EA Cabinet Base Type P
2 260 745602 250 LF Furnish & Install up to 4" Schedule 80 HDPE Conduit (Bore)
3 270 745604 200 LF Furnish & Install up to 4" Schedule 80 PVC Conduit (Trench)
4 280 745606 100 LF Furnish & Install up to 4" Galvanized Steel Conduit (Trench)
5 355 744530 4 EA Conduit Junction Well, Type 11, Precast Concrete/ Polymer Lid-Frame
6 360 744531 1 EA Conduit Junction Well, Type 14, Precast Concrete/ Polymer Lid-Frame
7 610 746847 2 EA Pole Base Type 3
8 615 746850 3 EA Pole Base Type 4
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL PROJECT CONTRACTOR ITEMS

UUNIT COST TTOTAL COST
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INTERSECTION # 1: SSR 8 @ Heatherfield Way - Hawk Signal (K312)
LLINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC CONTRACTOR ITEMS) A A

1 20 747516 1 EA Cabinet Base Type P 2800.00 2,800.00
2 30 746906 300 LF Furnish & Install  4-conductor #18 AWG Shielded Opticom Cable 2.00 600.00
3 70 746914 700 LF Furnish & Install  #6 Bare Stranded Copper ground 1.60 1,120.00
4 75 746915 100 LF Furnish & Install  #8/2 wire UF W/ground 3.00 300.00
5 100 746921 500 LF Furnish & Install  14/9 Traffic Control Cable 3.25 1,625.00
6 110 746923 500 LF Furnish & Install 14/5 Traffic Control Cable 3.15 1,575.00
7 210 705002 50 SF Portland Cement Concrete Sidewalk, 6” 21.00 1,050.00
8 215 705007 10 SF Sidewalk Surface Detectable Warning System 50.00 500.00
9 260 745602 250 LF Furnish & Install up to 4" Schedule 80 HDPE Conduit (Bore) 35.00 8,750.00
10 270 745604 200 LF Furnish & Install up to 4" Schedule 80 PVC Conduit (Trench) 17.00 3,400.00
11 280 745606 100 LF Furnish & Install up to 4" Galvanized Steel Conduit (Trench) 30.00 3,000.00
12 305 746925 1 EA Furnish & Install Embedded Metered Service Pedestal (100 AMP) 2200.00 2,200.00
13 355 744530 4 EA Conduit Junction Well, Type 11, Precast Concrete/ Polymer Lid-Frame 1800.00 7,200.00
14 360 744531 1 EA Conduit Junction Well, Type 14, Precast Concrete/ Polymer Lid-Frame 1400.00 1,400.00
15 440 743003 20 EA-DY Arrow Panels, Type C 150.00 3,000.00
16 445 743004 20 EA-DY Furnish & Maintain Portable Changeable Message Board 125.00 2,500.00
17 455 743006 600 EA-DY Plastic Drums 7.00 4,200.00
18 470 743010 20 EA-DY Furnish & Maintain Truck Mounted Attenuator, Type II 500.00 10,000.00
19 475 743023 160 LF-DY Temporary Barricades, Type III 10.00 1,600.00
20 480 743024 160 EA-DY Temporary Warning Signs and Plaques 30.00 4,800.00
21 490 743051 60 HR Flagger, Kent County, State 46.66 2,799.60
22 600 746831 2 EA Installation of Pedestal Pole 200.00 400.00
23 610 746847 2 EA Pole Base Type 3 2600.00 5,200.00
24 615 746850 3 EA Pole Base Type 4 900.00 2,700.00
25 625 746928 2 EA Installation of Steel Mast Arm Pole with single or Twin Mast arms up to 70’ 3000.00 6,000.00
26 640 746775 2 EA Furnish & Install Opticom Emergency Preemption Detector 1000.00 2,000.00
27 665 746932 18 EA Furnish & Install 12” LED Signal Head Section Rigid Mount 355.00 6,390.00
28 690 746937 2 EA Furnish & Install Pedestrian Pushbutton with Sign 175.00 350.00
29 695 746938 4 EA Install Overhead Sign 250.00 1,000.00
30 755 748015 450 SF Permanent Pavement Striping, Symbol/Legend Alkyd-Thermoplastic 5.00 2,250.00
31 770 748027 230 LF Permanent Pavement Striping, Alkyd-Thermoplastic, 12" 20.00 4,600.00
32
33
34
35

TOTAL TRAFFIC CONTRACTOR ITEMS 95,309.60

TTOTAL COSTUUNIT COST
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INTERSECTION # 1: SSR 8 @ Heatherfield Way - Hawk Signal (K312)
LLINE # ITEM # QTY UOM DESCRIPTION  -  (TRAFFIC SUPPLY ITEMS) A A

1 855 999421 1 EA  Complete Cabinet w/12 Channel EPAC Controller(includes Mounting Rack w/Power Supply, 5-4 Chan 11765.00 11,765.00
2 935 999461 1 EA  Optical Receiver Card (Emergency Preemption) 2751.00 2,751.00
3 1005 999489 2 EA Steel Round Mast Arm Pole, TYPE B (45' - 60' Arm Length or 2-60' Arms) 8479.00 16,958.00
4 1050 999498 1 EA 45' (13.7m) Steel Round Mast Arm 7472.00 7,472.00
5 1060 999500 1 EA 55' (16.8m) Steel Round Mast Arm 8309.00 8,309.00
6 1135 999515 3 EA 10' (3.0M) Steel Round Pedestal Pole 625.00 1,875.00
7 1175 999523 3 EA Set of Four, Breakaway Couplings with one Hex Nut, Two Flat Washers and Two Shims Per Coupling 178.00 534.00
8 1180 999524 3 EA Aluminum Skirt for Breakaway Couplings, 8" (203mm) B.C. 29.00 87.00
9 1185 999525 2 EA Aluminum Skirt for Breakaway Couplings, 12" (305mm) B.C. 29.00 58.00
10 1195 999527 2 EA Set of Four, 2' x 90" (51mm x 2286mm) Anchor Bolts with Two Hex Nuts and Two Flat Washers Per B 978.00 1,956.00
11
12 1 EA Clearing and Grubbing (Lump Sum) 5000.00 5,000.00
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

TOTAL TRAFFIC SUPPLY ITEMS 56,765.00

TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 95,309.60

TOTAL TRAFFIC SUPPLY ITEMS 56,765.00
CONTINGENCIES 15,207.46

TOTAL COST 167,282.06

UUNIT COST TTOTAL COST
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Intersection #1: SSR 8 @ Heatherfield Way - Hawk Signal (K312)
TOTAL PROJECT CONTRACTOR ITEMS
TOTAL TRAFFIC CONTRACTOR ITEMS 95,309.60

TOTAL TRAFFIC SUPPLY ITEMS 56,765.00
CONTINGENCIES 15,207.46

TTOTAL 167,282.06
J:\Signal Design Manual\Appendix\[K312 Estimate.xlsx]Signals

MULTIPLE INTERSECTION SUMMARY
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