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SECTION A-APLAN

ROUND MANHOLE ASSEMBLY

NOTES:
VARIES

48"
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0.12 IN

(PER VERTICAL FOOT)

REINFORCEMENT*

CIRCUMFERENTIAL
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MINIMUM PRECAST ROUND MANHOLE REQUIREMENTS

FOR GRADE RING REBAR PLACEMENT

REFER TO DETAIL D-6, SHEET 3 OF 5, 

 THICKNESS

MINIMUM WALL

FLOW CHANNEL (TYP.)

CAST-IN-PLACE CONCRETE

THICKNESS**

BASE SLAB

ADDITIONAL MINIMUM REQUIREMENTS:

(TYP.)

JOINT

SEE NOTE 1

2" MIN.

8" MIN. (TYP.)

D-6 (2020) 2 5

ROUND MANHOLE ASSEMBLY

RECOMMENDED BASE

TOE - 4" MIN. (TYP.)

LENGTH = OPENING SIZE + 6".

RISER OR BASE SECTIONS. MAKE BAR 

4 DIAGONAL) AROUND EACH OPENING IN MANHOLE

PLACE 8 ADDITIONAL #4 BARS (2 HORIZ., 2 VERT.

*** ADDITIONAL REINFORCEMENT AT OPENINGS:

AREA OF 0.12 SQ. IN. PER LINEAR FOOT IN EACH LAYER. 

LOCATED ABOVE THE MIDPOINT. PROVIDE MINIMUM

PROVIDE A MINIMUM OF ONE LAYER IN EACH DIRECTION, 

** MINIMUM BASE SLAB REINFORCEMENT:

SHAPE AND POSITION WITHIN THE FORM.

OR MEMBERS TO MAINTAIN THE REINFORCEMENT IN

INTO A CAGE CONTAINING SUFFICIENT VERTICAL BARS

ASSEMBLE EACH LINE OF HORIZONTAL REINFORCEMENT

* MINIMUM VERTICAL REINFORCEMENT: 

        STEPS SHALL BE INSTALLED IN ACCORDANCE WITH AASHTO M 199.

8).   STEPS ARE REQUIRED FOR ALL MANHOLES 4'-0" DEPTH OR GREATER.

        TRANSPORTATION STRESSES.

7).   FABRICATOR IS RESPONSIBLE FOR LIFTING, HANDLING AND

        SPECIFICATIONS SECTION 602.3.

6).   INSTALL PIPES FLUSH WITH MANHOLE WALL PER DELDOT STANDARD

5).   SEE D-6, SHEET 5 OF 5, FOR ROUND COVER SLAB DETAILS.

4).   SEE D-6, SHEET 3 OF 5, FOR GRADE RING DETAILS.

" FOR ALL REINFORCEMENT.2
13).   PROVIDE A MINIMUM COVER OF 1

2).   STRUCTURE BASE TOE IS RECOMMENDED TO COUNTERACT BUOYANCY.

1).   CONSTRUCT ROUND MANHOLES IN ACCORDANCE WITH AASHTO M 199.
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