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SHLD SB LANES SHLD SHLD NB LANES SHLD

O.G.

O.G.

8%
2% 9.8% 4%*

K

*

18’4’ 4’18’

46’

54’

CONSTRUCTION
AND R/W BASELINE, PGL

TYPICAL NORMAL SECTION US 301

STA 166+76.60 TO STA 173+43.12

2’

46’

2’ VARIESVARIESVARIES

54’

***
VARIES***

2%
*

*
9.8% 2%9.8%

6:1

0%

6:1

CONSTRUCTION
AND R/W BASELINE, PGL

TYPICAL NORMAL SECTION US 301

STA 173+43.12 TO STA 177+89.16

SHLD SHLD SHLD SHLDNB LANESSB LANES

MEDIAN

O.G.

O.G.

K

K

I

I

10’ 24’ 4’ 4’ 36’ 10’

99’

4’24’10’

99’

4’ 36’ 10’

MEDIAN

2’18’4’ 4’18’ 18’

6:1

CZ CZ
30’ 14’

4%
**

**

10’

CCS

CC

S

MIDDLETOWN WARWICK ROAD
LANES

SHLD SHLD

SHLDMIDDLETOWN WARWICK ROAD
LANES

SHLD

10’24’

VARIES 10’24’10’

2"

2"

NOTES:

1. THE ALGEBRAIC DIFFERENCE BETWEEN THE 

TRAVEL LANE SLOPE AND SHOULDER SLOPE 

SHALL NOT EXCEED 8%.

2. SHOULDER  CROSS SLOPE ON THE LOW 

SIDE SHALL BE THE SAME AS THE TRAVEL 

LANE CROSS SLOPE WHEN SUPERELEVATION  

IS 4% OR GREATER.

3. SEE GRADES AND GEOMETRICS SHEETS FOR 

SUPERELEVATION TRANSITIONS.

4. SEE ROADSIDE GRADING TREATMENT 

DETAILS FOR CHANGES IN TYPICAL ROADSIDE 

TREATMENT.

5. SEE TYPICAL MEDIAN SUPERELEVATION 

SECTIONS FOR GRADING DETAIL IN 

SUPERELEVATED TRANSITION AREAS.

6.    SEE CROSS-SECTIONS FOR ALL 

VARYING CROSS-SLOPE RATES AND SIDE 

SLOPE RATES.

P.G.L. - PROFILE GRADE LINE.

P.G.A. - POINT OF GRADE APPLICATION.

P/R - POINT OF ROTATION.

PDGA - POINT OF DITCH GRADE APPLICATION.

DD DD

DDDD

EXIST. EXIST. EXIST. EXIST.

EXIST. EXIST. EXIST.

* SLOPE VARIES; SEE MEDIAN 
TRANSITION DETAIL ON MD-02

** WIDTH OF CONSTRUCTION VARIES.
REFER TO CROSS SECTIONS FOR
GRADING LIMITS.

BEGIN MILLING AND OVERLAY
AT STA 168+69.65

****

* SLOPE VARIES; SEE MEDIAN 
TRANSITION DETAIL ON MD-02

** SLOPE VARIES; MATCH WITH
EXISTING SHOULDER SLOPE

*** WIDTH OF CONSTRUCTION VARIES.
REFER TO CROSS SECTIONS FOR
GRADING LIMITS

**** 4% FROM STA 174+11.27 TO
STA 175+89.55

EXIST.

EXISTING
DA

EXISTING
DA

ITEM #501006, PORTLAND CEMENT CONCRETE PAVEMENT

ITEM #209001, BORROW TYPE A

ITEM #209006, BORROW TYPE F

ITEM #304502, SOIL CEMENT BASE COURSE

ITEM #715001, PERFORATED PIPE UNDERDRAIN

ITEM #701016, INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER,

          TYPE 1-4

ITEM #302007, GRADED AGGREGATE BASE COURSE, TYPE B
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ITEM #401517, STONE MATRIX ASPHALT

LEGEND

W

X

Y

Z

O

S

ITEM #304501, PERMEABLE TREATED BASE, 4"

G ITEM #705002, P.C.C. SIDEWALK, 6" 

J

ITEM #735535 SOIL RETENTION BLANKET MULCH, TYPE 5 UNLESS OTHERWISE

       NOTED IN DT-16 ITEM #701011, PORTLAND CEMENT CONCRETE CURB, TYPE 2

ITEM #743017, PORTABLE BARRIER

ITEM #705001, P.C.C. SIDEWALK, 4"

N

ITEM #401810, WMA SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22

ITEM #401827, WMA SUPERPAVE, TYPE C, 160 GYRATIONS, 

PG 64-22 (NON-CARBONATED STONE)

ITEM #401833, WMA SUPERPAVE, TYPE C, 160 GYRATIONS,

PG 76-22 (NON-CARBONATE STONE)

ITEM #401816, WMA SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22

ITEM #733002, TOPSOILING, 6" DEPTH

ITEM #734013, PERMANENT GRASS SEEDING, DRY GROUND

ITEM #401663, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 

           160 GYRATIONS, PG 64-22

ITEM #401504, HOT MIX, HOT-LAID BITUMINOUS CONCRETE PAVEMENT TYPE C, 2" THICK

AA

BB

CC

DD

ITEM #401813, WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22EE

ITEM #701021, INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 2

ITEM #760507, PROFILE MILLING, HOT MIX

ITEM #760006, PAVEMENT MILLING, HOT MIX, 2" DEPTH 

ITEM #760016, RUMBLE STRIPS, HOT MIX 

ITEM #401801, WMA SUPERPAVE, TYPE C, 160 GYRATIONS,

          PG 64-22 (CARBONATE STONE)

ITEM #401819, WMA SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 

          160 GYRATIONS, PG 64-22

ITEM #701010, PORTLAND CEMENT CONCRETE CURB, TYPE 1-8

ITEM #701013, PORTLAND CEMENT CONCRETE CURB, TYPE 1-2

(SEE CONSTRUCTION DETAILS)

ITEM #701022, INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3-8

DRAFT 
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TYPICAL NORMAL SECTION US 301

STA 177+89.16 TO STA 186+25.00

CONSTRUCTION
AND R/W BASELINE, PGL

2’

VARIES

NB LANES SHLD

O.G.

O.G.

VARIESVARIESVARIES

4%
6:1

6:1

0%

99’

I

K

23’

*

18’

6:1

CZ

SHLD

CZ

30’ 14’
**

** VARIES 2% TO 0%
STA 178+00 TO STA 179+20

** 2% STA 173+50 TO STA 178+00

* 2% STA 171+10 TO STA 172+30

* VARIES 4% TO 2%
STA 169+90 TO STA 171+10

*** VARIES 2% TO 4%
STA 180+40 TO STA 181+60

*** 2% STA 179+20 TO STA 180+40

2%2%

CONSTRUCTION

AND R/W BASELINE

9.8%

2%
**

8’

0% 2%2%

CONSTRUCTION

AND R/W BASELINE

9.3%

***

8’

4%2%

CONSTRUCTION

AND R/W BASELINE

4%

SHOULDER

8%

8’

4%4%

8%

2%
*

SHOULDER
CONSTRUCTION

AND R/W BASELINE

8’

2% 2%

9.3%
0%

SHOULDER
CONSTRUCTION

AND R/W BASELINE

8’

2% 2%

9.8
%

2%
**

SHOULDER
CONSTRUCTION

AND R/W BASELINE

8’

0%2% 2%

9.3%

SHOULDER
CONSTRUCTION

AND R/W BASELINE

***

** VARIES 2% TO 0%
STA 174+50 TO STA 175+70

** 2% STA 165+00 TO STA 174+50

*** VARIES 2% TO 4%
STA 176+90 TO STA 178+10

*** 2% STA 175+70 TO STA 176+90

4’ 18’

4’ 18’

4’18’

4’18’

4’18’

4’18’

4’

4’ 4’

4’

4’

4’

4’

S CC

10’ 24’ 10’

MIDDLETOWN WARWICK ROAD
LANES

SHLD SHLD

MEDIAN TRANSITION DETAIL (LEFT)

MEDIAN TRANSITION DETAIL (RIGHT)

NOTE: TRANSITION DETAIL SHOWN BEYOND CONSTRUCTION
     LIMITS FOR INFORMATION ONLY.

1’

1’

1’

1’

1’

1’

4’ 18’ 1’

8’

P’VD

P’VD

P’VD

P’VD

P’VD

P’VD

SHOULDER

SHOULDER

2"

***

NOTES:

1. THE ALGEBRAIC DIFFERENCE BETWEEN THE 

TRAVEL LANE SLOPE AND SHOULDER SLOPE 

SHALL NOT EXCEED 8%.

2. SHOULDER  CROSS SLOPE ON THE LOW 

SIDE SHALL BE THE SAME AS THE TRAVEL 

LANE CROSS SLOPE WHEN SUPERELEVATION  

IS 4% OR GREATER.

3. SEE GRADES AND GEOMETRICS SHEETS FOR 

SUPERELEVATION TRANSITIONS.

4. SEE ROADSIDE GRADING TREATMENT 

DETAILS FOR CHANGES IN TYPICAL ROADSIDE 

TREATMENT.

5. SEE TYPICAL MEDIAN SUPERELEVATION 

SECTIONS FOR GRADING DETAIL IN 

SUPERELEVATED TRANSITION AREAS.

6.    SEE CROSS-SECTIONS FOR ALL 

VARYING CROSS-SLOPE RATES AND SIDE 

SLOPE RATES.

P.G.L. - PROFILE GRADE LINE.

P.G.A. - POINT OF GRADE APPLICATION.

P/R - POINT OF ROTATION.

PDGA - POINT OF DITCH GRADE APPLICATION.

STA 175+70

STA 165+00

STA 178+10
STA 169+90 STA 173+50

STA 179+20

STA 172+30

EXIST. EXIST. EXIST.

DDDDS2"

BB

4%

BEGIN PROFILE MILLING
AT STA 184+50

****

* 2% STA 177+89.16 TO STA 180+50;
VARIES 2% TO 4% STA 180+50 TO
STA 181+70.

** WIDTH OF CONSTRUCTION VARIES.
REFER TO CROSS SECTIONS FOR 
GRADING LIMITS.

*** SLOPE VARIES FROM STA 186+00
TO STA 186+25. REFER TO CROSS
SECTIONS FOR GRADING DETAILS.

**** MATCH EXISTING SLOPE FROM
STA 177+89.16 TO STA 184+50. 4% STA
184+50 TO 186+25.

EXISTING
DA

4’ VARIES 36’-24’ 10’

ITEM #501006, PORTLAND CEMENT CONCRETE PAVEMENT

ITEM #209001, BORROW TYPE A

ITEM #209006, BORROW TYPE F

ITEM #304502, SOIL CEMENT BASE COURSE

ITEM #715001, PERFORATED PIPE UNDERDRAIN

ITEM #701016, INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER,

          TYPE 1-4

ITEM #302007, GRADED AGGREGATE BASE COURSE, TYPE B
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ITEM #401517, STONE MATRIX ASPHALT

LEGEND

W

X

Y

Z

O

S

ITEM #304501, PERMEABLE TREATED BASE, 4"

G ITEM #705002, P.C.C. SIDEWALK, 6" 

J

ITEM #735535 SOIL RETENTION BLANKET MULCH, TYPE 5 UNLESS OTHERWISE

       NOTED IN DT-16 ITEM #701011, PORTLAND CEMENT CONCRETE CURB, TYPE 2

ITEM #743017, PORTABLE BARRIER

ITEM #705001, P.C.C. SIDEWALK, 4"

N

ITEM #401810, WMA SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22

ITEM #401827, WMA SUPERPAVE, TYPE C, 160 GYRATIONS, 

PG 64-22 (NON-CARBONATED STONE)

ITEM #401833, WMA SUPERPAVE, TYPE C, 160 GYRATIONS,

PG 76-22 (NON-CARBONATE STONE)

ITEM #401816, WMA SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22

ITEM #733002, TOPSOILING, 6" DEPTH

ITEM #734013, PERMANENT GRASS SEEDING, DRY GROUND

ITEM #401663, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 

           160 GYRATIONS, PG 64-22

ITEM #401504, HOT MIX, HOT-LAID BITUMINOUS CONCRETE PAVEMENT TYPE C, 2" THICK

AA

BB

CC

DD

ITEM #401813, WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22EE

ITEM #701021, INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 2

ITEM #760507, PROFILE MILLING, HOT MIX

ITEM #760006, PAVEMENT MILLING, HOT MIX, 2" DEPTH 

ITEM #760016, RUMBLE STRIPS, HOT MIX 

ITEM #401801, WMA SUPERPAVE, TYPE C, 160 GYRATIONS,

          PG 64-22 (CARBONATE STONE)

ITEM #401819, WMA SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 

          160 GYRATIONS, PG 64-22

ITEM #701010, PORTLAND CEMENT CONCRETE CURB, TYPE 1-8

ITEM #701013, PORTLAND CEMENT CONCRETE CURB, TYPE 1-2

(SEE CONSTRUCTION DETAILS)

ITEM #701022, INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3-8

DRAFT 
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TYPICAL NORMAL SECTION US 301

O.G.

VAR

CZ

14’

S CC

10’ 24’ 10’

MIDDLETOWN WARWICK ROAD
LANES

SHLD SHLD

2"

VARIES VARIES

VAR

EXIST. EXIST. EXIST.

* *

CONSTRUCTION
AND R/W BASELINE, PGL

VARIES

NB LANES SHLD

O.G.

4’ 24’ 10’

99’

23’

SHLD

I

4%

**

**

NOTES:

1. THE ALGEBRAIC DIFFERENCE BETWEEN THE 

TRAVEL LANE SLOPE AND SHOULDER SLOPE 

SHALL NOT EXCEED 8%.

2. SHOULDER  CROSS SLOPE ON THE LOW 

SIDE SHALL BE THE SAME AS THE TRAVEL 

LANE CROSS SLOPE WHEN SUPERELEVATION  

IS 4% OR GREATER.

3. SEE GRADES AND GEOMETRICS SHEETS FOR 

SUPERELEVATION TRANSITIONS.

4. SEE ROADSIDE GRADING TREATMENT 

DETAILS FOR CHANGES IN TYPICAL ROADSIDE 

TREATMENT.

5. SEE TYPICAL MEDIAN SUPERELEVATION 

SECTIONS FOR GRADING DETAIL IN 

SUPERELEVATED TRANSITION AREAS.

6.    SEE CROSS-SECTIONS FOR ALL 

VARYING CROSS-SLOPE RATES AND SIDE 

SLOPE RATES.

P.G.L. - PROFILE GRADE LINE.

P.G.A. - POINT OF GRADE APPLICATION.

P/R - POINT OF ROTATION.

PDGA - POINT OF DITCH GRADE APPLICATION.

* WIDTH OF CONSTRUCTION VARIES.REFER
TO CROSS SECTIONS FOR GRADING LIMITS.

** SLOPE VARIES. REFER TO CROSS
SECTIONS FOR GRADING DETAILS.

O.G.

S CC

10’ 24’ 10’

MIDDLETOWN WARWICK ROAD
LANES

SHLD SHLD

2"

EXIST. EXIST. EXIST.

O.G.

STA 186+25.00 TO STA 193+58.00
STA 191+58.35 TO STA 193+58.00

S

BB

2" DD

DDDD

DD

4%

S BB2"

BEGIN PROFILE MILLING
AT STA 184+50

EXISTING
DA

ITEM #501006, PORTLAND CEMENT CONCRETE PAVEMENT

ITEM #209001, BORROW TYPE A

ITEM #209006, BORROW TYPE F

ITEM #304502, SOIL CEMENT BASE COURSE

ITEM #715001, PERFORATED PIPE UNDERDRAIN

ITEM #701016, INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER,

          TYPE 1-4

ITEM #302007, GRADED AGGREGATE BASE COURSE, TYPE B
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ITEM #401517, STONE MATRIX ASPHALT

LEGEND

W

X

Y

Z

O

S

ITEM #304501, PERMEABLE TREATED BASE, 4"

G ITEM #705002, P.C.C. SIDEWALK, 6" 

J

ITEM #735535 SOIL RETENTION BLANKET MULCH, TYPE 5 UNLESS OTHERWISE

       NOTED IN DT-16 ITEM #701011, PORTLAND CEMENT CONCRETE CURB, TYPE 2

ITEM #743017, PORTABLE BARRIER

ITEM #705001, P.C.C. SIDEWALK, 4"

N

ITEM #401810, WMA SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22

ITEM #401827, WMA SUPERPAVE, TYPE C, 160 GYRATIONS, 

PG 64-22 (NON-CARBONATED STONE)

ITEM #401833, WMA SUPERPAVE, TYPE C, 160 GYRATIONS,

PG 76-22 (NON-CARBONATE STONE)

ITEM #401816, WMA SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22

ITEM #733002, TOPSOILING, 6" DEPTH

ITEM #734013, PERMANENT GRASS SEEDING, DRY GROUND

ITEM #401663, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 

           160 GYRATIONS, PG 64-22

ITEM #401504, HOT MIX, HOT-LAID BITUMINOUS CONCRETE PAVEMENT TYPE C, 2" THICK

AA

BB

CC

DD

ITEM #401813, WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22EE

ITEM #701021, INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 2

ITEM #760507, PROFILE MILLING, HOT MIX

ITEM #760006, PAVEMENT MILLING, HOT MIX, 2" DEPTH 

ITEM #760016, RUMBLE STRIPS, HOT MIX 

ITEM #401801, WMA SUPERPAVE, TYPE C, 160 GYRATIONS,

          PG 64-22 (CARBONATE STONE)

ITEM #401819, WMA SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 

          160 GYRATIONS, PG 64-22

ITEM #701010, PORTLAND CEMENT CONCRETE CURB, TYPE 1-8

ITEM #701013, PORTLAND CEMENT CONCRETE CURB, TYPE 1-2

(SEE CONSTRUCTION DETAILS)

ITEM #701022, INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3-8

DRAFT 
NOT FOR BIDDING 
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N

SCALE

FEET

0 100 200 300 

STATION EASTINGNORTHING

CIRCULAR CURVE NO. 10

ELEMENT: CIRCULAR 

STATION EASTINGNORTHING

CIRCULAR CURVE NO. 9

ELEMENT: CIRCULAR 

STATION EASTINGNORTHING

CIRCULAR CURVE NO. 8

ELEMENT: CIRCULAR 

STATION EASTINGNORTHING

CIRCULAR CURVE NO. 18

ELEMENT: CIRCULAR 

STATION EASTINGNORTHING

CIRCULAR CURVE NO. 19

ELEMENT: CIRCULAR 

STATION EASTINGNORTHING

CIRCULAR CURVE NO. 11

ELEMENT: CIRCULAR 

STATION EASTINGNORTHING

CIRCULAR CURVE NO. 20

ELEMENT: CIRCULAR 

PCC (2212)    1116+24.6330  516909.3273  558197.3649

             PI  (2213)    1117+89.0158  517054.2886  558274.8759

              CC  (2214)                  517852.3813  556433.6616

             PCC (2215)    1119+52.6613  517209.9604  558327.6773

                    Radius:             2000.0000

                              Delta:      9^23’50.3499" Left

  Degree of Curvature(Arc):      2^51’53.2403"

                    Length:           328.0283

                   Tangent:           164.3828

                     Chord:           327.6608

           Middle Ordinate:             6.7214

                  External:             6.7441

         Tangent Direction: N 28^08’00.4629" E

          Radial Direction: S 61^51’59.5371" E

           Chord Direction: N 23^26’05.2879" E

          Radial Direction: S 71^15’49.8871" E

         Tangent Direction: N 18^44’10.1129" E

PCC (2215)    1119+52.6613  517209.9604  558327.6773

             PI  (2216)    1120+98.6886  517348.2494  558374.5828

              CC  (2217)                  517370.5657  557854.1734

             PT  (2218)    1122+36.8129  517490.0462  558339.6880

                    Radius:              500.0000

                              Delta:     32^33’40.9246" Left

  Degree of Curvature(Arc):     11^27’32.9612"

                    Length:           284.1515

                   Tangent:           146.0273

                     Chord:           280.3431

           Middle Ordinate:            20.0501

                  External:            20.8877

         Tangent Direction: N 18^44’10.1129" E

          Radial Direction: S 71^15’49.8871" E

           Chord Direction: N  2^27’19.6506" E

          Radial Direction: N 76^10’29.1883" E

         Tangent Direction: N 13^49’30.8117" W

STATION OFFSET EASTINGNORTHING

HORIZONTAL /   VERTICAL CONTROL DATA

ELEVATIONPOINT

PC  (2219)   1125+43.6244  517787.9691  558266.3720

             PI  (2220)   1127+15.0234  517954.4025  558225.4143

              CC  (2221)                 517931.3457  558848.9895

             PT  (2222)   1128+77.5292  518117.3567  558278.5512

                    Radius:             600.0000

                              Delta:   31^53’08.0400" Right

  Degree of Curvature(Arc):      9^32’57.4677"

                    Length:           333.9049

                   Tangent:           171.3990

                     Chord:           329.6127

           Middle Ordinate:            23.0781

                  External:            24.0013

         Tangent Direction: N 13^49’30.8117" W

          Radial Direction: N 76^10’29.1883" E

           Chord Direction: N  2^07’03.2084" E

          Radial Direction: S 71^56’22.7716" E

         Tangent Direction: N 18^03’37.2284" E

PC  (2301)    1203+14.6915  519037.0898  557907.6949

             PI  (2302)    1207+52.2716  519242.0868  558294.2859

              CC  (2303)                  519920.5646  557439.2161

             PT  (2304)    1211+39.6469  519665.1536  558406.0487

                    Radius:             1000.0000

                     Delta:     47^15’59.2697" Left

  Degree of Curvature(Arc):      5^43’46.4806"

                    Length:          824.9554

                   Tangent:           437.5801

                     Chord:          801.7609

           Middle Ordinate:           83.8696

                  External:           91.5477

         Tangent Direction: N 62^03’51.8534" E

          Radial Direction: S 27^56’08.1466" E

           Chord Direction: N 38^25’52.2186" E

          Radial Direction: S 75^12’07.4163" E

         Tangent Direction: N 14^47’52.5837" E

       

164+34.5054 112.1868 TP 211                  517964.1654 75.57558198.0895

TP 212 176+91.9203 229.6820 519143.0279 72.92558651.0581

PC  (2404)     511+31.4544  516992.0847  558004.4632

             PI  (2005)     512+00.7764  517053.9643  558035.7112

              CC  (2406)                  517435.6396  557126.1039

             PT  (2407)     512+69.8696  517119.6138  558057.9750

                    Radius:            984.0000

                     Delta:    8^03’34.4096" Left

  Degree of Curvature(Arc):      5^49’21.8706"

                    Length:           138.4152

                   Tangent:            69.3219

                     Chord:           138.3011

           Middle Ordinate:             2.4328

                  External:             2.4388

         Tangent Direction: N 26^47’34.4906" E

          Radial Direction: S 63^12’25.5094" E

           Chord Direction: N 22^45’47.2858" E

          Radial Direction: S 71^15’59.9190" E

         Tangent Direction: N 18^44’00.0810" E

 PC  (2505)     605+78.9481  517851.6280  558153.9963

             PI  (2506)     607+80.3976  518053.0730  558155.3411

              CC  (2507)                  517841.6147  559653.9629

             PT  (2508)     609+79.4507  518247.0253  558209.7876

                    Radius:             1500.0000

                              Delta:    15^17’53.0640" Right

  Degree of Curvature(Arc):      3^49’10.9871"

                    Length:           400.5026

                   Tangent:           201.4495

                     Chord:           399.3140

           Middle Ordinate:            13.3470

                  External:            13.4669

         Tangent Direction: N  0^22’56.9360" E

          Radial Direction: S 89^37’03.0640" E

           Chord Direction: N  8^01’53.4680" E

          Radial Direction: S 74^19’10.0000" E

         Tangent Direction: N 15^40’50.0000" E

EXISTING ALIGNMENT CONTROL

519103.8096

NORTHINGOFFSET

519465.9576

EASTING

558032.6596

558714.4555

0.0000

POINT

200137

503

STATION

150.130828+94.9135

21+22.9052

 PC  (2501)     600+39.9256  517315.5928  558124.5070

             PI  (2502)     601+21.4724  517392.7391  558150.9329

              CC  (2503)                  517477.6218  557651.4884

             PT  (2504)     602+01.5958  517474.2841  558151.4773

                    Radius:             500.0000

                                          Delta:    18^31’33.7446" Left

  Degree of Curvature(Arc):     11^27’32.9612"

                    Length:           161.6702

                   Tangent:            81.5468

                     Chord:           160.9668

           Middle Ordinate:             6.5201

                  External:             6.6062

         Tangent Direction: N 18^54’30.6806" E

          Radial Direction: S 71^05’29.3194" E

           Chord Direction: N  9^38’43.8083" E

          Radial Direction: S 89^37’03.0640" E

         Tangent Direction: N  0^22’56.9360" E

STATION OFFSET EASTINGNORTHING

CONSTRUCTION ALIGNMENT CONTROL

POINT

                                            

2223   1132+00.0000  0.0000   518423.9396 558378.5231

2300   1199+00.0000  0.0000   518842.8156 557541.3255

                       

2408    513+40.0000  0.0000   517186.0289 558080.4983

2500    600+00.0000  0.0000   517277.8217 558111.5688

                                             2022    162+00.0000  0.0000   517768.7086 558026.6972 

2024    172+00.0000  0.0000   518731.4922 558296.9709

 2023    167+00.0000  0.0000   518250.1004 558161.8341 

2025    177+00.0000  0.0000   519212.8839 558432.1078 

                                             

 2026    182+00.0000  0.0000   519694.2757 558567.2447 

                                              2021    157+00.0000  0.0000   517287.3169 557891.5604       

DATUM REFERENCES:

HORIZONTAL- PROJECT IS BASED ON THE DELAWARE

STATE PLANE COORDINATE SYSTEM (NAD 83).

VERTICAL - PLAN ELEVATIONS ARE BASED ON N.G.S.

SURVEY DATUM (NAVD 88).
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PI  1207+52.27

L
WARWICK ROAD CONSTRUCTION & R/W B

L
US 301 CONSTRUCTION & R/W B

LRAMP B CONSTRUCTION B

LRAMP A CONSTRUCTION B

MIDDLETOWN WARWICK ROAD
CONSTRUCTION & R/W BL

POE STA 1132+00.00 MIDDLETOWN WARWICK ROAD=US 301 STA 169+25.93 OFF 161.64’ RT

PT 609+79.45 RAMP B=

US 301 STA 167+10.00

OFF 47.00’ RT.
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EXISTING US 301 R/W BL
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MIDDLE NECK

ROAD SIGN

TRAVERSE POINT #216
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POLE: 42545

31856
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31855
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POLE:

42557

31892

TRAVERSE POINT #215

TP 215
CAPPED
REBAR

TP 216
CAPPED
REBAR

185+00 190+00 195+00 200+00 205+00 210+00

23242322

2027

2028 2029

2030

2031

1215+00
1220+00

1225+00
1230+00

1235+00
1240+00N14̂47’52.5837"E

2323 2325
2326

2327

N15^40’50.0000"E

L
WARWICK ROAD CONSTRUCTION & R/W B

L
US 301 CONSTRUCTION & R/W B

855+00

P
O

E
 
8
5
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+
8
1
.8

5

35+00

40+00

45+00

50+00 55+00

P
C
 

5
6

+
8
6
.8

1

200084

200139

200160

200138

200161

PT 35+90.22

EXISTING US 301 R/W BL

EXISTING WARWICK ROAD R/W BL

LEXISTING US 301 R/W B

N17̂ 56’41.6703"E

L

N18̂ 0’17.5500"E

POE STA 856+81.85 EXIST US 301 R/W B BK=

PT STA 35+90.22 EXIST US 301 R/W B AH, OFFSET 36.17’ LT=

L

L

L

US 301 CONSTRUCTION & R/W B POT STA 187+92.81,

OFFSET 198.61’RT
L

POE, PT STA 35+90.22 EXIST

WARWICK ROAD R/W B BK=

POB, STA 35+90.22 EXIST

US 301 R/W B AH

N

STATION OFFSET EASTINGNORTHING

CONSTRUCTION ALIGNMENT CONTROL

POINT

                                            

                                            

STATION OFFSET EASTINGNORTHING

HORIZONTAL /   VERTICAL CONTROL DATA

ELEVATIONPOINT

SCALE

FEET

0 100 200 300 

 2027    187+00.0000   0.0000  520175.6674 558702.3815 

2028    192+00.0000   0.0000  520657.0592 558837.5184

 2029    197+00.0000   0.0000  521138.4510 558972.6552

  2031    207+00.0000   0.0000  522101.2345 559242.9290  

 2030    202+00.0000   0.0000  521619.8427 559107.7921 

2322   1214+00.0000   0.0000  519916.8714 558472.5457   

2323   1219+00.0000   0.0000  520400.2877 558600.2512

69.01

65.54

DATUM REFERENCES:

HORIZONTAL- PROJECT IS BASED ON THE DELAWARE STATE

PLANE COORDINATE SYSTEM (NAD 83).

VERTICAL - PLAN ELEVATIONS ARE BASED ON N.G.S. SURVEY

DATUM (NAVD 88).

TP 215 188+96.8499 270.9542 520291.9595         559016.4551

TP 216 202+30.0224 263.0342 521577.6566        559369.1514

2327   1239+00.0000   0.0000  522333.9529 559111.0732                                              

                                             

                                             

2324   1224+00.0000   0.0000  520883.7040 558727.9567 

2326   1234+00.0000   0.0000  521850.5366 558983.3677                               

                                     

  2325   1229+00.0000   0.0000  521367.1203 558855.6622  

                                             

                                              

                                                

                                               

200084 856+81.8482 0.0000 520211.3401 558918.6851

200139 35+90.2166 0.0000 520200.1608 558953.0816

200160 56+86.8132 0.0000 522194.0875 559601.1352

STATION OFFSET EASTINGNORTHING

EXISTING ALIGNMENT CONTROL

POINT

STATION EASTING

CIRCULAR CURVE NO.  200138

ELEMENT CIRCULAR

1909.8600

44^01’09.5756" Left

2^59’59.9961"

1467.3114

772.0082

1431.4896

139.1893

150.1308

N 62^01’27.1256" E

S 27^58’32.8744" E

N 40^00’52.3378" E

S 71^59’42.4500" E

 N 18^00’17.5500" E

Radius:

Delta:

Degree of Curvature(Arc):

Length:

Tangent:

Chord:

Middle Ordinate:

External:

Tangent Direction:

Chord Direction:

Radial Direction:

Radial Direction:

Tangent Direction:

558032.6596

558714.4555

557136.7470

558953.0816

520790.4945

520200.1608

519103.8096

519465.9576

21+22.9052

NORTHING

28+94.9135

35+90.2166

PC (200137)

CC (200138)

PT (200139)

PI     (    503)

STATION EASTING

CIRCULAR CURVE NO.  200161

ELEMENT CIRCULAR

1909.8593

38^39’00.0000" Right

3^00’00.0001"

1288.3333

669.7589

1264.0449

107.6079

114.0329

N 18^00’17.5500" E

S 71^59’42.4500" E

N 37^19’47.5500" E

S 33^20’42.4500" E

N 56^39’17.5500" E

Radius:

Delta:

Degree of Curvature(Arc):

Length:

Tangent:

Chord:

Middle Ordinate:

External:

Tangent Direction:

Chord Direction:

Radial Direction:

Radial Direction:

Tangent Direction:

559601.1352

559808.1563

561417.4691

560367.6559

522194.0875

521603.7539

523199.2021

522831.0484

56+86.8132

NORTHING

63+56.5721

69+75.1465

PC (200160)

CC (200161)

PT (200162)

PI     (    504)
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NO.

DRAINAGE INLET SCHEDULE

BOX SIZE GRATESTATION OFFSET INV. EL.T.G. EL.

171 74.6778.250.00171+00.00 48" x 30" 1

RM

C
DI
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LIMIT OF CONSTRUCTION
CONTRACT T200911303

STATION 166+70

MD-06

CONVERT JUNCTION BOX TO CATCH

BASIN; SEE SHEET MD-13
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167+00 168+00 169+00 170+00 171+00 172+00 173+00

1129+00
1130+00

1131+00
1132+00

PT 1128+77.53

609+00

L

MIDDLETOWN WARWICK ROAD

CONSTRUCTION & R/W B

US 301 NB

US 301 SB

MIDDLETOWN WARWICK ROAD

RAMP B CONSTRUCTION BL

US 301 CONSTRUCTION & R/W BL
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PCC

PCC SHOULDER

PCC

PCC SHOULDER

HOT MIX SHOULDER

HOT MIX

D.I.

D.I.D.I.

1/
25KV

EXISTING RIGHT OF WAY

EXISTING RIGHT OF WAY

301 LAND INVESTMENTS LLC

T.M.#14-010.00-019

INS.#20030206-0016977

DHALIWAL CORPORATION

T.M.#13-026.00-022

D.R.2869-062

127

CBH, LP

T.M.#13-026.00-021

INS.#20051019-0107706

125

BERNARD B. ISAACSON

T.M.#13-026.00-010

D.R. L-89-755

CBH LIMITED PARTNERSHIP

T.M.#13-026.00-020

132

CBH LIMITED PARTNERSHIP

T.M.#13-026.00-020

INS.#20041209-0133351

115

DAVID A. BESTE AND 

TERESA L. BESTE, H/W

T.M.#14-010.00-001

INS.#20021119-0112692

123

DAVID A. BESTE AND TERESA L. BESTE, H/W

T.M.#13-026.00-009

INS.#20021119-0112692

124

DAVID A. BESTE AND 

TERESA L. BESTE, H/W

T.M.#13-026.00-025

INS.#20010606-0044280

128

STATE OF DELAWARE,

DEPARTMENT OF

TRANSPORTATION

T.M.#13-026.00-012

INS.#20080912-0061956

50’ WIDE
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UTILITY 
EASEMENT
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SEABOARD FARMS, INC.

T.M.#13-026.00-007

D.R.276-161
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NOT TO SCALE

CONVERT JUNCTION BOX TO CATCH BASIN DI-171

MD-13

30"

P

171

EL. 77.06

US 301 CONSTRUCTION

& R/W BL

INV. EL. 74.67

COVER SLAB AND INLET TOP

INCIDENTAL TO ITEM 708664

T.G. EL. 78.25

INLET BOX TO BE PLUGGED

INCIDENTAL TO ITEM 708664

DI

171

SECTION @ STATION 171+00

FINAL CONDITION OF CONTRACT T200911303

INV. EL. 74.67

INV. EL. 74.87

EL. 77.06

BOT. EL. 73.55
P

171

30"

P

914

TEMP. ROAD EL. 80.22

JUNCTION BOX COVER SLAB

INCIDENTAL TO ITEM 708585

DELDOT STANDARD

48"x30" BOX

US 301 CONSTRUCTION

& R/W BL
TEMPORARY PAVEMENT

JB
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SECTION @ STATION 171+00

FINAL CONDITION OF CONTRACT T200811301
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MOT NOTES

NOT TO SCALE

EROSION CONTROL BLANKET

SOIL BORING

SOIL DESIGNATION

SOIL BOUNDARY

MnB2

FLAGGER LOCATION

CONSTRUCTION SAFETY FENCE

CONSTRUCTION SAFETY FENCE / LENGTH

TRUCK WITH MOUNTED ATTENUATOR

WORK AREA - ACTIVE PHASE

TEMPORARY CONSTRUCTION

TEMPORARY PAVEMENT MARKING ARROW

END

ROAD WORK

PHASE   

CONCRETE SAFETY BARRIER - PORTABLE

CONSTRUCTION PHASING & M.O.T

BARRICADE, TYPE 3

CONSTRUCTION WARNING SIGN

PHASING TRAFFIC FLOW ARROW

DRUM - TRAFFIC CONTROL

CRASH CUSHION ARRAY

CONSTRUCTION WARNING SIGN LOCATION

CSF

XXX

CSF

DWB

SILT FENCE / LENGTH

SILT FENCE - REINFORCED

ED

PST

RSF

SB

SBD

SCE

SF

SP-1

SP-2

ST

ST

ST

SW

TSD

EARTH DIKE

STONE CHECK DAM

SUMP PIT, TYPE 2

TEMPORARY SWALE

DEWATERING BASIN

INLET SEDIMENT CONTROL

PERIMETER DIKE/SWALE

PORTABLE SEDIMENT TANK

SANDBAG DIKE

SANDBAG DIVERSION

STABILIZED CONSTRUCTION ENTRANCE

SILT FENCE

SUMP PIT, TYPE 1

SEDIMENT TRAP

SEDIMENT TRAP PIPE OUTLET

STILLING WELL

TEMPORARY SLOPE DRAIN

SF

ST

EROSION & SEDIMENT CONTROL

SEDIMENT TRAP WITH INLET AS OUTLET

PROPOSED SYMBOLS

TEMPORARY HAUL ROAD

8. PRIOR TO ANY CHANGES IN TRAFFIC PATTERNS, A CHANGEABLE MESSAGE SIGN SHALL BE PLACED ON THE

APPROACH TO THE WORK AREA AS SHOWN ON THE PLANS. THE FOLLOWING CMS MESSAGES SHALL BE

DISPLAYED AS NOTED BELOW.

5. THIS PROJECT IS CONSIDERED A SIGNIFICANT PROJECT AS DEFINED BY DELDOT’S WORK ZONE MOBILITY PROCEDURES AND

GUIDELINES. A TYPE B TRANSPORTATION MANAGEMENT PLAN (TMP) HAS BEEN PREPARED AND IS AVAILABLE FOR VIEWING

BY CONTACTING THE DEPARTMENT’S SAFETY PROGRAMS MANAGER AT (302)659-4060. ALL MONITORING REQUIREMENTS OF

THE TMP SHALL BE CONDUCTED BY DELDOT FORCES UNLESS OTHERWISE DIRECTED BY THE ENGINEER. MODIFICATIONS TO

THE TMP SHALL BE COMPLETED BY THE CONTRACTOR IF CHANGES TO THE TIME RESTRICTIONS OR THE TRAFFIC CONTROL

PLAN ARE DESIRED. THE MODIFIED TMP SHALL BE PREPARED BY A PROFESSIONAL ENGINEER, REGISTERED IN THE STATE

OF DELAWARE.

TYPE C ARROW BOARD

SEDIMENT TRAP IDENTIFIER

PORTABLE IMPACT ATTENUATOR

MD-14

9. OFF-PEAK WORK HOURS ARE BETWEEN 9 A.M. THROUGH 3 P.M. AND 7 P.M. THROUGH 6 A.M. MONDAY THROUGH

THURSDAY. THE FOLLOWING ACTIVITIES SHALL BE PERFORMED DURING OFF-PEAK HOURS:

11. PHASE 3A AND 3B WORK TO BE COMPLETED DURING OFF-PEAK HOURS.

NEW
TRAFFIC
PATTERN

ON

XX/XX/XX

CAUTION
CAUTION PATTERN

CAUTION NEW
TRAFFIC

14 DAYS PRIOR TO TRAFFIC PATTERN MODIFICATION

10 DAYS AFTER TRAFFIC PATTERN MODIFICATION

CMS

CMS

CONSTRUCTION PHASES

CONSTRUCTION PHASES

1. MAINTENANCE OF TRAFFIC DURING LANE CLOSURES AND LANE SHIFTS SHALL CONFORM TO TYPICAL APPLICATION TA-10 AND

TA-33 OF THE DELAWARE MUTCD.

2. MAINTENANCE OF TRAFFIC DURING TEMPORARY BARRIER PLACEMENT AND REMOVAL SHALL CONFORM TO 

TYPICAL APPLICATION TA-10 AND TA-33 OF THE DELAWARE MUTCD.

3. MAINTENANCE OF TRAFFIC DURING LANE STRIPING AND ERADICATION OPERATIONS SHALL CONFORM TO 

TYPICAL APPLICATION TA-17B AND TA-35C OF THE DELAWARE MUTCD.

4. GRADING AND MAINTAINING BASE COURSE THAT IS BEING USED AS A TRAVELWAY, DRIVEWAY, ACCESS RAMP, ETC. SHALL

BE INCIDENTAL TO ITEM 743000 - MAINTENANCE OF TRAFFIC. EXCESS BASE COURSE MATERIAL SHALL BE PUSHED AHEAD

AND USED IN THE NEXT SEGMENT AND SHALL BE INCIDENTAL TO THE PARTICULAR BASE COURSE PAY ITEM. NO 

PAYMENT SHALL BE MADE FOR TEMPORARY ROADWAY MATERIAL (TRM) USED TO PROTECT EDGE DROP-OFFS, UNLESS THE

MATERIAL IS EVENTUALLY UTILIZED AS PART OF A PERMANENT ROADWAY AT WHICH TIME THE MATERIAL WOULD BE PAID

FOR UNDER THE RESPECTIVE CONTRACT MATERIAL ITEM. CONSTRUCTION OF A PLANNED RUNAROUND OR DETOUR WOULD

BE ELIGIBLE FOR PAYMENT AS SPECIFIED IN THE CONTRACT.

6. A TYPE II  TRUCK MOUNTED ATTENUATOR (TMA) SHALL BE REQUIRED ON THIS PROJECT DURING THE FOLLOWING PAVEMENT

OPERATIONS: TEMPORARY/PERMANENT PAVEMENT MARKINGS, ROADSIDE SPRAYING, PATCHING, MILLING, SWEEPING,

TEMPORARY TRAFFIC BARRIER PLACEMENT OR AS DIRECTED BY THE ENGINEER. THE ROLL AHEAD DISTANCE SHALL BE AS

PER THE MANUFACTURER’S RECOMMENDATIONS. THE TMA SHALL CONFORM TO THE REQUIREMENTS OF SECTION 6F OF

THE DELAWARE MUTCD.

7. LONGITUDINAL EDGE DROP-OFFS SHALL BE CORRECTED IN ACCORDANCE WITH TABLE 6G-1 OF THE DELAWARE MUTCD.

a) WHERE PLACEMENT OF A WEDGE/FILLET BETWEEN TRAVEL LANES AND A PAVEMENT BOX IS REQUIRED, APPROVED BASE

COURSE MATERIAL SHALL BE USED FOR THE FILLET MATERIAL. THE BASE COURSE MATERIAL SHALL BE PLACED AT NO

GREATER THAN THE SLOPE SPECIFIED IN TABLE 6G-1 AND SHALL BE COMPACTED. EXCESS BASE COURSE MATERIAL SHALL

BE PUSHED AHEAD AND USED IN THE NEXT SEGMENT AND SHALL BE INCIDENTAL TO THE PARTICULAR BASE COURSE ITEM.

b)  WHERE PLACEMENT OF A WEDGE/FILLET AT THE EDGE OF THE ROADWAY IS REQUIRED, PAVEMENT MILLINGS SHALL BE

USED FOR THE FILLET MATERIAL.  PAYMENT FOR PAVEMENT MILLINGS SHALL BE INCIDENTAL TO ITEM 743000.  NO SEPARATE

PAYMENT SHALL BE MADE FOR PAVEMENT MILLINGS TO CORRECT PAVEMENT EDGE DROP-OFFS, UNLESS THE MATERIAL IS

EVENTUALLY USED AS PART OF A PERMANENT ROADWAY, AT WHICH TIME THE MATERIAL WOULD BE PAID FOR UNDER THE

RESPECTIVE CONTRACT BID ITEM.

TEMPORARY BARRIER PLACEMENT AND REMOVAL

MILL AND OVERLAY OPERATIONS

CULVERT INSTALLATIONS

LANE CLOSURES

TRAFFIC SIGNAL MODIFICATIONS

LINE STRIPING

TRAFFIC PATTERN SHIFTS

10. SHEETS MD-15 THROUGH MD-21 ARE SHOWN FOR REFERENCE ONLY.  TEMPORARY TRAFFIC CONTROL SHOWN ON

EXISTING CONDITIONS PLAN WILL BE INSTALLED UNDER CONTRACT T200811301 AND WILL BE IN PLACE PRIOR TO THE START OF

CONTRACT T200911303.
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INSPECT AND MAINTAIN ALL EXISTING EROSION AND SEDIMENT CONTROL FACILITIES AND FEATURES. THE ENGINEER MUST GRANT APPROVAL 

PRIOR TO THE REMOVAL OF ANY EROSION AND SEDIMENT CONTROL DEVICE.

NOTE: UPON COMPLETION OR TEMPORARY CESSATION OF AN EARTH DISTURBANCE ACTIVITY, OR ANY STAGE THEREOF, THE PROJECT SITE 

SHALL BE IMMEDIATELY STABILIZED WITH THE APPROPRIATE TEMPORARY OR PERMANENT STABILIZATION.
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CONSTRUCTION PHASING LEGEND

TEMPORARY CONSTRUCTION

WORK AREA THIS PHASE

TEMPORARY PAVEMENT MARKING ARROW

OBJECTIVE: SWITCH TRAFFIC TO ULTIMATE LANE CONFIGURATION AND BEGIN REMOVAL OF NORTHBOUND TEMPORARY CROSSOVER.

INSTALL ALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN AND IMPLEMENT PHASE 3A TRAFFIC CONTROL SCHEME.

REMOVE ALL DEVICES BLOCKING ACCESS ONTO US 301 AT THE LEVELS ROAD INTERCHANGE.

INSPECT  AND MAINTAIN ALL EXISTING EROSION AND SEDIMENT CONTROL FACILITIES AND FEATURES. THE ENGINEER MUST GRANT APPROVAL 

PRIOR TO THE REMOVAL OF ANY EROSION AND SEDIMENT CONTROL DEVICE.

INSTALL OR UNCOVER PERMANENT SIGNING AS SHOWN ON PROJECT PLANS.

ROUTE TRAFFIC ONTO US 301 SOUTHBOUND VIA LEVELS ROAD INTERCHANGE.

CLOSE THE NORTHBOUND TEMPORARY CROSSOVER. COORDINATE WITH NORTHERN TIE-IN OPENING.  

INSTALL PERMANENT STRIPING AS SHOWN ON THE SIGNING, STRIPING & CONDUIT PLANS.

COMPLETE MILL AND OVERLAY OF MIDDLETOWN WARWICK ROAD.

INSTALL US 301 NORTHBOUND LANE CLOSURE DURING OFF-PEAK HOURS.

REMOVE TEMPORARY CROSSOVER WITHIN THE US 301 NORTHBOUND OUTSIDE SHOULDER AND TEMPORARY INTERSECTION AT WARWICK ROAD. 

REMOVE TEMPORARY DRAINAGE PIPES P-915 AND P-916. COMPLETE ROADSIDE GRADING FROM STATION 174+00 TO STATION 191+50. 

PRIORITIZE WORK TO OPEN RAMP B ONRAMP.

NOTE: UPON COMPLETION OR TEMPORARY CESSATION OF AN EARTH DISTURBANCE ACTIVITY, OR ANY STAGE THEREOF, THE PROJECT SHALL 

BE IMMEDIATELY STABILIZED WITH THE APPROPRIATE TEMPORARY OR PERMANENT STABILIZATION.
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500’

CMS (SEE

MOT NOTES)

CMS TO BE PLACED IN THE MEDIAN

AND IN THE OUTSIDE SHOULDER OF

US 301 NB AT STA 132+50 (SEE

NOTE 1 BELOW)

NOTES:

1. AT THE TIME THAT THE ENTIRE US 301 MAINLINE FROM THE MARYLAND STATE LINE TO 

SR1 IS READY TO BE OPEN TO PUBLIC TRAFFIC, DELDOT MAY DECIDE TO ALLOW PUBLIC 

USE OF THE US 301 FACILITY FOR A SHORT PERIOD OF TIME BEFORE STARTING TO 

COLLECT TOLLS. THE DETERMINATION IF THIS TOLL GRACE PERIOD IS TO BE USED AND THE 

DURATION WILL BE MADE BY DELDOT AT THE TIME THE ENTIRE US 301 FACILITY IS READY 

TO BE OPEN TO PUBLIC TRAFFIC. THE CMS DEVICES SHOWN ON THIS SHEET SHALL BE 

IMPLEMENTED IF THE TOLL GRACE PERIOD IS USED.
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NOTES:

1. AT THE TIME THAT THE ENTIRE US 301 MAINLINE FROM THE MARYLAND STATE LINE TO 

SR1 IS READY TO BE OPEN TO PUBLIC TRAFFIC, DELDOT MAY DECIDE TO ALLOW PUBLIC 

USE OF THE US 301 FACILITY FOR A SHORT PERIOD OF TIME BEFORE STARTING TO 

COLLECT TOLLS. THE DETERMINATION IF THIS TOLL GRACE PERIOD IS TO BE USED AND THE 

DURATION WILL BE MADE BY DELDOT AT THE TIME THE ENTIRE US 301 FACILITY IS READY 

TO BE OPEN TO PUBLIC TRAFFIC. THE CMS DEVICES SHOWN ON THIS SHEET SHALL BE 

IMPLEMENTED IF THE TOLL GRACE PERIOD IS USED.
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