



RIGHT-OF-WAY MONUMENT SCHEDULE					
NO.	TYPE	STATION	OFFSET	NORTHING	EASTING
M-1	CAPPED REBAR	12+00.00	-25.00	171705.6127	670776.3771
M-2	CAPPED REBAR	12+85.00	-25.00	171785.6009	670747.6215
M-3	CAPPED REBAR	12+80.00	25.00	171797.8108	670796.3649
M-4	CAPPED REBAR	12+00.00	25.00	171722.5278	670823.4290

NOTE: THE "LOC" AND "TCE" IS THE SAME LINE BUT THE "LOC" IS SHOWN OFFSET 2' FOR CLARITY

<p>PREPARED BY THE CONSULTING FIRM OF</p> <p><b>NAVARRO &amp; WRIGHT</b> CONSULTING ENGINEERS, INC.</p> <p>2935 SOUTH DUPONT BLVD SMYRNA, DE 19977 (877) 441-2216</p>		<p>RECOMMENDED AS TO ENGINEERING NEED</p> <p>MANAGER, ROW ENGINEERING _____ DATE _____</p> <p>PROGRAM MANAGER, TEAM SUPPORT _____ DATE _____</p> <p>TECHNICAL REVIEWER, TEAM SUPPORT _____ DATE _____</p>	
<p>RECOMMENDED _____</p>		<p>SEAL _____</p> <p>DATE _____</p>	



ADDENDUMS / REVISIONS



**DESIGN-BUILD STATEWIDE  
PIPE REPLACEMENT PROJECT  
(BR 3-564 ON FIREMANS ROAD)**

CONTRACT T201707002	BRIDGE NO. 3-564
COUNTY SUSSEX	DESIGNED BY: HLW CHECKED BY: KSJ

<b>RIGHT-OF-WAY PLAN</b>		SHEET NO. 12
		TOTAL SHTS. 13