TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 HIGH TENSION CABLE BARRIER
CALL ORDER : 003 CONTRACT ID : 29-110-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT : N1
STATE/FEDERAL AID NO: 29-110-01 CONTRACT TIME : 153 CALENDAR DAYS
CONTRACT DESCRIPTION : PROJECT(S) : 29-110-01
SAFETY IMPROVEMENT TO REDUCE THE POTENTIAL FOR CROSS OVER
ACCIDENTS. THE BARRIER WILL BE INSTALLED ALONG SR-1 FROM
MILEPOST 11.19 TO 16.12.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 03/26/09 to vendor LONG FENCE CO INC

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 1,110,698.20	148.3547%	100.0000%
1	LONG FENCE CO INC, 8545 EDGEWORTH DRIVE, CAPITOL HEIGHTS, MD, 20743-3790	$ 748,677.69	100.0000%	67.4060%
2	L S LEE INC, 152 S SUMNER STREET, YORK, PA, 17404	$ 770,000.00	102.8480%	69.3258%
3	HIGHWAY SAFETY SYSTEMS INC, 716 WHITE HORSE PIKE, HAMMONTON, NJ, 08037	$ 773,914.95	103.3709%	69.6782%
4	GEORGE & LYNCH INC, 150 LAFFERTY LANE, DOVER, DE, 19901	$ 856,185.26	114.3597%	77.0853%
5	J FLETCHER CREAMER & SON INC, P O BOX 617, HAMMONTON, NJ, 08037	$ 889,416.70	118.7983%	80.0773%
6	M L RUBERTON CONST CO INC, P O BOX 564, HAMMONTON, NJ, 08037	$ 917,278.10	122.5198%	82.5857%
7	NATIONWIDE CONSTRUCTION GROUP, P O BOX 480575, NEW HAVEN, MI, 48048	$ 922,031.43	123.1547%	83.0137%
8	A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 937,709.90	125.2488%	84.4253%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) LONG FENCE CO INC UNIT PRICE	 AMOUNT	(2) L S LEE INC UNIT PRICE	 AMOUNT
SECTION 0001 ROAD								
0010 201000 CLEARING AND GRUBBING		LUMP	25000.00000	25000.00	3900.00000	3900.00	1500.00000	1500.00
0020 202000 EXCAVATION AND EMBANKMENT	1836.000	CY	21.69460	39831.29	17.35000	31854.60	16.55000	30385.80
0030 302007 GRADED AGGREGATE BASE COURSE, TYPE B	1167.000	CY	45.22894	52782.17	41.40000	48313.80	39.50000	46096.50
0040 401648 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22	2368.000	TON	61.38170	145351.87	68.00000	161024.00	65.10000	154156.80
0050 720527 PLASTIC DRUMS	7200.000	EADY	0.24736	1780.99	0.65000	4680.00	0.75000	5400.00
0060 720622 HIGH TENSION CABLE BARRIER	22023.000	LF	20.50000	451471.50	15.25000	335850.75	16.90000	372188.70
0070 720623 HIGH TENSION CABLE BARRIER END ANCHOR TERMINAL	14.000	EACH	8000.00000	112000.00	2250.00000	31500.00	2900.00000	40600.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 HIGH TENSION CABLE BARRIER
CALL ORDER : 003 CONTRACT ID : 29-110-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) LONG FENCE CO INC UNIT PRICE	 AMOUNT	(2) L S LEE INC UNIT PRICE	 AMOUNT
0080 732002 TOPSOIL, 6" DEPTH	4857.000	SY	7.07162	34346.86	6.05000	29384.85	1.30000	6314.10
0090 733002 TOPSOILING, 6" DEPTH	6001.000	SY	3.47243	20838.05	2.55000	15302.55	1.10000	6601.10
0100 734013 PERMANENT GRASS SEEDING, DRY GROUND	10858.000	SY	0.37344	4054.81	0.28000	3040.24	0.30000	3257.40
0110 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	10858.000	SY	0.82322	8938.52	0.55000	5971.90	0.60000	6514.80
0120 743003 ARROWPANELS, TYPE C	160.000	EADY	24.68963	3950.34	27.50000	4400.00	25.00000	4000.00
0130 743501 WARNING LIGHTS , TYPE B	400.000	EADY	1.03499	414.00	1.15000	460.00	1.10000	440.00
0140 743504 WARNING SIGNS	16.000	EACH	131.00860	2096.14	145.00000	2320.00	150.00000	2400.00
0150 743525 TEMPORARY WARNING SIGNS	2700.000	EADY	2.56906	6936.46	5.50000	14850.00	3.00000	8100.00
0160 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	135.000	EADY	112.09361	15132.64	165.00000	22275.00	95.00000	12825.00
0170 763000 INITIAL EXPENSE		LUMP	50486.28200	50486.28	2750.00000	2750.00	26190.00000	26190.00
0180 763500 MAINTENANCE OF TRAFFIC		LUMP	84800.00000	84800.00	11000.00000	11000.00	24029.80000	24029.80
0190 763501 CONSTRUCTION ENGINEERING		LUMP	50486.28200	50486.28	19800.00000	19800.00	19000.00000	19000.00
SECTION TOTALS			$	1,110,698.20	$	748,677.69	$	770,000.00
CONTRACT TOTALS			$	1,110,698.20	$	748,677.69	$	770,000.00
DBE GOALS			0 %		%		%	

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 HIGH TENSION CABLE BARRIER
CALL ORDER : 003 CONTRACT ID : 29-110-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) HIGHWAY SAFETY SYSTEMS INC UNIT PRICE	 AMOUNT	(4) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(5) J FLETCHER CREAMER & SON INC UNIT PRICE	 AMOUNT
SECTION 0001 ROAD								
0010 201000 CLEARING AND GRUBBING		LUMP	5000.00000	5000.00	1900.00000	1900.00	5000.00000	5000.00
0020 202000 EXCAVATION AND EMBANKMENT	1836.000	CY	10.00000	18360.00	19.05000	34975.80	40.00000	73440.00
0030 302007 GRADED AGGREGATE BASE COURSE, TYPE B	1167.000	CY	60.00000	70020.00	47.15000	55024.05	60.00000	70020.00
0040 401648 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22	2368.000	TON	87.00000	206016.00	63.40000	150131.20	82.00000	194176.00
0050 720527 PLASTIC DRUMS	7200.000	EADY	0.75000	5400.00	0.11000	792.00	0.25000	1800.00
0060 720622 HIGH TENSION CABLE BARRIER	22023.000	LF	14.75000	324839.25	17.18000	378355.14	17.50000	385402.50
0070 720623 HIGH TENSION CABLE BARRIER END ANCHOR TERMINAL	14.000	EACH	4000.00000	56000.00	2685.00000	37590.00	2500.00000	35000.00
0080 732002 TOPSOIL, 6" DEPTH	4857.000	SY	1.00000	4857.00	7.68000	37301.76	6.50000	31570.50
0090 733002 TOPSOILING, 6" DEPTH	6001.000	SY	0.50000	3000.50	5.55000	33305.55	2.00000	12002.00
0100 734013 PERMANENT GRASS SEEDING, DRY GROUND	10858.000	SY	0.45000	4886.10	0.28000	3040.24	0.40000	4343.20
0110 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	10858.000	SY	0.45000	4886.10	0.44000	4777.52	1.25000	13572.50
0120 743003 ARROWPANELS, TYPE C	160.000	EADY	10.00000	1600.00	20.80000	3328.00	22.00000	3520.00
0130 743501 WARNING LIGHTS , TYPE B	400.000	EADY	1.00000	400.00	0.26000	104.00	0.50000	200.00
0140 743504 WARNING SIGNS	16.000	EACH	100.00000	1600.00	94.00000	1504.00	275.00000	4400.00
0150 743525 TEMPORARY WARNING SIGNS	2700.000	EADY	1.00000	2700.00	0.73000	1971.00	0.10000	270.00
0160 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	135.000	EADY	10.00000	1350.00	197.00000	26595.00	120.00000	16200.00
0170 763000 INITIAL EXPENSE		LUMP	50000.00000	50000.00	43660.00000	43660.00	5000.00000	5000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 HIGH TENSION CABLE BARRIER
CALL ORDER : 003 CONTRACT ID : 29-110-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) HIGHWAY SAFETY SYSTEMS INC UNIT PRICE	 AMOUNT	(4) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(5) J FLETCHER CREAMER & SON INC UNIT PRICE	 AMOUNT
0180 763500 MAINTENANCE OF TRAFFIC	LUMP	12000.00000	12000.00	35200.00000	35200.00	28500.00000	28500.00
0190 763501 CONSTRUCTION ENGINEERING	LUMP	1000.00000	1000.00	6630.00000	6630.00	5000.00000	5000.00
SECTION TOTALS		$	773,914.95	$	856,185.26	$	889,416.70
CONTRACT TOTALS		$	773,914.95	$	856,185.26	$	889,416.70
DBE GOALS		%		%		%	

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 HIGH TENSION CABLE BARRIER
CALL ORDER : 003 CONTRACT ID : 29-110-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) M L RUBERTON CONST CO INC UNIT PRICE	 AMOUNT	(7) NATIONWIDE CONSTRUCTION GROU UNIT PRICE	 AMOUNT	(8) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
SECTION 0001 ROAD								
0010 201000 CLEARING AND GRUBBING		LUMP	330.00000	330.00	25428.00000	25428.00	1000.00000	1000.00
0020 202000 EXCAVATION AND EMBANKMENT	1836.000	CY	36.00000	66096.00	24.20000	44431.20	50.00000	91800.00
0030 302007 GRADED AGGREGATE BASE COURSE, TYPE B	1167.000	CY	70.00000	81690.00	62.70000	73170.90	73.00000	85191.00
0040 401648 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22	2368.000	TON	75.00000	177600.00	80.30000	190150.40	91.00000	215488.00
0050 720527 PLASTIC DRUMS	7200.000	EADY	1.02000	7344.00	0.35000	2520.00	0.10000	720.00
0060 720622 HIGH TENSION CABLE BARRIER	22023.000	LF	21.00000	462483.00	16.95000	373289.85	16.55000	364480.65
0070 720623 HIGH TENSION CABLE BARRIER END ANCHOR TERMINAL	14.000	EACH	2350.00000	32900.00	3550.00000	49700.00	3000.00000	42000.00
0080 732002 TOPSOIL, 6" DEPTH	4857.000	SY	1.75000	8499.75	2.00000	9714.00	5.50000	26713.50
0090 733002 TOPSOILING, 6" DEPTH	6001.000	SY	1.50000	9001.50	3.00000	18003.00	5.25000	31505.25
0100 734013 PERMANENT GRASS SEEDING, DRY GROUND	10858.000	SY	0.50000	5429.00	0.28000	3040.24	0.50000	5429.00
0110 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	10858.000	SY	0.70000	7600.60	0.48000	5211.84	1.25000	13572.50
0120 743003 ARROWPANELS, TYPE C	160.000	EADY	29.00000	4640.00	21.00000	3360.00	20.00000	3200.00
0130 743501 WARNING LIGHTS , TYPE B	400.000	EADY	1.30000	520.00	0.90000	360.00	0.20000	80.00
0140 743504 WARNING SIGNS	16.000	EACH	13.00000	208.00	1.25000	20.00	180.00000	2880.00
0150 743525 TEMPORARY WARNING SIGNS	2700.000	EADY	0.65000	1755.00	2.15000	5805.00	0.75000	2025.00
0160 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	135.000	EADY	8.75000	1181.25	100.00000	13500.00	75.00000	10125.00
0170 763000 INITIAL EXPENSE		LUMP	14000.00000	14000.00	54050.00000	54050.00	10000.00000	10000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1 HIGH TENSION CABLE BARRIER
CALL ORDER : 003 CONTRACT ID : 29-110-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) M L RUBERTON CONST CO INC UNIT PRICE	 AMOUNT	(7) NATIONWIDE CONSTRUCTION GROU UNIT PRICE	 AMOUNT	(8) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0180 763500 MAINTENANCE OF TRAFFIC	LUMP	35600.00000	35600.00	41767.00000	41767.00	21500.00000	21500.00
0190 763501 CONSTRUCTION ENGINEERING	LUMP	400.00000	400.00	8510.00000	8510.00	10000.00000	10000.00
SECTION TOTALS		$	917,278.10	$	922,031.43	$	937,709.90
CONTRACT TOTALS		$	917,278.10	$	922,031.43	$	937,709.90
DBE GOALS		%		%		%	