
Rank
Percent Of
EstimateVendor ID/Name

Percent Of
Low BidTotal Bid

1 ZONE STRIPING, INC. $872,333.77 100.00% 72.70%

2 DENVILLE LINE PAINTING
INCORPORATED

$1,079,225.00 123.72% 89.94%

3 TRAFFIC LINES, INC. $1,175,875.00 134.80% 97.99%

0 Engineer's Estimate $1,199,955.00 137.56% 100.00%

Vendor Ranking Page 1 of 1

RE-LENSING AND INSTALLATION OF RAISED PAVEMENT MARKERS STATEWIDE -
The improvements consist of furnishing all labor and materials for this contract. This project provides for the re-lensing,
replacement of damaged castings and installation of new raised pavement markers on selected locations statewide.
The contractor shall furnish the raised pavement markers, lenses, epoxy glue, traffic control, labor, equipment and
incidentals necessary to replace the lenses, damaged castings and install new raised pavement markers in a safe and
efficient manner.  Follow other incidental construction in accordance with the location, notes and details shown on the
plans, and as directed by the Engineer.

Call Order:

Letting Date: M8

Contract ID:

District(s):

Counties:

Project(s):

007

Contract Time:

May 10, 2022

Contract Description:

DOT2204

1095 CALENDAR DAYS

STATEWIDE

Contract Title: RE-LENSING AND INSTALLATION OF RAISED PAVEMENT MARKERS STATEWIDE

Federal Aid No:

Set-Aside:

Vendor Ranking: Contract was awarded on 06/02/22 to vendor ZONE STRIPING, INC.

06/02/2022 11:08:00 AM

Delaware Department of Transportation
AASHTOWare Project™ Version 4.6 Revision 028



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

Engineer's Estimate (1) ZONE STRIPING, INC. (2) DENVILLE LINE PAINTING
INCORPORATED

0001 .Raised pavement marker itemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 763510

PERFORMANCE AND
PAYMENT BOND

(1)

LS

10,000.00000 10,000.00 9,009.97000 9,009.97 10,500.00000 10,500.00

0020 817027

RAISED/RECESSED
PAVEMENT MARKER

3,000.000

EACH

55.10000 165,300.00 49.13000 147,390.00 90.00000 270,000.00

0030 817028

REPLACEMENT OF
RAISED/RECESSED
PAVEMENT MARKER LENS

22,000.000

EACH

25.00000 550,000.00 16.02000 352,440.00 19.50000 429,000.00

0040 817029

REMOVAL OF
RAISED/RECESSED
PAVEMENT MARKER LENS

75.000

EACH

55.00000 4,125.00 10.00000 750.00 20.00000 1,500.00

0050 817030

REMOVAL OF
RAISED/RECESSED
PAVEMENT MARKER
HOUSING

80.000

EACH

115.00000 9,200.00 42.41000 3,392.80 95.00000 7,600.00

0060 817580

RAISED/RECESSED
PAVEMENT MARKER
(TURNPIKE)

500.000

EACH

75.00000 37,500.00 93.92000 46,960.00 120.00000 60,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

Engineer's Estimate (1) ZONE STRIPING, INC. (2) DENVILLE LINE PAINTING
INCORPORATED

0001 .Raised pavement marker itemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 817581

REPLACEMENT OF
RAISED/RECEDDED
PAVEMENT MARKER LENS
(TURNPIKE)

11,600.000

EACH

35.05000 406,580.00 26.51000 307,516.00 24.50000 284,200.00

0080 817582

REMOVAL OF
RAISED/RECESSED
PAVEMENT MARKER LENS
(TURNPIKE)

75.000

EACH

75.00000 5,625.00 15.00000 1,125.00 74.00000 5,550.00

0090 817583

REMOVAL OF
RAISED/RECEDDED
PAVEMENT MARKER
HOUSING  (TURNPIKE)

75.000

EACH

155.00000 11,625.00 50.00000 3,750.00 145.00000 10,875.00

Section Total with LCC: $1,199,955.00 $872,333.77 $1,079,225.00

Life Cycle Costs:

$1,079,225.00$1,199,955.00 $872,333.77Section Totals:

( ) indicates item is bid as Lump Sum

$872,333.77$1,199,955.00 $1,079,225.00

$1,199,955.00

Contract Item Totals

$872,333.77 1,079,225.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals

$0.00

$0.00 $0.00 $0.00
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( ) indicates item is bid as Lump Sum
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(3) TRAFFIC LINES, INC.

0001 .Raised pavement marker itemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 763510

PERFORMANCE AND
PAYMENT BOND

(1)

LS

6,000.00000 6,000.00

0020 817027

RAISED/RECESSED
PAVEMENT MARKER

3,000.000

EACH

100.00000 300,000.00

0030 817028

REPLACEMENT OF
RAISED/RECESSED
PAVEMENT MARKER LENS

22,000.000

EACH

22.50000 495,000.00

0040 817029

REMOVAL OF
RAISED/RECESSED
PAVEMENT MARKER LENS

75.000

EACH

50.00000 3,750.00

0050 817030

REMOVAL OF
RAISED/RECESSED
PAVEMENT MARKER
HOUSING

80.000

EACH

100.00000 8,000.00

0060 817580

RAISED/RECESSED
PAVEMENT MARKER
(TURNPIKE)

500.000

EACH

120.00000 60,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(3) TRAFFIC LINES, INC.

0001 .Raised pavement marker itemsSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 817581

REPLACEMENT OF
RAISED/RECEDDED
PAVEMENT MARKER LENS
(TURNPIKE)

11,600.000

EACH

25.00000 290,000.00

0080 817582

REMOVAL OF
RAISED/RECESSED
PAVEMENT MARKER LENS
(TURNPIKE)

75.000

EACH

75.00000 5,625.00

0090 817583

REMOVAL OF
RAISED/RECEDDED
PAVEMENT MARKER
HOUSING  (TURNPIKE)

75.000

EACH

100.00000 7,500.00

Section Total with LCC: $1,175,875.00

Life Cycle Costs:

$1,175,875.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,175,875.00

$1,175,875.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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( ) indicates item is bid as Lump Sum
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