TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1
STATE/FEDERAL AID NO: ESTP-K003(5) CONTRACT TIME : 859 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT(S) : ESTP-K003(5)
THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS,
CONSTRUCTING AND WIDENING BITUMINOUS CONCRETE ROADWAY,
P.C.C. SIDEWALK, CURB AND GUTTER, INSTALLING DRAINAGE INLETS
AND PIPE, PLACING LANDSCAPING, INSTALLING WATER MAIN,
APPLYING PAVEMENT STRIPING AND OTHER INCIDENTAL CONSTRUCTION
IN ACCORDANCE WITH THE LOCATION, NOTES AND DETAILS SHOWN ON
THE PLANS AND AS DIRECTED BY THE ENGINEER.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 03/13/08 to vendor DAISY CONSTRUCTION COMPANY

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 10,409,494.35	95.0720%	100.0000%
1	DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804	$ 10,949,067.95	100.0000%	105.1835%
2	A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 11,201,124.72	102.3021%	107.6049%
3	JJID INC, 100 JULIAN LANE, BEAR, DE, 19701	$ 11,628,525.60	106.2056%	111.7108%
4	DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620	$ 11,793,474.13	107.7121%	113.2954%
5	GEORGE & LYNCH INC, MR. JEFFERY L. NORMAN, DOVER, DE, 19901	$ 13,022,630.04	118.9383%	125.1034%
6	RICHARD E PIERSON CONST CO INC, 426 SWEDESBORO RD, PILESGROVE, NJ, 08098	$ 14,337,886.14	130.9507%	137.7385%
7	ALLAN A MYERS LP, PO BOX 98, WORCESTER, PA, 19490	$ 15,345,605.10	140.1544%	147.4193%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWORK								
0010 201000 CLEARING AND GRUBBING		LUMP	171000.00000	171000.00	50000.00000	50000.00	125000.00000	125000.00
0020 202000 EXCAVATION AND EMBANKMENT	34500.000	CY	12.00000	414000.00	12.00000	414000.00	13.50000	465750.00
0025 202518 SETTLEMENT MONUMENT	4.000	EACH	750.00000	3000.00	700.00000	2800.00	2000.00000	8000.00

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0030 202530 REMOVAL OF CONTAMINATED WATER	500.000	GAL	5.00000	2500.00	2.10000	1050.00	10.00000	5000.00
0040 202531 CONTAMINATED MATERIAL AND WATER REMOVAL WORK PLAN		LUMP	3500.00000	3500.00	4000.00000	4000.00	5000.00000	5000.00
0050 202532 REMOVAL OF CONTAMINATED MATERIAL	200.000	TON	140.00000	28000.00	78.00000	15600.00	80.00000	16000.00
0060 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	3536.000	CY	25.00000	88400.00	26.00000	91936.00	25.00000	88400.00
0070 207501 SHEETING AND SHORING		LUMP	44880.00000	44880.00	180000.00000	180000.00	200000.00000	200000.00
0080 208000 EXCAVATION AND BACKFILL FOR PIPE TRENCHES	5030.000	CY	11.00000	55330.00	8.70000	43761.00	15.00000	75450.00
0090 208500 FLOWABLE FILL	1093.000	CY	100.00000	109300.00	80.00000	87440.00	92.25000	100829.25
0100 209001 BORROW, TYPE A	2225.000	CY	20.00000	44500.00	17.70000	39382.50	25.00000	55625.00
0110 209003 BORROW, TYPE C	100.000	CY	25.00000	2500.00	22.75000	2275.00	35.00000	3500.00
0120 209006 BORROW, TYPE F	6848.000	CY	13.00000	89024.00	20.00000	136960.00	8.00000	54784.00
0130 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	5761.000	CY	16.00000	92176.00	19.40000	111763.40	17.75000	102257.75
0140 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	50000.00000	50000.00	200000.00000	200000.00	250000.00000	250000.00
0150 212000 UNDERCUT EXCAVATION	900.000	CY	20.00000	18000.00	12.00000	10800.00	20.25000	18225.00
0160 250000 SEDIMENT REMOVAL	129.000	CY	20.00000	2580.00	23.00000	2967.00	35.00000	4515.00

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0170 251501 SILT FENCE	2550.000	LF	2.00000	5100.00	1.35000	3442.50	3.00000	7650.00
0180 252000 INLET SEDIMENT CONTROL, DRAINAGE INLET	13.000	EACH	160.00000	2080.00	200.00000	2600.00	277.00000	3601.00
0190 252001 INLET SEDIMENT CONTROL, CURB INLET	217.000	EACH	150.00000	32550.00	200.00000	43400.00	170.00000	36890.00
0200 260000 EARTH DIKE, TYPE A-1	300.000	LF	5.00000	1500.00	4.00000	1200.00	4.00000	1200.00
0210 261003 TEMPORARY SLOPE DRAIN, 24"	140.000	LF	20.00000	2800.00	25.00000	3500.00	65.00000	9100.00
0220 263001 SUMP PIT, TYPE 2	2.000	EACH	900.00000	1800.00	1200.00000	2400.00	1750.00000	3500.00
0230 265500 STREAM DIVERSION		LUMP	15000.00000	15000.00	13702.00000	13702.00	82520.00000	82520.00
0240 266001 SANDBAG DIVERSIONS	20.000	CY	250.00000	5000.00	285.00000	5700.00	265.00000	5300.00
0250 266500 WATER PUMPING FOR STREAM DIVERSION.		LUMP	4000.00000	4000.00	1300.00000	1300.00	5000.00000	5000.00
0260 268000 STABILIZED CONSTRUCTION ENTRANCE	160.000	TON	40.00000	6400.00	30.00000	4800.00	40.00000	6400.00
0270 270000 PORTABLE SEDIMENT TANK	1.000	EACH	1000.00000	1000.00	2500.00000	2500.00	1050.00000	1050.00
0280 270500 DEWATERING BAG	1.000	EACH	400.00000	400.00	620.00000	620.00	500.00000	500.00
0290 302007 GRADED AGGREGATE BASE COURSE, TYPE B	12525.000	CY	40.00000	501000.00	46.50000	582412.50	32.00000	400800.00
0300 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	246.000	CY	70.00000	17220.00	53.25000	13099.50	55.75000	13714.50
0310 302500 DELAWARE NO. 3 STONE	141.000	TON	40.00000	5640.00	30.00000	4230.00	29.00000	4089.00

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0320 302503 DELAWARE NO. 57 STONE	10.000	TON	40.00000	400.00	60.00000	600.00	45.00000	450.00
0330 401648 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22	7510.000	TON	53.00000	398030.00	55.00000	413050.00	58.00000	435580.00
0340 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	15020.000	TON	53.00000	796060.00	54.00000	811080.00	57.00000	856140.00
0350 401666 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING	620.000	TON	80.00000	49600.00	86.00000	53320.00	75.00000	46500.00
0360 401669 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22, WEDGE	395.000	TON	59.00000	23305.00	61.00000	24095.00	75.00000	29625.00
0370 401705 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE STONE)	5175.000	TON	60.00000	310500.00	64.00000	331200.00	63.00000	326025.00
0380 602011 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS A	204.000	CY	550.00000	112200.00	792.00000	161568.00	660.00000	134640.00
0390 602012 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS B	373.000	CY	350.00000	130550.00	284.00000	105932.00	290.00000	108170.00
0400 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	169.000	CY	1000.00000	169000.00	380.00000	64220.00	700.00000	118300.00
0410 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	49.000	CY	1200.00000	58800.00	2070.00000	101430.00	1985.00000	97265.00

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0420 602616 WATERPROOFING P.C.C. MASONRY SURFACES	240.000 SF	10.00000	2400.00	2.44000	585.60	5.00000	1200.00
0430 603000 BAR REINFORCEMENT	14310.000 LB	1.25000	17887.50	1.30000	18603.00	1.15000	16456.50
0440 604000 BAR REINFORCEMENT, EPOXY COATED	98402.000 LB	1.50000	147603.00	1.36000	133826.72	1.30000	127922.60
0450 605669 RIDE SHELTER INSTALLATION	4.000 EACH	3500.00000	14000.00	2425.00000	9700.00	2625.00000	10500.00
0460 608000 COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL	887.000 TON	45.00000	39915.00	23.50000	20844.50	27.00000	23949.00
0470 611506 BRICK MASONRY VENEER	3336.000 SF	25.00000	83400.00	20.50000	68388.00	20.50000	68388.00
0480 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	1480.000 LF	35.00000	51800.00	41.00000	60680.00	45.00000	66600.00
0490 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	6916.000 LF	40.00000	276640.00	50.00000	345800.00	53.00000	366548.00
0500 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	1641.000 LF	55.00000	90255.00	39.00000	63999.00	50.50000	82870.50
0510 612025 REINFORCED CONCRETE PIPE, 30", CLASS IV	2296.000 LF	65.00000	149240.00	58.00000	133168.00	72.50000	166460.00
0520 612034 REINFORCED CONCRETE PIPE, 36", CLASS IV	23.000 LF	75.00000	1725.00	108.00000	2484.00	105.00000	2415.00
0530 612205 REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS IV	593.000 LF	80.00000	47440.00	69.00000	40917.00	80.00000	47440.00
0540 612216 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS IV	1066.000 LF	75.00000	79950.00	63.00000	67158.00	67.00000	71422.00
0550 612219 REINFORCED CONCRETE ELLIPTICAL PIPE, 24"X38", CLASS IV	144.000 LF	85.00000	12240.00	81.00000	11664.00	98.00000	14112.00

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0560 612529 PIPE VIDEO INSPECTION	14890.000 LF	2.75000	40947.50	2.00000	29780.00	2.15000	32013.50
0570 614508 WATERMAIN AND ACCESSORIES	LUMP	910000.00000	910000.00	870269.40000	870269.40	850520.50000	850520.50
0580 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	2.000 EACH	1200.00000	2400.00	1075.00000	2150.00	860.00000	1720.00
0590 617009 REINFORCED CONCRETE FLARED END SECTION, 36"	1.000 EACH	2000.00000	2000.00	1950.00000	1950.00	1710.00000	1710.00
0600 618041 FURNISH CAST-IN-PLACE CONCRETE PILES, 14"	2100.000 LF	40.00000	84000.00	41.43000	87003.00	46.50000	97650.00
0610 618046 FURNISH STEEL SHELL TEST PILES, 14"	220.000 LF	70.00000	15400.00	46.60000	10252.00	52.50000	11550.00
0620 619021 INSTALL CAST-IN-PLACE CONCRETE PILES, 14"	2100.000 LF	35.00000	73500.00	62.15000	130515.00	60.75000	127575.00
0630 619025 INSTALL STEEL SHELL TEST PILES, 14"	220.000 LF	65.00000	14300.00	62.15000	13673.00	65.00000	14300.00
0635 619519 DYNAMIC PILE TESTING BY CONTRACTOR	4.000 EACH	1750.00000	7000.00	3660.00000	14640.00	3625.00000	14500.00
0640 623002 PRESTRESSED REINFORCED CONCRETE MEMBERS BOX-BEAMS	LUMP	118188.00000	118188.00	108765.00000	108765.00	113000.00000	113000.00
0650 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	696.000 LF	25.00000	17400.00	13.00000	9048.00	22.00000	15312.00
0660 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3	17400.000 LF	15.00000	261000.00	13.00000	226200.00	11.75000	204450.00

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0670 705001 P.C.C. SIDEWALK, 4"	64000.000	SF	5.00000	320000.00	4.15000	265600.00	4.50000	288000.00
0680 705002 P.C.C. SIDEWALK, 6"	9815.000	SF	5.75000	56436.25	4.60000	45149.00	5.15000	50547.25
0690 705520 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	660.000	SF	35.00000	23100.00	31.00000	20460.00	45.00000	29700.00
0700 705525 CURB RAMP, TYPE 1	40.000	SF	15.00000	600.00	42.00000	1680.00	9.15000	366.00
0710 705526 CURB RAMP, TYPE 2, 3, AND/OR 4	60.000	SF	25.00000	1500.00	32.00000	1920.00	8.00000	480.00
0720 708045 LAWN INLET	2.000	EACH	1800.00000	3600.00	900.00000	1800.00	2000.00000	4000.00
0730 708051 DRAINAGE INLET, 34" X 24"	85.000	EACH	2250.00000	191250.00	2500.00000	212500.00	2250.00000	191250.00
0740 708052 DRAINAGE INLET, 48" X 30"	42.000	EACH	2400.00000	100800.00	2830.00000	118860.00	3550.00000	149100.00
0750 708053 DRAINAGE INLET, 48" X 48"	38.000	EACH	3000.00000	114000.00	3250.00000	123500.00	3900.00000	148200.00
0760 708058 DRAINAGE INLET, 72" X 48"	4.000	EACH	3500.00000	14000.00	4410.00000	17640.00	5635.00000	22540.00
0770 708107 MANHOLE, ROUND	16.000	EACH	2700.00000	43200.00	2700.00000	43200.00	2565.00000	41040.00
0780 708114 MANHOLE, 66" X 48"	1.000	EACH	3500.00000	3500.00	3600.00000	3600.00	4300.00000	4300.00
0790 708115 MANHOLE, 66" X 66"	1.000	EACH	4000.00000	4000.00	4150.00000	4150.00	5300.00000	5300.00
0795 708582 MANHOLE,SPECIAL	5.000	EACH	3000.00000	15000.00	9100.00000	45500.00	6000.00000	30000.00
0800 712006 RIPRAP, R-5	495.000	SY	50.00000	24750.00	51.00000	25245.00	50.00000	24750.00

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0810 712531 CHANNEL BED FILL	160.000	CY	50.00000	8000.00	62.00000	9920.00	45.00000	7200.00
0815 712532 GEOGRID REINFORCED SLOPE SYSTEM	1644.000	SF	50.00000	82200.00	52.00000	85488.00	65.00000	106860.00
0820 715001 PERFORATED PIPE UNDERDRAINS, 6"	16663.000	LF	10.00000	166630.00	11.00000	183293.00	13.55000	225783.65
0830 715506 TEMPORARY DRAINAGE PIPE, 24"	200.000	LF	30.00000	6000.00	29.00000	5800.00	80.00000	16000.00
0840 720527 PLASTIC DRUMS	286938.000	EADY	0.20000	57387.60	0.16000	45910.08	0.15000	43040.70
0842 720532 INSTALL PORTABLE IMPACT ATTENUATOR	4.000	EACH	1500.00000	6000.00	1290.00000	5160.00	1050.00000	4200.00
0844 720534 FURNISH PORTABLE IMPACT ATTENUATOR	5.000	EACH	6000.00000	30000.00	6600.00000	33000.00	6000.00000	30000.00
0846 720544 REFLECTORS, WHITE, CONCRETE	20.000	EACH	10.00000	200.00	18.65000	373.00	30.00000	600.00
0848 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	850.000	LF	20.00000	17000.00	18.40000	15640.00	32.00000	27200.00
0850 727003 CHAIN-LINK FENCE, 4' HIGH	605.000	LF	25.00000	15125.00	14.40000	8712.00	15.00000	9075.00
0860 727004 CHAIN-LINK FENCE, 6' HIGH	85.000	LF	35.00000	2975.00	36.70000	3119.50	38.00000	3230.00
0870 727005 TERMINAL POSTS FOR 4' CHAIN-LINK FENCE	21.000	EACH	135.00000	2835.00	46.60000	978.60	50.00000	1050.00
0880 727006 TERMINAL POSTS FOR 6' CHAIN-LINK FENCE	2.000	EACH	135.00000	270.00	88.00000	176.00	90.00000	180.00
0890 727012 VEHICULAR GATES	1.000	EACH	940.00000	940.00	585.00000	585.00	600.00000	600.00
0900 727500 MONUMENTS	15.000	EACH	150.00000	2250.00	258.00000	3870.00	355.00000	5325.00

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0910 732002 TOPSOIL, 6" DEPTH	8615.000	SY	5.00000	43075.00	4.00000	34460.00	6.50000	55997.50
0920 734016 PERMANENT GRASS SEEDING, SUBDIVISION	5410.000	SY	0.50000	2705.00	0.23000	1244.30	0.28000	1514.80
0930 734520 MEADOW SEEDING	2690.000	SY	1.00000	2690.00	0.26000	699.40	1.25000	3362.50
0940 735006 MULCHING, STRAW	8100.000	SY	0.40000	3240.00	0.21000	1701.00	0.38000	3078.00
0950 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	189.000	SY	3.25000	614.25	2.30000	434.70	3.00000	567.00
0960 737523 PLANTING		LUMP	37800.00000	37800.00	12589.50000	12589.50	13945.00000	13945.00
0970 742509 FLAGGER, KENT COUNTY, FEDERAL	6000.000	HOUR	30.12000	180720.00	30.12000	180720.00	30.12000	180720.00
0980 742518 FLAGGER, KENT COUNTY, FEDERAL, OVERTIME	900.000	HOUR	43.67000	39303.00	43.67000	39303.00	43.67000	39303.00
0990 743003 ARROWPANELS, TYPE C	2332.000	EADY	20.00000	46640.00	18.60000	43375.20	20.00000	46640.00
1000 743500 WARNING LIGHTS, TYPE A	1166.000	EADY	0.50000	583.00	0.42000	489.72	0.50000	583.00
1010 743501 WARNING LIGHTS , TYPE B	9328.000	EADY	0.85000	7928.80	0.52000	4850.56	0.85000	7928.80
1020 743504 WARNING SIGNS	48.000	EACH	150.00000	7200.00	176.00000	8448.00	225.00000	10800.00
1025 743506 TEMPORARY BARRICADES, TYPE III	16578.000	EADY	1.00000	16578.00	1.14000	18898.92	1.10000	18235.80
1030 743514 FURNISH AND MAINTAIN MESSAGE BOARD	252.000	EADY	90.00000	22680.00	81.40000	20512.80	58.50000	14742.00
1040 743525 TEMPORARY WARNING SIGNS	27989.000	EADY	1.80000	50380.20	0.45000	12595.05	1.75000	48980.75

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
1050 744506 CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	8.000 EACH	2000.00000	16000.00	2560.00000	20480.00	2400.00000	19200.00
1060 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	29.000 EACH	700.00000	20300.00	777.00000	22533.00	750.00000	21750.00
1070 744523 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 1/2" PRECAST CONCRETE	14.000 EACH	1070.00000	14980.00	1263.00000	17682.00	1200.00000	16800.00
1080 744525 REMOVAL OF EXISTING JUNCTION WELL	18.000 EACH	247.00000	4446.00	400.00000	7200.00	300.00000	5400.00
1090 745521 SUPPLY OF 4" SDR-13.5 HDPE CONDUIT	1000.000 LF	3.50000	3500.00	5.00000	5000.00	4.75000	4750.00
1100 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	9000.000 LF	5.00000	45000.00	3.44000	30960.00	3.25000	29250.00
1110 745526 SUPPLY OF 3" GALVANIZED STEEL CONDUIT	802.000 LF	15.00000	12030.00	11.60000	9303.20	11.00000	8822.00
1120 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	2075.000 LF	11.20000	23240.00	10.00000	20750.00	10.00000	20750.00
1130 745529 SUPPLY OF 1 1/2" GALVANIZED STEEL CONDUIT	506.000 LF	8.05000	4073.30	4.70000	2378.20	4.50000	2277.00
1140 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	2087.000 LF	22.00000	45914.00	26.00000	54262.00	25.00000	52175.00
1150 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	10842.000 LF	5.85000	63425.70	6.70000	72641.40	6.50000	70473.00
1160 745547 INSTALLATION OF ADDITIONAL CONDUITSIN TRENCH OR OPEN CUT PAVEMENT	129.000 LF	2.25000	290.25	2.50000	322.50	2.50000	322.50

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
1170 745548 INSTALLATION OF ADDITIONAL CONDUITSIN DIRECTIONAL BORE	163.000	LF	10.00000	1630.00	18.00000	2934.00	17.00000	2771.00
1180 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE	4800.000	LF	8.00000	38400.00	10.00000	48000.00	9.50000	45600.00
1190 746847 POLE BASE, TYPE 3	13.000	EACH	1720.00000	22360.00	2110.00000	27430.00	2000.00000	26000.00
1200 746850 POLE BASE, TYPE 4	12.000	EACH	705.00000	8460.00	582.00000	6984.00	550.00000	6600.00
1210 747506 CABINET BASE	3.000	EACH	1035.00000	3105.00	1455.00000	4365.00	1400.00000	4200.00
1212 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	2455.000	SF	4.20000	10311.00	3.10000	7610.50	3.50000	8592.50
1213 748016 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 8"	2500.000	LF	0.80000	2000.00	0.73000	1825.00	0.75000	1875.00
1215 748019 TEMPORARY MARKINGS, PAINT, 4"	208700.000	LF	0.20000	41740.00	0.14000	29218.00	0.15000	31305.00
1217 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	6900.000	LF	1.00000	6900.00	1.30000	8970.00	1.35000	9315.00
1218 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	63025.000	LF	1.70000	107142.50	0.28000	17647.00	0.29000	18277.25
1219 748530 REMOVAL OF PAVEMENT STRIPING	4000.000	SF	1.00000	4000.00	0.52000	2080.00	2.10000	8400.00
1220 753516 SANITARY SEWER SYSTEM		LUMP	335000.00000	335000.00	461945.40000	461945.40	373439.70000	373439.70

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
1230 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	1665.000	SY	12.00000	19980.00	16.30000	27139.50	11.50000	19147.50
1242 759502 FIELD OFFICE, SPECIAL I	36.000	EAMO	4000.00000	144000.00	4100.00000	147600.00	3000.00000	108000.00
1250 760507 PROFILE MILLING, HOT-MIX	19650.000	SYIN	3.00000	58950.00	1.12000	22008.00	0.70000	13755.00
1260 761001 BUTT JOINTS, HOT MIX	37.000	SY	15.00000	555.00	15.50000	573.50	15.00000	555.00
1270 762001 SAW CUTTING, HOT MIX	20670.000	LF	2.50000	51675.00	1.09000	22530.30	1.15000	23770.50
1280 762002 SAW CUTTING, CONCRETE, FULL DEPTH	15375.000	LF	3.50000	53812.50	2.54000	39052.50	3.00000	46125.00
1290 763000 INITIAL EXPENSE		LUMP	375000.00000	375000.00	730000.00000	730000.00	541948.92000	541948.92
1300 763500 MAINTENANCE OF TRAFFIC		LUMP	250000.00000	250000.00	230000.00000	230000.00	300000.00000	300000.00
1310 763501 CONSTRUCTION ENGINEERING		LUMP	150000.00000	150000.00	250000.00000	250000.00	300000.00000	300000.00
1315 763503 TRAINEE	1040.000	HOUR	0.80000	832.00	0.80000	832.00	0.80000	832.00
1320 763505 TRAFFIC OFFICERS	250.000	HOUR	50.00000	12500.00	50.00000	12500.00	50.00000	12500.00
1330 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	10000.00000	10000.00	5000.00000	5000.00	27500.00000	27500.00
1340 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	36.000	EAMO	500.00000	18000.00	360.00000	12960.00	400.00000	14400.00
1350 763597 UTILITY CONSTRUCTION ENGINEERING	1800.000	HOUR	125.00000	225000.00	125.00000	225000.00	125.00000	225000.00
SECTION TOTALS				$ 10,409,494.35		$ 10,949,067.95		$ 11,201,124.72
CONTRACT TOTALS				$ 10,409,494.35		$ 10,949,067.95		$ 11,201,124.72
DBE GOALS				9 %		9 %		9 %

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(5) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWORK								
0010 201000 CLEARING AND GRUBBING		LUMP	61000.00000	61000.00	100000.00000	100000.00	53000.00000	53000.00
0020 202000 EXCAVATION AND EMBANKMENT	34500.000	CY	19.49000	672405.00	10.00000	345000.00	15.20000	524400.00
0025 202518 SETTLEMENT MONUMENT	4.000	EACH	242.89000	971.56	600.00000	2400.00	3965.00000	15860.00
0030 202530 REMOVAL OF CONTAMINATED WATER	500.000	GAL	5.52000	2760.00	20.00000	10000.00	6.95000	3475.00
0040 202531 CONTAMINATED MATERIAL AND WATER REMOVAL WORK PLAN		LUMP	5500.00000	5500.00	2500.00000	2500.00	5300.00000	5300.00
0050 202532 REMOVAL OF CONTAMINATED MATERIAL	200.000	TON	146.53000	29306.00	100.00000	20000.00	80.55000	16110.00
0060 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	3536.000	CY	28.64000	101271.04	26.60000	94057.60	21.44000	75811.84
0070 207501 SHEETING AND SHORING		LUMP	80000.00000	80000.00	300000.00000	300000.00	249500.00000	249500.00
0080 208000 EXCAVATION AND BACKFILL FOR PIPE TRENCHES	5030.000	CY	9.84000	49495.20	53.00000	266590.00	24.66000	124039.80
0090 208500 FLOWABLE FILL	1093.000	CY	77.82000	85057.26	75.00000	81975.00	115.50000	126241.50
0100 209001 BORROW, TYPE A	2225.000	CY	20.96000	46636.00	18.50000	41162.50	19.56000	43521.00
0110 209003 BORROW, TYPE C	100.000	CY	25.08000	2508.00	50.00000	5000.00	25.62000	2562.00
0120 209006 BORROW, TYPE F	6848.000	CY	18.69000	127989.12	2.50000	17120.00	16.00000	109568.00

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(5) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
0130 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	5761.000	CY	16.68000	96093.48	18.50000	106578.50	22.50000	129622.50
0140 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	80000.00000	80000.00	200000.00000	200000.00	221000.00000	221000.00
0150 212000 UNDERCUT EXCAVATION	900.000	CY	5.71000	5139.00	15.00000	13500.00	16.56000	14904.00
0160 250000 SEDIMENT REMOVAL	129.000	CY	14.45000	1864.05	50.00000	6450.00	10.76000	1388.04
0170 251501 SILT FENCE	2550.000	LF	2.42000	6171.00	2.00000	5100.00	2.54000	6477.00
0180 252000 INLET SEDIMENT CONTROL, DRAINAGE INLET	13.000	EACH	145.38000	1889.94	150.00000	1950.00	243.00000	3159.00
0190 252001 INLET SEDIMENT CONTROL, CURB INLET	217.000	EACH	157.02000	34073.34	100.00000	21700.00	241.00000	52297.00
0200 260000 EARTH DIKE, TYPE A-1	300.000	LF	3.50000	1050.00	10.00000	3000.00	5.54000	1662.00
0210 261003 TEMPORARY SLOPE DRAIN, 24"	140.000	LF	42.87000	6001.80	25.00000	3500.00	31.76000	4446.40
0220 263001 SUMP PIT, TYPE 2	2.000	EACH	1907.05000	3814.10	1000.00000	2000.00	1400.00000	2800.00
0230 265500 STREAM DIVERSION		LUMP	13900.00000	13900.00	33550.00000	33550.00	119364.54000	119364.54
0240 266001 SANDBAG DIVERSIONS	20.000	CY	434.20000	8684.00	50.00000	1000.00	292.00000	5840.00
0250 266500 WATER PUMPING FOR STREAM DIVERSION.		LUMP	14200.00000	14200.00	15000.00000	15000.00	36500.00000	36500.00
0260 268000 STABILIZED CONSTRUCTION ENTRANCE	160.000	TON	31.02000	4963.20	40.00000	6400.00	38.00000	6080.00
0270 270000 PORTABLE SEDIMENT TANK	1.000	EACH	1988.00000	1988.00	2000.00000	2000.00	2527.00000	2527.00

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(5) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
0280 270500 DEWATERING BAG	1.000	EACH	1381.19000	1381.19	500.00000	500.00	460.00000	460.00
0290 302007 GRADED AGGREGATE BASE COURSE, TYPE B	12525.000	CY	41.92000	525048.00	41.30000	517282.50	46.72000	585168.00
0300 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	246.000	CY	57.24000	14081.04	150.00000	36900.00	61.40000	15104.40
0310 302500 DELAWARE NO. 3 STONE	141.000	TON	49.68000	7004.88	50.00000	7050.00	68.00000	9588.00
0320 302503 DELAWARE NO. 57 STONE	10.000	TON	54.94000	549.40	100.00000	1000.00	64.00000	640.00
0330 401648 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22	7510.000	TON	63.80000	479138.00	67.50000	506925.00	58.85000	441963.50
0340 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	15020.000	TON	61.86000	929137.20	62.00000	931240.00	56.32000	845926.40
0350 401666 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING	620.000	TON	135.50000	84010.00	125.00000	77500.00	80.74000	50058.80
0360 401669 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22, WEDGE	395.000	TON	77.94000	30786.30	67.50000	26662.50	62.90000	24845.50
0370 401705 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE STONE)	5175.000	TON	69.04000	357282.00	70.00000	362250.00	63.50000	328612.50
0380 602011 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS A	204.000	CY	579.17000	118150.68	800.00000	163200.00	1068.00000	217872.00

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(5) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
0390 602012 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS B	373.000	CY	550.90000	205485.70	290.00000	108170.00	317.00000	118241.00
0400 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	169.000	CY	577.48000	97594.12	385.00000	65065.00	622.00000	105118.00
0410 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	49.000	CY	2558.38000	125360.62	2100.00000	102900.00	3090.00000	151410.00
0420 602616 WATERPROOFING P.C.C. MASONRY SURFACES	240.000	SF	8.11000	1946.40	3.00000	720.00	8.20000	1968.00
0430 603000 BAR REINFORCEMENT	14310.000	LB	1.24000	17744.40	1.30000	18603.00	1.28000	18316.80
0440 604000 BAR REINFORCEMENT, EPOXY COATED	98402.000	LB	1.26000	123986.52	1.40000	137762.80	1.32000	129890.64
0450 605669 RIDE SHELTER INSTALLATION	4.000	EACH	6540.44000	26161.76	5000.00000	20000.00	5500.00000	22000.00
0460 608000 COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL	887.000	TON	31.61000	28038.07	24.00000	21288.00	48.45000	42975.15
0470 611506 BRICK MASONRY VENEER	3336.000	SF	27.62000	92140.32	21.00000	70056.00	31.80000	106084.80
0480 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	1480.000	LF	48.27000	71439.60	56.60000	83768.00	36.90000	54612.00
0490 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	6916.000	LF	55.68000	385082.88	62.00000	428792.00	43.32000	299601.12
0500 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	1641.000	LF	60.45000	99198.45	43.50000	71383.50	63.80000	104695.80
0510 612025 REINFORCED CONCRETE PIPE, 30", CLASS IV	2296.000	LF	80.15000	184024.40	57.50000	132020.00	77.77000	178559.92

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) JJID INC UNIT PRICE	 AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(5) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
0520 612034 REINFORCED CONCRETE PIPE, 36", CLASS IV	23.000 LF	123.04000	2829.92	325.00000	7475.00	112.00000	2576.00
0530 612205 REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS IV	593.000 LF	101.84000	60391.12	102.50000	60782.50	91.30000	54140.90
0540 612216 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS IV	1066.000 LF	69.69000	74289.54	92.70000	98818.20	63.50000	67691.00
0550 612219 REINFORCED CONCRETE ELLIPTICAL PIPE, 24"X38", CLASS IV	144.000 LF	105.12000	15137.28	163.50000	23544.00	116.15000	16725.60
0560 612529 PIPE VIDEO INSPECTION	14890.000 LF	4.97000	74003.30	2.15000	32013.50	2.30000	34247.00
0570 614508 WATERMAIN AND ACCESSORIES	LUMP	927578.00000	927578.00	872208.00000	872208.00	1149444.50000	1149444.50
0580 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	2.000 EACH	960.06000	1920.12	800.00000	1600.00	1027.00000	2054.00
0590 617009 REINFORCED CONCRETE FLARED END SECTION, 36"	1.000 EACH	1979.17000	1979.17	1800.00000	1800.00	1895.00000	1895.00
0600 618041 FURNISH CAST-IN-PLACE CONCRETE PILES, 14"	2100.000 LF	51.91000	109011.00	42.00000	88200.00	49.82000	104622.00
0610 618046 FURNISH STEEL SHELL TEST PILES, 14"	220.000 LF	61.62000	13556.40	48.00000	10560.00	53.06000	11673.20
0620 619021 INSTALL CAST-IN-PLACE CONCRETE PILES, 14"	2100.000 LF	19.95000	41895.00	63.00000	132300.00	8.16000	17136.00
0630 619025 INSTALL STEEL SHELL TEST PILES, 14"	220.000 LF	31.37000	6901.40	63.00000	13860.00	89.20000	19624.00

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(5) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
0635 619519 DYNAMIC PILE TESTING BY CONTRACTOR	4.000	EACH	5523.48000	22093.92	4000.00000	16000.00	3050.00000	12200.00
0640 623002 PRESTRESSED REINFORCED CONCRETE MEMBERS BOX-BEAMS		LUMP	144416.71000	144416.71	110000.00000	110000.00	117100.00000	117100.00
0650 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	696.000	LF	17.09000	11894.64	18.35000	12771.60	18.50000	12876.00
0660 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3	17400.000	LF	15.22000	264828.00	15.00000	261000.00	14.84000	258216.00
0670 705001 P.C.C. SIDEWALK, 4"	64000.000	SF	4.54000	290560.00	5.10000	326400.00	4.82000	308480.00
0680 705002 P.C.C. SIDEWALK, 6"	9815.000	SF	5.72000	56141.80	6.30000	61834.50	7.64000	74986.60
0690 705520 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	660.000	SF	21.86000	14427.60	31.50000	20790.00	31.80000	20988.00
0700 705525 CURB RAMP, TYPE 1	40.000	SF	51.61000	2064.40	20.00000	800.00	29.45000	1178.00
0710 705526 CURB RAMP, TYPE 2, 3, AND/OR 4	60.000	SF	51.61000	3096.60	20.00000	1200.00	28.35000	1701.00
0720 708045 LAWN INLET	2.000	EACH	1464.12000	2928.24	1200.00000	2400.00	1855.00000	3710.00
0730 708051 DRAINAGE INLET, 34" X 24"	85.000	EACH	1929.99000	164049.15	1850.00000	157250.00	2733.00000	232305.00
0740 708052 DRAINAGE INLET, 48" X 30"	42.000	EACH	2279.40000	95734.80	2250.00000	94500.00	3393.00000	142506.00
0750 708053 DRAINAGE INLET, 48" X 48"	38.000	EACH	2803.51000	106533.38	2800.00000	106400.00	3914.00000	148732.00
0760 708058 DRAINAGE INLET, 72" X 48"	4.000	EACH	3269.39000	13077.56	4000.00000	16000.00	5100.00000	20400.00

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(5) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
0770 708107 MANHOLE, ROUND	16.000	EACH	2570.58000	41129.28	1600.00000	25600.00	2560.00000	40960.00
0780 708114 MANHOLE, 66" X 48"	1.000	EACH	3932.75000	3932.75	4000.00000	4000.00	3924.00000	3924.00
0790 708115 MANHOLE, 66" X 66"	1.000	EACH	3299.56000	3299.56	5000.00000	5000.00	5290.00000	5290.00
0795 708582 MANHOLE,SPECIAL	5.000	EACH	4791.74000	23958.70	7000.00000	35000.00	5820.00000	29100.00
0800 712006 RIPRAP, R-5	495.000	SY	49.90000	24700.50	58.00000	28710.00	52.34000	25908.30
0810 712531 CHANNEL BED FILL	160.000	CY	77.29000	12366.40	35.00000	5600.00	37.92000	6067.20
0815 712532 GEOGRID REINFORCED SLOPE SYSTEM	1644.000	SF	33.90000	55731.60	35.00000	57540.00	123.02000	202244.88
0820 715001 PERFORATED PIPE UNDERDRAINS, 6"	16663.000	LF	12.05000	200789.15	13.75000	229116.25	12.45000	207454.35
0830 715506 TEMPORARY DRAINAGE PIPE, 24"	200.000	LF	35.35000	7070.00	46.00000	9200.00	29.70000	5940.00
0840 720527 PLASTIC DRUMS	286938.000	EADY	0.13000	37301.94	0.15000	43040.70	0.12000	34432.56
0842 720532 INSTALL PORTABLE IMPACT ATTENUATOR	4.000	EACH	1380.87000	5523.48	1400.00000	5600.00	1325.00000	5300.00
0844 720534 FURNISH PORTABLE IMPACT ATTENUATOR	5.000	EACH	7070.05000	35350.25	7000.00000	35000.00	6784.00000	33920.00
0846 720544 REFLECTORS, WHITE, CONCRETE	20.000	EACH	49.71000	994.20	20.00000	400.00	2.12000	42.40
0848 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	850.000	LF	31.76000	26996.00	22.35000	18997.50	55.00000	46750.00
0850 727003 CHAIN-LINK FENCE, 4' HIGH	605.000	LF	15.36000	9292.80	25.00000	15125.00	14.75000	8923.75

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(5) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
0860 727004 CHAIN-LINK FENCE, 6' HIGH	85.000	LF	39.22000	3333.70	30.00000	2550.00	37.64000	3199.40
0870 727005 TERMINAL POSTS FOR 4' CHAIN-LINK FENCE	21.000	EACH	49.71000	1043.91	200.00000	4200.00	47.70000	1001.70
0880 727006 TERMINAL POSTS FOR 6' CHAIN-LINK FENCE	2.000	EACH	93.90000	187.80	250.00000	500.00	90.10000	180.20
0890 727012 VEHICULAR GATES	1.000	EACH	624.15000	624.15	2500.00000	2500.00	600.00000	600.00
0900 727500 MONUMENTS	15.000	EACH	244.23000	3663.45	400.00000	6000.00	159.00000	2385.00
0910 732002 TOPSOIL, 6" DEPTH	8615.000	SY	6.61000	56945.15	5.00000	43075.00	6.04000	52034.60
0920 734016 PERMANENT GRASS SEEDING, SUBDIVISION	5410.000	SY	0.38000	2055.80	0.31000	1677.10	0.30000	1623.00
0930 734520 MEADOW SEEDING	2690.000	SY	0.88000	2367.20	1.35000	3631.50	1.34000	3604.60
0940 735006 MULCHING, STRAW	8100.000	SY	0.33000	2673.00	0.30000	2430.00	0.30000	2430.00
0950 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	189.000	SY	2.21000	417.69	5.00000	945.00	5.30000	1001.70
0960 737523 PLANTING		LUMP	17655.00000	17655.00	13200.00000	13200.00	22585.50000	22585.50
0970 742509 FLAGGER, KENT COUNTY, FEDERAL	6000.000	HOUR	30.12000	180720.00	30.12000	180720.00	30.12000	180720.00
0980 742518 FLAGGER, KENT COUNTY, FEDERAL, OVERTIME	900.000	HOUR	43.67000	39303.00	43.67000	39303.00	43.67000	39303.00
0990 743003 ARROWPANELS, TYPE C	2332.000	EADY	22.09000	51513.88	25.00000	58300.00	16.96000	39550.72
1000 743500 WARNING LIGHTS, TYPE A	1166.000	EADY	0.39000	454.74	0.38000	443.08	0.74000	862.84

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(5) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
1010 743501 WARNING LIGHTS , TYPE B	9328.000	EADY	0.83000	7742.24	0.80000	7462.40	0.74000	6902.72
1020 743504 WARNING SIGNS	48.000	EACH	165.70000	7953.60	200.00000	9600.00	127.20000	6105.60
1025 743506 TEMPORARY BARRICADES, TYPE III	16578.000	EADY	1.10000	18235.80	1.10000	18235.80	0.74000	12267.72
1030 743514 FURNISH AND MAINTAIN MESSAGE BOARD	252.000	EADY	88.38000	22271.76	200.00000	50400.00	94.34000	23773.68
1040 743525 TEMPORARY WARNING SIGNS	27989.000	EADY	1.66000	46461.74	1.65000	46181.85	3.18000	89005.02
1050 744506 CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	8.000	EACH	2478.94000	19831.52	2400.00000	19200.00	2380.00000	19040.00
1060 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	29.000	EACH	756.72000	21944.88	730.00000	21170.00	724.00000	20996.00
1070 744523 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 1/2" PRECAST CONCRETE	14.000	EACH	1226.21000	17166.94	1250.00000	17500.00	1176.00000	16464.00
1080 744525 REMOVAL OF EXISTING JUNCTION WELL	18.000	EACH	386.64000	6959.52	400.00000	7200.00	370.00000	6660.00
1090 745521 SUPPLY OF 4" SDR-13.5 HDPE CONDUIT	1000.000	LF	4.83000	4830.00	4.60000	4600.00	4.63000	4630.00
1100 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	9000.000	LF	3.34000	30060.00	3.20000	28800.00	3.20000	28800.00
1110 745526 SUPPLY OF 3" GALVANIZED STEEL CONDUIT	802.000	LF	11.21000	8990.42	11.00000	8822.00	10.76000	8629.52
1120 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	2075.000	LF	9.74000	20210.50	9.50000	19712.50	9.35000	19401.25

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(5) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
1130 745529 SUPPLY OF 1 1/2" GALVANIZED STEEL CONDUIT	506.000	LF	4.55000	2302.30	4.50000	2277.00	4.37000	2211.22
1140 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	2087.000	LF	25.14000	52467.18	24.00000	50088.00	24.13000	50359.31
1150 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	10842.000	LF	54.55000	591431.10	6.25000	67762.50	6.20000	67220.40
1160 745547 INSTALLATION OF ADDITIONAL CONDUITSIN TRENCH OR OPEN CUT PAVEMENT	129.000	LF	2.43000	313.47	2.50000	322.50	2.33000	300.57
1170 745548 INSTALLATION OF ADDITIONAL CONDUITSIN DIRECTIONAL BORE	163.000	LF	17.68000	2881.84	20.00000	3260.00	16.96000	2764.48
1180 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE	4800.000	LF	9.71000	46608.00	9.30000	44640.00	9.32000	44736.00
1190 746847 POLE BASE, TYPE 3	13.000	EACH	2047.00000	26611.00	2000.00000	26000.00	1964.00000	25532.00
1200 746850 POLE BASE, TYPE 4	12.000	EACH	568.92000	6827.04	600.00000	7200.00	542.04000	6504.48
1210 747506 CABINET BASE	3.000	EACH	1491.34000	4474.02	1500.00000	4500.00	1355.00000	4065.00
1212 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	2455.000	SF	3.31000	8126.05	3.15000	7733.25	3.40000	8347.00
1213 748016 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 8"	2500.000	LF	0.77000	1925.00	0.75000	1875.00	1.26000	3150.00

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(5) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
1215 748019 TEMPORARY MARKINGS, PAINT, 4"	208700.000	LF	0.17000	35479.00	0.17000	35479.00	0.17000	35479.00
1217 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	6900.000	LF	1.39000	9591.00	1.40000	9660.00	1.43000	9867.00
1218 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	63025.000	LF	0.30000	18907.50	0.30000	18907.50	0.31000	19537.75
1219 748530 REMOVAL OF PAVEMENT STRIPING	4000.000	SF	2.21000	8840.00	2.50000	10000.00	2.27000	9080.00
1220 753516 SANITARY SEWER SYSTEM		LUMP	634340.00000	634340.00	620612.00000	620612.00	546869.54000	546869.54
1230 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	1665.000	SY	10.18000	16949.70	12.00000	19980.00	19.60000	32634.00
1242 759502 FIELD OFFICE, SPECIAL I	36.000	EAMO	2879.61000	103665.96	4000.00000	144000.00	4594.00000	165384.00
1250 760507 PROFILE MILLING, HOT-MIX	19650.000	SYIN	1.51000	29671.50	0.90000	17685.00	1.22000	23973.00
1260 761001 BUTT JOINTS, HOT MIX	37.000	SY	15.81000	584.97	20.00000	740.00	15.44000	571.28
1270 762001 SAW CUTTING, HOT MIX	20670.000	LF	1.27000	26250.90	0.75000	15502.50	1.14000	23563.80
1280 762002 SAW CUTTING, CONCRETE, FULL DEPTH	15375.000	LF	3.20000	49200.00	2.00000	30750.00	2.63000	40436.25
1290 763000 INITIAL EXPENSE		LUMP	365000.00000	365000.00	650000.00000	650000.00	990000.00000	990000.00
1300 763500 MAINTENANCE OF TRAFFIC		LUMP	103000.00000	103000.00	225000.00000	225000.00	554000.00000	554000.00

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(5) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
1310 763501 CONSTRUCTION ENGINEERING		LUMP	55000.00000	55000.00	260000.00000	260000.00	165000.00000	165000.00
1315 763503 TRAINEE	1040.000	HOUR	0.80000	832.00	0.80000	832.00	0.80000	832.00
1320 763505 TRAFFIC OFFICERS	250.000	HOUR	55.00000	13750.00	50.00000	12500.00	50.00000	12500.00
1330 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	12000.00000	12000.00	5000.00000	5000.00	7500.00000	7500.00
1340 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	36.000	EAMO	600.00000	21600.00	300.00000	10800.00	745.00000	26820.00
1350 763597 UTILITY CONSTRUCTION ENGINEERING	1800.000	HOUR	125.00000	225000.00	125.00000	225000.00	125.00000	225000.00
SECTION TOTALS			$	11,628,525.60	$	11,793,474.13	$	13,022,630.04
CONTRACT TOTALS			$	11,628,525.60	$	11,793,474.13	$	13,022,630.04
DBE GOALS			9	%	9	%	9	%

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(7) ALLAN A MYERS LP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWORK								
0010 201000 CLEARING AND GRUBBING		LUMP	100000.00000	100000.00	100000.00000	100000.00		
0020 202000 EXCAVATION AND EMBANKMENT	34500.000	CY	30.00000	1035000.00	31.50000	1086750.00		
0025 202518 SETTLEMENT MONUMENT	4.000	EACH	1500.00000	6000.00	671.79000	2687.16		
0030 202530 REMOVAL OF CONTAMINATED WATER	500.000	GAL	2.00000	1000.00	12.12000	6060.00		
0040 202531 CONTAMINATED MATERIAL AND WATER REMOVAL WORK PLAN		LUMP	10000.00000	10000.00	6666.00000	6666.00		
0050 202532 REMOVAL OF CONTAMINATED MATERIAL	200.000	TON	150.00000	30000.00	58.08000	11616.00		
0060 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	3536.000	CY	40.00000	141440.00	21.97000	77685.92		
0070 207501 SHEETING AND SHORING		LUMP	100000.00000	100000.00	500000.00000	500000.00		
0080 208000 EXCAVATION AND BACKFILL FOR PIPE TRENCHES	5030.000	CY	40.00000	201200.00	22.34000	112370.20		
0090 208500 FLOWABLE FILL	1093.000	CY	100.00000	109300.00	125.06000	136690.58		
0100 209001 BORROW, TYPE A	2225.000	CY	15.00000	33375.00	27.16000	60431.00		
0110 209003 BORROW, TYPE C	100.000	CY	30.00000	3000.00	70.11000	7011.00		
0120 209006 BORROW, TYPE F	6848.000	CY	5.00000	34240.00	17.35000	118812.80		

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(7) ALLAN A MYERS LP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0130 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	5761.000	CY	18.10000	104274.10	19.09000	109977.49		
0140 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	200000.00000	200000.00	184672.28000	184672.28		
0150 212000 UNDERCUT EXCAVATION	900.000	CY	45.00000	40500.00	27.68000	24912.00		
0160 250000 SEDIMENT REMOVAL	129.000	CY	45.00000	5805.00	34.26000	4419.54		
0170 251501 SILT FENCE	2550.000	LF	4.00000	10200.00	1.52000	3876.00		
0180 252000 INLET SEDIMENT CONTROL, DRAINAGE INLET	13.000	EACH	250.00000	3250.00	173.76000	2258.88		
0190 252001 INLET SEDIMENT CONTROL, CURB INLET	217.000	EACH	250.00000	54250.00	195.95000	42521.15		
0200 260000 EARTH DIKE, TYPE A-1	300.000	LF	60.00000	18000.00	22.06000	6618.00		
0210 261003 TEMPORARY SLOPE DRAIN, 24"	140.000	LF	40.00000	5600.00	40.09000	5612.60		
0220 263001 SUMP PIT, TYPE 2	2.000	EACH	2500.00000	5000.00	3323.88000	6647.76		
0230 265500 STREAM DIVERSION		LUMP	19080.00000	19080.00	44610.00000	44610.00		
0240 266001 SANDBAG DIVERSIONS	20.000	CY	500.00000	10000.00	166.19000	3323.80		
0250 266500 WATER PUMPING FOR STREAM DIVERSION.		LUMP	30226.94000	30226.94	3323.89000	3323.89		
0260 268000 STABILIZED CONSTRUCTION ENTRANCE	160.000	TON	40.00000	6400.00	57.91000	9265.60		
0270 270000 PORTABLE SEDIMENT TANK	1.000	EACH	2500.00000	2500.00	9472.80000	9472.80		

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(7) ALLAN A MYERS LP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0280 270500 DEWATERING BAG	1.000	EACH	300.00000	300.00	547.78000	547.78		
0290 302007 GRADED AGGREGATE BASE COURSE, TYPE B	12525.000	CY	75.00000	939375.00	37.00000	463425.00		
0300 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	246.000	CY	100.00000	24600.00	150.89000	37118.94		
0310 302500 DELAWARE NO. 3 STONE	141.000	TON	75.00000	10575.00	42.85000	6041.85		
0320 302503 DELAWARE NO. 57 STONE	10.000	TON	75.00000	750.00	21.79000	217.90		
0330 401648 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22	7510.000	TON	65.00000	488150.00	62.62000	470276.20		
0340 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	15020.000	TON	62.00000	931240.00	58.17000	873713.40		
0350 401666 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING	620.000	TON	100.00000	62000.00	138.86000	86093.20		
0360 401669 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22, WEDGE	395.000	TON	86.00000	33970.00	119.88000	47352.60		
0370 401705 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE STONE)	5175.000	TON	75.00000	388125.00	65.70000	339997.50		
0380 602011 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS A	204.000	CY	900.00000	183600.00	1294.97000	264173.88		

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(7) ALLAN A MYERS LP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0390 602012 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS B	373.000	CY	450.00000	167850.00	700.00000	261100.00		
0400 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	169.000	CY	650.00000	109850.00	429.54000	72592.26		
0410 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	49.000	CY	3000.00000	147000.00	3152.48000	154471.52		
0420 602616 WATERPROOFING P.C.C. MASONRY SURFACES	240.000	SF	15.00000	3600.00	4.33000	1039.20		
0430 603000 BAR REINFORCEMENT	14310.000	LB	1.00000	14310.00	1.37000	19604.70		
0440 604000 BAR REINFORCEMENT, EPOXY COATED	98402.000	LB	1.50000	147603.00	1.46000	143666.92		
0450 605669 RIDE SHELTER INSTALLATION	4.000	EACH	10000.00000	40000.00	2829.04000	11316.16		
0460 608000 COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL	887.000	TON	40.00000	35480.00	27.98000	24818.26		
0470 611506 BRICK MASONRY VENEER	3336.000	SF	25.00000	83400.00	10.10000	33693.60		
0480 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	1480.000	LF	50.00000	74000.00	63.99000	94705.20		
0490 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	6916.000	LF	60.00000	414960.00	55.48000	383699.68		
0500 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	1641.000	LF	70.00000	114870.00	72.55000	119054.55		
0510 612025 REINFORCED CONCRETE PIPE, 30", CLASS IV	2296.000	LF	80.00000	183680.00	92.01000	211254.96		

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) RICHARD E PIERSON CONST CO I UNIT PRICE	AMOUNT	(7) ALLAN A MYERS LP UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0520 612034 REINFORCED CONCRETE PIPE, 36", CLASS IV	23.000 LF	140.00000	3220.00	128.03000	2944.69		
0530 612205 REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS IV	593.000 LF	90.00000	53370.00	115.31000	68378.83		
0540 612216 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS IV	1066.000 LF	75.00000	79950.00	82.27000	87699.82		
0550 612219 REINFORCED CONCRETE ELLIPTICAL PIPE, 24"X38", CLASS IV	144.000 LF	100.00000	14400.00	144.81000	20852.64		
0560 612529 PIPE VIDEO INSPECTION	14890.000 LF	4.00000	59560.00	3.28000	48839.20		
0570 614508 WATERMAIN AND ACCESSORIES	LUMP	1057570.00000	1057570.00	1099848.00000	1099848.00		
0580 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	2.000 EACH	2500.00000	5000.00	1863.34000	3726.68		
0590 617009 REINFORCED CONCRETE FLARED END SECTION, 36"	1.000 EACH	3000.00000	3000.00	2778.34000	2778.34		
0600 618041 FURNISH CAST-IN-PLACE CONCRETE PILES, 14"	2100.000 LF	80.00000	168000.00	61.14000	128394.00		
0610 618046 FURNISH STEEL SHELL TEST PILES, 14"	220.000 LF	80.00000	17600.00	69.02000	15184.40		
0620 619021 INSTALL CAST-IN-PLACE CONCRETE PILES, 14"	2100.000 LF	25.00000	52500.00	16.16000	33936.00		
0630 619025 INSTALL STEEL SHELL TEST PILES, 14"	220.000 LF	50.00000	11000.00	66.62000	14656.40		

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(7) ALLAN A MYERS LP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0635 619519 DYNAMIC PILE TESTING BY CONTRACTOR	4.000	EACH	3000.00000	12000.00	1301.05000	5204.20		
0640 623002 PRESTRESSED REINFORCED CONCRETE MEMBERS BOX-BEAMS		LUMP	200000.00000	200000.00	131239.00000	131239.00		
0650 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	696.000	LF	16.00000	11136.00	25.75000	17922.00		
0660 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3	17400.000	LF	13.00000	226200.00	19.20000	334080.00		
0670 705001 P.C.C. SIDEWALK, 4"	64000.000	SF	4.00000	256000.00	11.21000	717440.00		
0680 705002 P.C.C. SIDEWALK, 6"	9815.000	SF	5.00000	49075.00	14.33000	140648.95		
0690 705520 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	660.000	SF	30.00000	19800.00	26.17000	17272.20		
0700 705525 CURB RAMP, TYPE 1	40.000	SF	15.00000	600.00	21.55000	862.00		
0710 705526 CURB RAMP, TYPE 2, 3, AND/OR 4	60.000	SF	15.00000	900.00	27.63000	1657.80		
0720 708045 LAWN INLET	2.000	EACH	3000.00000	6000.00	2480.87000	4961.74		
0730 708051 DRAINAGE INLET, 34" X 24"	85.000	EACH	3000.00000	255000.00	3674.12000	312300.20		
0740 708052 DRAINAGE INLET, 48" X 30"	42.000	EACH	3500.00000	147000.00	3913.91000	164384.22		
0750 708053 DRAINAGE INLET, 48" X 48"	38.000	EACH	5000.00000	190000.00	4742.37000	180210.06		
0760 708058 DRAINAGE INLET, 72" X 48"	4.000	EACH	5000.00000	20000.00	8454.88000	33819.52		

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(7) ALLAN A MYERS LP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0770 708107 MANHOLE, ROUND	16.000	EACH	4000.00000	64000.00	2932.73000	46923.68		
0780 708114 MANHOLE, 66" X 48"	1.000	EACH	4500.00000	4500.00	4944.97000	4944.97		
0790 708115 MANHOLE, 66" X 66"	1.000	EACH	4500.00000	4500.00	7154.76000	7154.76		
0795 708582 MANHOLE,SPECIAL	5.000	EACH	6000.00000	30000.00	4317.59000	21587.95		
0800 712006 RIPRAP, R-5	495.000	SY	50.00000	24750.00	50.64000	25066.80		
0810 712531 CHANNEL BED FILL	160.000	CY	50.00000	8000.00	16.90000	2704.00		
0815 712532 GEOGRID REINFORCED SLOPE SYSTEM	1644.000	SF	15.00000	24660.00	89.14000	146546.16		
0820 715001 PERFORATED PIPE UNDERDRAINS, 6"	16663.000	LF	15.00000	249945.00	11.47000	191124.61		
0830 715506 TEMPORARY DRAINAGE PIPE, 24"	200.000	LF	50.00000	10000.00	46.87000	9374.00		
0840 720527 PLASTIC DRUMS	286938.000	EADY	0.20000	57387.60	0.40000	114775.20		
0842 720532 INSTALL PORTABLE IMPACT ATTENUATOR	4.000	EACH	2000.00000	8000.00	1429.15000	5716.60		
0844 720534 FURNISH PORTABLE IMPACT ATTENUATOR	5.000	EACH	9000.00000	45000.00	3535.00000	17675.00		
0846 720544 REFLECTORS, WHITE, CONCRETE	20.000	EACH	8.00000	160.00	7.07000	141.40		
0848 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	850.000	LF	15.00000	12750.00	39.54000	33609.00		
0850 727003 CHAIN-LINK FENCE, 4' HIGH	605.000	LF	15.00000	9075.00	14.04000	8494.20		

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(7) ALLAN A MYERS LP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0860 727004 CHAIN-LINK FENCE, 6' HIGH	85.000	LF	35.00000	2975.00	35.86000	3048.10		
0870 727005 TERMINAL POSTS FOR 4' CHAIN-LINK FENCE	21.000	EACH	50.00000	1050.00	45.45000	954.45		
0880 727006 TERMINAL POSTS FOR 6' CHAIN-LINK FENCE	2.000	EACH	90.00000	180.00	85.85000	171.70		
0890 727012 VEHICULAR GATES	1.000	EACH	600.00000	600.00	570.65000	570.65		
0900 727500 MONUMENTS	15.000	EACH	400.00000	6000.00	202.00000	3030.00		
0910 732002 TOPSOIL, 6" DEPTH	8615.000	SY	9.00000	77535.00	6.39000	55049.85		
0920 734016 PERMANENT GRASS SEEDING, SUBDIVISION	5410.000	SY	0.25000	1352.50	0.28000	1514.80		
0930 734520 MEADOW SEEDING	2690.000	SY	1.25000	3362.50	0.40000	1076.00		
0940 735006 MULCHING, STRAW	8100.000	SY	0.30000	2430.00	0.27000	2187.00		
0950 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	189.000	SY	5.00000	945.00	2.09000	395.01		
0960 737523 PLANTING		LUMP	19410.00000	19410.00	22625.00000	22625.00		
0970 742509 FLAGGER, KENT COUNTY, FEDERAL	6000.000	HOUR	30.12000	180720.00	30.12000	180720.00		
0980 742518 FLAGGER, KENT COUNTY, FEDERAL, OVERTIME	900.000	HOUR	43.67000	39303.00	43.67000	39303.00		
0990 743003 ARROWPANELS, TYPE C	2332.000	EADY	15.00000	34980.00	20.20000	47106.40		
1000 743500 WARNING LIGHTS, TYPE A	1166.000	EADY	0.25000	291.50	1.01000	1177.66		

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(7) ALLAN A MYERS LP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1010 743501 WARNING LIGHTS , TYPE B	9328.000	EADY	0.75000	6996.00	1.01000	9421.28		
1020 743504 WARNING SIGNS	48.000	EACH	150.00000	7200.00	50.50000	2424.00		
1025 743506 TEMPORARY BARRICADES, TYPE III	16578.000	EADY	1.00000	16578.00	5.05000	83718.90		
1030 743514 FURNISH AND MAINTAIN MESSAGE BOARD	252.000	EADY	75.00000	18900.00	50.50000	12726.00		
1040 743525 TEMPORARY WARNING SIGNS	27989.000	EADY	1.00000	27989.00	5.00000	139945.00		
1050 744506 CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	8.000	EACH	2500.00000	20000.00	2266.21000	18129.68		
1060 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	29.000	EACH	700.00000	20300.00	689.45000	19994.05		
1070 744523 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 1/2" PRECAST CONCRETE	14.000	EACH	1200.00000	16800.00	1120.13000	15681.82		
1080 744525 REMOVAL OF EXISTING JUNCTION WELL	18.000	EACH	150.00000	2700.00	352.20000	6339.60		
1090 745521 SUPPLY OF 4" SDR-13.5 HDPE CONDUIT	1000.000	LF	5.00000	5000.00	4.41000	4410.00		
1100 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	9000.000	LF	3.00000	27000.00	3.05000	27450.00		
1110 745526 SUPPLY OF 3" GALVANIZED STEEL CONDUIT	802.000	LF	11.00000	8822.00	10.25000	8220.50		
1120 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	2075.000	LF	9.00000	18675.00	8.91000	18488.25		

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(7) ALLAN A MYERS LP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1130 745529 SUPPLY OF 1 1/2" GALVANIZED STEEL CONDUIT	506.000	LF	4.00000	2024.00	4.16000	2104.96		
1140 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	2087.000	LF	24.00000	50088.00	51.27000	107000.49		
1150 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	10842.000	LF	36.00000	390312.00	5.91000	64076.22		
1160 745547 INSTALLATION OF ADDITIONAL CONDUITSIN TRENCH OR OPEN CUT PAVEMENT	129.000	LF	2.00000	258.00	2.22000	286.38		
1170 745548 INSTALLATION OF ADDITIONAL CONDUITSIN DIRECTIONAL BORE	163.000	LF	10.00000	1630.00	16.16000	2634.08		
1180 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE	4800.000	LF	9.00000	43200.00	8.88000	42624.00		
1190 746847 POLE BASE, TYPE 3	13.000	EACH	2000.00000	26000.00	1870.53000	24316.89		
1200 746850 POLE BASE, TYPE 4	12.000	EACH	600.00000	7200.00	516.47000	6197.64		
1210 747506 CABINET BASE	3.000	EACH	1500.00000	4500.00	1360.87000	4082.61		
1212 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	2455.000	SF	4.00000	9820.00	3.03000	7438.65		
1213 748016 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 8"	2500.000	LF	1.00000	2500.00	0.71000	1775.00		

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(7) ALLAN A MYERS LP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1215 748019 TEMPORARY MARKINGS, PAINT, 4"	208700.000	LF	0.50000	104350.00	0.15000	31305.00		
1217 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	6900.000	LF	1.50000	10350.00	1.27000	8763.00		
1218 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	63025.000	LF	0.80000	50420.00	0.27000	17016.75		
1219 748530 REMOVAL OF PAVEMENT STRIPING	4000.000	SF	1.25000	5000.00	2.02000	8080.00		
1220 753516 SANITARY SEWER SYSTEM		LUMP	550305.00000	550305.00	701004.00000	701004.00		
1230 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	1665.000	SY	25.00000	41625.00	4.55000	7575.75		
1242 759502 FIELD OFFICE, SPECIAL I	36.000	EAMO	7000.00000	252000.00	8173.07000	294230.52		
1250 760507 PROFILE MILLING, HOT-MIX	19650.000	SYIN	1.50000	29475.00	10.00000	196500.00		
1260 761001 BUTT JOINTS, HOT MIX	37.000	SY	100.00000	3700.00	12.19000	451.03		
1270 762001 SAW CUTTING, HOT MIX	20670.000	LF	2.00000	41340.00	2.02000	41753.40		
1280 762002 SAW CUTTING, CONCRETE, FULL DEPTH	15375.000	LF	3.00000	46125.00	4.04000	62115.00		
1290 763000 INITIAL EXPENSE		LUMP	715000.00000	715000.00	800000.00000	800000.00		
1300 763500 MAINTENANCE OF TRAFFIC		LUMP	400000.00000	400000.00	400000.00000	400000.00		

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 20-045-02.01 COUNTIES : KENT
LETTING DATE : DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(7) ALLAN A MYERS LP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1310 763501 CONSTRUCTION ENGINEERING		LUMP	300000.00000	300000.00	476601.13000	476601.13		
1315 763503 TRAINEE	1040.000	HOUR	0.80000	832.00	0.80000	832.00		
1320 763505 TRAFFIC OFFICERS	250.000	HOUR	84.00000	21000.00	50.50000	12625.00		
1330 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	20000.00000	20000.00	9434.97000	9434.97		
1340 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	36.000	EAMO	700.00000	25200.00	786.25000	28305.00		
1350 763597 UTILITY CONSTRUCTION ENGINEERING	1800.000	HOUR	125.00000	225000.00	126.25000	227250.00		
SECTION TOTALS			$	14,337,886.14	$	15,345,605.10	$	
CONTRACT TOTALS			$	14,337,886.14	$	15,345,605.10	$	
DBE GOALS			9	%	9	%		%