TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8
STATE/FEDERAL AID NO: ESTP-K137 (2) CONTRACT TIME : 439 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL(UNDER 5,000 POPULATION) PROJECT(S) : ESTP-K137(2)
CARTER ROAD

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 04/24/12 to vendor A-DEL CONSTRUCTION COMPANY, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 3,762,229.57	93.1252%	100.0000%
1	A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 4,039,967.64	100.0000%	107.3823%
2	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 4,196,586.48	103.8767%	111.5452%
3	ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734	$ 4,198,525.97	103.9247%	111.5968%
4	DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620	$ 4,234,914.45	104.8255%	112.5640%
5	DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804	$ 4,280,667.16	105.9580%	113.7801%
6	JJID INC, 100 JULIAN LANE, BEAR, DE, 19701	$ 4,536,089.93	112.2804%	120.5692%
7	DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801	$ 4,591,394.34	113.6493%	122.0392%
8	GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901	$ 5,163,100.62	127.8005%	137.2351%
9	GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720	$ 5,266,211.09	130.3528%	139.9758%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
SECTION 0001 CATEGORY 1								
0010 201000 CLEARING AND GRUBBING		LUMP	50000.00000	50000.00	18500.00000	18500.00	33100.00000	33100.00
0020 202000 EXCAVATION AND EMBANKMENT	7051.000	CY	9.69875	68385.89	10.00000	70510.00	10.50000	74035.50
0030 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	1740.000	CY	9.67988	16842.99	9.00000	15660.00	10.50000	18270.00
0040 209001 BORROW, TYPE A	1680.000	CY	12.61946	21200.69	26.00000	43680.00	17.00000	28560.00
0050 209003 BORROW, TYPE C	160.000	CY	20.09064	3214.50	30.00000	4800.00	17.00000	2720.00
0060 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	2000.00000	2000.00	28000.00000	28000.00	29100.00000	29100.00
0070 212000 UNDERCUT EXCAVATION	1400.000	CY	10.01606	14022.48	10.00000	14000.00	10.50000	14700.00
0080 250000 SEDIMENT REMOVAL	1280.000	CY	4.86223	6223.65	10.00000	12800.00	10.50000	13440.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	(1) A-DEL CONSTRUCTION CO INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	(2) MUMFORD & MILLER CONCRETE INC AMOUNT
0090 251000 SILT FENCE	9320.000	LF	1.24301	11584.85	1.55000	14446.00	2.15000	20038.00
0100 252001 INLET SEDIMENT CONTROL, CURB INLET	77.000	EACH	129.05253	9937.04	119.00000	9163.00	115.00000	8855.00
0110 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	29.000	EACH	132.80080	3851.22	119.00000	3451.00	115.00000	3335.00
0120 268000 STABILIZED CONSTRUCTION ENTRANCE	10.000	TON	31.73476	317.35	675.54000	6755.40	40.00000	400.00
0130 271502 BIORETENTION FACILITIES		LUMP	120000.00000	120000.00	150000.00000	150000.00	107000.00000	107000.00
0140 272000 POND OUTLET STRUCTURE, CONCRETE, #1	1.000	EACH	12973.98167	12973.98	2485.00000	2485.00	6750.00000	6750.00
0150 272001 POND OUTLET STRUCTURE, CONCRETE, #2	1.000	EACH	17500.00000	17500.00	2560.00000	2560.00	6500.00000	6500.00
0160 272503 TRASH RACK	2.000	EACH	1500.00000	3000.00	450.00000	900.00	900.00000	1800.00
0170 302007 GRADED AGGREGATE BASE COURSE, TYPE B	4456.000	CY	30.20764	134605.24	35.75000	159302.00	39.20000	174675.20
0180 302011 DELAWARE NO. 3 STONE	4.000	TON	40.57019	162.28	101.00000	404.00	50.00000	200.00
0190 302012 DELAWARE NO. 57 STONE	5.000	TON	40.64136	203.21	100.00000	500.00	50.00000	250.00
0200 304508 BITUMINOUS STABILIZED FULL-DEPTH RECLAMATION	21672.000	SY	3.00000	65016.00	7.60000	164707.20	4.50000	97524.00
0210 401651 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22 (CARBONATE STONE)	4986.000	TON	57.06900	284546.03	74.60000	371955.60	79.50000	396387.00
0220 401654 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22	4728.000	TON	41.48446	196138.53	66.10000	312520.80	68.90000	325759.20
0230 401663 SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	3428.000	TON	61.18598	209745.54	64.50000	221106.00	63.90000	219049.20
0240 401713 EMULSIFIED ASPHALT	30000.000	GAL	1.00000	30000.00	2.35000	70500.00	2.60000	78000.00
0250 501527 PATTERNED PORTLAND CEMENT CONCRETE PAVEMENT, 9"	55.000	SY	50.00000	2750.00	111.00000	6105.00	130.00000	7150.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	A-DEL CONSTRUCTION CO INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	MUMFORD & MILLER CONCRETE INC AMOUNT
0260 602793 CULVERT MODIFICATIONS	LUMP	250000.00000	250000.00	28000.00000	28000.00	19400.00000	19400.00
0270 606002 METAL BRIDGE RAILING, ALUMINUM	64.000 LF	155.30400	9939.46	152.00000	9728.00	190.00000	12160.00
0280 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	5097.000 LF	30.68842	156418.88	39.80000	202860.60	33.50000	170749.50
0290 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	455.000 LF	32.93911	14987.30	41.25000	18768.75	39.25000	17858.75
0300 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	1422.000 LF	51.91073	73817.06	47.10000	66976.20	52.25000	74299.50
0310 612032 REINFORCED CONCRETE PIPE, 15", CLASS V	752.000 LF	40.72160	30622.64	39.10000	29403.20	37.00000	27824.00
0320 612205 REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS IV	257.000 LF	77.24000	19850.68	80.00000	20560.00	84.75000	21780.75
0330 612216 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS IV	81.000 LF	64.86459	5254.03	63.45000	5139.45	64.00000	5184.00
0340 612529 PIPE VIDEO INSPECTION	8064.000 LF	1.27319	10267.00	1.35000	10886.40	1.45000	11692.80
0350 612535 CLEANING DRAINAGE PIPE, 15"-24" DIA	2168.000 LF	2.02028	4379.97	2.70000	5853.60	2.85000	6178.80
0360 612536 CLEANING DRAINAGE PIPE, GREATER THAN 24" DIA	292.000 LF	6.99720	2043.18	2.70000	788.40	3.45000	1007.40
0370 614508 WATERMAIN AND ACCESSORIES	LUMP	50000.00000	50000.00	116635.50000	116635.50	146919.00000	146919.00
0380 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	5.000 EACH	625.42632	3127.13	525.00000	2625.00	900.00000	4500.00
0390 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	2.000 EACH	806.98929	1613.98	660.00000	1320.00	1000.00000	2000.00
0400 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	1.000 EACH	1010.29556	1010.30	820.00000	820.00	1100.00000	1100.00
0410 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	181.000 LF	24.10644	4363.27	18.50000	3348.50	21.35000	3864.35

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	(1) A-DEL CONSTRUCTION CO INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	(2) MUMFORD & MILLER CONCRETE INC AMOUNT
0420 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	97.000 LF	27.79144	2695.77	25.00000	2425.00	26.00000	2522.00
0430 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 1-4	41.000 LF	23.25664	953.52	30.00000	1230.00	26.00000	1066.00
0440 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	11316.000 LF	9.81560	111073.33	15.20000	172003.20	18.20000	205951.20
0450 705001 P.C.C. SIDEWALK, 4"	37500.000 SF	4.00891	150334.13	4.05000	151875.00	5.50000	206250.00
0460 705002 P.C.C. SIDEWALK, 6"	3849.000 SF	5.12285	19717.85	5.45000	20977.05	6.65000	25595.85
0470 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	320.000 SF	28.78692	9211.81	26.50000	8480.00	27.50000	8800.00
0480 705010 CURB RAMP, TYPE 5	123.000 SF	15.36318	1889.67	5.00000	615.00	39.00000	4797.00
0490 708050 DRAINAGE INLET, 34" X 18"	8.000 EACH	1951.80278	15614.42	1811.00000	14488.00	1865.00000	14920.00
0500 708051 DRAINAGE INLET, 34" X 24"	50.000 EACH	2029.72446	101486.22	2151.00000	107550.00	1780.00000	89000.00
0510 708052 DRAINAGE INLET, 48" X 30"	11.000 EACH	2753.86364	30292.50	2681.00000	29491.00	2240.00000	24640.00
0520 708053 DRAINAGE INLET, 48" X 48"	18.000 EACH	2881.62270	51869.21	2917.00000	52506.00	2345.00000	42210.00
0530 708054 DRAINAGE INLET, 66" X 30"	2.000 EACH	3571.33161	7142.66	3276.00000	6552.00	3375.00000	6750.00
0540 708058 DRAINAGE INLET, 72" X 48"	1.000 EACH	4417.46087	4417.46	3634.00000	3634.00	3545.00000	3545.00
0550 708111 MANHOLE, 48" X 30"	4.000 EACH	2506.05919	10024.24	2478.00000	9912.00	1900.00000	7600.00
0551 708112 MANHOLE, 48" X 48"	2.000 EACH	3000.00000	6000.00	2872.00000	5744.00	2225.00000	4450.00
0560 708512 DRAINAGE INLET, SPECIAL I	1.000 EACH	3148.33333	3148.33	3179.00000	3179.00	3100.00000	3100.00
0570 708513 DRAINAGE INLET, SPECIAL II	1.000 EACH	4500.00000	4500.00	4088.00000	4088.00	4000.00000	4000.00
0580 708514 DRAINAGE INLET, SPECIAL III	1.000 EACH	5000.00000	5000.00	4205.00000	4205.00	4050.00000	4050.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	(1) A-DEL CONSTRUCTION CO INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	(2) MUMFORD & MILLER CONCRETE INC AMOUNT
0590 708585 JUNCTION BOX, 48" X 30"	5.000	EACH	1416.05500	7080.28	1492.00000	7460.00	1365.00000	6825.00
0600 708586 JUNCTION BOX, 48" X 48"	1.000	EACH	2000.00000	2000.00	1730.00000	1730.00	1535.00000	1535.00
0610 712005 RIPRAP, R-4	257.000	SY	42.10303	10820.48	23.00000	5911.00	35.50000	9123.50
0620 712007 RIPRAP, R-6	12.000	SY	106.65200	1279.82	55.00000	660.00	84.00000	1008.00
0630 712506 GABIONS	14.000	CY	500.00000	7000.00	300.00000	4200.00	265.00000	3710.00
0640 712527 TURF REINFORCING MAT	73.000	SY	13.86200	1011.93	3.75000	273.75	10.00000	730.00
0650 713003 GEOTEXTILES, RIPRAP	321.000	SY	2.90670	933.05	3.00000	963.00	3.00000	963.00
0660 715001 PERFORATED PIPE UNDERDRAINS, 6"	12625.000	LF	9.77300	123384.13	10.10000	127512.50	10.00000	126250.00
0670 716000 CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX	1.000	EACH	788.24324	788.24	800.00000	800.00	1135.00000	1135.00
0680 718000 ROOF DRAINS	30.000	LF	7.92216	237.66	41.00000	1230.00	24.00000	720.00
0690 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	62.000	LF	25.59726	1587.03	23.00000	1426.00	24.50000	1519.00
0700 720055 CURVED GUARDRAIL SECTION	40.000	LF	37.88347	1515.34	37.25000	1490.00	40.00000	1600.00
0710 720506 RELOCATING PORTABLE P.C.C. SAFETY BARRIER	1757.000	LF	5.61287	9861.81	6.20000	10893.40	4.00000	7028.00
0720 720532 INSTALL PORTABLE IMPACT ATTENUATOR	15.000	EACH	1083.42466	16251.37	420.00000	6300.00	1085.00000	16275.00
0730 720534 FURNISH PORTABLE IMPACT ATTENUATOR	9.000	EACH	4322.91667	38906.25	4250.00000	38250.00	5595.00000	50355.00
0740 720539 RELOCATE PORTABLE IMPACT ATTENUATOR	9.000	EACH	1031.03868	9279.35	1270.00000	11430.00	625.00000	5625.00
0750 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	1187.000	LF	19.94876	23679.18	13.00000	15431.00	14.50000	17211.50

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	A-DEL CONSTRUCTION CO INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	MUMFORD & MILLER CONCRETE INC AMOUNT
0760 720585 GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1-31	3.000	EACH	2330.67693	6992.03	2415.00000	7245.00	2600.00000	7800.00
0770 725003 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 2-31	4.000	EACH	1771.03204	7084.13	1965.00000	7860.00	2100.00000	8400.00
0780 726004 ENTRANCE SPECIAL END ANCHORAGE	1.000	EACH	964.92607	964.93	840.00000	840.00	900.00000	900.00
0790 727011 RESET CHAIN-LINK FENCE	387.000	LF	28.50000	11029.50	30.55000	11822.85	9.00000	3483.00
0800 727015 MONUMENTS	65.000	EACH	266.66443	17333.19	300.00000	19500.00	175.00000	11375.00
0810 732002 TOPSOIL, 6" DEPTH	2548.000	SY	4.69601	11965.43	4.40000	11211.20	5.25000	13377.00
0820 733002 TOPSOILING, 6" DEPTH	17767.000	SY	1.67907	29832.04	2.05000	36422.35	1.95000	34645.65
0830 734013 PERMANENT GRASS SEEDING, DRY GROUND	16416.000	SY	0.28199	4629.15	1.85280	30415.56	0.75000	12312.00
0840 734015 PERMANENT GRASS SEEDING, WET GROUND	1351.000	SY	0.72578	980.53	1.21620	1643.09	1.35000	1823.85
0850 734017 TEMPORARY GRASS SEEDING, DRY GROUND	16416.000	SY	0.29838	4898.21	0.31870	5231.78	0.55000	9028.80
0860 734018 TEMPORARY GRASS SEEDING, WET GROUND	1351.000	SY	0.54093	730.80	0.76580	1034.60	0.75000	1013.25
0870 737523 PLANTING		LUMP	26000.00000	26000.00	12735.75000	12735.75	13475.75000	13475.75
0880 743006 PLASTIC DRUMS	1196.000	EADY	0.33534	401.07	0.85000	1016.60	1.00000	1196.00
0890 743007 TRAFFIC OFFICERS	750.000	HOUR	75.00000	56250.00	75.00000	56250.00	75.00000	56250.00
0900 743057 FLAGGER, KENT COUNTY, FEDERAL	2500.000	HOUR	40.83000	102075.00	40.83000	102075.00	40.83000	102075.00
0910 743066 FLAGGER, KENT COUNTY, FEDERAL, OVERTIME	500.000	HOUR	59.20000	29600.00	59.20000	29600.00	59.20000	29600.00
0920 743504 WARNING SIGNS	206.000	EACH	120.64870	24853.63	160.00000	32960.00	109.00000	22454.00
0930 743507 TEMPORARY BARRICADE, TYPE III	44084.000	LFDY	2.00000	88168.00	0.15000	6612.60	0.28000	12343.52

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	(1) A-DEL CONSTRUCTION CO INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	(2) MUMFORD & MILLER CONCRETE INC AMOUNT
0940 743525 TEMPORARY WARNING SIGNS	120.000 EADY	2.36177	283.41	3.00000	360.00	3.50000	420.00
0950 743551 FURNISH AND MAINTAIN REMOTE COMMUNICATION PORTABLE CHANGEABLE MESSAGE SIGN	1078.000 EADY	1.00000	1078.00	15.00000	16170.00	102.75000	110764.50
0960 744505 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	4.000 EACH	311.59473	1246.38	475.00000	1900.00	425.00000	1700.00
0970 744506 CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	1.000 EACH	1958.70366	1958.70	2070.00000	2070.00	3345.00000	3345.00
0980 744520 CONDUIT JUNCTION WELL, TYPE 1, PRECAST CONCRETE	11.000 EACH	765.22110	8417.43	855.00000	9405.00	850.00000	9350.00
0990 744523 CONDUIT JUNCTION WELL, TYPE 4, PRECAST CONCRETE	2.000 EACH	1105.02141	2210.04	1045.00000	2090.00	1370.00000	2740.00
1000 744525 REMOVAL OF EXISTING JUNCTION WELL	3.000 EACH	304.78560	914.36	225.00000	675.00	365.00000	1095.00
1010 745521 SUPPLY OF 4" SDR-13.5 HDPE CONDUIT	350.000 LF	4.47779	1567.23	5.60000	1960.00	4.40000	1540.00
1020 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	60.000 LF	6.92658	415.59	5.60000	336.00	4.30000	258.00
1030 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	1350.000 LF	11.53958	15578.43	12.75000	17212.50	11.40000	15390.00
1040 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	230.000 LF	7.38472	1698.49	9.60000	2208.00	6.65000	1529.50
1050 745529 SUPPLY OF 1 1/2" GALVANIZED STEEL CONDUIT	70.000 LF	5.92276	414.59	6.40000	448.00	5.00000	350.00
1060 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	1200.000 LF	23.19584	27835.01	27.50000	33000.00	27.40000	32880.00
1070 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	600.000 LF	7.28525	4371.15	10.50000	6300.00	4.55000	2730.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	(1) A-DEL CONSTRUCTION CO INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	(2) MUMFORD & MILLER CONCRETE INC AMOUNT
1080 745547 INSTALLATION OF ADDITIONAL CONDUITS IN TRENCH OR OPEN CUT PAVEMENT	120.000	LF	3.50613	420.74	3.20000	384.00	2.30000	276.00
1090 745548 INSTALLATION OF ADDITIONAL CONDUITSIN DIRECTIONAL BORE	100.000	LF	11.45070	1145.07	11.70000	1170.00	9.30000	930.00
1100 745551 REMOVAL OF CONDUIT FROM WOOD POLE	30.000	LF	10.00000	300.00	5.30000	159.00	2.00000	60.00
1110 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE	1520.000	LF	8.89692	13523.32	8.75000	13300.00	8.60000	13072.00
1120 746776 LOOP DETECTOR SPLICE	17.000	EACH	97.74912	1661.74	101.00000	1717.00	114.00000	1938.00
1130 746830 REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS	2.000	CY	624.08763	1248.18	975.00000	1950.00	800.00000	1600.00
1140 746847 POLE BASE, TYPE 3	7.000	EACH	2385.10843	16695.76	2975.00000	20825.00	1775.00000	12425.00
1150 746850 POLE BASE, TYPE 4	8.000	EACH	695.66468	5565.32	830.00000	6640.00	815.00000	6520.00
1160 747505 INSTALLATION OR REMOVAL OF BASE OR PAD MOUNTED CABINET	3.000	EACH	239.86207	719.59	212.50000	637.50	285.00000	855.00
1170 747506 CABINET BASE	2.000	EACH	964.52950	1929.06	956.00000	1912.00	1550.00000	3100.00
1180 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	2909.000	SF	2.22909	6484.42	4.25000	12363.25	3.40000	9890.60
1190 748019 TEMPORARY MARKINGS, PAINT, 4"	27253.000	LF	0.25712	7007.29	0.18000	4905.54	0.20000	5450.60
1200 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	256.000	LF	2.81553	720.78	4.25000	1088.00	2.50000	640.00
1210 748530 REMOVAL OF PAVEMENT STRIPING	960.000	SF	5.21699	5008.31	3.75000	3600.00	2.35000	2256.00
1220 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	38142.000	LF	0.55000	20978.10	0.40000	15256.80	0.33000	12586.86

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	(1) A-DEL CONSTRUCTION CO INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	(2) MUMFORD & MILLER CONCRETE INC AMOUNT
1230 748553 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, BIKE SYMBOL	36.000	EACH	20.00000	720.00	215.00000	7740.00	280.00000	10080.00
1240 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	248.000	EACH	65.16146	16160.04	83.50000	20708.00	39.00000	9672.00
1250 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	150.000	SF	14.77302	2215.95	11.35000	1702.50	19.50000	2925.00
1260 753548 SANITARY FORCE MAIN ADJUSTMENT, 1 3/4"		LUMP	50000.00000	50000.00	8500.00000	8500.00	10250.00000	10250.00
1272 759502 FIELD OFFICE, SPECIAL I	14.000	EAMO	2500.00000	35000.00	6010.00000	84140.00	4000.00000	56000.00
1280 760507 PROFILE MILLING, HOT-MIX	105926.000	SYIN	0.28771	30475.97	0.47000	49785.22	0.85000	90037.10
1290 761001 BUTT JOINTS, HOT MIX	87.000	SY	14.45481	1257.57	3.50000	304.50	13.00000	1131.00
1299 762001 SAW CUTTING, HOT MIX	1233.000	LF	2.00000	2466.00	2.85000	3514.05	1.50000	1849.50
1300 762002 SAW CUTTING, CONCRETE, FULL DEPTH	85.000	LF	6.06177	515.25	11.94000	1014.90	12.00000	1020.00
1310 763000 INITIAL EXPENSE		LUMP	175000.00000	175000.00	70000.00000	70000.00	129000.00000	129000.00
1320 763500 MAINTENANCE OF TRAFFIC		LUMP	75000.00000	75000.00	75000.00000	75000.00	86700.00000	86700.00
1330 763501 CONSTRUCTION ENGINEERING		LUMP	75000.00000	75000.00	90000.00000	90000.00	94500.00000	94500.00
1340 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	8000.00000	8000.00	7150.00000	7150.00	500.00000	500.00
1350 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	14.000	EAMO	166.51946	2331.27	175.00000	2450.00	50.00000	700.00
SECTION TOTALS				$ 3,762,229.57		$ 4,039,967.64		$ 4,196,586.48
CONTRACT TOTALS				$ 3,762,229.57		$ 4,039,967.64		$ 4,196,586.48
DBE GOALS				8 %		8 %		8 %

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) ZACK EXCAVATING INC UNIT PRICE	 AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(5) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 CATEGORY 1								
0010 201000 CLEARING AND GRUBBING		LUMP	15000.00000	15000.00	12000.00000	12000.00	40000.00000	40000.00
0020 202000 EXCAVATION AND EMBANKMENT	7051.000	CY	11.50000	81086.50	18.50000	130443.50	17.00000	119867.00
0030 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	1740.000	CY	11.50000	20010.00	1.00000	1740.00	10.00000	17400.00
0040 209001 BORROW, TYPE A	1680.000	CY	18.00000	30240.00	20.00000	33600.00	15.70000	26376.00
0050 209003 BORROW, TYPE C	160.000	CY	18.00000	2880.00	20.00000	3200.00	20.00000	3200.00
0060 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	25000.00000	25000.00	20000.00000	20000.00	35000.00000	35000.00
0070 212000 UNDERCUT EXCAVATION	1400.000	CY	12.50000	17500.00	18.50000	25900.00	12.00000	16800.00
0080 250000 SEDIMENT REMOVAL	1280.000	CY	2.00000	2560.00	10.00000	12800.00	10.00000	12800.00
0090 251000 SILT FENCE	9320.000	LF	2.25000	20970.00	1.75000	16310.00	1.65000	15378.00
0100 252001 INLET SEDIMENT CONTROL, CURB INLET	77.000	EACH	125.00000	9625.00	125.00000	9625.00	200.00000	15400.00
0110 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	29.000	EACH	125.00000	3625.00	125.00000	3625.00	200.00000	5800.00
0120 268000 STABILIZED CONSTRUCTION ENTRANCE	10.000	TON	35.00000	350.00	100.00000	1000.00	100.00000	1000.00
0130 271502 BIORETENTION FACILITIES		LUMP	138000.00000	138000.00	132400.00000	132400.00	99000.00000	99000.00
0140 272000 POND OUTLET STRUCTURE, CONCRETE, #1	1.000	EACH	4000.00000	4000.00	1600.00000	1600.00	2130.00000	2130.00
0150 272001 POND OUTLET STRUCTURE, CONCRETE, #2	1.000	EACH	4080.00000	4080.00	1700.00000	1700.00	2420.00000	2420.00
0160 272503 TRASH RACK	2.000	EACH	600.00000	1200.00	500.00000	1000.00	650.00000	1300.00
0170 302007 GRADED AGGREGATE BASE COURSE, TYPE B	4456.000	CY	42.00000	187152.00	36.75000	163758.00	42.00000	187152.00
0180 302011 DELAWARE NO. 3 STONE	4.000	TON	30.00000	120.00	100.00000	400.00	100.00000	400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) ZACK EXCAVATING INC UNIT PRICE	 AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(5) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0190 302012 DELAWARE NO. 57 STONE	5.000	TON	35.00000	175.00	100.00000	500.00	100.00000	500.00
0200 304508 BITUMINOUS STABILIZED FULL-DEPTH RECLAMATION	21672.000	SY	4.30000	93189.60	4.10000	88855.20	4.04000	87554.88
0210 401651 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22 (CARBONATE STONE)	4986.000	TON	90.63000	451881.18	74.00000	368964.00	74.90000	373451.40
0220 401654 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22	4728.000	TON	82.75000	391242.00	69.00000	326232.00	64.50000	304956.00
0230 401663 SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	3428.000	TON	82.75000	283667.00	69.00000	236532.00	60.00000	205680.00
0240 401713 EMULSIFIED ASPHALT	30000.000	GAL	2.50000	75000.00	2.42000	72600.00	2.60000	78000.00
0250 501527 PATTERNED PORTLAND CEMENT CONCRETE PAVEMENT, 9"	55.000	SY	126.00000	6930.00	120.00000	6600.00	103.00000	5665.00
0260 602793 CULVERT MODIFICATIONS		LUMP	30000.00000	30000.00	68500.00000	68500.00	31000.00000	31000.00
0270 606002 METAL BRIDGE RAILING, ALUMINUM	64.000	LF	167.20000	10700.80	175.00000	11200.00	159.00000	10176.00
0280 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	5097.000	LF	30.00000	152910.00	56.00000	285432.00	46.30000	235991.10
0290 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	455.000	LF	40.00000	18200.00	58.00000	26390.00	48.50000	22067.50
0300 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	1422.000	LF	48.00000	68256.00	60.00000	85320.00	54.00000	76788.00
0310 612032 REINFORCED CONCRETE PIPE, 15", CLASS V	752.000	LF	35.00000	26320.00	55.00000	41360.00	45.00000	33840.00
0320 612205 REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS IV	257.000	LF	80.00000	20560.00	110.00000	28270.00	68.00000	17476.00
0330 612216 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS IV	81.000	LF	75.00000	6075.00	104.00000	8424.00	93.00000	7533.00
0340 612529 PIPE VIDEO INSPECTION	8064.000	LF	1.50000	12096.00	1.35000	10886.40	1.35000	10886.40

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) ZACK EXCAVATING INC UNIT PRICE	(3) ZACK EXCAVATING INC AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	(4) DAVID A BRAMBLE INC AMOUNT	(5) DAISY CONSTRUCTION COMPANY UNIT PRICE	(5) DAISY CONSTRUCTION COMPANY AMOUNT
0350 612535 CLEANING DRAINAGE PIPE, 15"-24" DIA	2168.000 LF	3.00000	6504.00	2.65000	5745.20	2.60000	5636.80
0360 612536 CLEANING DRAINAGE PIPE, GREATER THAN 24" DIA	292.000 LF	3.00000	876.00	2.65000	773.80	2.60000	759.20
0370 614508 WATERMAIN AND ACCESSORIES	LUMP	148721.10000	148721.10	94000.00000	94000.00	122660.00000	122660.00
0380 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	5.000 EACH	650.00000	3250.00	475.00000	2375.00	840.00000	4200.00
0390 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	2.000 EACH	975.00000	1950.00	625.00000	1250.00	970.00000	1940.00
0400 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	1.000 EACH	1200.00000	1200.00	775.00000	775.00	1235.00000	1235.00
0410 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	181.000 LF	18.00000	3258.00	19.25000	3484.25	23.00000	4163.00
0420 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	97.000 LF	23.00000	2231.00	23.50000	2279.50	23.00000	2231.00
0430 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 1-4	41.000 LF	23.00000	943.00	23.50000	963.50	23.00000	943.00
0440 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	11316.000 LF	16.00000	181056.00	16.35000	185016.60	12.60000	142581.60
0450 705001 P.C.C. SIDEWALK, 4"	37500.000 SF	5.85000	219375.00	4.60000	172500.00	3.80000	142500.00
0460 705002 P.C.C. SIDEWALK, 6"	3849.000 SF	6.50000	25018.50	5.70000	21939.30	4.30000	16550.70
0470 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	320.000 SF	24.50000	7840.00	26.50000	8480.00	32.00000	10240.00
0480 705010 CURB RAMP, TYPE 5	123.000 SF	8.00000	984.00	42.00000	5166.00	18.00000	2214.00
0490 708050 DRAINAGE INLET, 34" X 18"	8.000 EACH	1700.00000	13600.00	2000.00000	16000.00	1700.00000	13600.00
0500 708051 DRAINAGE INLET, 34" X 24"	50.000 EACH	1300.00000	65000.00	1900.00000	95000.00	2040.00000	102000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) ZACK EXCAVATING INC UNIT PRICE	(3) ZACK EXCAVATING INC AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	(4) DAVID A BRAMBLE INC AMOUNT	(5) DAISY CONSTRUCTION COMPANY UNIT PRICE	(5) DAISY CONSTRUCTION COMPANY AMOUNT
0510 708052 DRAINAGE INLET, 48" X 30"	11.000	EACH	2800.00000	30800.00	2500.00000	27500.00	2365.00000	26015.00
0520 708053 DRAINAGE INLET, 48" X 48"	18.000	EACH	3000.00000	54000.00	2800.00000	50400.00	2820.00000	50760.00
0530 708054 DRAINAGE INLET, 66" X 30"	2.000	EACH	2600.00000	5200.00	3500.00000	7000.00	3200.00000	6400.00
0540 708058 DRAINAGE INLET, 72" X 48"	1.000	EACH	3000.00000	3000.00	3900.00000	3900.00	3750.00000	3750.00
0550 708111 MANHOLE, 48" X 30"	4.000	EACH	2500.00000	10000.00	1950.00000	7800.00	2350.00000	9400.00
0551 708112 MANHOLE, 48" X 48"	2.000	EACH	3200.00000	6400.00	2300.00000	4600.00	3040.00000	6080.00
0560 708512 DRAINAGE INLET, SPECIAL I	1.000	EACH	2500.00000	2500.00	3300.00000	3300.00	2785.00000	2785.00
0570 708513 DRAINAGE INLET, SPECIAL II	1.000	EACH	3200.00000	3200.00	4000.00000	4000.00	3600.00000	3600.00
0580 708514 DRAINAGE INLET, SPECIAL III	1.000	EACH	3200.00000	3200.00	5000.00000	5000.00	2315.00000	2315.00
0590 708585 JUNCTION BOX, 48" X 30"	5.000	EACH	1100.00000	5500.00	1400.00000	7000.00	2000.00000	10000.00
0600 708586 JUNCTION BOX, 48" X 48"	1.000	EACH	1600.00000	1600.00	1550.00000	1550.00	2310.00000	2310.00
0610 712005 RIPRAP, R-4	257.000	SY	47.00000	12079.00	75.00000	19275.00	45.00000	11565.00
0620 712007 RIPRAP, R-6	12.000	SY	61.00000	732.00	150.00000	1800.00	100.00000	1200.00
0630 712506 GABIONS	14.000	CY	357.10000	4999.40	300.00000	4200.00	180.00000	2520.00
0640 712527 TURF REINFORCING MAT	73.000	SY	14.00000	1022.00	7.75000	565.75	8.00000	584.00
0650 713003 GEOTEXTILES, RIPRAP	321.000	SY	3.00000	963.00	1.50000	481.50	2.60000	834.60
0660 715001 PERFORATED PIPE UNDERDRAINS, 6"	12625.000	LF	9.30000	117412.50	10.85000	136981.25	13.25000	167281.25
0670 716000 CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX	1.000	EACH	1500.00000	1500.00	1500.00000	1500.00	1900.00000	1900.00
0680 718000 ROOF DRAINS	30.000	LF	15.00000	450.00	10.00000	300.00	17.00000	510.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) ZACK EXCAVATING INC UNIT PRICE	(3) ZACK EXCAVATING INC AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	(4) DAVID A BRAMBLE INC AMOUNT	(5) DAISY CONSTRUCTION COMPANY UNIT PRICE	(5) DAISY CONSTRUCTION COMPANY AMOUNT
0690 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	62.000 LF	26.95000	1670.90	23.50000	1457.00	25.40000	1574.80
0700 720055 CURVED GUARDRAIL SECTION	40.000 LF	37.40000	1496.00	38.50000	1540.00	36.00000	1440.00
0710 720506 RELOCATING PORTABLE P.C.C. SAFETY BARRIER	1757.000 LF	4.50000	7906.50	5.00000	8785.00	5.45000	9575.65
0720 720532 INSTALL PORTABLE IMPACT ATTENUATOR	15.000 EACH	1200.00000	18000.00	1000.00000	15000.00	1035.00000	15525.00
0730 720534 FURNISH PORTABLE IMPACT ATTENUATOR	9.000 EACH	5200.00000	46800.00	4900.00000	44100.00	7530.00000	67770.00
0740 720539 RELOCATE PORTABLE IMPACT ATTENUATOR	9.000 EACH	700.00000	6300.00	550.00000	4950.00	1555.00000	13995.00
0750 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	1187.000 LF	29.00000	34423.00	5.00000	5935.00	17.25000	20475.75
0760 720585 GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1-31	3.000 EACH	2376.00000	7128.00	2400.00000	7200.00	2240.00000	6720.00
0770 725003 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 2-31	4.000 EACH	1963.50000	7854.00	2000.00000	8000.00	1850.00000	7400.00
0780 726004 ENTRANCE SPECIAL END ANCHORAGE	1.000 EACH	1628.00000	1628.00	850.00000	850.00	1535.00000	1535.00
0790 727011 RESET CHAIN-LINK FENCE	387.000 LF	9.00000	3483.00	10.00000	3870.00	8.30000	3212.10
0800 727015 MONUMENTS	65.000 EACH	300.00000	19500.00	100.00000	6500.00	350.00000	22750.00
0810 732002 TOPSOIL, 6" DEPTH	2548.000 SY	4.00000	10192.00	15.00000	38220.00	5.50000	14014.00
0820 733002 TOPSOILING, 6" DEPTH	17767.000 SY	2.00000	35534.00	1.00000	17767.00	3.35000	59519.45
0830 734013 PERMANENT GRASS SEEDING, DRY GROUND	16416.000 SY	2.77000	45472.32	0.74000	12147.84	0.73000	11983.68
0840 734015 PERMANENT GRASS SEEDING, WET GROUND	1351.000 SY	3.10000	4188.10	1.05000	1418.55	1.05000	1418.55
0850 734017 TEMPORARY GRASS SEEDING, DRY GROUND	16416.000 SY	0.45000	7387.20	0.42000	6894.72	0.42000	6894.72

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) ZACK EXCAVATING INC UNIT PRICE	(3) ZACK EXCAVATING INC AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	(4) DAVID A BRAMBLE INC AMOUNT	(5) DAISY CONSTRUCTION COMPANY UNIT PRICE	(5) DAISY CONSTRUCTION COMPANY AMOUNT
0860 734018 TEMPORARY GRASS SEEDING, WET GROUND	1351.000	SY	1.10000	1486.10	1.05000	1418.55	1.05000	1418.55
0870 737523 PLANTING		LUMP	14712.42000	14712.42	14512.50000	14512.50	12373.45000	12373.45
0880 743006 PLASTIC DRUMS	1196.000	EADY	0.30000	358.80	2.00000	2392.00	0.50000	598.00
0890 743007 TRAFFIC OFFICERS	750.000	HOUR	75.00000	56250.00	75.00000	56250.00	75.00000	56250.00
0900 743057 FLAGGER, KENT COUNTY, FEDERAL	2500.000	HOUR	40.83000	102075.00	40.83000	102075.00	40.83000	102075.00
0910 743066 FLAGGER, KENT COUNTY, FEDERAL, OVERTIME	500.000	HOUR	59.20000	29600.00	59.20000	29600.00	59.20000	29600.00
0920 743504 WARNING SIGNS	206.000	EACH	130.00000	26780.00	150.00000	30900.00	100.00000	20600.00
0930 743507 TEMPORARY BARRICADE, TYPE III	44084.000	LFDY	0.30000	13225.20	0.30000	13225.20	0.26000	11461.84
0940 743525 TEMPORARY WARNING SIGNS	120.000	EADY	2.50000	300.00	25.00000	3000.00	10.00000	1200.00
0950 743551 FURNISH AND MAINTAIN REMOTE COMMUNICATION PORTABLE CHANGEABLE MESSAGE SIGN	1078.000	EADY	75.00000	80850.00	100.00000	107800.00	10.00000	10780.00
0960 744505 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	4.000	EACH	412.00000	1648.00	410.00000	1640.00	390.00000	1560.00
0970 744506 CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	1.000	EACH	3200.00000	3200.00	2080.00000	2080.00	3040.00000	3040.00
0980 744520 CONDUIT JUNCTION WELL, TYPE 1, PRECAST CONCRETE	11.000	EACH	819.00000	9009.00	780.00000	8580.00	770.00000	8470.00
0990 744523 CONDUIT JUNCTION WELL, TYPE 4, PRECAST CONCRETE	2.000	EACH	1320.00000	2640.00	1250.00000	2500.00	1245.00000	2490.00
1000 744525 REMOVAL OF EXISTING JUNCTION WELL	3.000	EACH	350.00000	1050.00	350.00000	1050.00	335.00000	1005.00
1010 745521 SUPPLY OF 4" SDR-13.5 HDPE CONDUIT	350.000	LF	4.22000	1477.00	4.05000	1417.50	4.00000	1400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) ZACK EXCAVATING INC UNIT PRICE	 AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(5) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1020 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	60.000 LF	4.12000	247.20	4.10000	246.00	4.00000	240.00
1030 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	1350.000 LF	11.00000	14850.00	10.50000	14175.00	10.40000	14040.00
1040 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	230.000 LF	6.40000	1472.00	6.15000	1414.50	7.00000	1610.00
1050 745529 SUPPLY OF 1 1/2" GALVANIZED STEEL CONDUIT	70.000 LF	4.84000	338.80	4.75000	332.50	5.00000	350.00
1060 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	1200.000 LF	25.50000	30600.00	25.00000	30000.00	24.90000	29880.00
1070 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	600.000 LF	4.40000	2640.00	4.20000	2520.00	4.50000	2700.00
1080 745547 INSTALLATION OF ADDITIONAL CONDUITS IN TRENCH OR OPEN CUT PAVEMENT	120.000 LF	3.00000	360.00	2.20000	264.00	3.00000	360.00
1090 745548 INSTALLATION OF ADDITIONAL CONDUITSIN DIRECTIONAL BORE	100.000 LF	9.00000	900.00	8.50000	850.00	8.50000	850.00
1100 745551 REMOVAL OF CONDUIT FROM WOOD POLE	30.000 LF	2.00000	60.00	2.00000	60.00	3.00000	90.00
1110 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE	1520.000 LF	8.30000	12616.00	8.00000	12160.00	7.85000	11932.00
1120 746776 LOOP DETECTOR SPLICE	17.000 EACH	110.00000	1870.00	105.00000	1785.00	104.00000	1768.00
1130 746830 REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS	2.000 CY	780.00000	1560.00	750.00000	1500.00	725.00000	1450.00
1140 746847 POLE BASE, TYPE 3	7.000 EACH	1720.00000	12040.00	1650.00000	11550.00	1615.00000	11305.00
1150 746850 POLE BASE, TYPE 4	8.000 EACH	800.00000	6400.00	750.00000	6000.00	745.00000	5960.00
1160 747505 INSTALLATION OR REMOVAL OF BASE OR PAD MOUNTED CABINET	3.000 EACH	275.00000	825.00	300.00000	900.00	260.00000	780.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) ZACK EXCAVATING INC UNIT PRICE	(3) ZACK EXCAVATING INC AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	(4) DAVID A BRAMBLE INC AMOUNT	(5) DAISY CONSTRUCTION COMPANY UNIT PRICE	(5) DAISY CONSTRUCTION COMPANY AMOUNT
1170 747506 CABINET BASE	2.000	EACH	1496.00000	2992.00	1450.00000	2900.00	1410.00000	2820.00
1180 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	2909.000	SF	3.30000	9599.70	3.15000	9163.35	3.10000	9017.90
1190 748019 TEMPORARY MARKINGS, PAINT, 4"	27253.000	LF	0.20000	5450.60	0.18000	4905.54	0.18000	4905.54
1200 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	256.000	LF	2.50000	640.00	2.30000	588.80	3.00000	768.00
1210 748530 REMOVAL OF PAVEMENT STRIPING	960.000	SF	2.30000	2208.00	2.20000	2112.00	2.15000	2064.00
1220 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	38142.000	LF	0.35000	13349.70	0.42000	16019.64	0.30000	11442.60
1230 748553 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, BIKE SYMBOL	36.000	EACH	270.00000	9720.00	260.00000	9360.00	255.00000	9180.00
1240 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	248.000	EACH	50.00000	12400.00	25.00000	6200.00	19.00000	4712.00
1250 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	150.000	SF	12.50000	1875.00	40.00000	6000.00	28.00000	4200.00
1260 753548 SANITARY FORCE MAIN ADJUSTMENT, 1 3/4"		LUMP	6500.00000	6500.00	4000.00000	4000.00	4600.00000	4600.00
1272 759502 FIELD OFFICE, SPECIAL I	14.000	EAMO	3500.00000	49000.00	1000.00000	14000.00	4800.00000	67200.00
1280 760507 PROFILE MILLING, HOT-MIX	105926.000	SYIN	0.85000	90037.10	0.51000	54022.26	0.50000	52963.00
1290 761001 BUTT JOINTS, HOT MIX	87.000	SY	15.00000	1305.00	50.00000	4350.00	20.00000	1740.00
1299 762001 SAW CUTTING, HOT MIX	1233.000	LF	2.00000	2466.00	1.25000	1541.25	1.55000	1911.15
1300 762002 SAW CUTTING, CONCRETE, FULL DEPTH	85.000	LF	10.75000	913.75	10.00000	850.00	10.00000	850.00
1310 763000 INITIAL EXPENSE		LUMP	46000.00000	46000.00	200000.00000	200000.00	300000.00000	300000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) ZACK EXCAVATING INC UNIT PRICE	 AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(5) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1320 763500 MAINTENANCE OF TRAFFIC		LUMP	50000.00000	50000.00	40000.00000	40000.00	58000.00000	58000.00
1330 763501 CONSTRUCTION ENGINEERING		LUMP	35000.00000	35000.00	60000.00000	60000.00	125000.00000	125000.00
1340 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	7500.00000	7500.00	5000.00000	5000.00	14000.00000	14000.00
1350 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	14.000	EAMO	300.00000	4200.00	500.00000	7000.00	400.00000	5600.00
SECTION TOTALS			$	4,198,525.97	$	4,234,914.45	$	4,280,667.16
CONTRACT TOTALS			$	4,198,525.97	$	4,234,914.45	$	4,280,667.16
DBE GOALS			8	%	8	%	8	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) JJID INC UNIT PRICE	(6) JJID INC AMOUNT	(7) DIAMOND MATERIALS LLC UNIT PRICE	(7) DIAMOND MATERIALS LLC AMOUNT	(8) GEORGE & LYNCH INC UNIT PRICE	(8) GEORGE & LYNCH INC AMOUNT
SECTION 0001 CATEGORY 1								
0010 201000 CLEARING AND GRUBBING		LUMP	29700.00000	29700.00	20601.96000	20601.96	63000.00000	63000.00
0020 202000 EXCAVATION AND EMBANKMENT	7051.000	CY	13.64000	96175.64	10.74000	75727.74	19.20000	135379.20
0030 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	1740.000	CY	10.22000	17782.80	6.17000	10735.80	15.25000	26535.00
0040 209001 BORROW, TYPE A	1680.000	CY	22.70000	38136.00	23.51000	39496.80	19.65000	33012.00
0050 209003 BORROW, TYPE C	160.000	CY	38.51000	6161.60	20.73000	3316.80	23.34000	3734.40
0060 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	18500.00000	18500.00	11009.71000	11009.71	15000.00000	15000.00
0070 212000 UNDERCUT EXCAVATION	1400.000	CY	11.45000	16030.00	15.31000	21434.00	19.80000	27720.00
0080 250000 SEDIMENT REMOVAL	1280.000	CY	15.29000	19571.20	10.55000	13504.00	21.15000	27072.00
0090 251000 SILT FENCE	9320.000	LF	1.16000	10811.20	1.93000	17987.60	2.32000	21622.40
0100 252001 INLET SEDIMENT CONTROL, CURB INLET	77.000	EACH	163.17000	12564.09	246.05000	18945.85	135.00000	10395.00
0110 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	29.000	EACH	169.03000	4901.87	218.88000	6347.52	135.00000	3915.00
0120 268000 STABILIZED CONSTRUCTION ENTRANCE	10.000	TON	27.12000	271.20	316.03000	3160.30	107.00000	1070.00
0130 271502 BIORETENTION FACILITIES		LUMP	168000.00000	168000.00	100997.79000	100997.79	181000.00000	181000.00
0140 272000 POND OUTLET STRUCTURE, CONCRETE, #1	1.000	EACH	4994.52000	4994.52	4298.75000	4298.75	3680.00000	3680.00
0150 272001 POND OUTLET STRUCTURE, CONCRETE, #2	1.000	EACH	5346.08000	5346.08	4382.92000	4382.92	3680.00000	3680.00
0160 272503 TRASH RACK	2.000	EACH	1334.81000	2669.62	449.97000	899.94	269.00000	538.00
0170 302007 GRADED AGGREGATE BASE COURSE, TYPE B	4456.000	CY	44.70000	199183.20	35.63000	158767.28	41.30000	184032.80
0180 302011 DELAWARE NO. 3 STONE	4.000	TON	65.80000	263.20	281.23000	1124.92	107.00000	428.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) JJID INC UNIT PRICE	 AMOUNT	(7) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(8) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
0190 302012 DELAWARE NO. 57 STONE	5.000	TON	54.99000	274.95	224.98000	1124.90	89.00000	445.00
0200 304508 BITUMINOUS STABILIZED FULL-DEPTH RECLAMATION	21672.000	SY	4.33000	93839.76	3.92000	84954.24	4.50000	97524.00
0210 401651 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22 (CARBONATE STONE)	4986.000	TON	82.85000	413090.10	77.39000	385866.54	72.16000	359789.76
0220 401654 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22	4728.000	TON	71.03000	335829.84	66.34000	313655.52	63.95000	302355.60
0230 401663 SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	3428.000	TON	70.41000	241365.48	65.75000	225391.00	62.80000	215278.40
0240 401713 EMULSIFIED ASPHALT	30000.000	GAL	2.54000	76200.00	2.30000	69000.00	2.64000	79200.00
0250 501527 PATTERNED PORTLAND CEMENT CONCRETE PAVEMENT, 9"	55.000	SY	114.30000	6286.50	13.20000	726.00	151.00000	8305.00
0260 602793 CULVERT MODIFICATIONS		LUMP	28500.00000	28500.00	38285.50000	38285.50	47300.00000	47300.00
0270 606002 METAL BRIDGE RAILING, ALUMINUM	64.000	LF	184.43000	11803.52	183.70000	11756.80	178.00000	11392.00
0280 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	5097.000	LF	54.70000	278805.90	46.58000	237418.26	32.10000	163613.70
0290 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	455.000	LF	57.69000	26248.95	45.53000	20716.15	46.58000	21193.90
0300 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	1422.000	LF	71.65000	101886.30	54.08000	76901.76	54.22000	77100.84
0310 612032 REINFORCED CONCRETE PIPE, 15", CLASS V	752.000	LF	56.84000	42743.68	42.94000	32290.88	35.00000	26320.00
0320 612205 REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS IV	257.000	LF	94.10000	24183.70	81.78000	21017.46	86.60000	22256.20
0330 612216 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS IV	81.000	LF	92.10000	7460.10	84.12000	6813.72	62.20000	5038.20
0340 612529 PIPE VIDEO INSPECTION	8064.000	LF	1.55000	12499.20	1.42000	11450.88	1.64000	13224.96

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) JJID INC UNIT PRICE	(6) JJID INC AMOUNT	(7) DIAMOND MATERIALS LLC UNIT PRICE	(7) DIAMOND MATERIALS LLC AMOUNT	(8) GEORGE & LYNCH INC UNIT PRICE	(8) GEORGE & LYNCH INC AMOUNT
0350 612535 CLEANING DRAINAGE PIPE, 15"-24" DIA	2168.000 LF	2.76000	5983.68	2.75000	5962.00	3.80000	8238.40
0360 612536 CLEANING DRAINAGE PIPE, GREATER THAN 24" DIA	292.000 LF	2.76000	805.92	2.75000	803.00	6.94000	2026.48
0370 614508 WATERMAIN AND ACCESSORIES	LUMP	169920.00000	169920.00	97740.00000	97740.00	145218.60000	145218.60
0380 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	5.000 EACH	701.11000	3505.55	667.15000	3335.75	824.00000	4120.00
0390 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	2.000 EACH	871.03000	1742.06	735.29000	1470.58	950.00000	1900.00
0400 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	1.000 EACH	988.21000	988.21	1308.66000	1308.66	1066.00000	1066.00
0410 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	181.000 LF	25.70000	4651.70	28.16000	5096.96	19.64000	3554.84
0420 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	97.000 LF	25.70000	2492.90	32.68000	3169.96	23.64000	2293.08
0430 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 1-4	41.000 LF	26.01000	1066.41	28.07000	1150.87	24.14000	989.74
0440 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	11316.000 LF	15.84000	179245.44	16.25000	183885.00	16.48000	186487.68
0450 705001 P.C.C. SIDEWALK, 4"	37500.000 SF	4.73000	177375.00	5.65000	211875.00	5.48000	205500.00
0460 705002 P.C.C. SIDEWALK, 6"	3849.000 SF	5.29000	20361.21	4.97000	19129.53	6.58000	25326.42
0470 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	320.000 SF	33.13000	10601.60	33.00000	10560.00	25.20000	8064.00
0480 705010 CURB RAMP, TYPE 5	123.000 SF	13.29000	1634.67	12.10000	1488.30	53.18000	6541.14
0490 708050 DRAINAGE INLET, 34" X 18"	8.000 EACH	2067.19000	16537.52	3834.73000	30677.84	2679.00000	21432.00
0500 708051 DRAINAGE INLET, 34" X 24"	50.000 EACH	2008.60000	100430.00	3634.89000	181744.50	2803.00000	140150.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) JJID INC UNIT PRICE	(6) JJID INC AMOUNT	(7) DIAMOND MATERIALS LLC UNIT PRICE	(7) DIAMOND MATERIALS LLC AMOUNT	(8) GEORGE & LYNCH INC UNIT PRICE	(8) GEORGE & LYNCH INC AMOUNT
0510 708052 DRAINAGE INLET, 48" X 30"	11.000	EACH	2418.75000	26606.25	4131.93000	45451.23	3329.00000	36619.00
0520 708053 DRAINAGE INLET, 48" X 48"	18.000	EACH	2594.53000	46701.54	4247.46000	76454.28	3840.00000	69120.00
0530 708054 DRAINAGE INLET, 66" X 30"	2.000	EACH	2770.31000	5540.62	4425.03000	8850.06	4530.00000	9060.00
0540 708058 DRAINAGE INLET, 72" X 48"	1.000	EACH	3414.84000	3414.84	4603.28000	4603.28	5116.00000	5116.00
0550 708111 MANHOLE, 48" X 30"	4.000	EACH	2828.91000	11315.64	3724.03000	14896.12	3066.00000	12264.00
0551 708112 MANHOLE, 48" X 48"	2.000	EACH	2828.91000	5657.82	4107.33000	8214.66	3978.00000	7956.00
0560 708512 DRAINAGE INLET, SPECIAL I	1.000	EACH	2828.91000	2828.91	4358.87000	4358.87	4882.00000	4882.00
0570 708513 DRAINAGE INLET, SPECIAL II	1.000	EACH	3619.92000	3619.92	5024.46000	5024.46	5499.00000	5499.00
0580 708514 DRAINAGE INLET, SPECIAL III	1.000	EACH	3473.43000	3473.43	5221.07000	5221.07	6342.00000	6342.00
0590 708585 JUNCTION BOX, 48" X 30"	5.000	EACH	1950.01000	9750.05	2755.57000	13777.85	2322.00000	11610.00
0600 708586 JUNCTION BOX, 48" X 48"	1.000	EACH	2213.68000	2213.68	2903.92000	2903.92	2412.00000	2412.00
0610 712005 RIPRAP, R-4	257.000	SY	39.18000	10069.26	33.89000	8709.73	65.72000	16890.04
0620 712007 RIPRAP, R-6	12.000	SY	63.63000	763.56	36.04000	432.48	103.00000	1236.00
0630 712506 GABIONS	14.000	CY	386.37000	5409.18	247.86000	3470.04	363.00000	5082.00
0640 712527 TURF REINFORCING MAT	73.000	SY	13.11000	957.03	8.22000	600.06	8.67000	632.91
0650 713003 GEOTEXTILES, RIPRAP	321.000	SY	3.04000	975.84	0.82000	263.22	2.86000	918.06
0660 715001 PERFORATED PIPE UNDERDRAINS, 6"	12625.000	LF	10.84000	136855.00	10.47000	132183.75	29.74000	375467.50
0670 716000 CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX	1.000	EACH	1607.73000	1607.73	1722.69000	1722.69	1303.00000	1303.00
0680 718000 ROOF DRAINS	30.000	LF	24.53000	735.90	26.15000	784.50	27.64000	829.20

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) JJID INC UNIT PRICE	(6) JJID INC AMOUNT	(7) DIAMOND MATERIALS LLC UNIT PRICE	(7) DIAMOND MATERIALS LLC AMOUNT	(8) GEORGE & LYNCH INC UNIT PRICE	(8) GEORGE & LYNCH INC AMOUNT
0690 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	62.000 LF	23.74000	1471.88	23.65000	1466.30	22.58000	1399.96
0700 720055 CURVED GUARDRAIL SECTION	40.000 LF	38.65000	1546.00	38.50000	1540.00	36.75000	1470.00
0710 720506 RELOCATING PORTABLE P.C.C. SAFETY BARRIER	1757.000 LF	13.10000	23016.70	9.83000	17271.31	7.00000	12299.00
0720 720532 INSTALL PORTABLE IMPACT ATTENUATOR	15.000 EACH	1104.37000	16565.55	1131.03000	16965.45	997.50000	14962.50
0730 720534 FURNISH PORTABLE IMPACT ATTENUATOR	9.000 EACH	8061.88000	72556.92	5390.00000	48510.00	5291.00000	47619.00
0740 720539 RELOCATE PORTABLE IMPACT ATTENUATOR	9.000 EACH	1656.55000	14908.95	605.00000	5445.00	577.50000	5197.50
0750 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	1187.000 LF	24.61000	29212.07	27.45000	32583.15	35.56000	42209.72
0760 720585 GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1-31	3.000 EACH	2506.91000	7520.73	2497.00000	7491.00	2383.50000	7150.50
0770 725003 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 2-31	4.000 EACH	2043.08000	8172.32	2035.00000	8140.00	1942.50000	7770.00
0780 726004 ENTRANCE SPECIAL END ANCHORAGE	1.000 EACH	872.45000	872.45	869.00000	869.00	829.50000	829.50
0790 727011 RESET CHAIN-LINK FENCE	387.000 LF	19.88000	7693.56	8.80000	3405.60	8.49000	3285.63
0800 727015 MONUMENTS	65.000 EACH	103.12000	6702.80	266.03000	17291.95	210.00000	13650.00
0810 732002 TOPSOIL, 6" DEPTH	2548.000 SY	6.29000	16026.92	9.03000	23008.44	4.74000	12077.52
0820 733002 TOPSOILING, 6" DEPTH	17767.000 SY	3.40000	60407.80	4.80000	85281.60	2.83000	50280.61
0830 734013 PERMANENT GRASS SEEDING, DRY GROUND	16416.000 SY	0.45000	7387.20	0.77000	12640.32	0.84000	13789.44
0840 734015 PERMANENT GRASS SEEDING, WET GROUND	1351.000 SY	0.65000	878.15	1.10000	1486.10	1.25000	1688.75
0850 734017 TEMPORARY GRASS SEEDING, DRY GROUND	16416.000 SY	0.25000	4104.00	0.44000	7223.04	0.45000	7387.20

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) JJID INC UNIT PRICE	(6) JJID INC AMOUNT	(7) DIAMOND MATERIALS LLC UNIT PRICE	(7) DIAMOND MATERIALS LLC AMOUNT	(8) GEORGE & LYNCH INC UNIT PRICE	(8) GEORGE & LYNCH INC AMOUNT
0860 734018 TEMPORARY GRASS SEEDING, WET GROUND	1351.000 SY	0.25000	337.75	1.10000	1486.10	1.09000	1472.59
0870 737523 PLANTING	LUMP	33061.00000	33061.00	20450.41000	20450.41	20667.90000	20667.90
0880 743006 PLASTIC DRUMS	1196.000 EADY	4.39000	5250.44	0.22000	263.12	0.16000	191.36
0890 743007 TRAFFIC OFFICERS	750.000 HOUR	75.00000	56250.00	75.00000	56250.00	75.00000	56250.00
0900 743057 FLAGGER, KENT COUNTY, FEDERAL	2500.000 HOUR	40.83000	102075.00	40.83000	102075.00	40.83000	102075.00
0910 743066 FLAGGER, KENT COUNTY, FEDERAL, OVERTIME	500.000 HOUR	59.20000	29600.00	59.20000	29600.00	59.20000	29600.00
0920 743504 WARNING SIGNS	206.000 EACH	143.57000	29575.42	162.80000	33536.80	98.80000	20352.80
0930 743507 TEMPORARY BARRICADE, TYPE III	44084.000 LFDY	0.28000	12343.52	0.22000	9698.48	0.52000	22923.68
0940 743525 TEMPORARY WARNING SIGNS	120.000 EADY	2.21000	265.20	1.65000	198.00	8.12000	974.40
0950 743551 FURNISH AND MAINTAIN REMOTE COMMUNICATION PORTABLE CHANGEABLE MESSAGE SIGN	1078.000 EADY	38.65000	41664.70	71.50000	77077.00	124.80000	134534.40
0960 744505 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	4.000 EACH	496.97000	1987.88	441.38000	1765.52	263.00000	1052.00
0970 744506 CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	1.000 EACH	2153.52000	2153.52	3448.50000	3448.50	2415.00000	2415.00
0980 744520 CONDUIT JUNCTION WELL, TYPE 1, PRECAST CONCRETE	11.000 EACH	889.02000	9779.22	876.70000	9643.70	577.50000	6352.50
0990 744523 CONDUIT JUNCTION WELL, TYPE 4, PRECAST CONCRETE	2.000 EACH	1087.80000	2175.60	1412.40000	2824.80	1097.25000	2194.50
1000 744525 REMOVAL OF EXISTING JUNCTION WELL	3.000 EACH	254.00000	762.00	376.75000	1130.25	157.50000	472.50
1010 745521 SUPPLY OF 4" SDR-13.5 HDPE CONDUIT	350.000 LF	5.80000	2030.00	4.53000	1585.50	14.18000	4963.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) JJID INC UNIT PRICE	(6) JJID INC AMOUNT	(7) DIAMOND MATERIALS LLC UNIT PRICE	(7) DIAMOND MATERIALS LLC AMOUNT	(8) GEORGE & LYNCH INC UNIT PRICE	(8) GEORGE & LYNCH INC AMOUNT
1020 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	60.000 LF	5.80000	348.00	4.42000	265.20	4.20000	252.00
1030 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	1350.000 LF	13.25000	17887.50	11.77000	15889.50	8.77000	11839.50
1040 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	230.000 LF	9.94000	2286.20	6.88000	1582.40	6.25000	1437.50
1050 745529 SUPPLY OF 1 1/2" GALVANIZED STEEL CONDUIT	70.000 LF	6.63000	464.10	5.17000	361.90	6.30000	441.00
1060 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	1200.000 LF	28.71000	34452.00	28.22000	33864.00	21.00000	25200.00
1070 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	600.000 LF	10.88000	6528.00	4.68000	2808.00	17.59000	10554.00
1080 745547 INSTALLATION OF ADDITIONAL CONDUITS IN TRENCH OR OPEN CUT PAVEMENT	120.000 LF	3.31000	397.20	2.37000	284.40	2.36000	283.20
1090 745548 INSTALLATION OF ADDITIONAL CONDUITSIN DIRECTIONAL BORE	100.000 LF	12.15000	1215.00	9.58000	958.00	5.25000	525.00
1100 745551 REMOVAL OF CONDUIT FROM WOOD POLE	30.000 LF	5.52000	165.60	1.93000	57.90	2.10000	63.00
1110 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE	1520.000 LF	9.11000	13847.20	8.86000	13467.20	10.40000	15808.00
1120 746776 LOOP DETECTOR SPLICE	17.000 EACH	104.91000	1783.47	117.70000	2000.90	117.60000	1999.20
1130 746830 REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS	2.000 CY	1049.15000	2098.30	825.00000	1650.00	577.50000	1155.00
1140 746847 POLE BASE, TYPE 3	7.000 EACH	3092.23000	21645.61	2178.00000	15246.00	2835.00000	19845.00
1150 746850 POLE BASE, TYPE 4	8.000 EACH	861.41000	6891.28	841.50000	6732.00	479.85000	3838.80
1160 747505 INSTALLATION OR REMOVAL OF BASE OR PAD MOUNTED CABINET	3.000 EACH	220.87000	662.61	294.25000	882.75	551.25000	1653.75

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) JJID INC UNIT PRICE	(6) JJID INC AMOUNT	(7) DIAMOND MATERIALS LLC UNIT PRICE	(7) DIAMOND MATERIALS LLC AMOUNT	(8) GEORGE & LYNCH INC UNIT PRICE	(8) GEORGE & LYNCH INC AMOUNT
1170 747506 CABINET BASE	2.000	EACH	993.93000	1987.86	1600.50000	3201.00	1050.00000	2100.00
1180 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	2909.000	SF	4.42000	12857.78	4.40000	12799.60	4.20000	12217.80
1190 748019 TEMPORARY MARKINGS, PAINT, 4"	27253.000	LF	0.20000	5450.60	0.20000	5450.60	0.19000	5178.07
1200 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	256.000	LF	4.42000	1131.52	4.40000	1126.40	4.20000	1075.20
1210 748530 REMOVAL OF PAVEMENT STRIPING	960.000	SF	3.87000	3715.20	3.85000	3696.00	3.68000	3532.80
1220 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	38142.000	LF	0.41000	15638.22	0.41000	15638.22	0.39000	14875.38
1230 748553 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, BIKE SYMBOL	36.000	EACH	220.87000	7951.32	220.00000	7920.00	210.00000	7560.00
1240 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	248.000	EACH	93.87000	23279.76	85.80000	21278.40	91.79000	22763.92
1250 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	150.000	SF	12.70000	1905.00	10.45000	1567.50	14.39000	2158.50
1260 753548 SANITARY FORCE MAIN ADJUSTMENT, 1 3/4"		LUMP	4600.00000	4600.00	2612.20000	2612.20	6305.51000	6305.51
1272 759502 FIELD OFFICE, SPECIAL I	14.000	EAMO	2200.00000	30800.00	3652.08000	51129.12	3100.00000	43400.00
1280 760507 PROFILE MILLING, HOT-MIX	105926.000	SYIN	0.76000	80503.76	1.50000	158889.00	1.29000	136644.54
1290 761001 BUTT JOINTS, HOT MIX	87.000	SY	27.80000	2418.60	1.62000	140.94	14.00000	1218.00
1299 762001 SAW CUTTING, HOT MIX	1233.000	LF	1.44000	1775.52	1.39000	1713.87	2.78000	3427.74
1300 762002 SAW CUTTING, CONCRETE, FULL DEPTH	85.000	LF	5.52000	469.20	6.64000	564.40	5.78000	491.30
1310 763000 INITIAL EXPENSE		LUMP	150000.00000	150000.00	104968.42000	104968.42	282000.00000	282000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) JJID INC UNIT PRICE	 AMOUNT	(7) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(8) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
1320 763500 MAINTENANCE OF TRAFFIC		LUMP	105000.00000	105000.00	147420.70000	147420.70	214000.00000	214000.00
1330 763501 CONSTRUCTION ENGINEERING		LUMP	33100.00000	33100.00	147840.00000	147840.00	112500.00000	112500.00
1340 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	1380.00000	1380.00	13084.73000	13084.73	11550.00000	11550.00
1350 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	14.000	EAMO	370.00000	5180.00	373.01000	5222.14	525.00000	7350.00
SECTION TOTALS			$	4,536,089.93	$	4,591,394.34	$	5,163,100.62
CONTRACT TOTALS			$	4,536,089.93	$	4,591,394.34	$	5,163,100.62
DBE GOALS			8	%	8	%	8	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(9) GREGGO & FERRARA INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 CATEGORY 1							
0010 201000 CLEARING AND GRUBBING	LUMP	20000.00000	20000.00				
0020 202000 EXCAVATION AND EMBANKMENT	7051.000 CY	16.00000	112816.00				
0030 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	1740.000 CY	13.00000	22620.00				
0040 209001 BORROW, TYPE A	1680.000 CY	24.00000	40320.00				
0050 209003 BORROW, TYPE C	160.000 CY	24.00000	3840.00				
0060 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LUMP	10000.00000	10000.00				
0070 212000 UNDERCUT EXCAVATION	1400.000 CY	24.00000	33600.00				
0080 250000 SEDIMENT REMOVAL	1280.000 CY	16.00000	20480.00				
0090 251000 SILT FENCE	9320.000 LF	2.30000	21436.00				
0100 252001 INLET SEDIMENT CONTROL, CURB INLET	77.000 EACH	280.00000	21560.00				
0110 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	29.000 EACH	280.00000	8120.00				
0120 268000 STABILIZED CONSTRUCTION ENTRANCE	10.000 TON	33.00000	330.00				
0130 271502 BIORETENTION FACILITIES	LUMP	79000.00000	79000.00				
0140 272000 POND OUTLET STRUCTURE, CONCRETE, #1	1.000 EACH	3200.00000	3200.00				
0150 272001 POND OUTLET STRUCTURE, CONCRETE, #2	1.000 EACH	3400.00000	3400.00				
0160 272503 TRASH RACK	2.000 EACH	1250.00000	2500.00				
0170 302007 GRADED AGGREGATE BASE COURSE, TYPE B	4456.000 CY	57.00000	253992.00				
0180 302011 DELAWARE NO. 3 STONE	4.000 TON	50.00000	200.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(9) GREGGO & FERRARA INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 302012 DELAWARE NO. 57 STONE	5.000	TON	49.00000	245.00				
0200 304508 BITUMINOUS STABILIZED FULL-DEPTH RECLAMATION	21672.000	SY	7.10000	153871.20				
0210 401651 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22 (CARBONATE STONE)	4986.000	TON	75.00000	373950.00				
0220 401654 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22	4728.000	TON	68.00000	321504.00				
0230 401663 SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	3428.000	TON	67.00000	229676.00				
0240 401713 EMULSIFIED ASPHALT	30000.000	GAL	2.30000	69000.00				
0250 501527 PATTERNED PORTLAND CEMENT CONCRETE PAVEMENT, 9"	55.000	SY	110.00000	6050.00				
0260 602793 CULVERT MODIFICATIONS		LUMP	28000.00000	28000.00				
0270 606002 METAL BRIDGE RAILING, ALUMINUM	64.000	LF	180.00000	11520.00				
0280 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	5097.000	LF	45.00000	229365.00				
0290 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	455.000	LF	52.00000	23660.00				
0300 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	1422.000	LF	59.00000	83898.00				
0310 612032 REINFORCED CONCRETE PIPE, 15", CLASS V	752.000	LF	47.00000	35344.00				
0320 612205 REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS IV	257.000	LF	87.00000	22359.00				
0330 612216 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS IV	81.000	LF	66.00000	5346.00				
0340 612529 PIPE VIDEO INSPECTION	8064.000	LF	1.40000	11289.60				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(9) GREGGO & FERRARA INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0350 612535 CLEANING DRAINAGE PIPE, 15"-24" DIA	2168.000 LF	9.00000	19512.00				
0360 612536 CLEANING DRAINAGE PIPE, GREATER THAN 24" DIA	292.000 LF	11.00000	3212.00				
0370 614508 WATERMAIN AND ACCESSORIES	LUMP	182344.00000	182344.00				
0380 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	5.000 EACH	740.00000	3700.00				
0390 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	2.000 EACH	970.00000	1940.00				
0400 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	1.000 EACH	1200.00000	1200.00				
0410 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	181.000 LF	18.00000	3258.00				
0420 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	97.000 LF	22.00000	2134.00				
0430 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 1-4	41.000 LF	22.00000	902.00				
0440 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	11316.000 LF	15.00000	169740.00				
0450 705001 P.C.C. SIDEWALK, 4"	37500.000 SF	4.20000	157500.00				
0460 705002 P.C.C. SIDEWALK, 6"	3849.000 SF	5.20000	20014.80				
0470 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	320.000 SF	25.00000	8000.00				
0480 705010 CURB RAMP, TYPE 5	123.000 SF	31.00000	3813.00				
0490 708050 DRAINAGE INLET, 34" X 18"	8.000 EACH	1700.00000	13600.00				
0500 708051 DRAINAGE INLET, 34" X 24"	50.000 EACH	2100.00000	105000.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(9) GREGGO & FERRARA INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0510 708052 DRAINAGE INLET, 48" X 30"	11.000	EACH	3000.00000	33000.00				
0520 708053 DRAINAGE INLET, 48" X 48"	18.000	EACH	3300.00000	59400.00				
0530 708054 DRAINAGE INLET, 66" X 30"	2.000	EACH	3800.00000	7600.00				
0540 708058 DRAINAGE INLET, 72" X 48"	1.000	EACH	4800.00000	4800.00				
0550 708111 MANHOLE, 48" X 30"	4.000	EACH	2900.00000	11600.00				
0551 708112 MANHOLE, 48" X 48"	2.000	EACH	3300.00000	6600.00				
0560 708512 DRAINAGE INLET, SPECIAL I	1.000	EACH	4000.00000	4000.00				
0570 708513 DRAINAGE INLET, SPECIAL II	1.000	EACH	4600.00000	4600.00				
0580 708514 DRAINAGE INLET, SPECIAL III	1.000	EACH	4600.00000	4600.00				
0590 708585 JUNCTION BOX, 48" X 30"	5.000	EACH	2400.00000	12000.00				
0600 708586 JUNCTION BOX, 48" X 48"	1.000	EACH	2800.00000	2800.00				
0610 712005 RIPRAP, R-4	257.000	SY	57.00000	14649.00				
0620 712007 RIPRAP, R-6	12.000	SY	79.00000	948.00				
0630 712506 GABIONS	14.000	CY	500.00000	7000.00				
0640 712527 TURF REINFORCING MAT	73.000	SY	7.30000	532.90				
0650 713003 GEOTEXTILES, RIPRAP	321.000	SY	2.40000	770.40				
0660 715001 PERFORATED PIPE UNDERDRAINS, 6"	12625.000	LF	15.00000	189375.00				
0670 716000 CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX	1.000	EACH	1000.00000	1000.00				
0680 718000 ROOF DRAINS	30.000	LF	31.00000	930.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(9) GREGGO & FERRARA INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0690 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	62.000 LF	23.00000	1426.00				
0700 720055 CURVED GUARDRAIL SECTION	40.000 LF	37.00000	1480.00				
0710 720506 RELOCATING PORTABLE P.C.C. SAFETY BARRIER	1757.000 LF	290.00000	509530.00				
0720 720532 INSTALL PORTABLE IMPACT ATTENUATOR	15.000 EACH	1100.00000	16500.00				
0730 720534 FURNISH PORTABLE IMPACT ATTENUATOR	9.000 EACH	7600.00000	68400.00				
0740 720539 RELOCATE PORTABLE IMPACT ATTENUATOR	9.000 EACH	1700.00000	15300.00				
0750 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	1187.000 LF	12.00000	14244.00				
0760 720585 GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1-31	3.000 EACH	2400.00000	7200.00				
0770 725003 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 2-31	4.000 EACH	2000.00000	8000.00				
0780 726004 ENTRANCE SPECIAL END ANCHORAGE	1.000 EACH	820.00000	820.00				
0790 727011 RESET CHAIN-LINK FENCE	387.000 LF	8.30000	3212.10				
0800 727015 MONUMENTS	65.000 EACH	59.00000	3835.00				
0810 732002 TOPSOIL, 6" DEPTH	2548.000 SY	5.40000	13759.20				
0820 733002 TOPSOILING, 6" DEPTH	17767.000 SY	7.30000	129699.10				
0830 734013 PERMANENT GRASS SEEDING, DRY GROUND	16416.000 SY	0.41000	6730.56				
0840 734015 PERMANENT GRASS SEEDING, WET GROUND	1351.000 SY	0.37000	499.87				
0850 734017 TEMPORARY GRASS SEEDING, DRY GROUND	16416.000 SY	0.31000	5088.96				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(9) GREGGO & FERRARA INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0860 734018 TEMPORARY GRASS SEEDING, WET GROUND	1351.000 SY	1.60000	2161.60				
0870 737523 PLANTING	LUMP	12447.80000	12447.80				
0880 743006 PLASTIC DRUMS	1196.000 EADY	0.62000	741.52				
0890 743007 TRAFFIC OFFICERS	750.000 HOUR	75.00000	56250.00				
0900 743057 FLAGGER, KENT COUNTY, FEDERAL	2500.000 HOUR	40.83000	102075.00				
0910 743066 FLAGGER, KENT COUNTY, FEDERAL, OVERTIME	500.000 HOUR	59.20000	29600.00				
0920 743504 WARNING SIGNS	206.000 EACH	200.00000	41200.00				
0930 743507 TEMPORARY BARRICADE, TYPE III	44084.000 LFDY	1.40000	61717.60				
0940 743525 TEMPORARY WARNING SIGNS	120.000 EADY	4.10000	492.00				
0950 743551 FURNISH AND MAINTAIN REMOTE COMMUNICATION PORTABLE CHANGEABLE MESSAGE SIGN	1078.000 EADY	120.00000	129360.00				
0960 744505 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	4.000 EACH	470.00000	1880.00				
0970 744506 CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	1.000 EACH	2100.00000	2100.00				
0980 744520 CONDUIT JUNCTION WELL, TYPE 1, PRECAST CONCRETE	11.000 EACH	830.00000	9130.00				
0990 744523 CONDUIT JUNCTION WELL, TYPE 4, PRECAST CONCRETE	2.000 EACH	1100.00000	2200.00				
1000 744525 REMOVAL OF EXISTING JUNCTION WELL	3.000 EACH	240.00000	720.00				
1010 745521 SUPPLY OF 4" SDR-13.5 HDPE CONDUIT	350.000 LF	5.50000	1925.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(9) GREGGO & FERRARA INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1020 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	60.000 LF	5.50000	330.00				
1030 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	1350.000 LF	13.00000	17550.00				
1040 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	230.000 LF	9.30000	2139.00				
1050 745529 SUPPLY OF 1 1/2" GALVANIZED STEEL CONDUIT	70.000 LF	6.20000	434.00				
1060 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	1200.000 LF	27.00000	32400.00				
1070 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	600.000 LF	11.00000	6600.00				
1080 745547 INSTALLATION OF ADDITIONAL CONDUITS IN TRENCH OR OPEN CUT PAVEMENT	120.000 LF	3.10000	372.00				
1090 745548 INSTALLATION OF ADDITIONAL CONDUITSIN DIRECTIONAL BORE	100.000 LF	12.00000	1200.00				
1100 745551 REMOVAL OF CONDUIT FROM WOOD POLE	30.000 LF	5.20000	156.00				
1110 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE	1520.000 LF	8.50000	12920.00				
1120 746776 LOOP DETECTOR SPLICE	17.000 EACH	98.00000	1666.00				
1130 746830 REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS	2.000 CY	980.00000	1960.00				
1140 746847 POLE BASE, TYPE 3	7.000 EACH	2900.00000	20300.00				
1150 746850 POLE BASE, TYPE 4	8.000 EACH	810.00000	6480.00				
1160 747505 INSTALLATION OR REMOVAL OF BASE OR PAD MOUNTED CABINET	3.000 EACH	210.00000	630.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(9) GREGGO & FERRARA INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1170 747506 CABINET BASE	2.000	EACH	930.00000	1860.00				
1180 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	2909.000	SF	3.10000	9017.90				
1190 748019 TEMPORARY MARKINGS, PAINT, 4"	27253.000	LF	0.18000	4905.54				
1200 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	256.000	LF	2.30000	588.80				
1210 748530 REMOVAL OF PAVEMENT STRIPING	960.000	SF	2.20000	2112.00				
1220 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	38142.000	LF	0.30000	11442.60				
1230 748553 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, BIKE SYMBOL	36.000	EACH	260.00000	9360.00				
1240 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	248.000	EACH	39.00000	9672.00				
1250 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	150.000	SF	7.70000	1155.00				
1260 753548 SANITARY FORCE MAIN ADJUSTMENT, 1 3/4"		LUMP	9600.00000	9600.00				
1272 759502 FIELD OFFICE, SPECIAL I	14.000	EAMO	3700.00000	51800.00				
1280 760507 PROFILE MILLING, HOT-MIX	105926.000	SYIN	0.79000	83681.54				
1290 761001 BUTT JOINTS, HOT MIX	87.000	SY	11.00000	957.00				
1299 762001 SAW CUTTING, HOT MIX	1233.000	LF	1.50000	1849.50				
1300 762002 SAW CUTTING, CONCRETE, FULL DEPTH	85.000	LF	12.00000	1020.00				
1310 763000 INITIAL EXPENSE		LUMP	100000.00000	100000.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(9) GREGGO & FERRARA INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1320 763500 MAINTENANCE OF TRAFFIC	LUMP	125000.00000	125000.00				
1330 763501 CONSTRUCTION ENGINEERING	LUMP	136000.00000	136000.00				
1340 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN	LUMP	6400.00000	6400.00				
1350 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	14.000 EAMO	740.00000	10360.00				
SECTION TOTALS		$	5,266,211.09	$		$	
CONTRACT TOTALS		$	5,266,211.09	$	0.00	$	
DBE GOALS		8 %		%		%	