TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2
STATE/FEDERAL AID NO: T200312601 CONTRACT TIME : 607 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT(S) : T200312601
THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS, MILLING, OVERLAYING AND WIDENING ROADWAY WITH BITUMINOUS CONCRETE; CONSTRUCTING PCC CURB, GUTTER, AND SIDEWALK; PLACING DRAINAGE INLETS, PIPE, AND UNDERDRAINS, CONSTRUCTING STORMWATER MANAGEMENT POND; APPLYING PAVEMENT STRIPING, AND OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE LOCATION, NOTES AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 02/27/12 to vendor A-DEL CONSTRUCTION COMPANY, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 7,127,766.32	119.0881%	100.0000%
1	A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 5,985,287.72	100.0000%	83.9714%
2	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 7,313,027.48	122.1834%	102.5991%
3	DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804	$ 7,492,406.74	125.1804%	105.1158%
4	DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801	$ 7,645,858.43	127.7442%	107.2686%
5	GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720	$ 8,080,334.98	135.0033%	113.3642%
6	ALLAN A MYERS L. P., PO BOX 98, WORCESTER, PA, 19490	$ 9,112,216.43	152.2436%	127.8411%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
SECTION 0001 NON-FIXED QUANTITY ITEMS							
0010 201000 CLEARING AND GRUBBING	LUMP	37000.00000	37000.00	26500.00000	26500.00	43500.00000	43500.00
0020 202000 EXCAVATION AND EMBANKMENT	26400.000 CY	6.47178	170854.99	6.25000	165000.00	11.50000	303600.00
0030 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	1300.000 CY	10.69002	13897.03	10.50000	13650.00	11.50000	14950.00
0040 209001 BORROW, TYPE A	6703.000 CY	10.90759	73113.58	21.75000	145790.25	17.00000	113951.00
0050 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	1560.000 CY	11.22339	17508.49	19.80000	30888.00	13.50000	21060.00
0060 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LUMP	14000.00000	14000.00	45000.00000	45000.00	34500.00000	34500.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0070 212000 UNDERCUT EXCAVATION	1024.000	CY	9.34391	9568.16	9.37500	9600.00	17.00000	17408.00
0080 250000 SEDIMENT REMOVAL	255.000	CY	8.54125	2178.02	0.80000	204.00	17.00000	4335.00
0090 251000 SILT FENCE	4400.000	LF	1.28861	5669.88	1.23000	5412.00	2.25000	9900.00
0100 251001 REINFORCED SILT FENCE	1300.000	LF	3.45213	4487.77	3.18000	4134.00	3.00000	3900.00
0110 252000 INLET SEDIMENT CONTROL, DRAINAGE INLET	89.000	EACH	141.18914	12565.83	175.42000	15612.38	115.00000	10235.00
0120 252001 INLET SEDIMENT CONTROL, CURB INLET	22.000	EACH	152.92329	3364.31	313.44000	6895.68	115.00000	2530.00
0130 263001 SUMP PIT, TYPE 2	1.000	EACH	1256.49600	1256.50	1950.00000	1950.00	575.00000	575.00
0140 266000 SANDBAG DIKES	8.000	CY	126.12143	1008.97	75.00000	600.00	455.00000	3640.00
0150 268000 STABILIZED CONSTRUCTION ENTRANCE	1485.000	TON	19.97344	29660.56	8.01000	11894.85	33.50000	49747.50
0160 270500 DEWATERING BAG	1.000	EACH	351.98893	351.99	325.00000	325.00	600.00000	600.00
0170 271000 STORMWATER MANAGEMENT POND	4858.000	CY	8.77606	42634.10	10.36000	50328.88	11.50000	55867.00
0180 272000 POND OUTLET STRUCTURE, CONCRETE, #1	1.000	EACH	12840.64833	12840.65	9285.00000	9285.00	41500.00000	41500.00
0190 272500 SKIMMER DEWATERING DEVICE	1.000	EACH	721.88579	721.89	350.00000	350.00	400.00000	400.00
0200 274001 CLAY BORROW, STORMWATER MANAGEMENT POND POND LINER	239.000	CY	40.00000	9560.00	70.01000	16732.39	23.00000	5497.00
0210 302007 GRADED AGGREGATE BASE COURSE, TYPE B	10466.000	CY	32.66136	341833.79	24.00000	251184.00	34.00000	355844.00
0220 401813 WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22	5847.000	TON	62.82000	367308.54	67.03000	391924.41	68.00000	397596.00
0230 401819 WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	14636.000	TON	51.43000	752729.48	60.54000	886063.44	61.25000	896455.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0240 401821 WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING	217.000 TON	97.53000	21164.01	54.50000	11826.50	108.00000	23436.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0250 401822 WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING	1322.000 TON	77.76000	102798.72	48.50000	64117.00	78.00000	103116.00
0260 401823 WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22, PATCHING	1903.000 TON	73.00917	138936.45	65.00000	123695.00	77.50000	147482.50
0270 401830 WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (NON- CARBONATE STONE)	6022.000 TON	64.73000	389804.06	77.70000	467909.40	76.50000	460683.00
0280 402000 HOT-MIX BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS CONCRETE (TRM)	115.000 TON	75.87869	8726.05	55.00000	6325.00	99.00000	11385.00
0290 406001 HOT-MIX PATCHING	40099.000 SYIN	0.80244	32177.04	0.01000	400.99	0.90000	36089.10
0300 503001 PATCHING P.C.C. PAVEMENT, 6' TO 15', TYPE A	684.000 SY	113.82216	77854.36	36.05000	24658.20	170.00000	116280.00
0310 503006 DOWEL BARS	1700.000 EACH	18.25914	31040.54	3.75000	6375.00	30.00000	51000.00
0320 602615 MODULAR BLOCK RETAINING WALL	2025.000 SF	60.00000	121500.00	32.80000	66420.00	32.50000	65812.50
0330 606504 ALUMINUM HANDRAIL	5.000 LF	250.00000	1250.00	25.00000	125.00	285.00000	1425.00
0340 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	1088.000 LF	31.01881	33748.47	37.66000	40974.08	33.50000	36448.00
0350 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	4882.000 LF	35.36168	172635.72	42.54000	207680.28	39.25000	191618.50
0360 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	409.000 LF	54.16840	22154.88	45.48000	18601.32	51.00000	20859.00
0370 612025 REINFORCED CONCRETE PIPE, 30", CLASS IV	188.000 LF	73.17392	13756.70	65.99000	12406.12	70.00000	13160.00
0380 612030 REINFORCED CONCRETE PIPE, 18", CLASS V	306.000 LF	60.00000	18360.00	46.95000	14366.70	44.00000	13464.00
0390 612031 REINFORCED CONCRETE PIPE, 24", CLASS V	136.000 LF	80.00000	10880.00	56.52000	7686.72	62.50000	8500.00
0400 612032 REINFORCED CONCRETE PIPE, 15", CLASS V	155.000 LF	39.32020	6094.63	40.74000	6314.70	38.00000	5890.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0410 612033 REINFORCED CONCRETE PIPE, 21", CLASS IV	189.000 LF	47.86720	9046.90	54.36000	10274.04	45.00000	8505.00
0420 612034 REINFORCED CONCRETE PIPE, 36", CLASS IV	173.000 LF	87.73440	15178.05	92.00000	15916.00	100.00000	17300.00
0430 612039 REINFORCED CONCRETE PIPE, 36" CLASS V	251.000 LF	95.00000	23845.00	105.03000	26362.53	118.00000	29618.00
0440 612219 REINFORCED CONCRETE ELLIPTICAL PIPE, 24"X38", CLASS IV	86.000 LF	120.00000	10320.00	92.34000	7941.24	105.00000	9030.00
0450 612223 REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS V	192.000 LF	150.00000	28800.00	91.00000	17472.00	98.50000	18912.00
0460 612503 PVC PIPE, 8"	90.000 LF	25.00000	2250.00	26.98000	2428.20	53.00000	4770.00
0470 612529 PIPE VIDEO INSPECTION	12141.000 LF	1.17729	14293.48	1.25000	15176.25	1.60000	19425.60
0480 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	2.000 EACH	625.82817	1251.66	525.00000	1050.00	935.00000	1870.00
0490 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	1.000 EACH	799.14884	799.15	650.00000	650.00	1050.00000	1050.00
0500 617004 REINFORCED CONCRETE FLARED END SECTION, 21"	1.000 EACH	1500.00000	1500.00	775.00000	775.00	1100.00000	1100.00
0510 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	1.000 EACH	1010.29556	1010.30	1562.34000	1562.34	1165.00000	1165.00
0520 617009 REINFORCED CONCRETE FLARED END SECTION, 36"	3.000 EACH	1949.39320	5848.18	1670.00000	5010.00	2470.00000	7410.00
0530 617164 REINFORCED CONCRETE FLARED END SECTION, 19" X 30"	4.000 EACH	2500.00000	10000.00	1315.00000	5260.00	1650.00000	6600.00
0540 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	3978.000 LF	18.58936	73948.47	14.42000	57362.76	17.00000	67626.00
0550 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	7351.000 LF	14.66162	107777.57	13.47000	99017.97	20.00000	147020.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0560 701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-8	8639.000	LF	14.46660	124976.96	14.32000	123710.48	20.75000	179259.25
0570 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	1574.000	LF	17.31734	27257.49	14.43000	22712.82	17.50000	27545.00
0580 701027 PORTLAND CEMENT CONCRETE CURB, TYPE 1 MODIFIED	209.000	LF	20.04235	4188.85	14.42000	3013.78	21.50000	4493.50
0590 701505 P.C.C. PARKING BUMPER	4.000	EACH	150.00000	600.00	65.00000	260.00	68.00000	272.00
0600 705001 P.C.C. SIDEWALK, 4"	41184.000	SF	3.74791	154353.93	3.71000	152792.64	5.30000	218275.20
0610 705002 P.C.C. SIDEWALK, 6"	5338.000	SF	4.10826	21929.89	4.91000	26209.58	6.50000	34697.00
0620 705005 P. C. C. SIDEWALK, 8"	744.000	SF	8.00000	5952.00	7.52000	5594.88	8.25000	6138.00
0630 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	493.000	SF	22.94892	11313.82	24.65000	12152.45	33.00000	16269.00
0640 705519 PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 6"	11861.000	SF	7.35845	87278.58	8.58000	101767.38	10.25000	121575.25
0650 708051 DRAINAGE INLET, 34" X 24"	21.000	EACH	2426.87231	50964.32	2303.00000	48363.00	1960.00000	41160.00
0660 708052 DRAINAGE INLET, 48" X 30"	39.000	EACH	2844.91525	110951.69	2672.00000	104208.00	2330.00000	90870.00
0670 708053 DRAINAGE INLET, 48" X 48"	9.000	EACH	2873.44289	25860.99	3170.00000	28530.00	2875.00000	25875.00
0680 708054 DRAINAGE INLET, 66" X 30"	3.000	EACH	3574.73913	10724.22	3530.00000	10590.00	3725.00000	11175.00
0690 708057 DRAINAGE INLET, 72" X 24"	6.000	EACH	3289.11472	19734.69	3156.00000	18936.00	4100.00000	24600.00
0700 708058 DRAINAGE INLET, 72" X 48"	4.000	EACH	4487.15726	17948.63	5356.00000	21424.00	4275.00000	17100.00
0710 708111 MANHOLE, 48" X 30"	4.000	EACH	2569.60537	10278.42	2385.00000	9540.00	2000.00000	8000.00
0720 708113 MANHOLE, 66" X 30"	1.000	EACH	3376.15000	3376.15	3006.00000	3006.00	3200.00000	3200.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0730 708586 JUNCTION BOX, 48" X 48"	1.000	EACH	3200.00000	3200.00	1916.00000	1916.00	1850.00000	1850.00
0740 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	12.000	EACH	820.96765	9851.61	1496.43000	17957.16	600.00000	7200.00
0750 710002 ADJUSTING AND REPAIRING EXISTING MANHOL	1.000	EACH	723.33310	723.33	1231.90000	1231.90	425.00000	425.00
0760 710501 CONVERTING EXISTING CATCH BASIN TO MANHOLE	2.000	EACH	1720.02892	3440.06	2400.00000	4800.00	1935.00000	3870.00
0770 710506 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	17.000	EACH	777.16111	13211.74	728.98000	12392.66	1300.00000	22100.00
0780 712005 RIPRAP, R-4	234.000	SY	44.87700	10501.22	16.93000	3961.62	33.00000	7722.00
0790 713001 GEOTEXTILES, STABILIZATION	3376.000	SY	3.42829	11573.91	2.36000	7967.36	1.50000	5064.00
0800 713003 GEOTEXTILES, RIPRAP	234.000	SY	2.80659	656.74	2.17000	507.78	3.00000	702.00
0810 715001 PERFORATED PIPE UNDERDRAINS, 6"	7954.000	LF	12.30557	97878.50	8.89000	70711.06	9.30000	73972.20
0820 716000 CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX	7.000	EACH	944.78793	6613.52	785.00000	5495.00	1165.00000	8155.00
0830 718511 CURB/SIDEWALK OPENING	1.000	EACH	900.00000	900.00	1100.00000	1100.00	1425.00000	1425.00
0840 720533 PERMANENT WOOD BARRICADE	1.000	EACH	2500.00000	2500.00	2100.00000	2100.00	2585.00000	2585.00
0850 727004 CHAIN-LINK FENCE, 6' HIGH	20.000	LF	30.00000	600.00	65.00000	1300.00	60.00000	1200.00
0860 727006 TERMINAL POSTS FOR 6' CHAIN-LINK FENCE	4.000	EACH	160.00000	640.00	70.00000	280.00	320.00000	1280.00
0870 727014 CONSTRUCTION SAFETY FENCE	1000.000	LF	1.47024	1470.24	0.96000	960.00	2.00000	2000.00
0880 727015 MONUMENTS	61.000	EACH	268.61771	16385.68	275.00000	16775.00	185.00000	11285.00
0890 727522 DECORATIVE FENCE	288.000	LF	75.00000	21600.00	41.00000	11808.00	66.00000	19008.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0900 732002 TOPSOIL, 6" DEPTH	14357.000	SY	4.00843	57549.03	1.00000	14357.00	4.00000	57428.00
0910 733002 TOPSOILING, 6" DEPTH	7186.000	SY	2.20343	15833.85	2.57000	18468.02	2.00000	14372.00
0920 734013 PERMANENT GRASS SEEDING, DRY GROUND	27258.000	SY	1.71198	46665.15	0.38000	10358.04	0.65000	17717.70
0930 734015 PERMANENT GRASS SEEDING, WET GROUND	6353.000	SY	1.87263	11896.82	0.28000	1778.84	0.85000	5400.05
0940 734017 TEMPORARY GRASS SEEDING, DRY GROUND	13629.000	SY	0.20317	2769.00	0.30000	4088.70	0.60000	8177.40
0950 735535 SOIL RETENTION BLANKET MULCH, TYPE 5	1007.000	SY	2.29136	2307.40	3.65000	3675.55	2.25000	2265.75
0960 737002 MULCHING, PLANTS	1593.000	SY	4.32264	6885.97	4.02000	6403.86	3.00000	4779.00
0970 737523 PLANTING		LUMP	159915.00000	159915.00	98866.75000	98866.75	107508.00000	107508.00
0980 743003 ARROWPANELS, TYPE C	1062.000	EADY	12.39745	13166.09	8.09000	8591.58	17.00000	18054.00
0990 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	140.000	EADY	55.92786	7829.90	65.87000	9221.80	86.00000	12040.00
1000 743006 PLASTIC DRUMS	188980.000	EADY	0.16666	31495.41	0.05000	9449.00	0.17000	32126.60
1010 743007 TRAFFIC OFFICERS	300.000	HOUR	75.00000	22500.00	75.00000	22500.00	75.00000	22500.00
1020 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	120.000	EADY	113.98967	13678.76	25.00000	3000.00	115.00000	13800.00
1030 743050 FLAGGER, NEW CASTLE COUNTY, STATE	10483.000	HOUR	44.52000	466703.16	44.52000	466703.16	44.52000	466703.16
1040 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	2621.000	HOUR	64.55000	169185.55	64.55000	169185.55	64.55000	169185.55
1050 743504 WARNING SIGNS	32.000	EACH	131.76598	4216.51	172.79000	5529.28	145.00000	4640.00
1060 743507 TEMPORARY BARRICADE, TYPE III	45270.000	LFDY	0.35000	15844.50	0.02000	905.40	0.30000	13581.00
1070 743525 TEMPORARY WARNING SIGNS	12050.000	EADY	1.98969	23975.76	0.50000	6025.00	1.50000	18075.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
1080 744505 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	13.000 EACH	368.03375	4784.44	193.08000	2510.04	285.00000	3705.00
1090 744506 CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	4.000 EACH	1940.96330	7763.85	2340.00000	9360.00	2510.00000	10040.00
1100 744520 CONDUIT JUNCTION WELL, TYPE 1, PRECAST CONCRETE	19.000 EACH	819.49194	15570.35	650.00000	12350.00	685.00000	13015.00
1110 744523 CONDUIT JUNCTION WELL, TYPE 4, PRECAST CONCRETE	9.000 EACH	1192.01050	10728.09	1245.00000	11205.00	1200.00000	10800.00
1120 744524 CONDUIT JUNCTION WELL, TYPE 5, PRECAST CONCRETE	15.000 EACH	750.00000	11250.00	765.00000	11475.00	820.00000	12300.00
1130 744525 REMOVAL OF EXISTING JUNCTION WELL	19.000 EACH	288.36688	5478.97	200.00000	3800.00	225.00000	4275.00
1140 745521 SUPPLY OF 4" SDR-13.5 HDPE CONDUIT	223.000 LF	4.55303	1015.33	3.00000	669.00	8.00000	1784.00
1150 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	3509.000 LF	4.28588	15039.15	3.07000	10772.63	3.50000	12281.50
1160 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	4167.000 LF	9.15319	38141.34	9.00000	37503.00	9.45000	39378.15
1170 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	281.000 LF	7.27743	2044.96	4.21000	1183.01	4.80000	1348.80
1180 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	1737.000 LF	24.00477	41696.29	8.50000	14764.50	17.00000	29529.00
1190 745543 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-OPEN CUT	14.000 LF	78.24326	1095.41	50.00000	700.00	57.00000	798.00
1200 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	6336.000 LF	5.68748	36035.87	8.00000	50688.00	7.10000	44985.60
1210 745545 INSTALLATION OF CONDUIT ON WOOD POLE	90.000 LF	6.02404	542.16	6.50000	585.00	7.00000	630.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	AMOUNT
1220 745547 INSTALLATION OF ADDITIONAL CONDUITS IN TRENCH OR OPEN CUT PAVEMENT	37.000 LF	4.07037	150.60	3.20000	118.40	3.50000	129.50

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
1230 745556 INSTALLATION OF FIRST DUCT IN NEW CONDUIT	856.000	LF	1.21834	1042.90	7.50000	6420.00	8.00000	6848.00
1240 745557 INSTALLATION OF EACH ADDITIONAL DUCT IN NEW CONDUIT	2158.000	LF	0.25562	551.63	3.25000	7013.50	3.50000	7553.00
1250 746512 CABLES, 1/#6 AWG	1538.000	LF	1.38683	2132.94	2.15000	3306.70	2.30000	3537.40
1260 746515 INSULATED GROUND CABLES, 1/#6	569.000	LF	1.20000	682.80	1.85000	1052.65	2.00000	1138.00
1270 746516 SERVICE INSTALLATION	3.000	EACH	825.91621	2477.75	2942.00000	8826.00	2225.00000	6675.00
1280 746518 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 35' POLE	6.000	EACH	3000.00000	18000.00	2750.00000	16500.00	2920.00000	17520.00
1290 746594 LUMINAIRE (HPS), 250 WATT	6.000	EACH	650.00000	3900.00	535.00000	3210.00	570.00000	3420.00
1300 746717 ELECTRIC SERVICE ON PEDESTAL WITH SERVICE RISER	3.000	EACH	900.00000	2700.00	2415.00000	7245.00	1140.00000	3420.00
1310 746727 SUPPLY OF 8/2 UF W/GROUND	152.000	LF	1.50000	228.00	4.55000	691.60	5.00000	760.00
1320 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE	5290.000	LF	8.00470	42344.86	7.00000	37030.00	8.00000	42320.00
1330 746830 REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS	6.000	CY	654.75924	3928.56	1081.15000	6486.90	510.00000	3060.00
1340 746847 POLE BASE, TYPE 3	12.000	EACH	2363.78073	28365.37	2655.00000	31860.00	2850.00000	34200.00
1350 746850 POLE BASE, TYPE 4	21.000	EACH	707.51989	14857.92	505.60000	10617.60	570.00000	11970.00
1360 746852 POLE BASE, TYPE 6	6.000	EACH	759.54402	4557.26	800.00000	4800.00	855.00000	5130.00
1370 747506 CABINET BASE	5.000	EACH	935.47270	4677.36	1357.80000	6789.00	1200.00000	6000.00
1380 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	5515.000	SF	2.44187	13466.91	4.28000	23604.20	3.70000	20405.50

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
1390 748019 TEMPORARY MARKINGS, PAINT, 4"	77030.000	LF	0.18016	13877.72	0.19000	14635.70	0.22000	16946.60
1400 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	2030.000	SF	0.78745	1598.52	1.00000	2030.00	0.85000	1725.50
1410 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	232.000	LF	3.19613	741.50	3.50000	812.00	2.25000	522.00
1420 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	30354.000	LF	0.46291	14051.17	0.34000	10320.36	0.38000	11534.52
1430 748530 REMOVAL OF PAVEMENT STRIPING	23050.000	SF	2.01443	46432.61	1.00000	23050.00	1.25000	28812.50
1440 748553 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, BIKE SYMBOL	25.000	EACH	15.00000	375.00	205.00000	5125.00	225.00000	5625.00
1450 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	183.000	EACH	66.59028	12186.02	27.78000	5083.74	42.50000	7777.50
1460 749688 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	1.000	EACH	45.84540	45.85	100.00000	100.00	85.00000	85.00
1470 753516 SANITARY SEWER SYSTEM		LUMP	80000.00000	80000.00	75000.00000	75000.00	44300.00000	44300.00
1480 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	7714.000	SY	9.04781	69794.81	5.00000	38570.00	7.50000	57855.00
1490 759502 FIELD OFFICE, SPECIAL I	27.000	EAMO	4098.45361	110658.25	3290.00000	88830.00	3670.00000	99090.00
1500 760507 PROFILE MILLING, HOT-MIX	36481.000	SYIN	0.63434	23141.36	0.60000	21888.60	0.90000	32832.90
1510 761001 BUTT JOINTS, HOT MIX	1165.000	SY	7.96327	9277.21	3.02000	3518.30	12.00000	13980.00
1520 762001 SAW CUTTING, HOT MIX	10976.000	LF	0.92773	10182.76	0.85000	9329.60	1.70000	18659.20
1530 762002 SAW CUTTING, CONCRETE, FULL DEPTH	321.000	LF	5.22489	1677.19	25.19000	8085.99	4.00000	1284.00
1540 763000 INITIAL EXPENSE		LUMP	335059.93500	335059.94	30000.00000	30000.00	244500.00000	244500.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
1550 763500 MAINTENANCE OF TRAFFIC		LUMP	317288.69000	317288.69	35000.00000	35000.00	146000.00000	146000.00
1560 763501 CONSTRUCTION ENGINEERING		LUMP	317288.69000	317288.69	109000.00000	109000.00	173200.00000	173200.00
1570 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	10000.00000	10000.00	5000.00000	5000.00	500.00000	500.00
1580 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	25.000	EAMO	187.76070	4694.02	25.00000	625.00	50.00000	1250.00
1590 763597 UTILITY CONSTRUCTION ENGINEERING	150.000	HOUR	129.49323	19423.98	50.00000	7500.00	155.00000	23250.00
SECTION TOTALS			$	7,127,766.32	$	5,985,287.72	$	7,313,027.48
CONTRACT TOTALS			$	7,127,766.32	$	5,985,287.72	$	7,313,027.48
DBE GOALS			0	%		%		%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
SECTION 0001 NON-FIXED QUANTITY ITEMS								
0010 201000 CLEARING AND GRUBBING		LUMP	70000.00000	70000.00	13866.51000	13866.51	32000.00000	32000.00
0020 202000 EXCAVATION AND EMBANKMENT	26400.000	CY	9.00000	237600.00	11.34000	299376.00	18.00000	475200.00
0030 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	1300.000	CY	10.00000	13000.00	6.90000	8970.00	18.00000	23400.00
0040 209001 BORROW, TYPE A	6703.000	CY	16.50000	110599.50	22.12000	148270.36	29.00000	194387.00
0050 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	1560.000	CY	21.40000	33384.00	18.89000	29468.40	18.00000	28080.00
0060 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	60000.00000	60000.00	23309.72000	23309.72	26000.00000	26000.00
0070 212000 UNDERCUT EXCAVATION	1024.000	CY	13.00000	13312.00	16.21000	16599.04	16.00000	16384.00
0080 250000 SEDIMENT REMOVAL	255.000	CY	20.00000	5100.00	19.48000	4967.40	18.00000	4590.00
0090 251000 SILT FENCE	4400.000	LF	1.35000	5940.00	1.26000	5544.00	2.30000	10120.00
0100 251001 REINFORCED SILT FENCE	1300.000	LF	2.60000	3380.00	5.25000	6825.00	3.30000	4290.00
0110 252000 INLET SEDIMENT CONTROL, DRAINAGE INLET	89.000	EACH	170.00000	15130.00	304.93000	27138.77	270.00000	24030.00
0120 252001 INLET SEDIMENT CONTROL, CURB INLET	22.000	EACH	130.00000	2860.00	251.17000	5525.74	270.00000	5940.00
0130 263001 SUMP PIT, TYPE 2	1.000	EACH	4000.00000	4000.00	2782.43000	2782.43	1200.00000	1200.00
0140 266000 SANDBAG DIKES	8.000	CY	145.00000	1160.00	390.27000	3122.16	300.00000	2400.00
0150 268000 STABILIZED CONSTRUCTION ENTRANCE	1485.000	TON	34.00000	50490.00	21.34000	31689.90	33.00000	49005.00
0160 270500 DEWATERING BAG	1.000	EACH	800.00000	800.00	515.67000	515.67	200.00000	200.00
0170 271000 STORMWATER MANAGEMENT POND	4858.000	CY	12.00000	58296.00	12.98000	63056.84	18.00000	87444.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
0180 272000 POND OUTLET STRUCTURE, CONCRETE, #1	1.000 EACH	13000.00000	13000.00	11872.38000	11872.38	13000.00000	13000.00
0190 272500 SKIMMER DEWATERING DEVICE	1.000 EACH	1300.00000	1300.00	568.78000	568.78	1500.00000	1500.00
0200 274001 CLAY BORROW, STORMWATER MANAGEMENT POND POND LINER	239.000 CY	48.00000	11472.00	31.92000	7628.88	32.00000	7648.00
0210 302007 GRADED AGGREGATE BASE COURSE, TYPE B	10466.000 CY	41.50000	434339.00	39.25000	410790.50	50.00000	523300.00
0220 401813 WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22	5847.000 TON	61.50000	359590.50	62.91000	367834.77	66.00000	385902.00
0230 401819 WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	14636.000 TON	56.20000	822543.20	60.04000	878745.44	61.00000	892796.00
0240 401821 WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING	217.000 TON	70.00000	15190.00	100.35000	21775.95	140.00000	30380.00
0250 401822 WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING	1322.000 TON	60.00000	79320.00	69.59000	91997.98	98.00000	129556.00
0260 401823 WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22, PATCHING	1903.000 TON	60.00000	114180.00	68.47000	130298.41	98.00000	186494.00
0270 401830 WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (NON- CARBONATE STONE)	6022.000 TON	74.00000	445628.00	72.83000	438582.26	73.00000	439606.00
0280 402000 HOT-MIX BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS CONCRETE (TRM)	115.000 TON	82.00000	9430.00	137.56000	15819.40	140.00000	16100.00
0290 406001 HOT-MIX PATCHING	40099.000 SYIN	0.90000	36089.10	0.30000	12029.70	2.40000	96237.60
0300 503001 PATCHING P.C.C. PAVEMENT, 6' TO 15', TYPE A	684.000 SY	178.00000	121752.00	96.67000	66122.28	250.00000	171000.00
0310 503006 DOWEL BARS	1700.000 EACH	19.00000	32300.00	16.59000	28203.00	12.00000	20400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
0320 602615 MODULAR BLOCK RETAINING WALL	2025.000 SF	32.40000	65610.00	35.59000	72069.75	38.00000	76950.00
0330 606504 ALUMINUM HANDRAIL	5.000 LF	400.00000	2000.00	99.75000	498.75	400.00000	2000.00
0340 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	1088.000 LF	51.25000	55760.00	37.58000	40887.04	51.00000	55488.00
0350 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	4882.000 LF	58.70000	286573.40	40.01000	195328.82	67.00000	327094.00
0360 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	409.000 LF	57.60000	23558.40	49.78000	20360.02	71.00000	29039.00
0370 612025 REINFORCED CONCRETE PIPE, 30", CLASS IV	188.000 LF	89.00000	16732.00	59.50000	11186.00	77.00000	14476.00
0380 612030 REINFORCED CONCRETE PIPE, 18", CLASS V	306.000 LF	69.00000	21114.00	38.51000	11784.06	67.00000	20502.00
0390 612031 REINFORCED CONCRETE PIPE, 24", CLASS V	136.000 LF	73.00000	9928.00	55.99000	7614.64	76.00000	10336.00
0400 612032 REINFORCED CONCRETE PIPE, 15", CLASS V	155.000 LF	58.00000	8990.00	45.05000	6982.75	51.00000	7905.00
0410 612033 REINFORCED CONCRETE PIPE, 21", CLASS IV	189.000 LF	76.00000	14364.00	49.17000	9293.13	56.00000	10584.00
0420 612034 REINFORCED CONCRETE PIPE, 36", CLASS IV	173.000 LF	111.00000	19203.00	78.07000	13506.11	120.00000	20760.00
0430 612039 REINFORCED CONCRETE PIPE, 36" CLASS V	251.000 LF	121.00000	30371.00	100.04000	25110.04	130.00000	32630.00
0440 612219 REINFORCED CONCRETE ELLIPTICAL PIPE, 24"X38", CLASS IV	86.000 LF	108.00000	9288.00	85.70000	7370.20	110.00000	9460.00
0450 612223 REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS V	192.000 LF	103.00000	19776.00	82.49000	15838.08	110.00000	21120.00
0460 612503 PVC PIPE, 8"	90.000 LF	34.00000	3060.00	25.69000	2312.10	40.00000	3600.00
0470 612529 PIPE VIDEO INSPECTION	12141.000 LF	2.55000	30959.55	1.48000	17968.68	1.60000	19425.60
0480 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	2.000 EACH	860.00000	1720.00	769.30000	1538.60	740.00000	1480.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
0490 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	1.000 EACH	985.00000	985.00	829.43000	829.43	970.00000	970.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
0500 617004 REINFORCED CONCRETE FLARED END SECTION, 21"	1.000 EACH	1200.00000	1200.00	1059.67000	1059.67	1300.00000	1300.00
0510 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	1.000 EACH	1300.00000	1300.00	1337.08000	1337.08	1400.00000	1400.00
0520 617009 REINFORCED CONCRETE FLARED END SECTION, 36"	3.000 EACH	2385.00000	7155.00	2023.83000	6071.49	2200.00000	6600.00
0530 617164 REINFORCED CONCRETE FLARED END SECTION, 19" X 30"	4.000 EACH	1730.00000	6920.00	1914.36000	7657.44	2400.00000	9600.00
0540 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	3978.000 LF	12.25000	48730.50	15.30000	60863.40	15.00000	59670.00
0550 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	7351.000 LF	14.75000	108427.25	17.82000	130994.82	16.00000	117616.00
0560 701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-8	8639.000 LF	15.75000	136064.25	18.82000	162585.98	16.00000	138224.00
0570 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	1574.000 LF	12.90000	20304.60	15.93000	25073.82	16.00000	25184.00
0580 701027 PORTLAND CEMENT CONCRETE CURB, TYPE 1 MODIFIED	209.000 LF	17.00000	3553.00	19.61000	4098.49	21.00000	4389.00
0590 701505 P.C.C. PARKING BUMPER	4.000 EACH	80.00000	320.00	97.69000	390.76	100.00000	400.00
0600 705001 P.C.C. SIDEWALK, 4"	41184.000 SF	3.80000	156499.20	4.86000	200154.24	4.10000	168854.40
0610 705002 P.C.C. SIDEWALK, 6"	5338.000 SF	4.95000	26423.10	5.84000	31173.92	4.60000	24554.80
0620 705005 P. C. C. SIDEWALK, 8"	744.000 SF	7.00000	5208.00	8.23000	6123.12	9.40000	6993.60
0630 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	493.000 SF	30.00000	14790.00	30.45000	15011.85	23.00000	11339.00
0640 705519 PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 6"	11861.000 SF	10.20000	120982.20	11.36000	134740.96	11.00000	130471.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
0650 708051 DRAINAGE INLET, 34" X 24"	21.000	EACH	2465.00000	51765.00	3155.74000	66270.54	2500.00000	52500.00
0660 708052 DRAINAGE INLET, 48" X 30"	39.000	EACH	2750.00000	107250.00	3494.58000	136288.62	2700.00000	105300.00
0670 708053 DRAINAGE INLET, 48" X 48"	9.000	EACH	3635.00000	32715.00	3880.74000	34926.66	3200.00000	28800.00
0680 708054 DRAINAGE INLET, 66" X 30"	3.000	EACH	3735.00000	11205.00	4472.48000	13417.44	3900.00000	11700.00
0690 708057 DRAINAGE INLET, 72" X 24"	6.000	EACH	3280.00000	19680.00	4860.20000	29161.20	4100.00000	24600.00
0700 708058 DRAINAGE INLET, 72" X 48"	4.000	EACH	4125.00000	16500.00	5031.62000	20126.48	4600.00000	18400.00
0710 708111 MANHOLE, 48" X 30"	4.000	EACH	3020.00000	12080.00	3591.86000	14367.44	2700.00000	10800.00
0720 708113 MANHOLE, 66" X 30"	1.000	EACH	3515.00000	3515.00	4057.94000	4057.94	3600.00000	3600.00
0730 708586 JUNCTION BOX, 48" X 48"	1.000	EACH	2300.00000	2300.00	3203.37000	3203.37	2600.00000	2600.00
0740 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	12.000	EACH	775.00000	9300.00	563.92000	6767.04	2400.00000	28800.00
0750 710002 ADJUSTING AND REPAIRING EXISTING MANHOL	1.000	EACH	1290.00000	1290.00	593.52000	593.52	2300.00000	2300.00
0760 710501 CONVERTING EXISTING CATCH BASIN TO MANHOLE	2.000	EACH	1290.00000	2580.00	1430.93000	2861.86	2400.00000	4800.00
0770 710506 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	17.000	EACH	720.00000	12240.00	538.32000	9151.44	1900.00000	32300.00
0780 712005 RIPRAP, R-4	234.000	SY	50.00000	11700.00	122.85000	28746.90	57.00000	13338.00
0790 713001 GEOTEXTILES, STABILIZATION	3376.000	SY	1.05000	3544.80	0.83000	2802.08	2.20000	7427.20
0800 713003 GEOTEXTILES, RIPRAP	234.000	SY	3.75000	877.50	1.43000	334.62	2.40000	561.60
0810 715001 PERFORATED PIPE UNDERDRAINS, 6"	7954.000	LF	12.00000	95448.00	10.59000	84232.86	14.00000	111356.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
0820 716000 CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX	7.000 EACH	1030.00000	7210.00	1571.31000	10999.17	1200.00000	8400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
0830 718511 CURB/SIDEWALK OPENING	1.000	EACH	5500.00000	5500.00	603.75000	603.75	1200.00000	1200.00
0840 720533 PERMANENT WOOD BARRICADE	1.000	EACH	9800.00000	9800.00	2320.50000	2320.50	9800.00000	9800.00
0850 727004 CHAIN-LINK FENCE, 6' HIGH	20.000	LF	60.00000	1200.00	38.33000	766.60	55.00000	1100.00
0860 727006 TERMINAL POSTS FOR 6' CHAIN-LINK FENCE	4.000	EACH	300.00000	1200.00	294.00000	1176.00	290.00000	1160.00
0870 727014 CONSTRUCTION SAFETY FENCE	1000.000	LF	2.55000	2550.00	4.73000	4730.00	2.20000	2200.00
0880 727015 MONUMENTS	61.000	EACH	360.00000	21960.00	248.01000	15128.61	140.00000	8540.00
0890 727522 DECORATIVE FENCE	288.000	LF	60.00000	17280.00	38.85000	11188.80	65.00000	18720.00
0900 732002 TOPSOIL, 6" DEPTH	14357.000	SY	3.85000	55274.45	3.14000	45080.98	5.40000	77527.80
0910 733002 TOPSOILING, 6" DEPTH	7186.000	SY	1.30000	9341.80	1.35000	9701.10	7.30000	52457.80
0920 734013 PERMANENT GRASS SEEDING, DRY GROUND	27258.000	SY	0.29000	7904.82	0.41000	11175.78	0.41000	11175.78
0930 734015 PERMANENT GRASS SEEDING, WET GROUND	6353.000	SY	0.52000	3303.56	0.37000	2350.61	0.37000	2350.61
0940 734017 TEMPORARY GRASS SEEDING, DRY GROUND	13629.000	SY	0.26000	3543.54	0.32000	4361.28	0.31000	4224.99
0950 735535 SOIL RETENTION BLANKET MULCH, TYPE 5	1007.000	SY	2.00000	2014.00	1.58000	1591.06	1.60000	1611.20
0960 737002 MULCHING, PLANTS	1593.000	SY	2.30000	3663.90	5.25000	8363.25	2.70000	4301.10
0970 737523 PLANTING		LUMP	98600.50000	98600.50	68000.00000	68000.00	98719.10000	98719.10
0980 743003 ARROWPANELS, TYPE C	1062.000	EADY	20.00000	21240.00	15.75000	16726.50	55.00000	58410.00
0990 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	140.000	EADY	60.00000	8400.00	78.75000	11025.00	110.00000	15400.00
1000 743006 PLASTIC DRUMS	188980.000	EADY	0.26000	49134.80	0.26000	49134.80	0.60000	113388.00
1010 743007 TRAFFIC OFFICERS	300.000	HOUR	75.00000	22500.00	75.00000	22500.00	75.00000	22500.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
1020 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	120.000	EADY	155.00000	18600.00	89.85000	10782.00	220.00000	26400.00
1030 743050 FLAGGER, NEW CASTLE COUNTY, STATE	10483.000	HOUR	44.52000	466703.16	44.52000	466703.16	44.52000	466703.16
1040 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	2621.000	HOUR	64.55000	169185.55	64.55000	169185.55	64.55000	169185.55
1050 743504 WARNING SIGNS	32.000	EACH	135.00000	4320.00	136.50000	4368.00	180.00000	5760.00
1060 743507 TEMPORARY BARRICADE, TYPE III	45270.000	LFDY	0.26000	11770.20	0.26000	11770.20	0.45000	20371.50
1070 743525 TEMPORARY WARNING SIGNS	12050.000	EADY	2.05000	24702.50	2.10000	25305.00	4.20000	50610.00
1080 744505 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	13.000	EACH	258.00000	3354.00	262.50000	3412.50	260.00000	3380.00
1090 744506 CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	4.000	EACH	2270.00000	9080.00	2310.00000	9240.00	2300.00000	9200.00
1100 744520 CONDUIT JUNCTION WELL, TYPE 1, PRECAST CONCRETE	19.000	EACH	615.00000	11685.00	630.00000	11970.00	620.00000	11780.00
1110 744523 CONDUIT JUNCTION WELL, TYPE 4, PRECAST CONCRETE	9.000	EACH	1085.00000	9765.00	1107.75000	9969.75	1100.00000	9900.00
1120 744524 CONDUIT JUNCTION WELL, TYPE 5, PRECAST CONCRETE	15.000	EACH	740.00000	11100.00	756.00000	11340.00	750.00000	11250.00
1130 744525 REMOVAL OF EXISTING JUNCTION WELL	19.000	EACH	205.00000	3895.00	210.00000	3990.00	210.00000	3990.00
1140 745521 SUPPLY OF 4" SDR-13.5 HDPE CONDUIT	223.000	LF	7.25000	1616.75	7.35000	1639.05	7.30000	1627.90
1150 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	3509.000	LF	3.20000	11228.80	3.22000	11298.98	3.20000	11228.80
1160 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	4167.000	LF	8.50000	35419.50	8.68000	36169.56	8.60000	35836.20

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
1170 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	281.000 LF	4.35000	1222.35	4.42000	1242.02	4.40000	1236.40
1180 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	1737.000 LF	15.50000	26923.50	15.75000	27357.75	16.00000	27792.00
1190 745543 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-OPEN CUT	14.000 LF	52.00000	728.00	52.50000	735.00	52.00000	728.00
1200 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	6336.000 LF	6.40000	40550.40	6.53000	41374.08	6.50000	41184.00
1210 745545 INSTALLATION OF CONDUIT ON WOOD POLE	90.000 LF	7.00000	630.00	6.30000	567.00	6.20000	558.00
1220 745547 INSTALLATION OF ADDITIONAL CONDUITS IN TRENCH OR OPEN CUT PAVEMENT	37.000 LF	4.00000	148.00	3.15000	116.55	3.10000	114.70
1230 745556 INSTALLATION OF FIRST DUCT IN NEW CONDUIT	856.000 LF	7.25000	6206.00	7.35000	6291.60	7.30000	6248.80
1240 745557 INSTALLATION OF EACH ADDITIONAL DUCT IN NEW CONDUIT	2158.000 LF	3.10000	6689.80	3.15000	6797.70	3.10000	6689.80
1250 746512 CABLES, 1/#6 AWG	1538.000 LF	2.05000	3152.90	2.10000	3229.80	2.10000	3229.80
1260 746515 INSULATED GROUND CABLES, 1/#6	569.000 LF	1.80000	1024.20	1.80000	1024.20	1.80000	1024.20
1270 746516 SERVICE INSTALLATION	3.000 EACH	2010.00000	6030.00	2047.50000	6142.50	2100.00000	6300.00
1280 746518 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 35' POLE	6.000 EACH	2640.00000	15840.00	2688.00000	16128.00	2700.00000	16200.00
1290 746594 LUMINAIRE (HPS), 250 WATT	6.000 EACH	515.00000	3090.00	525.00000	3150.00	520.00000	3120.00
1300 746717 ELECTRIC SERVICE ON PEDESTAL WITH SERVICE RISER	3.000 EACH	1030.00000	3090.00	1050.00000	3150.00	1100.00000	3300.00
1310 746727 SUPPLY OF 8/2 UF W/GROUND	152.000 LF	5.00000	760.00	4.48000	680.96	4.40000	668.80

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
1320 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE	5290.000	LF	7.20000	38088.00	7.35000	38881.50	7.30000	38617.00
1330 746830 REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS	6.000	CY	465.00000	2790.00	472.50000	2835.00	470.00000	2820.00
1340 746847 POLE BASE, TYPE 3	12.000	EACH	2575.00000	30900.00	2625.00000	31500.00	2600.00000	31200.00
1350 746850 POLE BASE, TYPE 4	21.000	EACH	515.00000	10815.00	525.00000	11025.00	520.00000	10920.00
1360 746852 POLE BASE, TYPE 6	6.000	EACH	774.00000	4644.00	787.50000	4725.00	780.00000	4680.00
1370 747506 CABINET BASE	5.000	EACH	1080.00000	5400.00	1102.50000	5512.50	1100.00000	5500.00
1380 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	5515.000	SF	3.35000	18475.25	4.20000	23163.00	3.40000	18751.00
1390 748019 TEMPORARY MARKINGS, PAINT, 4"	77030.000	LF	0.20000	15406.00	0.19000	14635.70	0.20000	15406.00
1400 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	2030.000	SF	0.77000	1563.10	1.05000	2131.50	0.78000	1583.40
1410 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	232.000	LF	2.05000	475.60	3.68000	853.76	2.10000	487.20
1420 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	30354.000	LF	0.34000	10320.36	0.33000	10016.82	0.34000	10320.36
1430 748530 REMOVAL OF PAVEMENT STRIPING	23050.000	SF	1.13000	26046.50	1.26000	29043.00	1.20000	27660.00
1440 748553 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, BIKE SYMBOL	25.000	EACH	204.00000	5100.00	183.75000	4593.75	210.00000	5250.00
1450 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	183.000	EACH	68.00000	12444.00	68.25000	12489.75	41.00000	7503.00
1460 749688 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	1.000	EACH	90.00000	90.00	87.15000	87.15	42.00000	42.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(4) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(5) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
1470 753516 SANITARY SEWER SYSTEM		LUMP	55400.00000	55400.00	38790.99000	38790.99	77000.00000	77000.00
1480 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	7714.000	SY	11.00000	84854.00	9.99000	77062.86	8.30000	64026.20
1490 759502 FIELD OFFICE, SPECIAL I	27.000	EAMO	3800.00000	102600.00	3708.41000	100127.07	4500.00000	121500.00
1500 760507 PROFILE MILLING, HOT-MIX	36481.000	SYIN	0.90000	32832.90	1.33000	48519.73	0.83000	30279.23
1510 761001 BUTT JOINTS, HOT MIX	1165.000	SY	7.50000	8737.50	1.62000	1887.30	10.00000	11650.00
1520 762001 SAW CUTTING, HOT MIX	10976.000	LF	1.25000	13720.00	1.24000	13610.24	2.10000	23049.60
1530 762002 SAW CUTTING, CONCRETE, FULL DEPTH	321.000	LF	2.50000	802.50	7.24000	2324.04	4.20000	1348.20
1540 763000 INITIAL EXPENSE		LUMP	600000.00000	600000.00	488072.91000	488072.91	160000.00000	160000.00
1550 763500 MAINTENANCE OF TRAFFIC		LUMP	100000.00000	100000.00	254705.47000	254705.47	88000.00000	88000.00
1560 763501 CONSTRUCTION ENGINEERING		LUMP	150000.00000	150000.00	305760.00000	305760.00	80000.00000	80000.00
1570 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	16600.00000	16600.00	12442.77000	12442.77	10000.00000	10000.00
1580 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	25.000	EAMO	495.00000	12375.00	341.36000	8534.00	650.00000	16250.00
1590 763597 UTILITY CONSTRUCTION ENGINEERING	150.000	HOUR	125.00000	18750.00	147.00000	22050.00	130.00000	19500.00
SECTION TOTALS			$	7,492,406.74	$	7,645,858.43	$	8,080,334.98
CONTRACT TOTALS			$	7,492,406.74	$	7,645,858.43	$	8,080,334.98
DBE GOALS			%		%		%	

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) ALLAN A MYERS LP UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 NON-FIXED QUANTITY ITEMS								
0010 201000 CLEARING AND GRUBBING		LUMP	290000.00000	290000.00				
0020 202000 EXCAVATION AND EMBANKMENT	26400.000	CY	29.75000	785400.00				
0030 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	1300.000	CY	20.25000	26325.00				
0040 209001 BORROW, TYPE A	6703.000	CY	21.74000	145723.22				
0050 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	1560.000	CY	16.92000	26395.20				
0060 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	82000.00000	82000.00				
0070 212000 UNDERCUT EXCAVATION	1024.000	CY	12.63000	12933.12				
0080 250000 SEDIMENT REMOVAL	255.000	CY	25.35000	6464.25				
0090 251000 SILT FENCE	4400.000	LF	3.00000	13200.00				
0100 251001 REINFORCED SILT FENCE	1300.000	LF	10.63000	13819.00				
0110 252000 INLET SEDIMENT CONTROL, DRAINAGE INLET	89.000	EACH	659.39000	58685.71				
0120 252001 INLET SEDIMENT CONTROL, CURB INLET	22.000	EACH	437.37000	9622.14				
0130 263001 SUMP PIT, TYPE 2	1.000	EACH	1172.94000	1172.94				
0140 266000 SANDBAG DIKES	8.000	CY	1286.00000	10288.00				
0150 268000 STABILIZED CONSTRUCTION ENTRANCE	1485.000	TON	45.94000	68220.90				
0160 270500 DEWATERING BAG	1.000	EACH	382.03000	382.03				
0170 271000 STORMWATER MANAGEMENT POND	4858.000	CY	15.00000	72870.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) ALLAN A MYERS LP UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 272000 POND OUTLET STRUCTURE, CONCRETE, #1	1.000 EACH	10433.81000	10433.81				
0190 272500 SKIMMER DEWATERING DEVICE	1.000 EACH	2940.26000	2940.26				
0200 274001 CLAY BORROW, STORMWATER MANAGEMENT POND POND LINER	239.000 CY	27.05000	6464.95				
0210 302007 GRADED AGGREGATE BASE COURSE, TYPE B	10466.000 CY	46.07000	482168.62				
0220 401813 WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22	5847.000 TON	67.32000	393620.04				
0230 401819 WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	14636.000 TON	63.76000	933191.36				
0240 401821 WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING	217.000 TON	43.09000	9350.53				
0250 401822 WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING	1322.000 TON	56.33000	74468.26				
0260 401823 WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22, PATCHING	1903.000 TON	54.33000	103389.99				
0270 401830 WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (NON- CARBONATE STONE)	6022.000 TON	78.74000	474172.28				
0280 402000 HOT-MIX BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS CONCRETE (TRM)	115.000 TON	164.73000	18943.95				
0290 406001 HOT-MIX PATCHING	40099.000 SYIN	1.82000	72980.18				
0300 503001 PATCHING P.C.C. PAVEMENT, 6' TO 15', TYPE A	684.000 SY	234.77000	160582.68				
0310 503006 DOWEL BARS	1700.000 EACH	15.93000	27081.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) ALLAN A MYERS LP UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0320 602615 MODULAR BLOCK RETAINING WALL	2025.000 SF	40.06000	81121.50				
0330 606504 ALUMINUM HANDRAIL	5.000 LF	101.25000	506.25				
0340 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	1088.000 LF	72.41000	78782.08				
0350 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	4882.000 LF	80.75000	394221.50				
0360 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	409.000 LF	79.94000	32695.46				
0370 612025 REINFORCED CONCRETE PIPE, 30", CLASS IV	188.000 LF	85.76000	16122.88				
0380 612030 REINFORCED CONCRETE PIPE, 18", CLASS V	306.000 LF	74.50000	22797.00				
0390 612031 REINFORCED CONCRETE PIPE, 24", CLASS V	136.000 LF	88.90000	12090.40				
0400 612032 REINFORCED CONCRETE PIPE, 15", CLASS V	155.000 LF	85.68000	13280.40				
0410 612033 REINFORCED CONCRETE PIPE, 21", CLASS IV	189.000 LF	77.53000	14653.17				
0420 612034 REINFORCED CONCRETE PIPE, 36", CLASS IV	173.000 LF	102.97000	17813.81				
0430 612039 REINFORCED CONCRETE PIPE, 36" CLASS V	251.000 LF	126.26000	31691.26				
0440 612219 REINFORCED CONCRETE ELLIPTICAL PIPE, 24"X38", CLASS IV	86.000 LF	112.35000	9662.10				
0450 612223 REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS V	192.000 LF	95.08000	18255.36				
0460 612503 PVC PIPE, 8"	90.000 LF	23.09000	2078.10				
0470 612529 PIPE VIDEO INSPECTION	12141.000 LF	1.43000	17361.63				
0480 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	2.000 EACH	986.66000	1973.32				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) ALLAN A MYERS LP UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0490 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	1.000 EACH	1038.90000	1038.90				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) ALLAN A MYERS LP UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0500 617004 REINFORCED CONCRETE FLARED END SECTION, 21"	1.000 EACH	1242.74000	1242.74				
0510 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	1.000 EACH	1487.37000	1487.37				
0520 617009 REINFORCED CONCRETE FLARED END SECTION, 36"	3.000 EACH	2019.44000	6058.32				
0530 617164 REINFORCED CONCRETE FLARED END SECTION, 19" X 30"	4.000 EACH	1998.53000	7994.12				
0540 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	3978.000 LF	10.92000	43439.76				
0550 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	7351.000 LF	14.47000	106368.97				
0560 701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-8	8639.000 LF	20.63000	178222.57				
0570 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	1574.000 LF	14.03000	22083.22				
0580 701027 PORTLAND CEMENT CONCRETE CURB, TYPE 1 MODIFIED	209.000 LF	11.88000	2482.92				
0590 701505 P.C.C. PARKING BUMPER	4.000 EACH	253.13000	1012.52				
0600 705001 P.C.C. SIDEWALK, 4"	41184.000 SF	5.03000	207155.52				
0610 705002 P.C.C. SIDEWALK, 6"	5338.000 SF	12.39000	66137.82				
0620 705005 P. C. C. SIDEWALK, 8"	744.000 SF	11.27000	8384.88				
0630 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	493.000 SF	18.80000	9268.40				
0640 705519 PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 6"	11861.000 SF	8.10000	96074.10				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) ALLAN A MYERS LP UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0650 708051 DRAINAGE INLET, 34" X 24"	21.000	EACH	2858.30000	60024.30				
0660 708052 DRAINAGE INLET, 48" X 30"	39.000	EACH	3091.01000	120549.39				
0670 708053 DRAINAGE INLET, 48" X 48"	9.000	EACH	3803.68000	34233.12				
0680 708054 DRAINAGE INLET, 66" X 30"	3.000	EACH	3519.33000	10557.99				
0690 708057 DRAINAGE INLET, 72" X 24"	6.000	EACH	4053.03000	24318.18				
0700 708058 DRAINAGE INLET, 72" X 48"	4.000	EACH	4545.91000	18183.64				
0710 708111 MANHOLE, 48" X 30"	4.000	EACH	3359.80000	13439.20				
0720 708113 MANHOLE, 66" X 30"	1.000	EACH	4013.75000	4013.75				
0730 708586 JUNCTION BOX, 48" X 48"	1.000	EACH	2966.56000	2966.56				
0740 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	12.000	EACH	1241.89000	14902.68				
0750 710002 ADJUSTING AND REPAIRING EXISTING MANHOL	1.000	EACH	1304.97000	1304.97				
0760 710501 CONVERTING EXISTING CATCH BASIN TO MANHOLE	2.000	EACH	1304.94000	2609.88				
0770 710506 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	17.000	EACH	961.39000	16343.63				
0780 712005 RIPRAP, R-4	234.000	SY	33.13000	7752.42				
0790 713001 GEOTEXTILES, STABILIZATION	3376.000	SY	0.82000	2768.32				
0800 713003 GEOTEXTILES, RIPRAP	234.000	SY	1.62000	379.08				
0810 715001 PERFORATED PIPE UNDERDRAINS, 6"	7954.000	LF	15.89000	126389.06				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

	(6)	( )	( )
	ALLAN A MYERS LP		
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	UNIT PRICE AMOUNT	UNIT PRICE AMOUNT	UNIT PRICE AMOUNT
0820 716000 7.000 EACH CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX	637.03000 4459.21		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) ALLAN A MYERS LP UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0830 718511 CURB/SIDEWALK OPENING	1.000	EACH	921.87000	921.87				
0840 720533 PERMANENT WOOD BARRICADE	1.000	EACH	2237.63000	2237.63				
0850 727004 CHAIN-LINK FENCE, 6' HIGH	20.000	LF	62.17000	1243.40				
0860 727006 TERMINAL POSTS FOR 6' CHAIN-LINK FENCE	4.000	EACH	354.38000	1417.52				
0870 727014 CONSTRUCTION SAFETY FENCE	1000.000	LF	4.05000	4050.00				
0880 727015 MONUMENTS	61.000	EACH	50.63000	3088.43				
0890 727522 DECORATIVE FENCE	288.000	LF	68.90000	19843.20				
0900 732002 TOPSOIL, 6" DEPTH	14357.000	SY	10.13000	145436.41				
0910 733002 TOPSOILING, 6" DEPTH	7186.000	SY	6.08000	43690.88				
0920 734013 PERMANENT GRASS SEEDING, DRY GROUND	27258.000	SY	0.28000	7632.24				
0930 734015 PERMANENT GRASS SEEDING, WET GROUND	6353.000	SY	0.51000	3240.03				
0940 734017 TEMPORARY GRASS SEEDING, DRY GROUND	13629.000	SY	0.25000	3407.25				
0950 735535 SOIL RETENTION BLANKET MULCH, TYPE 5	1007.000	SY	1.92000	1933.44				
0960 737002 MULCHING, PLANTS	1593.000	SY	2.28000	3632.04				
0970 737523 PLANTING		LUMP	111895.00000	111895.00				
0980 743003 ARROWPANELS, TYPE C	1062.000	EADY	15.19000	16131.78				
0990 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	140.000	EADY	75.94000	10631.60				
1000 743006 PLASTIC DRUMS	188980.000	EADY	0.25000	47245.00				
1010 743007 TRAFFIC OFFICERS	300.000	HOUR	75.00000	22500.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) ALLAN A MYERS LP UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1020 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	120.000	EADY	126.56000	15187.20				
1030 743050 FLAGGER, NEW CASTLE COUNTY, STATE	10483.000	HOUR	44.52000	466703.16				
1040 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	2621.000	HOUR	64.55000	169185.55				
1050 743504 WARNING SIGNS	32.000	EACH	131.63000	4212.16				
1060 743507 TEMPORARY BARRICADE, TYPE III	45270.000	LFDY	0.25000	11317.50				
1070 743525 TEMPORARY WARNING SIGNS	12050.000	EADY	2.01000	24220.50				
1080 744505 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	13.000	EACH	253.13000	3290.69				
1090 744506 CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	4.000	EACH	2227.50000	8910.00				
1100 744520 CONDUIT JUNCTION WELL, TYPE 1, PRECAST CONCRETE	19.000	EACH	607.50000	11542.50				
1110 744523 CONDUIT JUNCTION WELL, TYPE 4, PRECAST CONCRETE	9.000	EACH	1068.19000	9613.71				
1120 744524 CONDUIT JUNCTION WELL, TYPE 5, PRECAST CONCRETE	15.000	EACH	729.00000	10935.00				
1130 744525 REMOVAL OF EXISTING JUNCTION WELL	19.000	EACH	202.50000	3847.50				
1140 745521 SUPPLY OF 4" SDR-13.5 HDPE CONDUIT	223.000	LF	7.09000	1581.07				
1150 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	3509.000	LF	3.11000	10912.99				
1160 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	4167.000	LF	8.37000	34877.79				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) ALLAN A MYERS LP UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1170 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	281.000 LF	4.26000	1197.06				
1180 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	1737.000 LF	15.19000	26385.03				
1190 745543 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-OPEN CUT	14.000 LF	50.63000	708.82				
1200 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	6336.000 LF	6.30000	39916.80				
1210 745545 INSTALLATION OF CONDUIT ON WOOD POLE	90.000 LF	6.08000	547.20				
1220 745547 INSTALLATION OF ADDITIONAL CONDUITS IN TRENCH OR OPEN CUT PAVEMENT	37.000 LF	3.04000	112.48				
1230 745556 INSTALLATION OF FIRST DUCT IN NEW CONDUIT	856.000 LF	7.09000	6069.04				
1240 745557 INSTALLATION OF EACH ADDITIONAL DUCT IN NEW CONDUIT	2158.000 LF	3.04000	6560.32				
1250 746512 CABLES, 1/#6 AWG	1538.000 LF	2.03000	3122.14				
1260 746515 INSULATED GROUND CABLES, 1/#6	569.000 LF	1.73000	984.37				
1270 746516 SERVICE INSTALLATION	3.000 EACH	1974.38000	5923.14				
1280 746518 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 35' POLE	6.000 EACH	2592.00000	15552.00				
1290 746594 LUMINAIRE (HPS), 250 WATT	6.000 EACH	506.25000	3037.50				
1300 746717 ELECTRIC SERVICE ON PEDESTAL WITH SERVICE RISER	3.000 EACH	1012.50000	3037.50				
1310 746727 SUPPLY OF 8/2 UF W/GROUND	152.000 LF	4.32000	656.64				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) ALLAN A MYERS LP UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1320 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE	5290.000 LF	7.09000	37506.10				
1330 746830 REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS	6.000 CY	455.63000	2733.78				
1340 746847 POLE BASE, TYPE 3	12.000 EACH	2531.25000	30375.00				
1350 746850 POLE BASE, TYPE 4	21.000 EACH	506.25000	10631.25				
1360 746852 POLE BASE, TYPE 6	6.000 EACH	759.38000	4556.28				
1370 747506 CABINET BASE	5.000 EACH	1063.13000	5315.65				
1380 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	5515.000 SF	4.05000	22335.75				
1390 748019 TEMPORARY MARKINGS, PAINT, 4"	77030.000 LF	0.17000	13095.10				
1400 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	2030.000 SF	2.03000	4120.90				
1410 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	232.000 LF	4.05000	939.60				
1420 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	30354.000 LF	0.35000	10623.90				
1430 748530 REMOVAL OF PAVEMENT STRIPING	23050.000 SF	1.22000	28121.00				
1440 748553 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, BIKE SYMBOL	25.000 EACH	253.13000	6328.25				
1450 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	183.000 EACH	90.55000	16570.65				
1460 749688 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	1.000 EACH	84.04000	84.04				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) ALLAN A MYERS LP UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1470 753516 SANITARY SEWER SYSTEM		LUMP	101264.35000	101264.35				
1480 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	7714.000	SY	8.52000	65723.28				
1490 759502 FIELD OFFICE, SPECIAL I	27.000	EAMO	2300.00000	62100.00				
1500 760507 PROFILE MILLING, HOT-MIX	36481.000	SYIN	1.83000	66760.23				
1510 761001 BUTT JOINTS, HOT MIX	1165.000	SY	2.85000	3320.25				
1520 762001 SAW CUTTING, HOT MIX	10976.000	LF	1.22000	13390.72				
1530 762002 SAW CUTTING, CONCRETE, FULL DEPTH	321.000	LF	1.72000	552.12				
1540 763000 INITIAL EXPENSE		LUMP	450000.00000	450000.00				
1550 763500 MAINTENANCE OF TRAFFIC		LUMP	282000.00000	282000.00				
1560 763501 CONSTRUCTION ENGINEERING		LUMP	122000.00000	122000.00				
1570 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	5200.00000	5200.00				
1580 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	25.000	EAMO	550.00000	13750.00				
1590 763597 UTILITY CONSTRUCTION ENGINEERING	150.000	HOUR	3.00000	450.00				
SECTION TOTALS			$	9,112,216.43	$		$	
CONTRACT TOTALS			$	9,112,216.43	$	0.00	$	
DBE GOALS			%		%		%	