TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1
STATE/FEDERAL AID NO: NH-K008(7) CONTRACT TIME : 390 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL(UNDER 5,000 POPULATION) PROJECT(S) : NH-K008(7)
SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

THIS PROJECT INVOLVES THE CONSTRUCTION OF A BRIDGE AND GRADE SEPARATION OF THE SR 1/SR 12 INTERSECTION NORTH OF FREDERICA IN KENT COUNTY, DELAWARE. PROJECT IS A SAFETY IMPROVEMENT FOR THIS SITE.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 09/17/09 to vendor AMERICAN INFRASTRUCTURE-MD INC

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 8,766,128.43	126.7189%	100.0000%
1	AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047	$ 6,917,777.00	100.0000%	78.9148%
2	GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901	$ 7,155,806.29	103.4408%	81.6302%
3	RICHARD E PIERSON CONST CO INC, 426 SWEDESBORO RD, PILESGROVE, NJ, 08098	$ 7,292,772.84	105.4208%	83.1926%
4	MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 7,331,503.75	105.9806%	83.6345%
5	JJID INC, 100 JULIAN LANE, BEAR, DE, 19701	$ 7,441,949.47	107.5772%	84.8944%
6	DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804	$ 7,987,964.82	115.4701%	91.1231%
7	A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 8,133,073.55	117.5677%	92.7784%
8	DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620	$ 8,240,640.67	119.1227%	94.0055%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(2) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
SECTION 0001 FIXED QUANTITY							
0010 604000 BAR REINFORCEMENT, EPOXY COATED	103453.000 LB	1.37171	141907.51	0.95000	98280.35	0.93000	96211.29
SECTION TOTALS			$ 141,907.51		$ 98,280.35		$ 96,211.29
SECTION 0002 SPECIALTY ITEMS							
0020 614660 STEEL CASING PIPE, 24"	69.000 LF	150.00000	10350.00	227.00000	15663.00	128.00000	8832.00
0030 614781 BORE 48" STEEL PIPE CASING	157.000 LF	650.00000	102050.00	694.00000	108958.00	698.00000	109586.00
0040 614818 BORE 24" STEEL CASING PIPE	145.000 LF	450.00000	65250.00	314.00000	45530.00	443.00000	64235.00
0050 753546 INSTALLING SANITARY SEWER (FORCE MAIN), DIP, 12"	990.000 LF	150.00000	148500.00	69.00000	68310.00	180.00000	178200.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(2) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
0060 753547 INSTALLING SANITARY SEWER (FORCE MAIN), DIP 30"	1951.000	LF	675.00000	1316925.00	483.00000	942333.00	750.00000	1463250.00
SECTION TOTALS			$	1,643,075.00	$	1,180,794.00	$	1,824,103.00
SECTION 0003 ROAD								
0070 201000 CLEARING AND GRUBBING		LUMP	50000.00000	50000.00	150000.00000	150000.00	30000.00000	30000.00
0080 202000 EXCAVATION AND EMBANKMENT	38402.000	CY	8.64980	332169.62	5.80000	222731.60	6.25000	240012.50
0090 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	291.000	CY	35.59559	10358.32	1.30000	378.30	14.35000	4175.85
0100 208000 EXCAVATION AND BACKFILL FOR PIPE TRENCHES	1079.000	CY	15.22773	16430.72	1.25000	1348.75	17.95000	19368.05
0110 209001 BORROW, TYPE A	3685.000	CY	17.68987	65187.17	0.05000	184.25	12.70000	46799.50
0120 209003 BORROW, TYPE C	1250.000	CY	19.49050	24363.13	0.20000	250.00	14.95000	18687.50
0130 209006 BORROW, TYPE F	28846.000	CY	8.50000	245191.00	10.00000	288460.00	8.85000	255287.10
0140 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	1181.000	CY	20.25445	23920.51	7.35000	8680.35	10.00000	11810.00
0150 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	50000.00000	50000.00	36500.00000	36500.00	20000.00000	20000.00
0160 212000 UNDERCUT EXCAVATION	5463.000	CY	11.27620	61601.88	7.50000	40972.50	9.37000	51188.31
0170 250000 SEDIMENT REMOVAL	6630.000	CY	5.03874	33406.85	1.05000	6961.50	2.00000	13260.00
0180 251001 REINFORCED SILT FENCE	10683.000	LF	4.79324	51206.18	4.10000	43800.30	2.60000	27775.80
0190 252000 INLET SEDIMENT CONTROL, DRAINAGE INLET	20.000	EACH	169.46645	3389.33	274.00000	5480.00	222.00000	4440.00
0200 254000 STONE CHECK DAM	169.000	TON	53.97437	9121.67	48.00000	8112.00	50.55000	8542.95
0210 255000 SEDIMENT TRAP	2857.000	CY	5.12316	14636.87	8.45000	24141.65	8.90000	25427.30

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(2) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
0220 261000 TEMPORARY SLOPE DRAIN, 12"	435.000	LF	20.00000	8700.00	11.45000	4980.75	16.30000	7090.50
0230 268000 STABILIZED CONSTRUCTION ENTRANCE	588.000	TON	38.33760	22542.51	25.65000	15082.20	31.50000	18522.00
0240 302007 GRADED AGGREGATE BASE COURSE, TYPE B	5189.000	CY	33.83217	175555.13	36.70000	190436.30	33.15000	172015.35
0250 302500 DELAWARE NO. 3 STONE	265.000	TON	37.82238	10022.93	21.95000	5816.75	40.00000	10600.00
0260 401645 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)	2559.000	TON	74.40470	190401.63	75.00000	191925.00	58.78000	150418.02
0270 401648 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22	2987.000	TON	59.77476	178547.21	57.00000	170259.00	58.05000	173395.35
0280 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	5960.000	TON	72.03570	429332.77	54.00000	321840.00	53.38000	318144.80
0281 401666 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING	60.000	TON	82.50000	4950.00	119.00000	7140.00	94.20000	5652.00
0282 401667 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 PATCHING	120.000	TON	75.00000	9000.00	105.00000	12600.00	77.80000	9336.00
0290 401708 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE STONE)	4028.000	TON	64.73018	260733.17	64.00000	257792.00	57.85000	233019.80
0293 503001 PATCHING P.C.C. PAVEMENT, 6' TO 15', TYPE A	135.000	SY	300.00000	40500.00	200.00000	27000.00	130.20000	17577.00
0294 503006 DOWEL BARS	120.000	EACH	20.00000	2400.00	19.75000	2370.00	31.80000	3816.00
0295 503503 PATCHING CONCRETE	1350.000	SYIN	5.65000	7627.50	5.65000	7627.50	5.65000	7627.50
0310 602001 PORTLAND CEMENT CONCRETE MASONRY, CLASS A	40.000	CY	605.32281	24212.91	609.00000	24360.00	572.00000	22880.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(2) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
0320 602007 PORTLAND CEMENT CONCRETE MASONRY, PIER ABOVE FOOTING, CLASS A	55.000	CY	700.00000	38500.00	1300.00000	71500.00	800.00000	44000.00
0330 602011 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS A	70.000	CY	582.67089	40786.96	525.00000	36750.00	220.00000	15400.00
0340 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	255.000	CY	667.86031	170304.38	900.00000	229500.00	620.00000	158100.00
0350 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	85.000	CY	557.99402	47429.49	885.00000	75225.00	531.00000	45135.00
0360 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	35.000	CY	840.30126	29410.54	1200.00000	42000.00	1297.00000	45395.00
0370 602553 MECHANICALLY STABILIZED EARTH WALLS, WALL 1	2840.000	SF	80.00000	227200.00	66.00000	187440.00	47.75000	135610.00
0380 602646 SILICONE ACRYLIC CONCRETE SEALER	6000.000	SF	8.00000	48000.00	2.45000	14700.00	4.20000	25200.00
0390 605002 STEEL STRUCTURES		LUMP	200000.00000	200000.00	478710.71000	478710.71	465000.00000	465000.00
0400 605501 GROUND MOUNT BREAKAWAY TYPE SIGN SUPPORTS AND FOUNDATION		LUMP	150000.00000	150000.00	44100.00000	44100.00	41247.00000	41247.00
0430 605581 ELASTOMERIC BRIDGE BEARING PAD	18.000	EACH	3000.00000	54000.00	1300.00000	23400.00	702.00000	12636.00
0440 605647 PREFABRICATED EXPANSION JOINT SYSTEM, 1 1/2"	95.000	LF	350.00000	33250.00	401.00000	38095.00	307.00000	29165.00
0450 606504 ALUMINUM HANDRAIL	100.000	LF	170.00000	17000.00	239.00000	23900.00	224.00000	22400.00
0460 608000 COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL	555.000	TON	37.93713	21055.11	24.70000	13708.50	25.00000	13875.00
0470 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	848.000	LF	44.73714	37937.09	42.00000	35616.00	32.25000	27348.00
0480 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	120.000	LF	55.64472	6677.37	50.00000	6000.00	49.68000	5961.60

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(2) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
0490 612205 REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS IV	229.000 LF	76.23854	17458.63	82.00000	18778.00	79.08000	18109.32
0500 612215 REINFORCED CONCRETE ELLIPTICAL PIPE, 38"X60", CLASS IV	137.000 LF	120.00000	16440.00	211.00000	28907.00	219.30000	30044.10
0510 612218 REINFORCED CONCRETE ELLIPTICAL PIPE, 34"X53", CLASS IV	170.000 LF	80.00000	13600.00	168.00000	28560.00	175.05000	29758.50
0520 612220 REINFORCED CONCRETE ELLIPTICAL PIPE, 29"X45", CLASS IV	199.000 LF	150.00000	29850.00	115.00000	22885.00	142.30000	28317.70
0530 612529 PIPE VIDEO INSPECTION	2035.000 LF	2.47670	5040.08	1.65000	3357.75	1.90000	3866.50
0540 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	1.000 EACH	800.00000	800.00	548.00000	548.00	518.00000	518.00
0550 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	2.000 EACH	975.00000	1950.00	428.00000	856.00	643.00000	1286.00
0560 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	2.000 EACH	1475.00000	2950.00	767.00000	1534.00	806.00000	1612.00
0570 617164 REINFORCED CONCRETE FLARED END SECTION, 19" X 30"	1.000 EACH	1750.00000	1750.00	1170.00000	1170.00	1412.40000	1412.40
0580 617169 REINFORCED CONCRETE FLARED END SECTION, 38" X 60"	1.000 EACH	3000.00000	3000.00	4460.00000	4460.00	5050.30000	5050.30
0590 617171 REINFORCED CONCRETE FLARED END SECTION, 29" X 45"	2.000 EACH	3000.00000	6000.00	2140.00000	4280.00	2451.00000	4902.00
0600 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	330.000 LF	23.48324	7749.47	20.30000	6699.00	24.05000	7936.50
0610 705001 P.C.C. SIDEWALK, 4"	922.000 SF	6.44203	5939.55	4.40000	4056.80	5.63000	5190.86
0620 705002 P.C.C. SIDEWALK, 6"	4087.000 SF	5.08957	20801.07	5.20000	21252.40	6.50000	26565.50

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(2) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
0630 708050 DRAINAGE INLET, 34" X 18"	2.000	EACH	2174.45912	4348.92	2370.00000	4740.00	2245.00000	4490.00
0640 708052 DRAINAGE INLET, 48" X 30"	3.000	EACH	2599.77273	7799.32	1630.00000	4890.00	2570.00000	7710.00
0650 708054 DRAINAGE INLET, 66" X 30"	2.000	EACH	3315.92593	6631.85	2780.00000	5560.00	3225.00000	6450.00
0660 708055 DRAINAGE INLET, 66" X 48"	1.000	EACH	4000.00000	4000.00	2930.00000	2930.00	3395.00000	3395.00
0670 708056 DRAINAGE INLET, 66" X 66"	1.000	EACH	4281.54930	4281.55	3410.00000	3410.00	4166.00000	4166.00
0680 708059 DRAINAGE INLET, 72" X 72"	1.000	EACH	4711.27656	4711.28	4420.00000	4420.00	5490.00000	5490.00
0690 708111 MANHOLE, 48" X 30"	1.000	EACH	2680.72340	2680.72	2320.00000	2320.00	2243.00000	2243.00
0700 708563 PERSONNEL GRATE FOR PIPE INLET		LUMP	5500.00000	5500.00	824.00000	824.00	1624.00000	1624.00
0710 710502 ADJUSTING CATCH BASINS	1.000	EACH	773.32935	773.33	399.00000	399.00	908.48000	908.48
0720 712005 RIPRAP, R-4	862.000	SY	40.57073	34971.97	50.00000	43100.00	20.00000	17240.00
0725 712020 RIPRAP, R-4	565.000	TON	40.86000	23085.90	55.00000	31075.00	35.00000	19775.00
0730 713003 GEOTEXTILES, RIPRAP	980.000	SY	2.53169	2481.06	0.75000	735.00	3.30000	3234.00
0740 715004 PERFORATED PIPE UNDERDRAINS, 12"	300.000	LF	45.00000	13500.00	23.85000	7155.00	39.00000	11700.00
0750 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1	3580.000	LF	18.71152	66987.24	15.90000	56922.00	14.86000	53198.80
0760 720051 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2	150.000	LF	27.98424	4197.64	23.60000	3540.00	22.04000	3306.00
0770 720501 CRASH CUSHION (SAND BARRELS)	68.000	EACH	294.20468	20005.92	187.00000	12716.00	318.00000	21624.00
0780 720517 IMPACT ATTENUATOR, TYPE I	8.000	EACH	21000.00000	168000.00	8560.00000	68480.00	8393.00000	67144.00
0790 720527 PLASTIC DRUMS	19000.000	EADY	0.20791	3950.29	0.10000	1900.00	0.11000	2090.00
0800 720552 REFLECTOR PANELS	93.000	EACH	19.78141	1839.67	14.25000	1325.25	21.40000	1990.20

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(2) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
0810 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	4541.000 LF	12.60395	57234.54	30.85000	140089.85	12.00000	54492.00
0820 720585 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 1	2.000 EACH	1926.10455	3852.21	2070.00000	4140.00	1938.00000	3876.00
0830 720586 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 2	3.000 EACH	2627.84091	7883.52	2190.00000	6570.00	2050.00000	6150.00
0840 720588 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 3	2.000 EACH	4783.92857	9567.86	4270.00000	8540.00	3988.00000	7976.00
0850 725002 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1	10.000 EACH	1434.59260	14345.93	1480.00000	14800.00	1384.00000	13840.00
0860 727500 MONUMENTS	3.000 EACH	216.55559	649.67	695.00000	2085.00	153.75000	461.25
0870 732002 TOPSOIL, 6" DEPTH	5076.000 SY	4.23018	21472.39	6.00000	30456.00	1.00000	5076.00
0880 732509 BIORETENTION SOIL, MIX I	284.000 CY	100.00000	28400.00	39.20000	11132.80	68.50000	19454.00
0890 733002 TOPSOILING, 6" DEPTH	110172.000 SY	1.15920	127711.38	0.85000	93646.20	0.50000	55086.00
0900 734013 PERMANENT GRASS SEEDING, DRY GROUND	115248.000 SY	0.25000	28812.00	0.20000	23049.60	0.25000	28812.00
0910 734017 TEMPORARY GRASS SEEDING, DRY GROUND	10000.000 SY	0.18000	1800.00	0.10000	1000.00	0.21000	2100.00
0920 735006 MULCHING, STRAW	2312.000 SY	0.64452	1490.13	0.40000	924.80	0.36000	832.32
0930 735501 HERBICIDE APPLICATION, NOXIOUS WEEDS	5.000 ACRE	319.68409	1598.42	549.00000	2745.00	130.00000	650.00
0940 735533 SOIL RETENTION BLANKET MULCH, TYPE 3	13189.000 SY	21.60440	284940.43	1.40000	18464.60	1.69000	22289.41
0950 735535 SOIL RETENTION BLANKET MULCH, TYPE 5	36184.000 SY	9.31456	337038.04	1.80000	65131.20	1.69000	61150.96
0970 742501 FLAGGER, KENT COUNTY, STATE	1664.000 HOUR	33.92000	56442.88	33.92000	56442.88	33.92000	56442.88
0980 742515 FLAGGER, KENT COUNTY, STATE, OVERTIME	312.000 HOUR	49.18000	15344.16	49.18000	15344.16	49.18000	15344.16

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(2) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
0990 743003 ARROWPANELS, TYPE C	350.000	EADY	333.00000	116550.00	13.15000	4602.50	16.75000	5862.50
1000 743500 WARNING LIGHTS, TYPE A	788.000	EADY	0.42599	335.68	0.25000	197.00	0.26000	204.88
1010 743501 WARNING LIGHTS , TYPE B	4500.000	EADY	0.68321	3074.45	0.55000	2475.00	0.52000	2340.00
1020 743504 WARNING SIGNS	40.000	EACH	129.96929	5198.77	121.00000	4840.00	128.00000	5120.00
1030 743506 TEMPORARY BARRICADES, TYPE III	3000.000	EADY	1.27638	3829.14	1.10000	3300.00	1.04000	3120.00
1040 743514 FURNISH AND MAINTAIN MESSAGE BOARD	340.000	EADY	72.96570	24808.34	55.00000	18700.00	63.00000	21420.00
1050 743525 TEMPORARY WARNING SIGNS	4406.000	EADY	2.35620	10381.42	1.10000	4846.60	3.92000	17271.52
1060 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	380.000	EADY	84.43140	32083.93	132.00000	50160.00	163.00000	61940.00
1070 744502 CONDUIT JUNCTION WELL, COMMUNICATIONS	13.000	EACH	2000.00000	26000.00	681.00000	8853.00	636.53000	8274.89
1075 744506 CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	5.000	EACH	2500.00000	12500.00	1610.00000	8050.00	1508.80000	7544.00
1080 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	15.000	EACH	750.00000	11250.00	681.00000	10215.00	636.53000	9547.95
1085 744523 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 1/2" PRECAST CONCRETE	11.000	EACH	1200.00000	13200.00	1300.00000	14300.00	1214.63000	13360.93
1086 745521 SUPPLY OF 4" SDR-13.5 HDPE CONDUIT	400.000	LF	4.75000	1900.00	2.65000	1060.00	2.46000	984.00
1090 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	8130.000	LF	4.25849	34621.52	2.10000	17073.00	1.95000	15853.50
1095 745525 SUPPLY OF 4" GALVANIZED STEEL CONDUIT	275.000	LF	13.00000	3575.00	12.05000	3313.75	11.28000	3102.00
1100 745526 SUPPLY OF 3" GALVANIZED STEEL CONDUIT	5300.000	LF	12.00000	63600.00	8.70000	46110.00	8.15000	43195.00
1105 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	850.000	LF	10.00000	8500.00	7.15000	6077.50	6.66000	5661.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(2) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
1110 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	850.000 LF	25.00000	21250.00	19.75000	16787.50	18.45000	15682.50
1120 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	9075.000 LF	5.85000	53088.75	5.75000	52181.25	5.36000	48642.00
1125 745550 INSTALLATION OF BRIDGE-MOUNTED CONDUIT FROM WORK AREA BELOW BRIDGE DECK	500.000 LF	10.00000	5000.00	20.70000	10350.00	19.34000	9670.00
1130 746513 CABLES, 1/#8 AWG	5241.000 LF	0.93989	4925.96	0.35000	1834.35	0.31000	1624.71
1140 746516 SERVICE INSTALLATION	1.000 EACH	997.52148	997.52	1320.00000	1320.00	1230.00000	1230.00
1150 746519 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE	33.000 EACH	3400.00000	112200.00	4280.00000	141240.00	3874.50000	127858.50
1160 746591 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	1160.000 EADY	10.69580	12407.13	21.95000	25462.00	48.00000	55680.00
1180 746716 ELECTRIC SERVICE ON PEDESTAL	1.000 EACH	1150.00000	1150.00	768.00000	768.00	717.50000	717.50
1190 746723 SUPPLY OF #8 THWN STRANDED COPPER	27300.000 LF	0.75000	20475.00	0.35000	9555.00	0.31000	8463.00
1200 746782 INSTALLATION OF FIRST CABLE IN EXISTING EMPTY CONDUIT	43700.000 LF	1.75000	76475.00	0.45000	19665.00	0.41000	17917.00
1210 746783 INSTALLATION OF EACH ADDITIONAL CABLE IN EXISTING EMPTY CONDUIT	160000.000 LF	0.50000	80000.00	0.20000	32000.00	0.21000	33600.00
1220 746811 INSTALLATION OR REMOVAL OF LIGHTINGPOLE W/ MAST ARM	33.000 EACH	500.00000	16500.00	493.00000	16269.00	460.23000	15187.59
1230 746812 INSTALLATION OR REMOVAL OF LIGHTINGMAST ARM	33.000 EACH	200.00000	6600.00	44.00000	1452.00	41.00000	1353.00
1240 746815 INSTALLATION OF LUMINAIRE	33.000 EACH	250.00000	8250.00	194.00000	6402.00	181.43000	5987.19
1245 746847 POLE BASE, TYPE 3	2.000 EACH	2250.00000	4500.00	2300.00000	4600.00	2145.33000	4290.66

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	(1) AMERICAN INFRASTRUCTURE-MD I AMOUNT	(2) GEORGE & LYNCH INC UNIT PRICE	(2) GEORGE & LYNCH INC AMOUNT
1250 746852 POLE BASE, TYPE 6	35.000	EACH	925.00000	32375.00	933.00000	32655.00	871.25000	30493.75
1260 747505 INSTALLATION OR REMOVAL OF BASE OR PAD MOUNTED CABINET	3.000	EACH	500.00000	1500.00	137.00000	411.00	128.13000	384.39
1270 747506 CABINET BASE	5.000	EACH	1500.00000	7500.00	1370.00000	6850.00	1281.25000	6406.25
1280 747509 LIGHTING CONTROL CENTER - 200A, 277/480	1.000	EACH	10000.00000	10000.00	9940.00000	9940.00	9285.48000	9285.48
1290 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	64.000	SF	12.62838	808.22	13.15000	841.60	12.30000	787.20
1300 748019 TEMPORARY MARKINGS, PAINT, 4"	9300.000	LF	0.36468	3391.52	0.15000	1395.00	0.15000	1395.00
1310 748020 TEMPORARY MARKINGS, PAINT, 6"	22610.000	LF	0.23211	5248.01	0.20000	4522.00	0.17000	3843.70
1320 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	137.000	LF	2.56532	351.45	3.30000	452.10	3.08000	421.96
1330 748502 RAISED/RECESSED PAVEMENT MARKER	362.000	EACH	30.12568	10905.50	26.60000	9629.20	22.81000	8257.22
1340 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	5347.000	LF	1.10241	5894.59	0.30000	1604.10	0.29000	1550.63
1350 748507 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6"	33337.000	LF	0.42657	14220.56	0.40000	13334.80	0.38000	12668.06
1360 748508 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 8"	430.000	LF	0.75000	322.50	0.55000	236.50	0.51000	219.30
1370 748509 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12"	2891.000	LF	1.00000	2891.00	1.75000	5059.25	1.64000	4741.24
1375 748530 REMOVAL OF PAVEMENT STRIPING	10000.000	SF	2.00000	20000.00	1.75000	17500.00	1.64000	16400.00
1380 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	274.000	EACH	500.00000	137000.00	82.00000	22468.00	102.50000	28085.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(2) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT
1390 749688 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	42.000	EACH	500.00000	21000.00	44.00000	1848.00	174.25000	7318.50
1400 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	10.000	SF	1000.00000	10000.00	16.45000	164.50	9.23000	92.30
1410 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	239.000	SY	21.14240	5053.03	14.25000	3405.75	25.00000	5975.00
1420 759501 FIELD OFFICE, SPECIAL, I	21.000	EAMO	4474.17774	93957.73	1000.00000	21000.00	4494.00000	94374.00
1430 760504 RUMBLE STRIPS, HOT MIX	14327.000	LF	0.60458	8661.82	0.40000	5730.80	0.53000	7593.31
1440 760507 PROFILE MILLING, HOT-MIX	74522.000	SYIN	0.60797	45307.14	0.20000	14904.40	0.15000	11178.30
1450 762001 SAW CUTTING, HOT MIX	489.000	LF	3.02589	1479.66	2.00000	978.00	1.28000	625.92
1460 762002 SAW CUTTING, CONCRETE, FULL DEPTH	2425.000	LF	3.97743	9645.27	2.00000	4850.00	2.51000	6086.75
1470 763000 INITIAL EXPENSE		LUMP	325040.84360	325040.84	315000.00000	315000.00	295000.00000	295000.00
1480 763500 MAINTENANCE OF TRAFFIC		LUMP	100000.00000	100000.00	96900.00000	96900.00	80000.00000	80000.00
1490 763501 CONSTRUCTION ENGINEERING		LUMP	150000.00000	150000.00	43400.00000	43400.00	82000.00000	82000.00
1500 763503 TRAINEE	1000.000	HOUR	0.80000	800.00	0.80000	800.00	0.80000	800.00
1510 763505 TRAFFIC OFFICERS	2112.000	HOUR	75.00000	158400.00	75.00000	158400.00	75.00000	158400.00
1520 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	10000.00000	10000.00	2070.00000	2070.00	9500.00000	9500.00
1530 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	18.000	EAMO	302.52799	5445.50	115.00000	2070.00	510.00000	9180.00
SECTION TOTALS			$	6,981,145.92	$	5,638,702.65	$	5,235,492.00
CONTRACT TOTALS			$	8,766,128.43	$	6,917,777.00	$	7,155,806.29
DBE GOALS			10	%	10	%	10	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(5) JJID INC UNIT PRICE	 AMOUNT
SECTION 0001 FIXED QUANTITY								
0010 604000 BAR REINFORCEMENT, EPOXY COATED	103453.000	LB	1.00000	103453.00	0.83000	85865.99	1.00000	103453.00
SECTION TOTALS			$	103,453.00	$	85,865.99	$	103,453.00
SECTION 0002 SPECIALTY ITEMS								
0020 614660 STEEL CASING PIPE, 24"	69.000	LF	350.00000	24150.00	235.00000	16215.00	269.18000	18573.42
0030 614781 BORE 48" STEEL PIPE CASING	157.000	LF	850.00000	133450.00	805.00000	126385.00	967.39000	151880.23
0040 614818 BORE 24" STEEL CASING PIPE	145.000	LF	475.00000	68875.00	575.00000	83375.00	438.97000	63650.65
0050 753546 INSTALLING SANITARY SEWER (FORCE MAIN), DIP, 12"	990.000	LF	300.00000	297000.00	130.00000	128700.00	131.80000	130482.00
0060 753547 INSTALLING SANITARY SEWER (FORCE MAIN), DIP 30"	1951.000	LF	600.00000	1170600.00	735.00000	1433985.00	732.08000	1428288.08
SECTION TOTALS			$	1,694,075.00	$	1,788,660.00	$	1,792,874.38
SECTION 0003 ROAD								
0070 201000 CLEARING AND GRUBBING		LUMP	10000.00000	10000.00	26200.00000	26200.00	40063.85000	40063.85
0080 202000 EXCAVATION AND EMBANKMENT	38402.000	CY	5.00000	192010.00	5.50000	211211.00	6.36000	244236.72
0090 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	291.000	CY	20.00000	5820.00	19.25000	5601.75	30.53000	8884.23
0100 208000 EXCAVATION AND BACKFILL FOR PIPE TRENCHES	1079.000	CY	10.00000	10790.00	12.00000	12948.00	9.02000	9732.58
0110 209001 BORROW, TYPE A	3685.000	CY	10.00000	36850.00	11.85000	43667.25	18.04000	66477.40
0120 209003 BORROW, TYPE C	1250.000	CY	15.00000	18750.00	11.85000	14812.50	17.48000	21850.00
0130 209006 BORROW, TYPE F	28846.000	CY	10.00000	288460.00	10.00000	288460.00	8.50000	245191.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(5) JJID INC UNIT PRICE	 AMOUNT
0140 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	1181.000 CY	15.00000	17715.00	9.75000	11514.75	16.54000	19533.74
0150 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LUMP	10000.00000	10000.00	15300.00000	15300.00	28500.00000	28500.00
0160 212000 UNDERCUT EXCAVATION	5463.000 CY	7.50000	40972.50	8.00000	43704.00	1.54000	8413.02
0170 250000 SEDIMENT REMOVAL	6630.000 CY	3.00000	19890.00	5.50000	36465.00	1.03000	6828.90
0180 251001 REINFORCED SILT FENCE	10683.000 LF	2.50000	26707.50	2.85000	30446.55	2.84000	30339.72
0190 252000 INLET SEDIMENT CONTROL, DRAINAGE INLET	20.000 EACH	200.00000	4000.00	115.00000	2300.00	155.35000	3107.00
0200 254000 STONE CHECK DAM	169.000 TON	40.00000	6760.00	40.50000	6844.50	53.47000	9036.43
0210 255000 SEDIMENT TRAP	2857.000 CY	3.00000	8571.00	7.00000	19999.00	5.47000	15627.79
0220 261000 TEMPORARY SLOPE DRAIN, 12"	435.000 LF	20.00000	8700.00	19.50000	8482.50	22.94000	9978.90
0230 268000 STABILIZED CONSTRUCTION ENTRANCE	588.000 TON	20.00000	11760.00	36.50000	21462.00	33.05000	19433.40
0240 302007 GRADED AGGREGATE BASE COURSE, TYPE B	5189.000 CY	40.00000	207560.00	39.00000	202371.00	51.14000	265365.46
0250 302500 DELAWARE NO. 3 STONE	265.000 TON	25.00000	6625.00	37.00000	9805.00	41.90000	11103.50
0260 401645 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)	2559.000 TON	65.00000	166335.00	65.15000	166718.85	69.01000	176596.59
0270 401648 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22	2987.000 TON	60.00000	179220.00	65.00000	194155.00	67.25000	200875.75
0280 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	5960.000 TON	60.00000	357600.00	55.00000	327800.00	58.48000	348540.80
0281 401666 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING	60.000 TON	150.00000	9000.00	132.00000	7920.00	123.47000	7408.20
0282 401667 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 PATCHING	120.000 TON	100.00000	12000.00	125.00000	15000.00	122.32000	14678.40

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(5) JJID INC UNIT PRICE	 AMOUNT
0290 401708 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE STONE)	4028.000	TON	65.00000	261820.00	65.50000	263834.00	67.87000	273380.36
0293 503001 PATCHING P.C.C. PAVEMENT, 6' TO 15', TYPE A	135.000	SY	200.00000	27000.00	125.00000	16875.00	139.02000	18767.70
0294 503006 DOWEL BARS	120.000	EACH	25.00000	3000.00	14.00000	1680.00	15.24000	1828.80
0295 503503 PATCHING CONCRETE	1350.000	SYIN	5.65000	7627.50	5.65000	7627.50	5.65000	7627.50
0310 602001 PORTLAND CEMENT CONCRETE MASONRY, CLASS A	40.000	CY	750.00000	30000.00	365.00000	14600.00	740.73000	29629.20
0320 602007 PORTLAND CEMENT CONCRETE MASONRY, PIER ABOVE FOOTING, CLASS A	55.000	CY	950.00000	52250.00	720.00000	39600.00	1194.05000	65672.75
0330 602011 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS A	70.000	CY	300.00000	21000.00	365.00000	25550.00	294.24000	20596.80
0340 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	255.000	CY	850.00000	216750.00	555.00000	141525.00	615.35000	156914.25
0350 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	85.000	CY	950.00000	80750.00	365.00000	31025.00	583.04000	49558.40
0360 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	35.000	CY	2000.00000	70000.00	915.00000	32025.00	1631.57000	57104.95
0370 602553 MECHANICALLY STABILIZED EARTH WALLS, WALL 1	2840.000	SF	45.00000	127800.00	48.00000	136320.00	49.01000	139188.40
0380 602646 SILICONE ACRYLIC CONCRETE SEALER	6000.000	SF	4.00000	24000.00	4.60000	27600.00	4.75000	28500.00
0390 605002 STEEL STRUCTURES		LUMP	540000.00000	540000.00	605500.00000	605500.00	452000.00000	452000.00
0400 605501 GROUND MOUNT BREAKAWAY TYPE SIGN SUPPORTS AND FOUNDATION		LUMP	40000.00000	40000.00	44150.00000	44150.00	43700.00000	43700.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(5) JJID INC UNIT PRICE	 AMOUNT
0430 605581 ELASTOMERIC BRIDGE BEARING PAD	18.000 EACH	1100.00000	19800.00	800.00000	14400.00	922.61000	16606.98
0440 605647 PREFABRICATED EXPANSION JOINT SYSTEM, 1 1/2"	95.000 LF	250.00000	23750.00	390.00000	37050.00	1376.12000	130731.40
0450 606504 ALUMINUM HANDRAIL	100.000 LF	250.00000	25000.00	225.00000	22500.00	248.82000	24882.00
0460 608000 COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL	555.000 TON	25.00000	13875.00	37.00000	20535.00	35.22000	19547.10
0470 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	848.000 LF	35.00000	29680.00	37.00000	31376.00	50.44000	42773.12
0480 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	120.000 LF	38.00000	4560.00	50.00000	6000.00	48.16000	5779.20
0490 612205 REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS IV	229.000 LF	145.00000	33205.00	96.00000	21984.00	83.52000	19126.08
0500 612215 REINFORCED CONCRETE ELLIPTICAL PIPE, 38"X60", CLASS IV	137.000 LF	145.00000	19865.00	239.00000	32743.00	192.88000	26424.56
0510 612218 REINFORCED CONCRETE ELLIPTICAL PIPE, 34"X53", CLASS IV	170.000 LF	145.00000	24650.00	205.00000	34850.00	158.15000	26885.50
0520 612220 REINFORCED CONCRETE ELLIPTICAL PIPE, 29"X45", CLASS IV	199.000 LF	140.00000	27860.00	139.00000	27661.00	124.63000	24801.37
0530 612529 PIPE VIDEO INSPECTION	2035.000 LF	1.50000	3052.50	1.70000	3459.50	1.57000	3194.95
0540 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	1.000 EACH	900.00000	900.00	680.00000	680.00	626.89000	626.89
0550 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	2.000 EACH	900.00000	1800.00	850.00000	1700.00	747.88000	1495.76
0560 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	2.000 EACH	1100.00000	2200.00	1250.00000	2500.00	886.15000	1772.30
0570 617164 REINFORCED CONCRETE FLARED END SECTION, 19" X 30"	1.000 EACH	3000.00000	3000.00	1900.00000	1900.00	1289.44000	1289.44

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(5) JJID INC UNIT PRICE	 AMOUNT
0580 617169 REINFORCED CONCRETE FLARED END SECTION, 38" X 60"	1.000	EACH	2900.00000	2900.00	6130.00000	6130.00	4688.58000	4688.58
0590 617171 REINFORCED CONCRETE FLARED END SECTION, 29" X 45"	2.000	EACH	2900.00000	5800.00	2830.00000	5660.00	2211.24000	4422.48
0600 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	330.000	LF	20.00000	6600.00	23.00000	7590.00	21.25000	7012.50
0610 705001 P.C.C. SIDEWALK, 4"	922.000	SF	4.50000	4149.00	5.15000	4748.30	4.79000	4416.38
0620 705002 P.C.C. SIDEWALK, 6"	4087.000	SF	5.50000	22478.50	6.00000	24522.00	5.62000	22968.94
0630 708050 DRAINAGE INLET, 34" X 18"	2.000	EACH	2500.00000	5000.00	1665.00000	3330.00	1900.80000	3801.60
0640 708052 DRAINAGE INLET, 48" X 30"	3.000	EACH	2500.00000	7500.00	1775.00000	5325.00	2073.64000	6220.92
0650 708054 DRAINAGE INLET, 66" X 30"	2.000	EACH	4000.00000	8000.00	2950.00000	5900.00	2592.15000	5184.30
0660 708055 DRAINAGE INLET, 66" X 48"	1.000	EACH	4000.00000	4000.00	3125.00000	3125.00	2764.99000	2764.99
0670 708056 DRAINAGE INLET, 66" X 66"	1.000	EACH	5000.00000	5000.00	3175.00000	3175.00	3295.03000	3295.03
0680 708059 DRAINAGE INLET, 72" X 72"	1.000	EACH	5000.00000	5000.00	5500.00000	5500.00	4478.86000	4478.86
0690 708111 MANHOLE, 48" X 30"	1.000	EACH	2500.00000	2500.00	1600.00000	1600.00	2246.48000	2246.48
0700 708563 PERSONNEL GRATE FOR PIPE INLET		LUMP	2000.00000	2000.00	2600.00000	2600.00	1700.00000	1700.00
0710 710502 ADJUSTING CATCH BASINS	1.000	EACH	1000.00000	1000.00	865.00000	865.00	822.48000	822.48
0720 712005 RIPRAP, R-4	862.000	SY	40.00000	34480.00	26.50000	22843.00	38.36000	33066.32
0725 712020 RIPRAP, R-4	565.000	TON	30.00000	16950.00	40.50000	22882.50	35.55000	20085.75
0730 713003 GEOTEXTILES, RIPRAP	980.000	SY	2.50000	2450.00	2.00000	1960.00	3.32000	3253.60
0740 715004 PERFORATED PIPE UNDERDRAINS, 12"	300.000	LF	25.00000	7500.00	23.00000	6900.00	25.12000	7536.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(5) JJID INC UNIT PRICE	 AMOUNT
0750 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1	3580.000 LF	15.00000	53700.00	16.00000	57280.00	14.97000	53592.60
0760 720051 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2	150.000 LF	22.00000	3300.00	24.00000	3600.00	22.19000	3328.50
0770 720501 CRASH CUSHION (SAND BARRELS)	68.000 EACH	300.00000	20400.00	290.00000	19720.00	283.87000	19303.16
0780 720517 IMPACT ATTENUATOR, TYPE I	8.000 EACH	5000.00000	40000.00	8800.00000	70400.00	14900.00000	119200.00
0790 720527 PLASTIC DRUMS	19000.000 EADY	0.10000	1900.00	0.15000	2850.00	0.21000	3990.00
0800 720552 REFLECTOR PANELS	93.000 EACH	15.00000	1395.00	19.00000	1767.00	43.35000	4031.55
0810 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	4541.000 LF	10.00000	45410.00	7.75000	35192.75	18.67000	84780.47
0820 720585 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 1	2.000 EACH	2000.00000	4000.00	2135.00000	4270.00	1950.96000	3901.92
0830 720586 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 2	3.000 EACH	2000.00000	6000.00	1920.00000	5760.00	2064.50000	6193.50
0840 720588 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 3	2.000 EACH	4000.00000	8000.00	4175.00000	8350.00	4015.46000	8030.92
0850 725002 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1	10.000 EACH	1500.00000	15000.00	1525.00000	15250.00	1393.54000	13935.40
0860 727500 MONUMENTS	3.000 EACH	200.00000	600.00	200.00000	600.00	241.02000	723.06
0870 732002 TOPSOIL, 6" DEPTH	5076.000 SY	2.00000	10152.00	3.65000	18527.40	5.20000	26395.20
0880 732509 BIORETENTION SOIL, MIX I	284.000 CY	140.00000	39760.00	68.00000	19312.00	73.93000	20996.12
0890 733002 TOPSOILING, 6" DEPTH	110172.000 SY	1.00000	110172.00	1.50000	165258.00	1.20000	132206.40
0900 734013 PERMANENT GRASS SEEDING, DRY GROUND	115248.000 SY	0.25000	28812.00	0.23000	26507.04	0.19000	21897.12
0910 734017 TEMPORARY GRASS SEEDING, DRY GROUND	10000.000 SY	0.25000	2500.00	0.22000	2200.00	0.11000	1100.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(5) JJID INC UNIT PRICE	 AMOUNT
0920 735006 MULCHING, STRAW	2312.000	SY	2.00000	4624.00	0.30000	693.60	0.36000	832.32
0930 735501 HERBICIDE APPLICATION, NOXIOUS WEEDS	5.000	ACRE	500.00000	2500.00	820.00000	4100.00	258.06000	1290.30
0940 735533 SOIL RETENTION BLANKET MULCH, TYPE 3	13189.000	SY	3.00000	39567.00	1.85000	24399.65	1.30000	17145.70
0950 735535 SOIL RETENTION BLANKET MULCH, TYPE 5	36184.000	SY	2.00000	72368.00	1.90000	68749.60	1.69000	61150.96
0970 742501 FLAGGER, KENT COUNTY, STATE	1664.000	HOUR	33.92000	56442.88	33.92000	56442.88	33.92000	56442.88
0980 742515 FLAGGER, KENT COUNTY, STATE, OVERTIME	312.000	HOUR	49.18000	15344.16	49.18000	15344.16	49.18000	15344.16
0990 743003 ARROWPANELS, TYPE C	350.000	EADY	15.00000	5250.00	13.50000	4725.00	15.48000	5418.00
1000 743500 WARNING LIGHTS, TYPE A	788.000	EADY	0.25000	197.00	0.50000	394.00	0.41000	323.08
1010 743501 WARNING LIGHTS , TYPE B	4500.000	EADY	0.50000	2250.00	0.75000	3375.00	1.03000	4635.00
1020 743504 WARNING SIGNS	40.000	EACH	100.00000	4000.00	140.00000	5600.00	206.45000	8258.00
1030 743506 TEMPORARY BARRICADES, TYPE III	3000.000	EADY	1.00000	3000.00	1.00000	3000.00	1.55000	4650.00
1040 743514 FURNISH AND MAINTAIN MESSAGE BOARD	340.000	EADY	50.00000	17000.00	56.50000	19210.00	77.42000	26322.80
1050 743525 TEMPORARY WARNING SIGNS	4406.000	EADY	1.00000	4406.00	1.15000	5066.90	2.06000	9076.36
1060 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	380.000	EADY	75.00000	28500.00	85.00000	32300.00	87.74000	33341.20
1070 744502 CONDUIT JUNCTION WELL, COMMUNICATIONS	13.000	EACH	650.00000	8450.00	660.00000	8580.00	641.03000	8333.39
1075 744506 CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	5.000	EACH	1500.00000	7500.00	2725.00000	13625.00	1519.48000	7597.40
1080 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	15.000	EACH	650.00000	9750.00	775.00000	11625.00	739.65000	11094.75
1085 744523 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 1/2" PRECAST CONCRETE	11.000	EACH	1200.00000	13200.00	1385.00000	15235.00	1223.22000	13455.42

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(5) JJID INC UNIT PRICE	 AMOUNT
1086 745521 SUPPLY OF 4" SDR-13.5 HDPE CONDUIT	400.000 LF	2.50000	1000.00	4.10000	1640.00	2.48000	992.00
1090 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	8130.000 LF	2.00000	16260.00	3.28000	26666.40	3.52000	28617.60
1095 745525 SUPPLY OF 4" GALVANIZED STEEL CONDUIT	275.000 LF	11.00000	3025.00	13.70000	3767.50	11.35000	3121.25
1100 745526 SUPPLY OF 3" GALVANIZED STEEL CONDUIT	5300.000 LF	8.00000	42400.00	10.05000	53265.00	8.21000	43513.00
1105 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	850.000 LF	7.00000	5950.00	8.17000	6944.50	6.71000	5703.50
1110 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	850.000 LF	19.00000	16150.00	20.40000	17340.00	35.10000	29835.00
1120 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	9075.000 LF	5.50000	49912.50	3.85000	34938.75	5.40000	49005.00
1125 745550 INSTALLATION OF BRIDGE-MOUNTED CONDUIT FROM WORK AREA BELOW BRIDGE DECK	500.000 LF	20.00000	10000.00	14.15000	7075.00	19.48000	9740.00
1130 746513 CABLES, 1/#8 AWG	5241.000 LF	0.30000	1572.30	1.15000	6027.15	0.31000	1624.71
1140 746516 SERVICE INSTALLATION	1.000 EACH	1200.00000	1200.00	1130.00000	1130.00	1238.70000	1238.70
1150 746519 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE	33.000 EACH	4500.00000	148500.00	4030.00000	132990.00	4216.75000	139152.75
1160 746591 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	1160.000 EADY	25.00000	29000.00	30.00000	34800.00	32.26000	37421.60
1180 746716 ELECTRIC SERVICE ON PEDESTAL	1.000 EACH	750.00000	750.00	850.00000	850.00	722.58000	722.58
1190 746723 SUPPLY OF #8 THWN STRANDED COPPER	27300.000 LF	0.30000	8190.00	0.57000	15561.00	0.31000	8463.00
1200 746782 INSTALLATION OF FIRST CABLE IN EXISTING EMPTY CONDUIT	43700.000 LF	0.40000	17480.00	0.62000	27094.00	0.41000	17917.00
1210 746783 INSTALLATION OF EACH ADDITIONAL CABLE IN EXISTING EMPTY CONDUIT	160000.000 LF	0.20000	32000.00	0.17000	27200.00	0.21000	33600.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(5) JJID INC UNIT PRICE	 AMOUNT
1220 746811 INSTALLATION OR REMOVAL OF LIGHTINGPOLE W/ MAST ARM	33.000	EACH	450.00000	14850.00	775.00000	25575.00	463.48000	15294.84
1230 746812 INSTALLATION OR REMOVAL OF LIGHTINGMAST ARM	33.000	EACH	40.00000	1320.00	345.00000	11385.00	41.29000	1362.57
1240 746815 INSTALLATION OF LUMINAIRE	33.000	EACH	185.00000	6105.00	115.00000	3795.00	182.71000	6029.43
1245 746847 POLE BASE, TYPE 3	2.000	EACH	2200.00000	4400.00	2585.00000	5170.00	2160.50000	4321.00
1250 746852 POLE BASE, TYPE 6	35.000	EACH	900.00000	31500.00	995.00000	34825.00	930.59000	32570.65
1260 747505 INSTALLATION OR REMOVAL OF BASE OR PAD MOUNTED CABINET	3.000	EACH	125.00000	375.00	285.00000	855.00	387.09000	1161.27
1270 747506 CABINET BASE	5.000	EACH	1500.00000	7500.00	1500.00000	7500.00	2150.53000	10752.65
1280 747509 LIGHTING CONTROL CENTER - 200A, 277/480	1.000	EACH	9500.00000	9500.00	10400.00000	10400.00	9351.18000	9351.18
1290 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	64.000	SF	12.00000	768.00	13.50000	864.00	4.13000	264.32
1300 748019 TEMPORARY MARKINGS, PAINT, 4"	9300.000	LF	0.20000	1860.00	0.17000	1581.00	0.20000	1860.00
1310 748020 TEMPORARY MARKINGS, PAINT, 6"	22610.000	LF	0.25000	5652.50	0.20000	4522.00	0.28000	6330.80
1320 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	137.000	LF	3.00000	411.00	3.50000	479.50	4.13000	565.81
1330 748502 RAISED/RECESSED PAVEMENT MARKER	362.000	EACH	24.00000	8688.00	25.00000	9050.00	28.90000	10461.80
1340 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	5347.000	LF	0.30000	1604.10	0.32000	1711.04	0.32000	1711.04
1350 748507 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6"	33337.000	LF	0.40000	13334.80	0.42000	14001.54	0.42000	14001.54
1360 748508 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 8"	430.000	LF	0.50000	215.00	0.60000	258.00	0.72000	309.60

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(5) JJID INC UNIT PRICE	 AMOUNT
1370 748509 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12"	2891.000	LF	1.70000	4914.70	1.80000	5203.80	1.03000	2977.73
1375 748530 REMOVAL OF PAVEMENT STRIPING	10000.000	SF	1.70000	17000.00	1.80000	18000.00	1.55000	15500.00
1380 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	274.000	EACH	95.00000	26030.00	67.00000	18358.00	21.19000	5806.06
1390 749688 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	42.000	EACH	175.00000	7350.00	51.00000	2142.00	36.37000	1527.54
1400 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	10.000	SF	9.00000	90.00	35.00000	350.00	15.48000	154.80
1410 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	239.000	SY	7.00000	1673.00	9.00000	2151.00	3.58000	855.62
1420 759501 FIELD OFFICE, SPECIAL, I	21.000	EAMO	1500.00000	31500.00	3950.00000	82950.00	2000.00000	42000.00
1430 760504 RUMBLE STRIPS, HOT MIX	14327.000	LF	0.30000	4298.10	0.40000	5730.80	0.15000	2149.05
1440 760507 PROFILE MILLING, HOT-MIX	74522.000	SYIN	0.40000	29808.80	0.80000	59617.60	1.00000	74522.00
1450 762001 SAW CUTTING, HOT MIX	489.000	LF	1.50000	733.50	1.25000	611.25	1.24000	606.36
1460 762002 SAW CUTTING, CONCRETE, FULL DEPTH	2425.000	LF	5.00000	12125.00	3.10000	7517.50	3.87000	9384.75
1470 763000 INITIAL EXPENSE		LUMP	350000.00000	350000.00	156100.00000	156100.00	171000.00000	171000.00
1480 763500 MAINTENANCE OF TRAFFIC		LUMP	50000.00000	50000.00	77500.00000	77500.00	33000.00000	33000.00
1490 763501 CONSTRUCTION ENGINEERING		LUMP	70000.00000	70000.00	75300.00000	75300.00	46000.00000	46000.00
1500 763503 TRAINEE	1000.000	HOUR	0.80000	800.00	0.80000	800.00	0.80000	800.00
1510 763505 TRAFFIC OFFICERS	2112.000	HOUR	75.00000	158400.00	75.00000	158400.00	75.00000	158400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(4) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(5) JJID INC UNIT PRICE	 AMOUNT
1520 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN	LUMP	10000.00000	10000.00	1500.00000	1500.00	3000.00000	3000.00
1530 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	18.000 EAMO	500.00000	9000.00	60.00000	1080.00	135.00000	2430.00
SECTION TOTALS		$	5,495,244.84	$	5,456,977.76	$	5,545,622.09
CONTRACT TOTALS		$	7,292,772.84	$	7,331,503.75	$	7,441,949.47
DBE GOALS		10	%	10	%	10	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(8) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
SECTION 0001 FIXED QUANTITY								
0010 604000 BAR REINFORCEMENT, EPOXY COATED	103453.000	LB	1.50000	155179.50	1.50000	155179.50	1.00000	103453.00
SECTION TOTALS			$	155,179.50	$	155,179.50	$	103,453.00
SECTION 0002 SPECIALTY ITEMS								
0020 614660 STEEL CASING PIPE, 24"	69.000	LF	167.00000	11523.00	200.00000	13800.00	410.00000	28290.00
0030 614781 BORE 48" STEEL PIPE CASING	157.000	LF	600.00000	94200.00	1250.00000	196250.00	1280.00000	200960.00
0040 614818 BORE 24" STEEL CASING PIPE	145.000	LF	300.00000	43500.00	600.00000	87000.00	850.00000	123250.00
0050 753546 INSTALLING SANITARY SEWER (FORCE MAIN), DIP, 12"	990.000	LF	117.00000	115830.00	95.00000	94050.00	290.00000	287100.00
0060 753547 INSTALLING SANITARY SEWER (FORCE MAIN), DIP 30"	1951.000	LF	645.00000	1258395.00	500.00000	975500.00	850.00000	1658350.00
SECTION TOTALS			$	1,523,448.00	$	1,366,600.00	$	2,297,950.00
SECTION 0003 ROAD								
0070 201000 CLEARING AND GRUBBING		LUMP	56000.00000	56000.00	160000.00000	160000.00	5000.00000	5000.00
0080 202000 EXCAVATION AND EMBANKMENT	38402.000	CY	5.00000	192010.00	10.85000	416661.70	6.90000	264973.80
0090 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	291.000	CY	63.00000	18333.00	50.00000	14550.00	15.00000	4365.00
0100 208000 EXCAVATION AND BACKFILL FOR PIPE TRENCHES	1079.000	CY	10.00000	10790.00	15.00000	16185.00	64.00000	69056.00
0110 209001 BORROW, TYPE A	3685.000	CY	13.00000	47905.00	12.50000	46062.50	30.00000	110550.00
0120 209003 BORROW, TYPE C	1250.000	CY	21.00000	26250.00	15.00000	18750.00	15.00000	18750.00
0130 209006 BORROW, TYPE F	28846.000	CY	10.00000	288460.00	11.50000	331729.00	11.50000	331729.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(8) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
0140 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	1181.000	CY	18.50000	21848.50	20.00000	23620.00	15.00000	17715.00
0150 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	53000.00000	53000.00	200000.00000	200000.00	4000.00000	4000.00
0160 212000 UNDERCUT EXCAVATION	5463.000	CY	7.50000	40972.50	13.00000	71019.00	2.00000	10926.00
0170 250000 SEDIMENT REMOVAL	6630.000	CY	5.00000	33150.00	5.00000	33150.00	1.00000	6630.00
0180 251001 REINFORCED SILT FENCE	10683.000	LF	2.75000	29378.25	2.75000	29378.25	3.00000	32049.00
0190 252000 INLET SEDIMENT CONTROL, DRAINAGE INLET	20.000	EACH	160.00000	3200.00	200.00000	4000.00	150.00000	3000.00
0200 254000 STONE CHECK DAM	169.000	TON	64.00000	10816.00	60.00000	10140.00	50.00000	8450.00
0210 255000 SEDIMENT TRAP	2857.000	CY	5.45000	15570.65	7.50000	21427.50	14.00000	39998.00
0220 261000 TEMPORARY SLOPE DRAIN, 12"	435.000	LF	13.00000	5655.00	35.00000	15225.00	20.00000	8700.00
0230 268000 STABILIZED CONSTRUCTION ENTRANCE	588.000	TON	44.00000	25872.00	35.00000	20580.00	30.00000	17640.00
0240 302007 GRADED AGGREGATE BASE COURSE, TYPE B	5189.000	CY	49.00000	254261.00	45.00000	233505.00	48.30000	250628.70
0250 302500 DELAWARE NO. 3 STONE	265.000	TON	32.00000	8480.00	40.00000	10600.00	30.00000	7950.00
0260 401645 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)	2559.000	TON	64.40000	164799.60	66.00000	168894.00	68.00000	174012.00
0270 401648 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22	2987.000	TON	57.40000	171453.80	65.00000	194155.00	65.00000	194155.00
0280 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	5960.000	TON	56.00000	333760.00	55.00000	327800.00	62.00000	369520.00
0281 401666 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING	60.000	TON	65.00000	3900.00	80.00000	4800.00	150.00000	9000.00
0282 401667 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 PATCHING	120.000	TON	60.00000	7200.00	70.00000	8400.00	150.00000	18000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(8) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
0290 401708 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE STONE)	4028.000	TON	66.00000	265848.00	66.00000	265848.00	68.00000	273904.00
0293 503001 PATCHING P.C.C. PAVEMENT, 6' TO 15', TYPE A	135.000	SY	185.00000	24975.00	225.00000	30375.00	185.00000	24975.00
0294 503006 DOWEL BARS	120.000	EACH	20.00000	2400.00	20.00000	2400.00	22.00000	2640.00
0295 503503 PATCHING CONCRETE	1350.000	SYIN	5.65000	7627.50	5.65000	7627.50	5.65000	7627.50
0310 602001 PORTLAND CEMENT CONCRETE MASONRY, CLASS A	40.000	CY	1005.00000	40200.00	850.00000	34000.00	650.00000	26000.00
0320 602007 PORTLAND CEMENT CONCRETE MASONRY, PIER ABOVE FOOTING, CLASS A	55.000	CY	1375.00000	75625.00	1275.00000	70125.00	950.00000	52250.00
0330 602011 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS A	70.000	CY	530.00000	37100.00	700.00000	49000.00	260.00000	18200.00
0340 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	255.000	CY	795.00000	202725.00	770.00000	196350.00	700.00000	178500.00
0350 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	85.000	CY	1165.00000	99025.00	1065.00000	90525.00	600.00000	51000.00
0360 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	35.000	CY	1480.00000	51800.00	1850.00000	64750.00	1400.00000	49000.00
0370 602553 MECHANICALLY STABILIZED EARTH WALLS, WALL 1	2840.000	SF	68.65000	194966.00	55.00000	156200.00	50.00000	142000.00
0380 602646 SILICONE ACRYLIC CONCRETE SEALER	6000.000	SF	4.35000	26100.00	4.35000	26100.00	4.50000	27000.00
0390 605002 STEEL STRUCTURES		LUMP	580000.00000	580000.00	500000.00000	500000.00	510000.00000	510000.00
0400 605501 GROUND MOUNT BREAKAWAY TYPE SIGN SUPPORTS AND FOUNDATION		LUMP	51450.00000	51450.00	42800.00000	42800.00	44150.00000	44150.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(8) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
0430 605581 ELASTOMERIC BRIDGE BEARING PAD	18.000 EACH	60.00000	1080.00	655.00000	11790.00	750.00000	13500.00
0440 605647 PREFABRICATED EXPANSION JOINT SYSTEM, 1 1/2"	95.000 LF	460.00000	43700.00	350.00000	33250.00	340.00000	32300.00
0450 606504 ALUMINUM HANDRAIL	100.000 LF	265.00000	26500.00	375.00000	37500.00	550.00000	55000.00
0460 608000 COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL	555.000 TON	48.00000	26640.00	45.00000	24975.00	30.00000	16650.00
0470 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	848.000 LF	50.00000	42400.00	39.00000	33072.00	19.40000	16451.20
0480 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	120.000 LF	60.00000	7200.00	48.00000	5760.00	35.00000	4200.00
0490 612205 REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS IV	229.000 LF	82.00000	18778.00	82.00000	18778.00	73.00000	16717.00
0500 612215 REINFORCED CONCRETE ELLIPTICAL PIPE, 38"X60", CLASS IV	137.000 LF	200.00000	27400.00	200.00000	27400.00	187.00000	25619.00
0510 612218 REINFORCED CONCRETE ELLIPTICAL PIPE, 34"X53", CLASS IV	170.000 LF	158.00000	26860.00	165.00000	28050.00	151.00000	25670.00
0520 612220 REINFORCED CONCRETE ELLIPTICAL PIPE, 29"X45", CLASS IV	199.000 LF	138.00000	27462.00	125.00000	24875.00	115.00000	22885.00
0530 612529 PIPE VIDEO INSPECTION	2035.000 LF	1.60000	3256.00	1.75000	3561.25	1.65000	3357.75
0540 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	1.000 EACH	785.00000	785.00	575.00000	575.00	500.00000	500.00
0550 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	2.000 EACH	900.00000	1800.00	725.00000	1450.00	660.00000	1320.00
0560 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	2.000 EACH	1145.00000	2290.00	900.00000	1800.00	800.00000	1600.00
0570 617164 REINFORCED CONCRETE FLARED END SECTION, 19" X 30"	1.000 EACH	1900.00000	1900.00	1550.00000	1550.00	1500.00000	1500.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(8) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
0580 617169 REINFORCED CONCRETE FLARED END SECTION, 38" X 60"	1.000	EACH	5000.00000	5000.00	5225.00000	5225.00	5400.00000	5400.00
0590 617171 REINFORCED CONCRETE FLARED END SECTION, 29" X 45"	2.000	EACH	2800.00000	5600.00	2450.00000	4900.00	2500.00000	5000.00
0600 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	330.000	LF	20.00000	6600.00	35.50000	11715.00	23.00000	7590.00
0610 705001 P.C.C. SIDEWALK, 4"	922.000	SF	4.25000	3918.50	5.50000	5071.00	5.25000	4840.50
0620 705002 P.C.C. SIDEWALK, 6"	4087.000	SF	5.00000	20435.00	6.75000	27587.25	6.60000	26974.20
0630 708050 DRAINAGE INLET, 34" X 18"	2.000	EACH	2520.00000	5040.00	2350.00000	4700.00	1600.00000	3200.00
0640 708052 DRAINAGE INLET, 48" X 30"	3.000	EACH	2710.00000	8130.00	2650.00000	7950.00	1700.00000	5100.00
0650 708054 DRAINAGE INLET, 66" X 30"	2.000	EACH	3585.00000	7170.00	3700.00000	7400.00	2500.00000	5000.00
0660 708055 DRAINAGE INLET, 66" X 48"	1.000	EACH	3700.00000	3700.00	3800.00000	3800.00	2600.00000	2600.00
0670 708056 DRAINAGE INLET, 66" X 66"	1.000	EACH	3925.00000	3925.00	4700.00000	4700.00	3500.00000	3500.00
0680 708059 DRAINAGE INLET, 72" X 72"	1.000	EACH	5400.00000	5400.00	5850.00000	5850.00	4500.00000	4500.00
0690 708111 MANHOLE, 48" X 30"	1.000	EACH	2925.00000	2925.00	2500.00000	2500.00	1900.00000	1900.00
0700 708563 PERSONNEL GRATE FOR PIPE INLET		LUMP	1220.00000	1220.00	2475.00000	2475.00	1000.00000	1000.00
0710 710502 ADJUSTING CATCH BASINS	1.000	EACH	1100.00000	1100.00	2500.00000	2500.00	600.00000	600.00
0720 712005 RIPRAP, R-4	862.000	SY	37.35000	32195.70	25.00000	21550.00	34.00000	29308.00
0725 712020 RIPRAP, R-4	565.000	TON	47.50000	26837.50	37.00000	20905.00	40.00000	22600.00
0730 713003 GEOTEXTILES, RIPRAP	980.000	SY	3.00000	2940.00	3.00000	2940.00	1.00000	980.00
0740 715004 PERFORATED PIPE UNDERDRAINS, 12"	300.000	LF	35.00000	10500.00	55.00000	16500.00	28.00000	8400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(8) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
0750 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1	3580.000 LF	15.00000	53700.00	15.50000	55490.00	15.25000	54595.00
0760 720051 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2	150.000 LF	25.00000	3750.00	23.00000	3450.00	22.50000	3375.00
0770 720501 CRASH CUSHION (SAND BARRELS)	68.000 EACH	290.00000	19720.00	255.00000	17340.00	210.00000	14280.00
0780 720517 IMPACT ATTENUATOR, TYPE I	8.000 EACH	15315.00000	122520.00	25000.00000	200000.00	13700.00000	109600.00
0790 720527 PLASTIC DRUMS	19000.000 EADY	0.22000	4180.00	0.20000	3800.00	0.15000	2850.00
0800 720552 REFLECTOR PANELS	93.000 EACH	20.00000	1860.00	17.50000	1627.50	15.00000	1395.00
0810 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	4541.000 LF	20.00000	90820.00	15.50000	70385.50	18.00000	81738.00
0820 720585 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 1	2.000 EACH	2007.00000	4014.00	2050.00000	4100.00	2000.00000	4000.00
0830 720586 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 2	3.000 EACH	1795.00000	5385.00	2125.00000	6375.00	2100.00000	6300.00
0840 720588 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 3	2.000 EACH	3900.00000	7800.00	4150.00000	8300.00	4100.00000	8200.00
0850 725002 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1	10.000 EACH	1695.00000	16950.00	1450.00000	14500.00	1425.00000	14250.00
0860 727500 MONUMENTS	3.000 EACH	420.00000	1260.00	350.00000	1050.00	500.00000	1500.00
0870 732002 TOPSOIL, 6" DEPTH	5076.000 SY	3.00000	15228.00	4.50000	22842.00	0.75000	3807.00
0880 732509 BIORETENTION SOIL, MIX I	284.000 CY	75.00000	21300.00	95.00000	26980.00	60.00000	17040.00
0890 733002 TOPSOILING, 6" DEPTH	110172.000 SY	0.80000	88137.60	1.25000	137715.00	0.50000	55086.00
0900 734013 PERMANENT GRASS SEEDING, DRY GROUND	115248.000 SY	0.26000	29964.48	0.27000	31116.96	0.18000	20744.64
0910 734017 TEMPORARY GRASS SEEDING, DRY GROUND	10000.000 SY	0.22000	2200.00	0.20000	2000.00	0.30000	3000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(8) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
0920 735006 MULCHING, STRAW	2312.000	SY	0.37000	855.44	0.25000	578.00	0.40000	924.80
0930 735501 HERBICIDE APPLICATION, NOXIOUS WEEDS	5.000	ACRE	200.00000	1000.00	535.00000	2675.00	150.00000	750.00
0940 735533 SOIL RETENTION BLANKET MULCH, TYPE 3	13189.000	SY	1.75000	23080.75	1.55000	20442.95	1.75000	23080.75
0950 735535 SOIL RETENTION BLANKET MULCH, TYPE 5	36184.000	SY	1.75000	63322.00	1.75000	63322.00	1.75000	63322.00
0970 742501 FLAGGER, KENT COUNTY, STATE	1664.000	HOUR	33.92000	56442.88	33.92000	56442.88	33.92000	56442.88
0980 742515 FLAGGER, KENT COUNTY, STATE, OVERTIME	312.000	HOUR	49.18000	15344.16	49.18000	15344.16	49.18000	15344.16
0990 743003 ARROWPANELS, TYPE C	350.000	EADY	25.00000	8750.00	30.00000	10500.00	15.00000	5250.00
1000 743500 WARNING LIGHTS, TYPE A	788.000	EADY	0.45000	354.60	0.20000	157.60	0.35000	275.80
1010 743501 WARNING LIGHTS , TYPE B	4500.000	EADY	1.05000	4725.00	0.90000	4050.00	0.55000	2475.00
1020 743504 WARNING SIGNS	40.000	EACH	210.00000	8400.00	200.00000	8000.00	200.00000	8000.00
1030 743506 TEMPORARY BARRICADES, TYPE III	3000.000	EADY	1.60000	4800.00	1.00000	3000.00	0.80000	2400.00
1040 743514 FURNISH AND MAINTAIN MESSAGE BOARD	340.000	EADY	80.00000	27200.00	60.00000	20400.00	55.00000	18700.00
1050 743525 TEMPORARY WARNING SIGNS	4406.000	EADY	2.15000	9472.90	3.75000	16522.50	1.25000	5507.50
1060 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	380.000	EADY	200.00000	76000.00	125.00000	47500.00	100.00000	38000.00
1070 744502 CONDUIT JUNCTION WELL, COMMUNICATIONS	13.000	EACH	380.00000	4940.00	385.00000	5005.00	650.00000	8450.00
1075 744506 CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	5.000	EACH	2115.00000	10575.00	2125.00000	10625.00	1550.00000	7750.00
1080 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	15.000	EACH	603.00000	9045.00	605.00000	9075.00	650.00000	9750.00
1085 744523 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 1/2" PRECAST CONCRETE	11.000	EACH	898.00000	9878.00	905.00000	9955.00	1250.00000	13750.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(8) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
1086 745521 SUPPLY OF 4" SDR-13.5 HDPE CONDUIT	400.000 LF	21.00000	8400.00	20.50000	8200.00	2.50000	1000.00
1090 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	8130.000 LF	8.30000	67479.00	8.35000	67885.50	2.00000	16260.00
1095 745525 SUPPLY OF 4" GALVANIZED STEEL CONDUIT	275.000 LF	10.25000	2818.75	10.30000	2832.50	11.50000	3162.50
1100 745526 SUPPLY OF 3" GALVANIZED STEEL CONDUIT	5300.000 LF	6.65000	35245.00	6.70000	35510.00	8.40000	44520.00
1105 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	850.000 LF	12.00000	10200.00	11.25000	9562.50	6.80000	5780.00
1110 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	850.000 LF	16.00000	13600.00	16.00000	13600.00	19.00000	16150.00
1120 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	9075.000 LF	2.05000	18603.75	2.10000	19057.50	5.50000	49912.50
1125 745550 INSTALLATION OF BRIDGE-MOUNTED CONDUIT FROM WORK AREA BELOW BRIDGE DECK	500.000 LF	20.00000	10000.00	20.50000	10250.00	20.00000	10000.00
1130 746513 CABLES, 1/#8 AWG	5241.000 LF	1.10000	5765.10	1.15000	6027.15	0.33000	1729.53
1140 746516 SERVICE INSTALLATION	1.000 EACH	1535.00000	1535.00	1550.00000	1550.00	1250.00000	1250.00
1150 746519 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE	33.000 EACH	3078.00000	101574.00	3100.00000	102300.00	4000.00000	132000.00
1160 746591 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	1160.000 EADY	45.00000	52200.00	45.00000	52200.00	60.00000	69600.00
1180 746716 ELECTRIC SERVICE ON PEDESTAL	1.000 EACH	2400.00000	2400.00	2350.00000	2350.00	740.00000	740.00
1190 746723 SUPPLY OF #8 THWN STRANDED COPPER	27300.000 LF	0.34000	9282.00	0.34000	9282.00	0.33000	9009.00
1200 746782 INSTALLATION OF FIRST CABLE IN EXISTING EMPTY CONDUIT	43700.000 LF	0.17000	7429.00	0.17000	7429.00	0.42000	18354.00
1210 746783 INSTALLATION OF EACH ADDITIONAL CABLE IN EXISTING EMPTY CONDUIT	160000.000 LF	0.05000	8000.00	0.04000	6400.00	0.21000	33600.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(8) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
1220 746811 INSTALLATION OR REMOVAL OF LIGHTINGPOLE W/ MAST ARM	33.000	EACH	1280.00000	42240.00	1300.00000	42900.00	475.00000	15675.00
1230 746812 INSTALLATION OR REMOVAL OF LIGHTINGMAST ARM	33.000	EACH	967.00000	31911.00	975.00000	32175.00	42.00000	1386.00
1240 746815 INSTALLATION OF LUMINAIRE	33.000	EACH	386.00000	12738.00	390.00000	12870.00	200.00000	6600.00
1245 746847 POLE BASE, TYPE 3	2.000	EACH	2535.00000	5070.00	2550.00000	5100.00	2200.00000	4400.00
1250 746852 POLE BASE, TYPE 6	35.000	EACH	635.00000	22225.00	650.00000	22750.00	875.00000	30625.00
1260 747505 INSTALLATION OR REMOVAL OF BASE OR PAD MOUNTED CABINET	3.000	EACH	640.00000	1920.00	650.00000	1950.00	135.00000	405.00
1270 747506 CABINET BASE	5.000	EACH	1475.00000	7375.00	1500.00000	7500.00	1300.00000	6500.00
1280 747509 LIGHTING CONTROL CENTER - 200A, 277/480	1.000	EACH	9000.00000	9000.00	9000.00000	9000.00	9500.00000	9500.00
1290 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	64.000	SF	13.00000	832.00	4.25000	272.00	13.00000	832.00
1300 748019 TEMPORARY MARKINGS, PAINT, 4"	9300.000	LF	0.15000	1395.00	0.20000	1860.00	0.16000	1488.00
1310 748020 TEMPORARY MARKINGS, PAINT, 6"	22610.000	LF	0.17000	3843.70	0.29000	6556.90	0.18000	4069.80
1320 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	137.000	LF	4.00000	548.00	4.25000	582.25	3.30000	452.10
1330 748502 RAISED/RECESSED PAVEMENT MARKER	362.000	EACH	23.50000	8507.00	29.75000	10769.50	23.50000	8507.00
1340 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	5347.000	LF	0.30000	1604.10	0.33000	1764.51	0.30000	1604.10
1350 748507 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6"	33337.000	LF	0.40000	13334.80	0.44000	14668.28	0.40000	13334.80
1360 748508 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 8"	430.000	LF	0.60000	258.00	0.75000	322.50	0.55000	236.50

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(8) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
1370 748509 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12"	2891.000	LF	1.70000	4914.70	1.06000	3064.46	1.75000	5059.25
1375 748530 REMOVAL OF PAVEMENT STRIPING	10000.000	SF	1.58000	15800.00	2.00000	20000.00	1.75000	17500.00
1380 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	274.000	EACH	80.00000	21920.00	75.00000	20550.00	105.00000	28770.00
1390 749688 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	42.000	EACH	45.00000	1890.00	75.00000	3150.00	185.00000	7770.00
1400 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	10.000	SF	20.00000	200.00	150.00000	1500.00	10.00000	100.00
1410 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	239.000	SY	21.00000	5019.00	15.00000	3585.00	15.00000	3585.00
1420 759501 FIELD OFFICE, SPECIAL, I	21.000	EAMO	4175.00000	87675.00	4600.00000	96600.00	1500.00000	31500.00
1430 760504 RUMBLE STRIPS, HOT MIX	14327.000	LF	0.14000	2005.78	0.60000	8596.20	0.65000	9312.55
1440 760507 PROFILE MILLING, HOT-MIX	74522.000	SYIN	0.39000	29063.58	0.65000	48439.30	0.88000	65579.36
1450 762001 SAW CUTTING, HOT MIX	489.000	LF	2.00000	978.00	2.00000	978.00	1.50000	733.50
1460 762002 SAW CUTTING, CONCRETE, FULL DEPTH	2425.000	LF	2.75000	6668.75	4.00000	9700.00	2.60000	6305.00
1470 763000 INITIAL EXPENSE		LUMP	500000.00000	500000.00	250000.00000	250000.00	400000.00000	400000.00
1480 763500 MAINTENANCE OF TRAFFIC		LUMP	50000.00000	50000.00	100000.00000	100000.00	50000.00000	50000.00
1490 763501 CONSTRUCTION ENGINEERING		LUMP	170000.00000	170000.00	100000.00000	100000.00	85000.00000	85000.00
1500 763503 TRAINEE	1000.000	HOUR	0.80000	800.00	0.80000	800.00	0.80000	800.00
1510 763505 TRAFFIC OFFICERS	2112.000	HOUR	75.00000	158400.00	75.00000	158400.00	75.00000	158400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(8) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT
1520 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	12000.00000	12000.00	15000.00000	15000.00	3000.00000	3000.00
1530 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	18.000	EAMO	450.00000	8100.00	300.00000	5400.00	300.00000	5400.00
SECTION TOTALS			$	6,309,337.32	$	6,611,294.05	$	5,839,237.67
CONTRACT TOTALS			$	7,987,964.82	$	8,133,073.55	$	8,240,640.67
DBE GOALS			10	%	10	%	10	%