TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 24-500-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/11/08 DISTRICT : M6
STATE/FEDERAL AID NO: 24-500-06 CONTRACT TIME : 535 CALENDAR DAYS
CONTRACT DESCRIPTION : PROJECT(S) : 24-500-06
THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS,
CONSTRUCTING CREW OPERATIONS BUILDING, SALT STORAGE
FACILITY, VEHICLE AND GENERAL STORAGE BUILDINGS AND OTHER
INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE LOCATION,
NOTES AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE
ENGINEER.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 03/25/08 to vendor JJID INC

| RANK | VENDOR NAME | TOTAL BID | % OVER LOW BID | % OVER EST |
|---|---|---|---|---|
| 0 | ENGINEER'S ESTIMATE | $ 3,796,168.12 | 99.9158% | 100.0000% |
| 1 | JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 | $ 3,799,366.19 | 100.0000% | 100.0842% |
| 2 | EASTERN STATES CONST SERV, 702 FIRST STATE BLVD, WILMINGTON, DE, 19804 | $ 4,089,193.54 | 107.6283% | 107.7190% |
| 3 | COMMONWEALTH CONSTRUCTION, PO BOX 918, WILMINGTON, DE, 19899 | $ 4,194,641.81 | 110.4037% | 110.4967% |
| 4 | DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 | $ 4,312,283.39 | 113.5001% | 113.5957% |

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (0) ENGINEER'S ESTIMATE<br>UNIT PRICE | <br>AMOUNT | (1) JJID INC<br>UNIT PRICE | <br>AMOUNT | (2) EASTERN STATES CONST SERV<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 CATEGORY 1 | | | | | | | | |
| 0010 201000<br>CLEARING AND GRUBBING | | LUMP | 2000.00000 | 2000.00 | 48000.00000 | 48000.00 | 40000.00000 | 40000.00 |
| 0020 202000<br>EXCAVATION AND EMBANKMENT | 1883.000 | CY | 22.00000 | 41426.00 | 30.00000 | 56490.00 | 25.00000 | 47075.00 |
| 0030 205000<br>ROCK EXCAVATION FOR ROADWAY | 50.000 | CY | 110.00000 | 5500.00 | 190.00000 | 9500.00 | 100.00000 | 5000.00 |
| 0040 206000<br>ROCK EXCAVATION FOR STRUCTURES AND TRENCHES | 467.000 | CY | 180.00000 | 84060.00 | 128.00000 | 59776.00 | 120.00000 | 56040.00 |

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 24-500-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/11/08 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 0 )<br>ENGINEER'S ESTIMATE<br>UNIT PRICE | <br><br>AMOUNT | ( 1 )<br>JJID INC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>EASTERN STATES CONST SERV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0050 207000<br>EXCAVATION AND BACKFILL FOR STRUCTURES | 902.000 | CY | 25.00000 | 22550.00 | 34.00000 | 30668.00 | 20.00000 | 18040.00 |
| 0060 209006<br>BORROW, TYPE F | 376.000 | CY | 17.00000 | 6392.00 | 16.00000 | 6016.00 | 20.00000 | 7520.00 |
| 0070 210000<br>FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL | 329.000 | CY | 20.00000 | 6580.00 | 22.00000 | 7238.00 | 30.00000 | 9870.00 |
| 0080 211000<br>REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | LUMP | 29290.00000 | 29290.00 | 61000.00000 | 61000.00 | 40000.00000 | 40000.00 |
| 0090 212000<br>UNDERCUT EXCAVATION | 200.000 | CY | 20.00000 | 4000.00 | 28.00000 | 5600.00 | 30.00000 | 6000.00 |
| 0100 250000<br>SEDIMENT REMOVAL | 179.000 | CY | 10.00000 | 1790.00 | 28.00000 | 5012.00 | 20.00000 | 3580.00 |
| 0110 251501<br>SILT FENCE | 1395.000 | LF | 3.50000 | 4882.50 | 2.30000 | 3208.50 | 2.50000 | 3487.50 |
| 0120 252002<br>INLET SEDIMENT CONTROL, AT GRADE INLET | 2.000 | EACH | 200.00000 | 400.00 | 185.00000 | 370.00 | 500.00000 | 1000.00 |
| 0130 255000<br>SEDIMENT TRAP | 89.000 | CY | 15.00000 | 1335.00 | 42.00000 | 3738.00 | 25.00000 | 2225.00 |
| 0140 302006<br>GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING | 19.000 | TON | 60.00000 | 1140.00 | 192.00000 | 3648.00 | 50.00000 | 950.00 |
| 0150 302007<br>GRADED AGGREGATE BASE COURSE, TYPE B | 1632.000 | CY | 74.00000 | 120768.00 | 42.00000 | 68544.00 | 50.00000 | 81600.00 |
| 0160 302500<br>DELAWARE NO. 3 STONE | 3.000 | TON | 50.00000 | 150.00 | 56.00000 | 168.00 | 100.00000 | 300.00 |
| 0170 302503<br>DELAWARE NO. 57 STONE | 113.000 | TON | 50.00000 | 5650.00 | 42.00000 | 4746.00 | 60.00000 | 6780.00 |
| 0180 401648<br>SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22 | 518.000 | TON | 70.00000 | 36260.00 | 67.00000 | 34706.00 | 65.00000 | 33670.00 |

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 24-500-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/11/08 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 0 )<br>ENGINEER'S ESTIMATE<br>UNIT PRICE | <br><br>AMOUNT | ( 1 )<br>JJID INC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>EASTERN STATES CONST SERV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0190 401651<br>SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22 (CARBONATE STONE) | 2060.000 TON | 85.00000 | 175100.00 | 70.00000 | 144200.00 | 65.00000 | 133900.00 |
| 0200 401654<br>SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22 | 859.000 TON | 75.00000 | 64425.00 | 67.00000 | 57553.00 | 65.00000 | 55835.00 |
| 0210 401663<br>SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 | 820.000 TON | 70.00000 | 57400.00 | 66.00000 | 54120.00 | 63.00000 | 51660.00 |
| 0220 401665<br>SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING | 4.000 TON | 125.00000 | 500.00 | 130.00000 | 520.00 | 50.00000 | 200.00 |
| 0230 401666<br>SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING | 5.000 TON | 120.00000 | 600.00 | 190.00000 | 950.00 | 50.00000 | 250.00 |
| 0240 503009<br>PATCHING P.C.C. PAVEMENT | 40.000 SY | 170.00000 | 6800.00 | 350.00000 | 14000.00 | 100.00000 | 4000.00 |
| 0250 602001<br>PORTLAND CEMENT CONCRETE MASONRY, CLASS A | 162.000 CY | 550.00000 | 89100.00 | 680.00000 | 110160.00 | 900.00000 | 145800.00 |
| 0260 602002<br>PORTLAND CEMENT CONCRETE MASONRY, CLASS B | 22.000 CY | 265.00000 | 5830.00 | 965.00000 | 21230.00 | 500.00000 | 11000.00 |
| 0270 602579<br>DRILLING HOLES AND INSTALLING DOWELS | 58.000 EACH | 35.00000 | 2030.00 | 102.00000 | 5916.00 | 70.00000 | 4060.00 |
| 0280 604000<br>BAR REINFORCEMENT, EPOXY COATED | 36018.000 LB | 1.50000 | 54027.00 | 1.20000 | 43221.60 | 1.50000 | 54027.00 |
| 0290 609000<br>SUBFOUNDATION CONCRETE | 14.000 CY | 265.00000 | 3710.00 | 200.00000 | 2800.00 | 300.00000 | 4200.00 |
| 0300 612002<br>REINFORCED CONCRETE PIPE, 15", CLASS II | 435.000 LF | 48.00000 | 20880.00 | 65.00000 | 28275.00 | 50.00000 | 21750.00 |

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 24-500-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/11/08 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 0 )<br>ENGINEER'S ESTIMATE<br>UNIT PRICE | <br><br>AMOUNT | ( 1 )<br>JJID INC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>EASTERN STATES CONST SERV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0310 612502<br>PVC PIPE, 6" | 152.000 | LF | 20.00000 | 3040.00 | 24.00000 | 3648.00 | 45.00000 | 6840.00 |
| 0320 612505<br>PVC PIPE, 12" | 312.000 | LF | 26.00000 | 8112.00 | 62.00000 | 19344.00 | 50.00000 | 15600.00 |
| 0330 612529<br>PIPE VIDEO INSPECTION | 1478.000 | LF | 4.50000 | 6651.00 | 5.00000 | 7390.00 | 4.00000 | 5912.00 |
| 0340 614686<br>WATER SERVICE SYSTEM | | LUMP | 46525.00000 | 46525.00 | 56000.00000 | 56000.00 | 75000.00000 | 75000.00 |
| 0350 617002<br>REINFORCED CONCRETE FLARED END SECTION, 15" | 1.000 | EACH | 700.00000 | 700.00 | 730.00000 | 730.00 | 1000.00000 | 1000.00 |
| 0360 701010<br>PORTLAND CEMENT CONCRETE CURB, TYPE 1 | 211.000 | LF | 30.00000 | 6330.00 | 28.00000 | 5908.00 | 35.00000 | 7385.00 |
| 0370 701020<br>INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1 | 69.000 | LF | 45.00000 | 3105.00 | 35.00000 | 2415.00 | 40.00000 | 2760.00 |
| 0380 701505<br>P.C.C. PARKING BUMPER | 13.000 | EACH | 80.00000 | 1040.00 | 82.00000 | 1066.00 | 50.00000 | 650.00 |
| 0390 705001<br>P.C.C. SIDEWALK, 4" | 1099.000 | SF | 8.00000 | 8792.00 | 6.30000 | 6923.70 | 6.00000 | 6594.00 |
| 0400 705520<br>SIDEWALK SURFACE DETECTABLE WARNING SYSTEM | 10.000 | SF | 35.00000 | 350.00 | 51.00000 | 510.00 | 100.00000 | 1000.00 |
| 0410 708051<br>DRAINAGE INLET, 34" X 24" | 2.000 | EACH | 2750.00000 | 5500.00 | 2400.00000 | 4800.00 | 3000.00000 | 6000.00 |
| 0420 708105<br>MANHOLE (SANITARY) | 3.000 | EACH | 5250.00000 | 15750.00 | 2800.00000 | 8400.00 | 3500.00000 | 10500.00 |
| 0430 708111<br>MANHOLE, 48" X 30" | 2.000 | EACH | 2900.00000 | 5800.00 | 3500.00000 | 7000.00 | 3000.00000 | 6000.00 |
| 0440 708582<br>MANHOLE,SPECIAL | 2.000 | EACH | 3600.00000 | 7200.00 | 5900.00000 | 11800.00 | 3500.00000 | 7000.00 |

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 24-500-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/11/08 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 0 )<br>ENGINEER'S ESTIMATE<br>UNIT PRICE | <br><br>AMOUNT | ( 1 )<br>JJID INC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>EASTERN STATES CONST SERV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0450 709518<br>SANITARY CLEANOUT | 1.000 | EACH | 1500.00000 | 1500.00 | 3000.00000 | 3000.00 | 750.00000 | 750.00 |
| 0460 712020<br>RIPRAP, R-4 | 3.500 | TON | 50.00000 | 175.00 | 275.00000 | 962.50 | 100.00000 | 350.00 |
| 0470 713001<br>GEOTEXTILES, STABILIZATION | 5059.000 | SY | 3.00000 | 15177.00 | 2.50000 | 12647.50 | 2.00000 | 10118.00 |
| 0480 713003<br>GEOTEXTILES, RIPRAP | 12.000 | SY | 3.00000 | 36.00 | 11.80000 | 141.60 | 5.00000 | 60.00 |
| 0490 715001<br>PERFORATED PIPE UNDERDRAINS, 6" | 114.000 | LF | 20.00000 | 2280.00 | 26.00000 | 2964.00 | 20.00000 | 2280.00 |
| 0500 720527<br>PLASTIC DRUMS | 12.000 | EADY | 2.50000 | 30.00 | 0.45000 | 5.40 | 5.00000 | 60.00 |
| 0510 720574<br>FURNISH AND INSTALL PORTABLE P.C.C.<br>SAFETY BARRIER | 134.000 | LF | 50.00000 | 6700.00 | 50.00000 | 6700.00 | 75.00000 | 10050.00 |
| 0520 720578<br>BOLLARD, STEEL | 96.000 | EACH | 1000.00000 | 96000.00 | 463.00000 | 44448.00 | 750.00000 | 72000.00 |
| 0530 727008<br>TERMINAL POSTS FOR 8' CHAIN-LINK FENCE | 19.000 | EACH | 200.00000 | 3800.00 | 210.00000 | 3990.00 | 220.00000 | 4180.00 |
| 0540 727531<br>CHAIN LINK FENCE WITH SLATS, 8' HIGH | 1092.000 | LF | 48.00000 | 52416.00 | 34.00000 | 37128.00 | 35.00000 | 38220.00 |
| 0550 727532<br>VEHICULAR GATES WITH SLATS | 2.000 | EACH | 1750.00000 | 3500.00 | 2200.00000 | 4400.00 | 2250.00000 | 4500.00 |
| 0560 732002<br>TOPSOIL, 6" DEPTH | 2892.000 | SY | 7.50000 | 21690.00 | 10.50000 | 30366.00 | 5.00000 | 14460.00 |
| 0570 733002<br>TOPSOILING, 6" DEPTH | 903.000 | SY | 4.00000 | 3612.00 | 5.00000 | 4515.00 | 2.50000 | 2257.50 |
| 0580 734013<br>PERMANENT GRASS SEEDING, DRY GROUND | 3795.000 | SY | 0.50000 | 1897.50 | 1.00000 | 3795.00 | 0.50000 | 1897.50 |
| 0590 734017<br>TEMPORARY GRASS SEEDING, DRY GROUND | 2657.000 | SY | 0.30000 | 797.10 | 0.80000 | 2125.60 | 0.50000 | 1328.50 |

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 24-500-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/11/08 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 0 )<br>ENGINEER'S ESTIMATE<br>UNIT PRICE | <br><br>AMOUNT | ( 1 )<br>JJID INC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>EASTERN STATES CONST SERV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0600 735006<br>MULCHING, STRAW | 2657.000 | SY | 1.25000 | 3321.25 | 0.80000 | 2125.60 | 0.50000 | 1328.50 |
| 0610 735533<br>SOIL RETENTION BLANKET MULCH, TYPE 3 | 3795.000 | SY | 4.00000 | 15180.00 | 1.85000 | 7020.75 | 2.75000 | 10436.25 |
| 0620 742500<br>FLAGGER, NEW CASTLE COUNTY, STATE | 144.000 | HOUR | 34.97000 | 5035.68 | 34.97000 | 5035.68 | 34.97000 | 5035.68 |
| 0630 742514<br>FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME | 16.000 | HOUR | 50.71000 | 811.36 | 50.71000 | 811.36 | 50.71000 | 811.36 |
| 0640 743501<br>WARNING LIGHTS , TYPE B | 12.000 | EADY | 2.00000 | 24.00 | 0.90000 | 10.80 | 5.00000 | 60.00 |
| 0650 743504<br>WARNING SIGNS | 10.000 | EACH | 200.00000 | 2000.00 | 160.00000 | 1600.00 | 250.00000 | 2500.00 |
| 0660 743525<br>TEMPORARY WARNING SIGNS | 36.000 | EADY | 5.00000 | 180.00 | 3.40000 | 122.40 | 20.00000 | 720.00 |
| 0670 743529<br>GALVANIZED TELESCOPING STEEL SIGN POSTS 12' X 2" COMPLETE W/ BASEPOSTS & HARDWARE | 3.000 | EACH | 130.00000 | 390.00 | 170.00000 | 510.00 | 100.00000 | 300.00 |
| 0680 745521<br>SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | 393.000 | LF | 3.50000 | 1375.50 | 9.00000 | 3537.00 | 10.00000 | 3930.00 |
| 0690 745544<br>INSTALLATION OF CONDUIT IN UNPAVED TRENCH | 69.000 | LF | 5.50000 | 379.50 | 14.00000 | 966.00 | 30.00000 | 2070.00 |
| 0700 745553<br>SUPPLY OF INNER DUCT, 1" RIBBED | 616.000 | LF | 0.75000 | 462.00 | 0.70000 | 431.20 | 7.50000 | 4620.00 |
| 0710 745556<br>INSTALLATION OF FIRST DUCT IN NEW CONDUIT | 154.000 | LF | 1.50000 | 231.00 | 1.40000 | 215.60 | 30.00000 | 4620.00 |
| 0720 748506<br>PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4" | 1276.000 | LF | 2.00000 | 2552.00 | 2.25000 | 2871.00 | 2.50000 | 3190.00 |

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 24-500-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/11/08 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 0 )<br>ENGINEER'S ESTIMATE<br>UNIT PRICE | <br><br>AMOUNT | ( 1 )<br>JJID INC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>EASTERN STATES CONST SERV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0730 748507<br>PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6" | 57.000 | LF | 7.00000 | 399.00 | 3.40000 | 193.80 | 3.50000 | 199.50 |
| 0740 748510<br>PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, EPOXY RESIN PAINT | 32.000 | SF | 12.00000 | 384.00 | 11.30000 | 361.60 | 12.00000 | 384.00 |
| 0750 749500<br>SIGN PANEL | 9.690 | SF | 70.00000 | 678.30 | 40.00000 | 387.60 | 25.00000 | 242.25 |
| 0760 750503<br>WATER METER VAULT, 168"X108" | 1.000 | EACH | 10000.00000 | 10000.00 | 16000.00000 | 16000.00 | 7500.00000 | 7500.00 |
| 0770 753501<br>INSTALLING SANITARY SEWER, PVC, 8" | 262.000 | LF | 300.00000 | 78600.00 | 100.00000 | 26200.00 | 50.00000 | 13100.00 |
| 0780 753517<br>INSTALLING SANITARY SEWER, PVC, 6" | 106.000 | LF | 300.00000 | 31800.00 | 105.00000 | 11130.00 | 50.00000 | 5300.00 |
| 0790 758000<br>REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC. | 244.000 | SY | 20.00000 | 4880.00 | 25.00000 | 6100.00 | 10.00000 | 2440.00 |
| 0800 759004<br>FIELD OFFICE, TYPE I | 18.000 | EAMO | 1800.00000 | 32400.00 | 2000.00000 | 36000.00 | 2000.00000 | 36000.00 |
| 0810 760003<br>PAVEMENT - MILLING, HOT-MIX, VARIABLE DEPTH | 8947.000 | SY | 3.00000 | 26841.00 | 3.20000 | 28630.40 | 2.00000 | 17894.00 |
| 0820 762001<br>SAW CUTTING, HOT MIX | 6720.000 | LF | 2.50000 | 16800.00 | 1.40000 | 9408.00 | 2.00000 | 13440.00 |
| 0830 763000<br>INITIAL EXPENSE | | LUMP | 172553.10000 | 172553.10 | 175000.00000 | 175000.00 | 180000.00000 | 180000.00 |
| 0840 763500<br>MAINTENANCE OF TRAFFIC | | LUMP | 7500.00000 | 7500.00 | 13000.00000 | 13000.00 | 10000.00000 | 10000.00 |
| 0850 763501<br>CONSTRUCTION ENGINEERING | | LUMP | 172553.10000 | 172553.10 | 23000.00000 | 23000.00 | 25000.00000 | 25000.00 |

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 24-500-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/11/08 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 0 )<br>ENGINEER'S ESTIMATE<br>UNIT PRICE | <br><br>AMOUNT | ( 1 )<br>JJID INC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>EASTERN STATES CONST SERV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0860 763533<br>EMERGENCY GENERATOR | | LUMP | 175000.00000 | 175000.00 | 51000.00000 | 51000.00 | 80000.00000 | 80000.00 |
| 0870 763538<br>MAINTENANCE BUILDING | | LUMP | 1504366.23000 | 1504366.23 | 1766000.00000 | 1766000.00 | 2100000.00000 | 2100000.00 |
| 0880 763569<br>BUILDINGS | | LUMP | 190000.00000 | 190000.00 | 248000.00000 | 248000.00 | 300000.00000 | 300000.00 |
| 0890 763592<br>ABOVE GROUND FUEL TANK | | LUMP | 126000.00000 | 126000.00 | 122000.00000 | 122000.00 | 70000.00000 | 70000.00 |
| 0900 763618<br>BAYSAVER INSTALLATION | 1.000 | EACH | 5390.00000 | 5390.00 | 38000.00000 | 38000.00 | 12500.00000 | 12500.00 |
| 0910 763627<br>FUEL CARD READER | 1.000 | EACH | 25000.00000 | 25000.00 | 19200.00000 | 19200.00 | 11000.00000 | 11000.00 |
| SECTION TOTALS | | | $ | 3,796,168.12 | $ | 3,799,366.19 | $ | 4,089,193.54 |
| CONTRACT TOTALS | | | $ | 3,796,168.12 | $ | 3,799,366.19 | $ | 4,089,193.54 |
| DBE GOALS | | | 0 | % | | % | | % |

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 24-500-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/11/08 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 3 )<br>COMMONWEALTH CONSTRUCTION<br>UNIT PRICE | <br>AMOUNT | ( 4 )<br>DAISY CONSTRUCTION COMPANY<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 CATEGORY 1 | | | | | | | | |
| 0010 201000<br>CLEARING AND GRUBBING | | LUMP | 10524.28000 | 10524.28 | 25000.00000 | 25000.00 | | |
| 0020 202000<br>EXCAVATION AND EMBANKMENT | 1883.000 | CY | 28.51000 | 53684.33 | 22.00000 | 41426.00 | | |
| 0030 205000<br>ROCK EXCAVATION FOR ROADWAY | 50.000 | CY | 452.94000 | 22647.00 | 150.00000 | 7500.00 | | |
| 0040 206000<br>ROCK EXCAVATION FOR STRUCTURES AND TRENCHES | 467.000 | CY | 468.93000 | 218990.31 | 235.00000 | 109745.00 | | |
| 0050 207000<br>EXCAVATION AND BACKFILL FOR STRUCTURES | 902.000 | CY | 47.16000 | 42538.32 | 30.00000 | 27060.00 | | |
| 0060 209006<br>BORROW, TYPE F | 376.000 | CY | 34.64000 | 13024.64 | 36.00000 | 13536.00 | | |
| 0070 210000<br>FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL | 329.000 | CY | 23.71000 | 7800.59 | 30.00000 | 9870.00 | | |
| 0080 211000<br>REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | LUMP | 47958.75000 | 47958.75 | 50000.00000 | 50000.00 | | |
| 0090 212000<br>UNDERCUT EXCAVATION | 200.000 | CY | 42.76000 | 8552.00 | 15.00000 | 3000.00 | | |
| 0100 250000<br>SEDIMENT REMOVAL | 179.000 | CY | 30.11000 | 5389.69 | 25.00000 | 4475.00 | | |
| 0110 251501<br>SILT FENCE | 1395.000 | LF | 4.37000 | 6096.15 | 2.00000 | 2790.00 | | |
| 0120 252002<br>INLET SEDIMENT CONTROL, AT GRADE INLET | 2.000 | EACH | 293.08000 | 586.16 | 200.00000 | 400.00 | | |
| 0130 255000<br>SEDIMENT TRAP | 89.000 | CY | 90.06000 | 8015.34 | 15.00000 | 1335.00 | | |

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 24-500-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/11/08 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 3 )<br>COMMONWEALTH CONSTRUCTION<br>UNIT PRICE | <br><br>AMOUNT | ( 4 )<br>DAISY CONSTRUCTION COMPANY<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0140 302006<br>GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING | 19.000 TON | 35.70000 | 678.30 | 80.00000 | 1520.00 | | |
| 0150 302007<br>GRADED AGGREGATE BASE COURSE, TYPE B | 1632.000 CY | 33.84000 | 55226.88 | 41.00000 | 66912.00 | | |
| 0160 302500<br>DELAWARE NO. 3 STONE | 3.000 TON | 111.90000 | 335.70 | 100.00000 | 300.00 | | |
| 0170 302503<br>DELAWARE NO. 57 STONE | 113.000 TON | 29.41000 | 3323.33 | 35.00000 | 3955.00 | | |
| 0180 401648<br>SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22 | 518.000 TON | 65.54000 | 33949.72 | 40.00000 | 20720.00 | | |
| 0190 401651<br>SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22 (CARBONATE STONE) | 2060.000 TON | 66.61000 | 137216.60 | 60.00000 | 123600.00 | | |
| 0200 401654<br>SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22 | 859.000 TON | 65.54000 | 56298.86 | 55.00000 | 47245.00 | | |
| 0210 401663<br>SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 | 820.000 TON | 65.54000 | 53742.80 | 55.00000 | 45100.00 | | |
| 0220 401665<br>SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING | 4.000 TON | 239.79000 | 959.16 | 150.00000 | 600.00 | | |
| 0230 401666<br>SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING | 5.000 TON | 245.12000 | 1225.60 | 150.00000 | 750.00 | | |
| 0240 503009<br>PATCHING P.C.C. PAVEMENT | 40.000 SY | 277.10000 | 11084.00 | 265.00000 | 10600.00 | | |
| 0250 602001<br>PORTLAND CEMENT CONCRETE MASONRY, CLASS A | 162.000 CY | 319.75000 | 51799.50 | 600.00000 | 97200.00 | | |

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 24-500-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/11/08 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 3 )<br>COMMONWEALTH CONSTRUCTION<br>UNIT PRICE | AMOUNT | ( 4 )<br>DAISY CONSTRUCTION COMPANY<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0260 602002<br>PORTLAND CEMENT CONCRETE MASONRY, CLASS B | 22.000 | CY | 266.44000 | 5861.68 | 480.00000 | 10560.00 | | |
| 0270 602579<br>DRILLING HOLES AND INSTALLING DOWELS | 58.000 | EACH | 26.64000 | 1545.12 | 37.00000 | 2146.00 | | |
| 0280 604000<br>BAR REINFORCEMENT, EPOXY COATED | 36018.000 | LB | 1.10000 | 39619.80 | 1.00000 | 36018.00 | | |
| 0290 609000<br>SUBFOUNDATION CONCRETE | 14.000 | CY | 799.31000 | 11190.34 | 265.00000 | 3710.00 | | |
| 0300 612002<br>REINFORCED CONCRETE PIPE, 15", CLASS II | 435.000 | LF | 45.29000 | 19701.15 | 69.00000 | 30015.00 | | |
| 0310 612502<br>PVC PIPE, 6" | 152.000 | LF | 48.17000 | 7321.84 | 36.00000 | 5472.00 | | |
| 0320 612505<br>PVC PIPE, 12" | 312.000 | LF | 49.56000 | 15462.72 | 77.00000 | 24024.00 | | |
| 0330 612529<br>PIPE VIDEO INSPECTION | 1478.000 | LF | 4.64000 | 6857.92 | 3.50000 | 5173.00 | | |
| 0340 614686<br>WATER SERVICE SYSTEM | | LUMP | 196950.00000 | 196950.00 | 70000.00000 | 70000.00 | | |
| 0350 617002<br>REINFORCED CONCRETE FLARED END SECTION, 15" | 1.000 | EACH | 2397.94000 | 2397.94 | 1000.00000 | 1000.00 | | |
| 0360 701010<br>PORTLAND CEMENT CONCRETE CURB, TYPE 1 | 211.000 | LF | 37.30000 | 7870.30 | 24.00000 | 5064.00 | | |
| 0370 701020<br>INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1 | 69.000 | LF | 80.46000 | 5551.74 | 35.00000 | 2415.00 | | |
| 0380 701505<br>P.C.C. PARKING BUMPER | 13.000 | EACH | 79.93000 | 1039.09 | 60.00000 | 780.00 | | |
| 0390 705001<br>P.C.C. SIDEWALK, 4" | 1099.000 | SF | 7.19000 | 7901.81 | 5.00000 | 5495.00 | | |

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 24-500-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/11/08 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 3 )<br>COMMONWEALTH CONSTRUCTION<br>UNIT PRICE | AMOUNT | ( 4 )<br>DAISY CONSTRUCTION COMPANY<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0400 705520<br>SIDEWALK SURFACE DETECTABLE WARNING SYSTEM | 10.000 | SF | 21.32000 | 213.20 | 50.00000 | 500.00 | | |
| 0410 708051<br>DRAINAGE INLET, 34" X 24" | 2.000 | EACH | 3996.56000 | 7993.12 | 3400.00000 | 6800.00 | | |
| 0420 708105<br>MANHOLE (SANITARY) | 3.000 | EACH | 13188.66000 | 39565.98 | 3800.00000 | 11400.00 | | |
| 0430 708111<br>MANHOLE, 48" X 30" | 2.000 | EACH | 3197.25000 | 6394.50 | 3400.00000 | 6800.00 | | |
| 0440 708582<br>MANHOLE,SPECIAL | 2.000 | EACH | 8312.85000 | 16625.70 | 5600.00000 | 11200.00 | | |
| 0450 709518<br>SANITARY CLEANOUT | 1.000 | EACH | 399.66000 | 399.66 | 600.00000 | 600.00 | | |
| 0460 712020<br>RIPRAP, R-4 | 3.500 | TON | 109.24000 | 382.34 | 150.00000 | 525.00 | | |
| 0470 713001<br>GEOTEXTILES, STABILIZATION | 5059.000 | SY | 6.98000 | 35311.82 | 1.50000 | 7588.50 | | |
| 0480 713003<br>GEOTEXTILES, RIPRAP | 12.000 | SY | 25.31000 | 303.72 | 12.00000 | 144.00 | | |
| 0490 715001<br>PERFORATED PIPE UNDERDRAINS, 6" | 114.000 | LF | 26.25000 | 2992.50 | 27.00000 | 3078.00 | | |
| 0500 720527<br>PLASTIC DRUMS | 12.000 | EADY | 5.33000 | 63.96 | 2.00000 | 24.00 | | |
| 0510 720574<br>FURNISH AND INSTALL PORTABLE P.C.C. SAFETY BARRIER | 134.000 | LF | 69.49000 | 9311.66 | 40.00000 | 5360.00 | | |
| 0520 720578<br>BOLLARD, STEEL | 96.000 | EACH | 576.57000 | 55350.72 | 760.00000 | 72960.00 | | |
| 0530 727008<br>TERMINAL POSTS FOR 8' CHAIN-LINK FENCE | 19.000 | EACH | 197.16000 | 3746.04 | 195.00000 | 3705.00 | | |

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 24-500-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/11/08 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 3 )<br>COMMONWEALTH CONSTRUCTION<br>UNIT PRICE | <br><br>AMOUNT | ( 4 )<br>DAISY CONSTRUCTION COMPANY<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0540 727531<br>CHAIN LINK FENCE WITH SLATS, 8' HIGH | 1092.000 LF | 32.10000 | 35053.20 | 31.85000 | 34780.20 | | |
| 0550 727532<br>VEHICULAR GATES WITH SLATS | 2.000 EACH | 2067.56000 | 4135.12 | 2050.00000 | 4100.00 | | |
| 0560 732002<br>TOPSOIL, 6" DEPTH | 2892.000 SY | 5.10000 | 14749.20 | 5.75000 | 16629.00 | | |
| 0570 733002<br>TOPSOILING, 6" DEPTH | 903.000 SY | 4.00000 | 3612.00 | 4.00000 | 3612.00 | | |
| 0580 734013<br>PERMANENT GRASS SEEDING, DRY GROUND | 3795.000 SY | 0.96000 | 3643.20 | 0.28000 | 1062.60 | | |
| 0590 734017<br>TEMPORARY GRASS SEEDING, DRY GROUND | 2657.000 SY | 0.96000 | 2550.72 | 0.28000 | 743.96 | | |
| 0600 735006<br>MULCHING, STRAW | 2657.000 SY | 0.64000 | 1700.48 | 0.32000 | 850.24 | | |
| 0610 735533<br>SOIL RETENTION BLANKET MULCH, TYPE 3 | 3795.000 SY | 9.06000 | 34382.70 | 1.70000 | 6451.50 | | |
| 0620 742500<br>FLAGGER, NEW CASTLE COUNTY, STATE | 144.000 HOUR | 34.97000 | 5035.68 | 34.97000 | 5035.68 | | |
| 0630 742514<br>FLAGGER, NEW CASTLE COUNTY, STATE,<br>OVERTIME | 16.000 HOUR | 50.71000 | 811.36 | 50.71000 | 811.36 | | |
| 0640 743501<br>WARNING LIGHTS , TYPE B | 12.000 EADY | 11.99000 | 143.88 | 3.00000 | 36.00 | | |
| 0650 743504<br>WARNING SIGNS | 10.000 EACH | 175.85000 | 1758.50 | 300.00000 | 3000.00 | | |
| 0660 743525<br>TEMPORARY WARNING SIGNS | 36.000 EADY | 143.88000 | 5179.68 | 11.00000 | 396.00 | | |
| 0670 743529<br>GALVANIZED TELESCOPING STEEL SIGN POSTS<br>12' X 2" COMPLETE W/ BASEPOSTS &<br>HARDWARE | 3.000 EACH | 213.15000 | 639.45 | 800.00000 | 2400.00 | | |

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 24-500-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/11/08 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 3 )<br>COMMONWEALTH CONSTRUCTION<br>UNIT PRICE | <br>AMOUNT | ( 4 )<br>DAISY CONSTRUCTION COMPANY<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0680 745521<br>SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | 393.000 | LF | 2.44000 | 958.92 | 5.35000 | 2102.55 | | |
| 0690 745544<br>INSTALLATION OF CONDUIT IN UNPAVED TRENCH | 69.000 | LF | 20.08000 | 1385.52 | 17.00000 | 1173.00 | | |
| 0700 745553<br>SUPPLY OF INNER DUCT, 1" RIBBED | 616.000 | LF | 1.56000 | 960.96 | 1.15000 | 708.40 | | |
| 0710 745556<br>INSTALLATION OF FIRST DUCT IN NEW CONDUIT | 154.000 | LF | 3.45000 | 531.30 | 5.50000 | 847.00 | | |
| 0720 748506<br>PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4" | 1276.000 | LF | 2.66000 | 3394.16 | 1.25000 | 1595.00 | | |
| 0730 748507<br>PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6" | 57.000 | LF | 4.00000 | 228.00 | 2.00000 | 114.00 | | |
| 0740 748510<br>PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, EPOXY RESIN PAINT | 32.000 | SF | 13.32000 | 426.24 | 25.00000 | 800.00 | | |
| 0750 749500<br>SIGN PANEL | 9.690 | SF | 31.97000 | 309.79 | 60.00000 | 581.40 | | |
| 0760 750503<br>WATER METER VAULT, 168"X108" | 1.000 | EACH | 52648.05000 | 52648.05 | 21000.00000 | 21000.00 | | |
| 0770 753501<br>INSTALLING SANITARY SEWER, PVC, 8" | 262.000 | LF | 186.51000 | 48865.62 | 98.00000 | 25676.00 | | |
| 0780 753517<br>INSTALLING SANITARY SEWER, PVC, 6" | 106.000 | LF | 189.70000 | 20108.20 | 94.00000 | 9964.00 | | |
| 0790 758000<br>REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC. | 244.000 | SY | 29.31000 | 7151.64 | 16.00000 | 3904.00 | | |

TABULATION OF BIDS
FINAL

CALL ORDER : 005 CONTRACT ID : 24-500-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/11/08 DISTRICT : M6

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 3 )<br>COMMONWEALTH CONSTRUCTION<br>UNIT PRICE | <br><br>AMOUNT | ( 4 )<br>DAISY CONSTRUCTION COMPANY<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0800 759004<br>FIELD OFFICE, TYPE I | 18.000 | EAMO | 1318.33000 | 23729.94 | 2200.00000 | 39600.00 | | |
| 0810 760003<br>PAVEMENT - MILLING, HOT-MIX, VARIABLE DEPTH | 8947.000 | SY | 2.72000 | 24335.84 | 2.00000 | 17894.00 | | |
| 0820 762001<br>SAW CUTTING, HOT MIX | 6720.000 | LF | 1.65000 | 11088.00 | 1.00000 | 6720.00 | | |
| 0830 763000<br>INITIAL EXPENSE | | LUMP | 29000.00000 | 29000.00 | 400000.00000 | 400000.00 | | |
| 0840 763500<br>MAINTENANCE OF TRAFFIC | | LUMP | 5861.00000 | 5861.00 | 20000.00000 | 20000.00 | | |
| 0850 763501<br>CONSTRUCTION ENGINEERING | | LUMP | 22428.71000 | 22428.71 | 70000.00000 | 70000.00 | | |
| 0860 763533<br>EMERGENCY GENERATOR | | LUMP | 84194.25000 | 84194.25 | 80000.00000 | 80000.00 | | |
| 0870 763538<br>MAINTENANCE BUILDING | | LUMP | 304288.00000 | 304288.00 | 2088500.00000 | 2088500.00 | | |
| 0880 763569<br>BUILDINGS | | LUMP | 1963820.00000 | 1963820.00 | 285000.00000 | 285000.00 | | |
| 0890 763592<br>ABOVE GROUND FUEL TANK | | LUMP | 90945.00000 | 90945.00 | 86000.00000 | 86000.00 | | |
| 0900 763618<br>BAYSAVER INSTALLATION | 1.000 | EACH | 13034.12000 | 13034.12 | 10000.00000 | 10000.00 | | |
| 0910 763627<br>FUEL CARD READER | 1.000 | EACH | 11979.00000 | 11979.00 | 13000.00000 | 13000.00 | | |
| SECTION TOTALS | | | $ | 4,194,641.81 | $ | 4,312,283.39 | $ | |
| CONTRACT TOTALS | | | $ | 4,194,641.81 | $ | 4,312,283.39 | $ | |
| DBE GOALS | | | % | | % | | % | |