TABULATION OF BIDS
FINAL

CALL ORDER : 006 CONTRACT ID : 25-010-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/29/08 DISTRICT : N2
STATE/FEDERAL AID NO: 25-010-03 CONTRACT TIME : 145 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT(S) : 25-010-03
THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS, CONSTRUCTING PATTERNED P.C.C. ISLANDS, P.C.C. SIDEWALK, AND CURB RAMPS; MILLING AND OVERLAYING PAVEMENT; APPLYING PAVEMENT STRIPING; PLACING DRAINAGE PIPES AND INLETS; INSTALLING LANDSCAPING; AND OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE LOCATION, NOTES AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 03/10/08 to vendor GRASSBUSTERS LANDSCAPING CO

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 852,944.13	135.5398%	100.0000%
1	GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711	$ 629,294.00	100.0000%	73.7790%
2	STRIPE-A-LOT INC/APS, 55 GERMAY DR, WILMINGTON, DE, 19804	$ 674,895.04	107.2464%	79.1254%
3	SAM'S CONSTRUCTION LLC, P O BOX 9827, WILMINGTON, DE, 19809	$ 677,924.18	107.7277%	79.4805%
4	DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804	$ 811,958.13	129.0268%	95.1948%
5	A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 901,884.35	143.3169%	105.7378%
	JJID INC		IRREGULAR	

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) GRASSBUSTERS LANDSCAPING CO UNIT PRICE	 AMOUNT	(2) STRIPE-A-LOT INC/APS UNIT PRICE	 AMOUNT
SECTION 0001 ROAD WORK								
0010 201000 CLEARING AND GRUBBING		LUMP	17000.00000	17000.00	1000.00000	1000.00	20000.00000	20000.00
0030 209001 BORROW, TYPE A	383.000	CY	28.00000	10724.00	25.00000	9575.00	30.00000	11490.00
0040 209006 BORROW, TYPE F	211.000	CY	25.00000	5275.00	35.00000	7385.00	30.00000	6330.00

TABULATION OF BIDS
FINAL

CALL ORDER : 006 CONTRACT ID : 25-010-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/29/08 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) GRASSBUSTERS LANDSCAPING CO UNIT PRICE	 AMOUNT	(2) STRIPE-A-LOT INC/APS UNIT PRICE	 AMOUNT
0050 250000 SEDIMENT REMOVAL	10.000 CY	75.00000	750.00	30.00000	300.00	50.00000	500.00
0060 251501 SILT FENCE	1172.000 LF	2.50000	2930.00	2.00000	2344.00	2.00000	2344.00
0070 252000 INLET SEDIMENT CONTROL, DRAINAGE INLET	8.000 EACH	160.00000	1280.00	200.00000	1600.00	150.00000	1200.00
0080 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	13.000 EACH	190.00000	2470.00	200.00000	2600.00	150.00000	1950.00
0090 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	840.000 CY	50.00000	42000.00	30.00000	25200.00	40.00000	33600.00
0100 401665 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING	287.000 TON	80.00000	22960.00	78.50000	22529.50	65.00000	18655.00
0110 401666 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING	257.000 TON	80.00000	20560.00	76.00000	19532.00	62.00000	15934.00
0120 401667 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 PATCHING	431.000 TON	70.00000	30170.00	76.00000	32756.00	62.00000	26722.00
0130 402000 HOT-MIX BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS CONCRETE (TRM)	15.000 TON	125.00000	1875.00	100.00000	1500.00	100.00000	1500.00
0140 612002 REINFORCED CONCRETE PIPE, 15", CLASS II	333.000 LF	55.00000	18315.00	40.00000	13320.00	45.00000	14985.00
0150 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	126.000 LF	28.00000	3528.00	18.00000	2268.00	18.00000	2268.00
0160 701021 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 2	145.000 LF	38.00000	5510.00	18.00000	2610.00	25.00000	3625.00

TABULATION OF BIDS
FINAL

CALL ORDER : 006 CONTRACT ID : 25-010-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/29/08 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) GRASSBUSTERS LANDSCAPING CO UNIT PRICE	 AMOUNT	(2) STRIPE-A-LOT INC/APS UNIT PRICE	 AMOUNT
0170 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3	778.000 LF	25.00000	19450.00	16.00000	12448.00	20.00000	15560.00
0180 701027 PORTLAND CEMENT CONCRETE CURB, TYPE 1 MODIFIED	1735.000 LF	35.00000	60725.00	15.00000	26025.00	18.00000	31230.00
0190 705001 P.C.C. SIDEWALK, 4"	1618.000 SF	6.00000	9708.00	5.00000	8090.00	4.75000	7685.50
0200 705002 P.C.C. SIDEWALK, 6"	206.000 SF	14.50000	2987.00	7.00000	1442.00	6.50000	1339.00
0210 705519 PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 6"	5571.000 SF	14.00000	77994.00	12.00000	66852.00	12.71000	70807.41
0220 705520 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	300.000 SF	40.00000	12000.00	32.00000	9600.00	35.00000	10500.00
0230 705525 CURB RAMP, TYPE 1	70.000 SF	20.00000	1400.00	12.00000	840.00	12.00000	840.00
0240 705526 CURB RAMP, TYPE 2, 3, AND/OR 4	2480.000 SF	18.00000	44640.00	12.00000	29760.00	12.00000	29760.00
0250 708051 DRAINAGE INLET, 34" X 24"	8.000 EACH	2500.00000	20000.00	1600.00000	12800.00	2000.00000	16000.00
0260 708111 MANHOLE, 48" X 30"	1.000 EACH	2800.00000	2800.00	2500.00000	2500.00	2500.00000	2500.00
0270 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	2.000 EACH	1000.00000	2000.00	750.00000	1500.00	950.00000	1900.00
0280 710002 ADJUSTING AND REPAIRING EXISTING MANHOL	1.000 EACH	800.00000	800.00	600.00000	600.00	450.00000	450.00
0290 710506 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	2.000 EACH	800.00000	1600.00	600.00000	1200.00	500.00000	1000.00

TABULATION OF BIDS
FINAL

CALL ORDER : 006 CONTRACT ID : 25-010-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/29/08 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) GRASSBUSTERS LANDSCAPING CO UNIT PRICE	 AMOUNT	(2) STRIPE-A-LOT INC/APS UNIT PRICE	 AMOUNT
0300 720527 PLASTIC DRUMS	5880.000	EADY	0.50000	2940.00	0.30000	1764.00	0.28000	1646.40
0310 720556 BOLLARD	4.000	EACH	700.00000	2800.00	150.00000	600.00	800.00000	3200.00
0320 732002 TOPSOIL, 6" DEPTH	1320.000	SY	8.00000	10560.00	5.00000	6600.00	9.54000	12592.80
0330 734016 PERMANENT GRASS SEEDING, SUBDIVISION	1320.000	SY	1.25000	1650.00	1.00000	1320.00	0.44000	580.80
0340 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	1320.000	SY	2.25000	2970.00	2.00000	2640.00	2.23000	2943.60
0350 737002 MULCHING, PLANTS	55.000	SY	15.00000	825.00	5.00000	275.00	6.64000	365.20
0360 737523 PLANTING		LUMP	5000.00000	5000.00	2610.00000	2610.00	1595.00000	1595.00
0370 742500 FLAGGER, NEW CASTLE COUNTY, STATE	3588.000	HOUR	34.97000	125472.36	34.97000	125472.36	34.97000	125472.36
0380 742514 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	402.000	HOUR	50.71000	20385.42	50.71000	20385.42	50.71000	20385.42
0390 743500 WARNING LIGHTS, TYPE A	640.000	EADY	0.50000	320.00	0.25000	160.00	0.39000	249.60
0400 743501 WARNING LIGHTS , TYPE B	1320.000	EADY	1.50000	1980.00	0.80000	1056.00	0.83000	1095.60
0410 743504 WARNING SIGNS	57.000	EACH	175.00000	9975.00	1.14000	64.98	165.00000	9405.00
0420 743506 TEMPORARY BARRICADES, TYPE III	320.000	EADY	2.25000	720.00	1.10000	352.00	1.65000	528.00
0430 743512 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I	8.000	EADY	300.00000	2400.00	200.00000	1600.00	225.00000	1800.00

TABULATION OF BIDS
FINAL

CALL ORDER : 006 CONTRACT ID : 25-010-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/29/08 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) GRASSBUSTERS LANDSCAPING CO UNIT PRICE	 AMOUNT	(2) STRIPE-A-LOT INC/APS UNIT PRICE	 AMOUNT
0440 743525 TEMPORARY WARNING SIGNS	976.000	EADY	4.00000	3904.00	1.95000	1903.20	3.30000	3220.80
0450 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	1312.000	SF	4.50000	5904.00	5.00000	6560.00	5.50000	7216.00
0460 748502 RAISED/RECESSED PAVEMENT MARKER	89.000	EACH	30.00000	2670.00	30.00000	2670.00	35.00000	3115.00
0470 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	4759.000	LF	1.65000	7852.35	0.50000	2379.50	0.45000	2141.55
0480 748509 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12"	140.000	LF	6.00000	840.00	1.50000	210.00	1.65000	231.00
0490 748530 REMOVAL OF PAVEMENT STRIPING	933.000	SF	3.00000	2799.00	5.00000	4665.00	6.00000	5598.00
0500 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	426.000	SY	25.00000	10650.00	20.00000	8520.00	27.00000	11502.00
0510 760507 PROFILE MILLING, HOT-MIX	4108.000	SYIN	3.00000	12324.00	1.90000	7805.20	2.75000	11297.00
0520 762001 SAW CUTTING, HOT MIX	3514.000	LF	2.00000	7028.00	2.00000	7028.00	1.50000	5271.00
0530 762002 SAW CUTTING, CONCRETE, FULL DEPTH	120.000	LF	10.00000	1200.00	8.00000	960.00	8.00000	960.00
0540 763000 INITIAL EXPENSE		LUMP	22000.00000	22000.00	27676.84000	27676.84	20000.00000	20000.00
0550 763500 MAINTENANCE OF TRAFFIC		LUMP	72000.00000	72000.00	16000.00000	16000.00	15000.00000	15000.00
0560 763501 CONSTRUCTION ENGINEERING		LUMP	36000.00000	36000.00	25000.00000	25000.00	15000.00000	15000.00
SECTION TOTALS			$	814,620.13	$	594,454.00	$	633,087.04
SECTION 0002 FIXED QUANTITIES								

TABULATION OF BIDS
FINAL

CALL ORDER : 006 CONTRACT ID : 25-010-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/29/08 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) GRASSBUSTERS LANDSCAPING CO UNIT PRICE	 AMOUNT	(2) STRIPE-A-LOT INC/APS UNIT PRICE	 AMOUNT
9999 202000 EXCAVATION AND EMBANKMENT	1742.000 CY	22.00000	38324.00	20.00000	34840.00	24.00000	41808.00
SECTION TOTALS		$	38,324.00	$	34,840.00	$	41,808.00
CONTRACT TOTALS		$	852,944.13	$	629,294.00	$	674,895.04
DBE GOALS		0	%		%		%

TABULATION OF BIDS
FINAL

CALL ORDER : 006 CONTRACT ID : 25-010-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/29/08 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) SAM'S CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(4) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
SECTION 0001 ROAD WORK								
0010 201000 CLEARING AND GRUBBING		LUMP	9000.00000	9000.00	4500.00000	4500.00	6000.00000	6000.00
0030 209001 BORROW, TYPE A	383.000	CY	22.00000	8426.00	25.00000	9575.00	40.00000	15320.00
0040 209006 BORROW, TYPE F	211.000	CY	16.00000	3376.00	39.35000	8302.85	35.00000	7385.00
0050 250000 SEDIMENT REMOVAL	10.000	CY	50.00000	500.00	40.00000	400.00	15.00000	150.00
0060 251501 SILT FENCE	1172.000	LF	2.50000	2930.00	2.10000	2461.20	2.50000	2930.00
0070 252000 INLET SEDIMENT CONTROL, DRAINAGE INLET	8.000	EACH	650.00000	5200.00	210.00000	1680.00	235.00000	1880.00
0080 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	13.000	EACH	500.00000	6500.00	210.00000	2730.00	225.00000	2925.00
0090 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	840.000	CY	35.00000	29400.00	64.30000	54012.00	56.50000	47460.00
0100 401665 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING	287.000	TON	62.00000	17794.00	91.00000	26117.00	100.00000	28700.00
0110 401666 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING	257.000	TON	62.00000	15934.00	80.00000	20560.00	90.00000	23130.00
0120 401667 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 PATCHING	431.000	TON	62.00000	26722.00	68.00000	29308.00	85.00000	36635.00
0130 402000 HOT-MIX BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS CONCRETE (TRM)	15.000	TON	500.00000	7500.00	105.00000	1575.00	120.00000	1800.00

TABULATION OF BIDS
FINAL

CALL ORDER : 006 CONTRACT ID : 25-010-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/29/08 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) SAM'S CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(4) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0140 612002 REINFORCED CONCRETE PIPE, 15", CLASS II	333.000 LF	69.00000	22977.00	71.80000	23909.40	60.00000	19980.00
0150 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	126.000 LF	22.00000	2772.00	23.25000	2929.50	34.50000	4347.00
0160 701021 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 2	145.000 LF	22.00000	3190.00	23.25000	3371.25	23.00000	3335.00
0170 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3	778.000 LF	19.00000	14782.00	23.35000	18166.30	27.85000	21667.30
0180 701027 PORTLAND CEMENT CONCRETE CURB, TYPE 1 MODIFIED	1735.000 LF	17.00000	29495.00	21.15000	36695.25	30.00000	52050.00
0190 705001 P.C.C. SIDEWALK, 4"	1618.000 SF	5.50000	8899.00	5.00000	8090.00	6.40000	10355.20
0200 705002 P.C.C. SIDEWALK, 6"	206.000 SF	6.50000	1339.00	10.50000	2163.00	8.00000	1648.00
0210 705519 PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 6"	5571.000 SF	12.00000	66852.00	11.65000	64902.15	14.60000	81336.60
0220 705520 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	300.000 SF	34.00000	10200.00	31.75000	9525.00	56.50000	16950.00
0230 705525 CURB RAMP, TYPE 1	70.000 SF	30.00000	2100.00	27.00000	1890.00	12.00000	840.00
0240 705526 CURB RAMP, TYPE 2, 3, AND/OR 4	2480.000 SF	14.00000	34720.00	19.00000	47120.00	18.05000	44764.00
0250 708051 DRAINAGE INLET, 34" X 24"	8.000 EACH	2200.00000	17600.00	3190.00000	25520.00	3050.00000	24400.00
0260 708111 MANHOLE, 48" X 30"	1.000 EACH	1900.00000	1900.00	3300.00000	3300.00	2900.00000	2900.00

TABULATION OF BIDS
FINAL

CALL ORDER : 006 CONTRACT ID : 25-010-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/29/08 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) SAM'S CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(4) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0270 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	2.000	EACH	950.00000	1900.00	900.00000	1800.00	1600.00000	3200.00
0280 710002 ADJUSTING AND REPAIRING EXISTING MANHOL	1.000	EACH	1000.00000	1000.00	700.00000	700.00	1055.00000	1055.00
0290 710506 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	2.000	EACH	550.00000	1100.00	740.00000	1480.00	1055.00000	2110.00
0300 720527 PLASTIC DRUMS	5880.000	EADY	0.25000	1470.00	0.28000	1646.40	0.35000	2058.00
0310 720556 BOLLARD	4.000	EACH	1500.00000	6000.00	1570.00000	6280.00	1305.00000	5220.00
0320 732002 TOPSOIL, 6" DEPTH	1320.000	SY	8.00000	10560.00	7.50000	9900.00	10.50000	13860.00
0330 734016 PERMANENT GRASS SEEDING, SUBDIVISION	1320.000	SY	0.50000	660.00	0.55000	726.00	1.00000	1320.00
0340 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	1320.000	SY	2.00000	2640.00	1.60000	2112.00	2.00000	2640.00
0350 737002 MULCHING, PLANTS	55.000	SY	7.00000	385.00	6.00000	330.00	7.00000	385.00
0360 737523 PLANTING		LUMP	1740.00000	1740.00	3074.00000	3074.00	3770.00000	3770.00
0370 742500 FLAGGER, NEW CASTLE COUNTY, STATE	3588.000	HOUR	34.97000	125472.36	34.97000	125472.36	34.97000	125472.36
0380 742514 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	402.000	HOUR	50.71000	20385.42	50.71000	20385.42	50.71000	20385.42
0390 743500 WARNING LIGHTS, TYPE A	640.000	EADY	1.00000	640.00	0.40000	256.00	0.35000	224.00
0400 743501 WARNING LIGHTS , TYPE B	1320.000	EADY	1.00000	1320.00	0.85000	1122.00	1.75000	2310.00

TABULATION OF BIDS
FINAL

CALL ORDER : 006 CONTRACT ID : 25-010-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/29/08 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) SAM'S CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(4) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0410 743504 WARNING SIGNS	57.000	EACH	150.00000	8550.00	210.00000	11970.00	245.00000	13965.00
0420 743506 TEMPORARY BARRICADES, TYPE III	320.000	EADY	2.00000	640.00	2.00000	640.00	1.50000	480.00
0430 743512 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I	8.000	EADY	250.00000	2000.00	245.00000	1960.00	195.00000	1560.00
0440 743525 TEMPORARY WARNING SIGNS	976.000	EADY	3.00000	2928.00	3.35000	3269.60	5.50000	5368.00
0450 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	1312.000	SF	5.50000	7216.00	4.25000	5576.00	3.65000	4788.80
0460 748502 RAISED/RECESSED PAVEMENT MARKER	89.000	EACH	38.00000	3382.00	35.00000	3115.00	35.00000	3115.00
0470 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	4759.000	LF	0.60000	2855.40	1.05000	4996.95	0.45000	2141.55
0480 748509 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12"	140.000	LF	2.00000	280.00	3.20000	448.00	2.00000	280.00
0490 748530 REMOVAL OF PAVEMENT STRIPING	933.000	SF	6.00000	5598.00	2.10000	1959.30	5.00000	4665.00
0500 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	426.000	SY	20.00000	8520.00	23.00000	9798.00	20.00000	8520.00
0510 760507 PROFILE MILLING, HOT-MIX	4108.000	SYIN	2.00000	8216.00	1.70000	6983.60	2.75000	11297.00
0520 762001 SAW CUTTING, HOT MIX	3514.000	LF	3.00000	10542.00	1.55000	5446.70	1.85000	6500.90

TABULATION OF BIDS
FINAL

CALL ORDER : 006 CONTRACT ID : 25-010-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/29/08 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) SAM'S CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(4) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0530 762002 SAW CUTTING, CONCRETE, FULL DEPTH	120.000	LF	8.00000	960.00	5.00000	600.00	5.50000	660.00
0540 763000 INITIAL EXPENSE		LUMP	25000.00000	25000.00	65000.00000	65000.00	45094.22000	45094.22
0550 763500 MAINTENANCE OF TRAFFIC		LUMP	25000.00000	25000.00	32000.00000	32000.00	35000.00000	35000.00
0560 763501 CONSTRUCTION ENGINEERING		LUMP	9500.00000	9500.00	35000.00000	35000.00	45000.00000	45000.00
SECTION TOTALS			$	646,568.18	$	772,850.23	$	831,333.35
SECTION 0002 FIXED QUANTITIES								
9999 202000 EXCAVATION AND EMBANKMENT	1742.000	CY	18.00000	31356.00	22.45000	39107.90	40.50000	70551.00
SECTION TOTALS			$	31,356.00	$	39,107.90	$	70,551.00
CONTRACT TOTALS			$	677,924.18	$	811,958.13	$	901,884.35
DBE GOALS			%		%		%	