

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

STATE/FEDERAL AID NO: NH-N059(34)

CONTRACT DESCRIPTION :

I-95 & US 202 Interchange

CONTRACT ID : T200510602.01

DISTRICT : N1

CONTRACT TIME : 1090 CALENDAR DAYS

URBAN (5,000 POPULATION OR MORE)

COUNTIES : NEW CASTLE

PROJECT(S) : NH-N059(34)

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 09/26/11 to vendor MUMFORD & MILLER CONCRETE, INC.

RANK	VENDOR NAME				TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE				\$ 29,698,450.75	107.5754%	100.0000%
1	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709				\$ 27,607,113.22	100.0000%	92.9581%
2	RICHARD E PIERSON CONSTRUCTION COMPANY, INC., 426 SWEDESBORO RD, PILESGROVE, NJ,				\$ 30,720,266.49	111.2766%	103.4406%
3	ALLAN A MYERS L. P., PO BOX 98, WORCESTER, PA, 19490				\$ 34,629,432.94	125.4366%	116.6035%
4	DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804				\$ 34,867,242.96	126.2980%	117.4042%
5	GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720				\$ 35,294,236.75	127.8447%	118.8420%

LINE NO / ITEM CODE / ALT		(0) ENGINEER'S ESTIMATE		(1) MUMFORD & MILLER CONCRETE IN		(2) RICHARD E PIERSON CONST CO IN	
ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 NON FIXED QUANTITIES							
0010 201000 CLEARING AND GRUBBING	LUMP	504000.00000	504000.00	175000.00000	175000.00	730000.00000	730000.00
0020 202000 EXCAVATION AND EMBANKMENT	89760.000 CY	7.00000	628320.00	8.25000	740520.00	11.00000	987360.00
0030 202518 SETTLEMENT MONUMENT	52.000 EACH	100.00000	5200.00	300.00000	15600.00	194.00000	10088.00
0040 205500 ROCK EXCAVATION FOR ROADWAY	12987.000 CY	60.00000	779220.00	45.50000	590908.50	55.00000	714285.00
0050 206500 ROCK EXCAVATION FOR STRUCTURES AND TRENCHES	4268.000 CY	150.00000	640200.00	79.00000	337172.00	70.00000	298760.00
0060 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	8288.000 CY	21.29136	176462.79	11.25000	93240.00	20.00000	165760.00
0070 207501 SHEETING AND SHORING	LUMP	343000.00000	343000.00	335500.00000	335500.00	1050000.00000	1050000.00
0080 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	1553.000 CY	9.51623	14778.71	11.25000	17471.25	3.00000	4659.00
0090 208001 FLOWABLE FILL	232.000 CY	92.56678	21475.49	270.00000	62640.00	120.00000	27840.00
0100 209001 BORROW, TYPE A	5516.000 CY	11.70895	64586.57	15.50000	85498.00	16.00000	88256.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE		(1) MUMFORD & MILLER CONCRETE IN		(2) RICHARD E PIERSON CONST CO IN	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0110 209002 BORROW, TYPE B	2288.000	CY	13.92497	31860.33	19.20000	43929.60	16.00000	36608.00
0120 209003 BORROW, TYPE C	2000.000	CY	20.89080	41781.60	15.50000	31000.00	20.00000	40000.00
0130 209006 BORROW, TYPE F	59407.000	CY	7.07977	420587.90	10.50000	623773.50	0.50000	29703.50
0140 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	7921.000	CY	8.21977	65108.80	13.30000	105349.30	17.00000	134657.00
0150 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS LUMP			745000.00000	745000.00	529500.00000	529500.00	1200000.00000	1200000.00
0160 211002 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	16829.000	LF	1.20000	20194.80	1.75000	29450.75	0.65000	10938.85
0170 211004 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (PIPE)	3403.000	LF	18.94483	64469.26	13.75000	46791.25	20.00000	68060.00
0180 211509 REMOVAL OF SIGN STRUCTURES LUMP			100000.00000	100000.00	55000.00000	55000.00	50000.00000	50000.00
0190 212000 UNDERCUT EXCAVATION	3919.000	CY	6.48939	25431.92	10.00000	39190.00	13.50000	52906.50
0200 250000 SEDIMENT REMOVAL	9192.000	CY	2.18340	20069.81	9.00000	82728.00	5.00000	45960.00
0210 251000 SILT FENCE	26867.000	LF	0.98030	26337.72	1.90000	51047.30	2.00000	53734.00
0220 251001 REINFORCED SILT FENCE	1254.000	LF	3.64603	4572.12	3.00000	3762.00	3.00000	3762.00
0230 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	94.000	EACH	151.77570	14266.92	115.00000	10810.00	150.00000	14100.00
0240 254000 STONE CHECK DAM	26.000	TON	54.26986	1411.02	35.00000	910.00	22.00000	572.00
0250 255000 SEDIMENT TRAP	76.000	CY	23.40957	1779.13	16.00000	1216.00	19.00000	1444.00
0260 262000 STILLING WELL	5.000	CY	350.00000	1750.00	56.00000	280.00	580.00000	2900.00
0270 266000 SANDBAG DIKES	8.000	CY	187.12455	1497.00	295.00000	2360.00	850.00000	6800.00
0280 268000 STABILIZED CONSTRUCTION ENTRANCE	907.000	TON	23.32013	21151.36	35.00000	31745.00	18.00000	16326.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

LINE NO / ITEM DESCRIPTION	QUANTITY		(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		RICHARD E PIERSON CONST CO IN	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0290 271000	12987.000	CY	8.51761	110618.20	9.90000	128571.30	10.00000	129870.00
STORMWATER MANAGEMENT POND								
0300 272000	1.000	EACH	11568.77800	11568.78	20100.00000	20100.00	8100.00000	8100.00
POND OUTLET STRUCTURE, CONCRETE, #1								
0310 272503	2.000	EACH	500.00000	1000.00	900.00000	1800.00	670.00000	1340.00
TRASH RACK								
0320 302007	14136.000	CY	29.42042	415887.06	33.30000	470728.80	32.00000	452352.00
GRADED AGGREGATE BASE COURSE, TYPE B								
0330 302011	142.000	TON	37.97833	5392.92	33.50000	4757.00	37.00000	5254.00
DELAWARE NO. 3 STONE								
0340 302012	53.000	TON	44.69880	2369.04	33.00000	1749.00	32.00000	1696.00
DELAWARE NO. 57 STONE								
0350 401517	8926.000	TON	72.88845	650602.30	91.00000	812266.00	100.00000	892600.00
STONE MATRIX ASPHALT WEARING SURFACE								
0360 401577	27094.000	SY	12.00000	325128.00	8.85000	239781.90	24.00000	650256.00
PAVER-LAID ULTRATHIN HOT MIX								
0370 401660	11505.000	TON	55.63243	640051.11	64.00000	736320.00	80.00000	920400.00
SUPERPAVE, TYPE B HOT-MIX, 160								
GYRATIONS, PG 76-22								
0380 401663	18874.000	TON	46.39259	875613.74	58.00000	1094692.00	70.00000	1321180.00
SUPERPAVE, BITUMINOUS CONCRETE BASE								
COURSE, 160 GYRATIONS, PG 64-22								
0390 401665	84.000	TON	103.80355	8719.50	109.00000	9156.00	105.00000	8820.00
SUPERPAVE, TYPE C HOT-MIX, 160								
GYRATIONS, PG 64-22, PATCHING								
0400 401667	82.000	TON	81.22729	6660.64	103.00000	8446.00	100.00000	8200.00
SUPERPAVE, BITUMINOUS CONCRETE								
BASECOURSE, 160 GYRATIONS, PG 64-22								
PATCHING								
0410 401669	121.000	TON	68.76142	8320.13	69.00000	8349.00	75.00000	9075.00
SUPERPAVE, TYPE B HOT-MIX, 160								
GYRATIONS, PG 64-22, WEDGE								
0420 401711	4891.000	TON	68.62924	335665.61	78.75000	385166.25	85.00000	415735.00
SUPERPAVE, TYPE C HOT-MIX, 160								
GYRATIONS, PG 76-22, (NON-CARBONATE								
STONE)								
0430 501004	2280.000	SY	60.00000	136800.00	62.00000	141360.00	60.00000	136800.00
PORTLAND CEMENT CONCRETE PAVEMENT, 10"								

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

				(0)		(1)		(2)	
				ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		RICHARD E PIERSON CONST CO IN	
LINE NO / ITEM DESCRIPTION	QUANTITY			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0440 501006 PORTLAND CEMENT CONCRETE PAVEMENT, 12"	10850.000 SY			71.26401	773214.51	71.75000	778487.50	55.00000	596750.00
0445 501526 PATTERNED PORTLAND CEMENT CONCRETE PAVEMENT, 8"	13252.000 SY			8.00000	106016.00	74.00000	980648.00	12.00000	159024.00
0450 503009 PATCHING P.C.C. PAVEMENT	273.000 SY			115.09410	31420.69	153.00000	41769.00	80.00000	21840.00
0460 601502 TEMPORARY PROTECTIVE SHIELD	LUMP			336000.00000	336000.00	259000.00000	259000.00	125000.00000	125000.00
0470 602001 PORTLAND CEMENT CONCRETE MASONRY, CLASS A	319.000 CY			527.95849	168418.76	350.00000	111650.00	325.00000	103675.00
0480 602002 PORTLAND CEMENT CONCRETE MASONRY, CLASS B	41.000 CY			776.39443	31832.17	345.00000	14145.00	225.00000	9225.00
0490 602003 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	830.000 CY			200.00000	166000.00	272.00000	225760.00	205.00000	170150.00
0500 602006 PORTLAND CEMENT CONCRETE MASONRY, PIER FOOTING, CLASS B	130.000 CY			540.00000	70200.00	267.00000	34710.00	252.00000	32760.00
0510 602007 PORTLAND CEMENT CONCRETE MASONRY, PIER ABOVE FOOTING, CLASS A	73.000 CY			500.00000	36500.00	739.00000	53947.00	1030.00000	75190.00
0520 602009 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS A	26.000 CY			550.00000	14300.00	432.00000	11232.00	1000.00000	26000.00
0530 602011 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS A	208.000 CY			820.00000	170560.00	350.00000	72800.00	920.00000	191360.00
0540 602012 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS B	40.000 CY			500.00000	20000.00	345.00000	13800.00	550.00000	22000.00
0550 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	1135.000 CY			676.96064	768350.33	600.00000	681000.00	680.00000	771800.00
0560 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	518.000 CY			380.00000	196840.00	300.00000	155400.00	271.00000	140378.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

CONTRACT ID : T200510602.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/01/11

DISTRICT : N1

SET-ASIDE :

				(0)		(1)		(2)	
				ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		RICHARD E PIERSON CONST CO IN	
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0570 602015	PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	1105.000	CY	591.03777	653096.74	350.00000	386750.00	580.00000	640900.00
0580 602017	PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	217.000	CY	797.41294	173038.61	590.00000	128030.00	520.00000	112840.00
0590 602553	MECHANICALLY STABILIZED EARTH WALLS, WALL 1	3200.000	SF	58.00000	185600.00	46.25000	148000.00	60.00000	192000.00
0600 602557	MECHANICALLY STABILIZED EARTH WALLS, WALL 2	2870.000	SF	60.00000	172200.00	48.30000	138621.00	75.00000	215250.00
0610 602572	REPAIRING EXISTING P.C.C. STRUCTURES	450.000	LB	5.79792	2609.06	7.50000	3375.00	12.00000	5400.00
0620 602579	DRILLING HOLES AND INSTALLING DOWELS	1474.000	EACH	30.35741	44746.82	16.00000	23584.00	20.00000	29480.00
0630 602586	REHABILITATION OF CONCRETE STRUCTURE	59.000	CF	374.12521	22073.39	462.00000	27258.00	340.00000	20060.00
0640 602611	REPAIR OF CONCRETE STRUCTURES BY EPOXY INJECTION	100.000	LF	61.99546	6199.55	47.00000	4700.00	80.00000	8000.00
0650 602646	SILICONE ACRYLIC CONCRETE SEALER	39750.000	SF	4.56319	181386.80	6.50000	258375.00	1.50000	59625.00
0655 602648	PRECAST CONCRETE CAPSTONE	525.000	LF	150.00000	78750.00	66.50000	34912.50	125.00000	65625.00
0670 602670	MECHANICALLY STABILIZED EARTH WALLS, WALL 3	3250.000	SF	62.00000	201500.00	48.75000	158437.50	90.00000	292500.00
0680 604000	BAR REINFORCEMENT, EPOXY COATED	826366.000	LB	0.90342	746555.57	1.03000	851156.98	1.00000	826366.00
0690 605002	STEEL STRUCTURES		LUMP	1271000.00000	1271000.00	1566000.00000	1566000.00	1800000.00000	1800000.00
0700 605522	URETHANE PAINT SYSTEM, EXISTING STEEL		LUMP	100000.00000	100000.00	211800.00000	211800.00	100000.00000	100000.00
0710 605524	BRIDGE DRAINAGE SYSTEM		LUMP	5000.00000	5000.00	23750.00000	23750.00	13400.00000	13400.00
0720 605525	RELOCATE SIGN SUPPORT STRUCTURE		LUMP	50000.00000	50000.00	11000.00000	11000.00	30000.00000	30000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

			(0)	(1)		(2)		
			ENGINEER'S ESTIMATE	MUMFORD & MILLER CONCRETE IN		RICHARD E PIERSON CONST CO IN		
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0730 605528	LUMP		30000.00000	30000.00	11500.00000	11500.00	8000.00000	8000.00
UTILITY SUPPORT								
0740 605533	LUMP		180000.00000	180000.00	691300.00000	691300.00	440000.00000	440000.00
CLEANING EXISTING STEEL STRUCTURES, HAZARDOUS BASE, (L.S.)								
0750 605581	36.000	EACH	1250.00000	45000.00	1150.00000	41400.00	1000.00000	36000.00
ELASTOMERIC BRIDGE BEARING PAD								
0760 605607	LUMP		200000.00000	200000.00	26150.00000	26150.00	100000.00000	100000.00
JACKING BRIDGE								
0770 605641	190.000	LF	100.00000	19000.00	53.00000	10070.00	50.00000	9500.00
JOINT REPAIR (COMPRESSION SEAL), 1"								
0780 605657	423.000	LF	270.00000	114210.00	362.00000	153126.00	380.00000	160740.00
STRIP SEAL EXPANSION JOINT, 1 1/2"								
0790 605659	100.000	LF	300.00000	30000.00	366.00000	36600.00	540.00000	54000.00
STRIP SEAL EXPANSION JOINT, 3"								
0800 605664	LUMP		1489500.00000	1489500.00	801800.00000	801800.00	606500.00000	606500.00
STEEL SIGN STRUCTURE								
0810 605697	15.000	EACH	3500.00000	52500.00	2925.00000	43875.00	2130.00000	31950.00
POT BEARINGS								
0820 608000	169.000	TON	31.72401	5361.36	33.00000	5577.00	26.65000	4503.85
COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL								
0830 609000	2130.000	CY	180.00000	383400.00	111.00000	236430.00	113.00000	240690.00
SUBFOUNDATION CONCRETE								
0840 611500	1300.000	SF	30.00000	39000.00	31.00000	40300.00	75.00000	97500.00
STONE MASONRY								
0850 612022	4142.000	LF	46.30545	191797.17	38.25000	158431.50	110.00000	455620.00
REINFORCED CONCRETE PIPE, 18", CLASS IV								
0860 612023	1263.000	LF	54.34505	68637.80	49.75000	62834.25	107.00000	135141.00
REINFORCED CONCRETE PIPE, 24", CLASS IV								
0870 612025	452.000	LF	62.72952	28353.74	68.00000	30736.00	94.50000	42714.00
REINFORCED CONCRETE PIPE, 30", CLASS IV								
0880 612026	302.000	LF	100.00000	30200.00	80.00000	24160.00	154.00000	46508.00
REINFORCED CONCRETE PIPE, 30", CLASS V								
0890 612028	54.000	LF	130.00000	7020.00	142.25000	7681.50	170.00000	9180.00
REINFORCED CONCRETE PIPE, 48", CLASS IV								
0900 612034	39.000	LF	101.73436	3967.64	98.00000	3822.00	134.00000	5226.00
REINFORCED CONCRETE PIPE, 36", CLASS IV								

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		RICHARD E PIERSON CONST CO IN	
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1060 619511	2400.000	LF	150.00000	360000.00	7.00000	16800.00	15.00000	36000.00
EXPLORARY DRILLING								
1070 619512	3460.000	LF	30.00000	103800.00	32.00000	110720.00	10.00000	34600.00
PREDRILLING FOR END BEARING PILES								
1080 619519	6.000	EACH	2500.00000	15000.00	2435.00000	14610.00	2000.00000	12000.00
DYNAMIC PILE TESTING BY CONTRACTOR								
1090 701010	1530.000	LF	23.04804	35263.50	18.75000	28687.50	16.00000	24480.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1								
1100 701012	2139.000	LF	26.52502	56737.02	16.50000	35293.50	12.00000	25668.00
PORTLAND CEMENT CONCRETE CURB, TYPE 3								
1110 701500	3558.000	LF	25.00000	88950.00	25.50000	90729.00	22.00000	78276.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB								
AND GUTTER, SPECIAL								
1120 705001	5968.000	SF	4.76993	28466.94	5.05000	30138.40	4.00000	23872.00
P.C.C. SIDEWALK, 4"								
1140 708051	23.000	EACH	2278.59966	52407.79	1895.00000	43585.00	2450.00000	56350.00
DRAINAGE INLET, 34" X 24"								
1150 708052	31.000	EACH	2780.90000	86207.90	2310.00000	71610.00	2780.00000	86180.00
DRAINAGE INLET, 48" X 30"								
1160 708053	5.000	EACH	2986.21857	14931.09	2495.00000	12475.00	2980.00000	14900.00
DRAINAGE INLET, 48" X 48"								
1170 708055	1.000	EACH	3750.00000	3750.00	4725.00000	4725.00	4300.00000	4300.00
DRAINAGE INLET, 66" X 48"								
1180 708056	9.000	EACH	4500.00000	40500.00	4365.00000	39285.00	4100.00000	36900.00
DRAINAGE INLET, 66" X 66"								
1190 708057	5.000	EACH	3906.65565	19533.28	3600.00000	18000.00	3400.00000	17000.00
DRAINAGE INLET, 72" X 24"								
1200 708058	10.000	EACH	4553.38144	45533.81	3900.00000	39000.00	3900.00000	39000.00
DRAINAGE INLET, 72" X 48"								
1210 708059	1.000	EACH	5200.00000	5200.00	5265.00000	5265.00	10000.00000	10000.00
DRAINAGE INLET, 72" X 72"								
1220 708107	3.000	EACH	2041.73826	6125.21	2250.00000	6750.00	2150.00000	6450.00
MANHOLE, ROUND								
1230 708111	5.000	EACH	2928.50000	14642.50	1865.00000	9325.00	2160.00000	10800.00
MANHOLE, 48" X 30"								
1240 708112	2.000	EACH	3426.40625	6852.81	2450.00000	4900.00	4750.00000	9500.00
MANHOLE, 48" X 48"								
1250 708113	4.000	EACH	3800.00000	15200.00	4270.00000	17080.00	3930.00000	15720.00
MANHOLE, 66" X 30"								

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		RICHARD E PIERSON CONST CO IN	
LINE NO / ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1260 708115 MANHOLE, 66" X 66"	2.000	EACH	4600.00000	9200.00	4550.00000	9100.00	6600.00000	13200.00
1280 708512 DRAINAGE INLET, SPECIAL I	2.000	EACH	5500.00000	11000.00	5375.00000	10750.00	7900.00000	15800.00
1290 708582 MANHOLE, SPECIAL I	2.000	EACH	5000.00000	10000.00	4270.00000	8540.00	6600.00000	13200.00
1300 708583 PERSONAL GRATE FOR PIPE INLET	4.000	EACH	1082.14303	4328.57	985.00000	3940.00	520.00000	2080.00
1305 708585 JUNCTION BOX, 48" X 30"	1.000	EACH	2900.00000	2900.00	2400.00000	2400.00	1970.00000	1970.00
1310 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	34.000	EACH	606.71349	20628.26	575.00000	19550.00	990.00000	33660.00
1320 710502 ADJUSTING CATCH BASINS	5.000	EACH	800.00000	4000.00	575.00000	2875.00	520.00000	2600.00
1330 710504 ADJUSTING MANHOLES	5.000	EACH	655.33333	3276.67	405.00000	2025.00	520.00000	2600.00
1340 712005 RIPRAP, R-4	217.000	SY	45.73885	9925.33	33.00000	7161.00	37.00000	8029.00
1350 712006 RIPRAP, R-5	30.000	SY	62.63192	1878.96	58.00000	1740.00	40.00000	1200.00
1360 712007 RIPRAP, R-6	86.000	SY	80.00000	6880.00	70.00000	6020.00	60.00000	5160.00
1370 712020 RIPRAP, R-4	585.000	TON	50.95348	29807.79	35.00000	20475.00	45.00000	26325.00
1380 712524 CONCRETE SLOPE PAVING REPAIR, 4"	8.000	SY	250.00000	2000.00	123.00000	984.00	250.00000	2000.00
1390 712527 TURF REINFORCING MAT	2855.000	SY	5.00000	14275.00	7.70000	21983.50	3.00000	8565.00
1400 713003 GEOTEXTILES, RIPRAP	1957.000	SY	1.38479	2710.03	3.00000	5871.00	2.55000	4990.35
1405 715000 PERFORATED PIPE UNDERDRAINS, 4"	565.000	LF	9.00000	5085.00	11.50000	6497.50	8.80000	4972.00
1410 715001 PERFORATED PIPE UNDERDRAINS, 6"	11747.000	LF	10.61358	124677.72	9.00000	105723.00	22.00000	258434.00
1420 715500 UNDERDRAIN OUTLET PIPE, 6"	435.000	LF	18.00000	7830.00	10.00000	4350.00	40.00000	17400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		RICHARD E PIERSON CONST CO IN	
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1430 716000	1.000 EACH		890.25102	890.25	1150.00000	1150.00	2030.00000	2030.00
CONVERTING EXISTING DRAINAGE INLET TO								
JUNCTION BOX								

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

				(0)		(1)		(2)	
				ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		RICHARD E PIERSON CONST CO IN	
LINE NO / ITEM CODE / ALT	QUANTITY			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
ITEM DESCRIPTION									
1440 720050	14646.000	LF		13.51823	197988.00	17.65000	258501.90	20.00000	292920.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31									
1450 720051	588.000	LF		15.92415	9363.40	25.00000	14700.00	20.00000	11760.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2-31									
1460 720506	39130.000	LF		1.83205	71688.12	4.00000	156520.00	5.00000	195650.00
RELOCATING PORTABLE P.C.C. SAFETY BARRIER									
1470 720526	2352.000	LF		30.00000	70560.00	17.00000	39984.00	20.00000	47040.00
PORTABLE P.C.C. STRUCTURE-MOUNTED SAFETY BARRIER									
1480 720529	4030.000	LF		50.00000	201500.00	121.00000	487630.00	150.00000	604500.00
P.C.C. SAFETY BARRIER PERMANENT, SINGLE FACE									
1490 720532	15.000	EACH		952.24575	14283.69	1050.00000	15750.00	800.00000	12000.00
INSTALL PORTABLE IMPACT ATTENUATOR									
1500 720534	15.000	EACH		3682.29545	55234.43	7190.00000	107850.00	6000.00000	90000.00
FURNISH PORTABLE IMPACT ATTENUATOR									
1510 720539	42.000	EACH		1050.55982	44123.51	555.00000	23310.00	400.00000	16800.00
RELOCATE PORTABLE IMPACT ATTENUATOR									
1520 720540	250.000	EACH		20.00000	5000.00	53.00000	13250.00	50.00000	12500.00
DELINEATORS									
1530 720544	54.000	EACH		20.00000	1080.00	17.00000	918.00	14.00000	756.00
REFLECTORS, WHITE, CONCRETE									
1540 720545	30.000	EACH		20.00000	600.00	17.00000	510.00	14.00000	420.00
REFLECTORS, YELLOW, CONCRETE									
1560 720551	1850.000	LF		8.00000	14800.00	9.50000	17575.00	30.00000	55500.00
RELOCATING PORTABLE P.C.C. STRUCTURE MOUNTED SAFETY BARRIER									
1570 720567	9962.000	LF		21.16162	210812.06	11.50000	114563.00	22.00000	219164.00
FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER									
1580 720585	9.000	EACH		2463.20000	22168.80	2270.00000	20430.00	2010.00000	18090.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1-31									
1590 720588	1.000	EACH		4464.56522	4464.57	5000.00000	5000.00	3840.00000	3840.00
GUARDRAIL END TREATMENT ATTENUATOR,TYPE 3-31									

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE		(1) MUMFORD & MILLER CONCRETE IN		(2) RICHARD E PIERSON CONST CO IN	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1600 720621 RELOCATING PINNED PORTABLE P.C.C. SAFETY BARRIER	2994.000	LF	9.00000	26946.00	5.00000	14970.00	8.00000	23952.00
1610 720636 FURNISH AND MAINTAIN PORTABLE P.C.C. PINNED SAFETY BARRIER, DOUBLE FACE	1465.000	LF	22.00000	32230.00	21.00000	30765.00	25.00000	36625.00
1620 725001 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE 31)	12.000	EACH	251.00137	3012.02	332.00000	3984.00	325.00000	3900.00
1630 725002 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31	6.000	EACH	1788.33333	10730.00	2375.00000	14250.00	1740.00000	10440.00
1640 725003 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 2-31	8.000	EACH	1565.95259	12527.62	2500.00000	20000.00	1520.00000	12160.00
1650 726001 END ANCHORAGE 31	11.000	EACH	653.57006	7189.27	610.00000	6710.00	464.00000	5104.00
1660 727014 CONSTRUCTION SAFETY FENCE	16700.000	LF	0.36018	6015.01	1.85000	30895.00	2.00000	33400.00
1670 732002 TOPSOIL, 6" DEPTH	99780.000	SY	4.24023	423090.15	3.80000	379164.00	3.00000	299340.00
1680 732003 TOPSOIL, 12" DEPTH	32226.000	SY	8.00000	257808.00	7.60000	244917.60	6.00000	193356.00
1690 734013 PERMANENT GRASS SEEDING, DRY GROUND	99780.000	SY	0.79282	79107.58	0.53000	52883.40	0.50000	49890.00
1700 734015 PERMANENT GRASS SEEDING, WET GROUND	1500.000	SY	0.72241	1083.62	1.10000	1650.00	0.55000	825.00
1710 734017 TEMPORARY GRASS SEEDING, DRY GROUND	4093.000	SY	0.29207	1195.44	0.45000	1841.85	4.00000	16372.00
1720 734551 NATIVE GRASS SEEDING: NO MOW MIX	32226.000	SY	0.08000	2578.08	0.85000	27392.10	0.70000	22558.20
1730 735535 SOIL RETENTION BLANKET MULCH, TYPE 5	7491.000	SY	1.37900	10330.09	2.10000	15731.10	2.00000	14982.00
1740 737523 PLANTING		LUMP	115000.00000	115000.00	52170.95000	52170.95	49950.75000	49950.75
1750 743003 ARROWPANELS, TYPE C	1684.000	EADY	13.22188	22265.65	14.00000	23576.00	10.00000	16840.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

CONTRACT ID : T200510602.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/01/11

DISTRICT : N1

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		RICHARD E PIERSON CONST CO IN	
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1760 743004	2106.000	EADY	42.35313	89195.69	50.00000	105300.00	40.00000	84240.00
FURNISH AND MAINTAIN PORTABLE								
CHANGEABLE MESSAGE SIGN								

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		RICHARD E PIERSON CONST CO IN	
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1770 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	1684.000	EADY	27.29379	45962.74	28.00000	47152.00	30.00000	50520.00
1780 743006 PLASTIC DRUMS	78169.000	EADY	0.17549	13717.88	0.18000	14070.42	0.10000	7816.90
1790 743007 TRAFFIC OFFICERS	3220.000	HOOR	75.00000	241500.00	75.00000	241500.00	75.00000	241500.00
1800 743008 REFLECTOR PANELS	172.000	EACH	13.51976	2325.40	17.00000	2924.00	12.00000	2064.00
1810 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	1684.000	EADY	117.12156	197232.71	100.00000	168400.00	25.00000	42100.00
1820 743050 FLAGGER, NEW CASTLE COUNTY, STATE	23200.000	HOOR	41.67000	966744.00	41.67000	966744.00	41.67000	966744.00
1830 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	4640.000	HOOR	60.42000	280348.80	60.42000	280348.80	60.42000	280348.80
1840 743501 WARNING LIGHTS , TYPE B	25141.000	EADY	0.48032	12075.73	0.70000	17598.70	0.70000	17598.70
1850 743504 WARNING SIGNS	116.000	EACH	99.50163	11542.19	100.00000	11600.00	120.00000	13920.00
1860 743507 TEMPORARY BARRICADE, TYPE III	17124.000	LFDY	75.00000	1284300.00	0.30000	5137.20	0.30000	5137.20
1870 743525 TEMPORARY WARNING SIGNS	8522.000	EADY	1.83870	15669.40	1.65000	14061.30	4.00000	34088.00
1880 744505 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	4.000	EACH	375.47420	1501.90	485.00000	1940.00	450.00000	1800.00
1890 744506 CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	2.000	EACH	1881.20879	3762.42	2735.00000	5470.00	2520.00000	5040.00
1900 744519 RELOCATION OF EXISTING JUNCTION WELL	2.000	EACH	620.00000	1240.00	820.00000	1640.00	750.00000	1500.00
1910 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	63.000	EACH	873.45082	55027.40	825.00000	51975.00	760.00000	47880.00
1920 744523 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 1/2" PRECAST CONCRETE	27.000	EACH	1061.69811	28665.85	1310.00000	35370.00	1200.00000	32400.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE		(1) MUMFORD & MILLER CONCRETE IN		(2) RICHARD E PIERSON CONST CO IN	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1930 744525 REMOVAL OF EXISTING JUNCTION WELL	30.000 EACH	293.81896	8814.57	455.00000	13650.00	416.00000	12480.00
1940 745506 GALVANIZED CONDUIT IN/ON STRUCTURE, 2"	520.000 LF	10.00000	5200.00	18.50000	9620.00	17.00000	8840.00
1950 745521 SUPPLY OF 4" SDR-13.5 HDPE CONDUIT	474.000 LF	3.00186	1422.88	4.30000	2038.20	4.00000	1896.00
1960 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	6132.000 LF	4.12435	25290.51	4.15000	25447.80	3.50000	21462.00
1970 745526 SUPPLY OF 3" GALVANIZED STEEL CONDUIT	21501.000 LF	11.82652	254282.01	12.55000	269837.55	11.00000	236511.00
1980 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	542.000 LF	14.18596	7688.79	10.90000	5907.80	10.00000	5420.00
1990 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	5974.000 LF	7.24818	43300.63	6.05000	36142.70	5.50000	32857.00
2000 745530 SUPPLY OF 1" GALVANIZED STEEL CONDUIT	222.000 LF	3.25000	721.50	5.20000	1154.40	4.00000	888.00
2010 745532 SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT	120.000 LF	3.00000	360.00	2.25000	270.00	2.00000	240.00
2020 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	1297.000 LF	28.13096	36485.86	33.30000	43190.10	30.00000	38910.00
2030 745543 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-OPEN CUT	82.000 LF	51.42569	4216.91	33.05000	2710.10	30.00000	2460.00
2040 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	27372.000 LF	4.13040	113057.31	5.10000	139597.20	4.50000	123174.00
2050 745545 INSTALLATION OF CONDUIT ON WOOD POLE	200.000 LF	8.00000	1600.00	5.25000	1050.00	5.00000	1000.00
2060 745546 INSTALLATION OF CONDUIT ON STRUCTURE	167.000 LF	13.00000	2171.00	14.50000	2421.50	13.00000	2171.00
2070 745547 INSTALLATION OF ADDITIONAL CONDUITS IN TRENCH OR OPEN CUT PAVEMENT	5138.000 LF	1.41539	7272.27	2.25000	11560.50	2.00000	10276.00
2080 745548 INSTALLATION OF ADDITIONAL CONDUITSIN DIRECTIONAL BORE	478.000 LF	10.00000	4780.00	9.50000	4541.00	9.00000	4302.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE		(1) MUMFORD & MILLER CONCRETE IN		(2) RICHARD E PIERSON CONST CO IN	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2090 745551 REMOVAL OF CONDUIT FROM WOOD POLE	200.000	LF	3.00000	600.00	2.00000	400.00	1.50000	300.00
2100 746511 CABLES, 1/#4 AWG	17528.000	LF	1.20000	21033.60	2.45000	42943.60	2.30000	40314.40
2110 746512 CABLES, 1/#6 AWG	46040.000	LF	1.35759	62503.44	1.80000	82872.00	1.50000	69060.00
2120 746513 CABLES, 1/#8 AWG	22946.000	LF	0.85835	19695.70	1.20000	27535.20	1.00000	22946.00
2130 746514 CABLES, 1/#10 AWG	370.000	LF	0.90000	333.00	0.90000	333.00	0.75000	277.50
2140 746525 ALUMINUM LIGHTING STANDARDS	134.000	EACH	4000.00000	536000.00	2775.00000	371850.00	2550.00000	341700.00
2150 746527 CABLES, 1/#2 AWG	5000.000	LF	1.75000	8750.00	3.00000	15000.00	2.75000	13750.00
2160 746594 LUMINAIRE (HPS), 250 WATT	134.000	EACH	427.00000	57218.00	390.00000	52260.00	359.00000	48106.00
2170 746598 INSULATED GROUND CABLE , 1/#2	695.000	LF	1.40000	973.00	3.00000	2085.00	2.70000	1876.50
2180 746693 SUPPLY OF WOOD POLE, 45', CLASS II	11.000	EACH	100.00000	1100.00	825.00000	9075.00	760.00000	8360.00
2190 746697 INSTALLATION OF WOOD POLE	18.000	EACH	300.00000	5400.00	445.00000	8010.00	420.00000	7560.00
2200 746698 REMOVAL OF WOOD POLE	18.000	EACH	300.00000	5400.00	445.00000	8010.00	420.00000	7560.00
2210 746717 ELECTRIC SERVICE ON PEDESTAL WITH SERVICE RISER	3.000	EACH	815.00000	2445.00	910.00000	2730.00	800.00000	2400.00
2220 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE	460.000	LF	9.15005	4209.02	10.75000	4945.00	10.00000	4600.00
2230 746779 SPlicing OF ELECTRICAL CABLE, UNDERGROUND	5.000	EACH	130.00000	650.00	121.00000	605.00	120.00000	600.00
2240 746817 CABLES, 1/#2/0 AWG	4164.000	LF	2.00000	8328.00	6.60000	27482.40	6.00000	24984.00
2250 746830 REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS	113.000	CY	1197.95074	135368.43	275.00000	31075.00	730.00000	82490.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE		(1) MUMFORD & MILLER CONCRETE IN		(2) RICHARD E PIERSON CONST CO IN	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2260 746847	10.000	EACH	2191.53289	21915.33	2420.00000	24200.00	2220.00000	22200.00
POLE BASE, TYPE 3								
2270 746852	111.000	EACH	886.52600	98404.39	913.00000	101343.00	840.00000	93240.00
POLE BASE, TYPE 6								
2280 747506	2.000	EACH	867.28571	1734.57	1700.00000	3400.00	1550.00000	3100.00
CABINET BASE								
2290 747508	3.000	EACH	9822.50000	29467.50	11800.00000	35400.00	10800.00000	32400.00
LIGHTING CONTROL CENTER - 100 A								
2300 748014	39.000	LF	0.71623	27.93	1.10000	42.90	1.80000	70.20
PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 4"								
2310 748015	1409.000	SF	4.01097	5651.46	3.00000	4227.00	3.90000	5495.10
PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC								
2320 748019	34201.000	LF	0.22530	7705.49	0.20000	6840.20	0.14000	4788.14
TEMPORARY MARKINGS, PAINT, 4"								
2330 748020	219566.000	LF	0.25000	54891.50	0.20000	43913.20	0.15000	32934.90
TEMPORARY MARKINGS, PAINT, 6"								
2340 748026	373.000	SF	1.13874	424.75	2.75000	1025.75	1.45000	540.85
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND								
2350 748502	992.000	EACH	25.88420	25677.13	26.55000	26337.60	21.00000	20832.00
RAISED/RECESSED PAVEMENT MARKER								
2360 748506	12513.000	LF	0.70479	8819.04	0.40000	5005.20	0.30000	3753.90
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"								
2370 748507	57741.000	LF	0.41019	23684.78	0.45000	25983.45	0.45000	25983.45
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6"								
2380 748509	9386.000	LF	0.97791	9178.66	0.70000	6570.20	0.90000	8447.40
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12"								
2390 748530	117347.000	SF	1.09058	127976.29	1.30000	152551.10	1.00000	117347.00
REMOVAL OF PAVEMENT STRIPING								
2400 748535	553.000	LF	1.10000	608.30	0.75000	414.75	0.45000	248.85
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 4"								
2410 748536	5313.000	LF	2.73058	14507.57	0.75000	3984.75	0.70000	3719.10
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK 6"								

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE		(1) MUMFORD & MILLER CONCRETE IN		(2) RICHARD E PIERSON CONST CO IN	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2420 748537 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 8"	554.000 LF	3.00000	1662.00	1.05000	581.70	0.90000	498.60
2430 748538 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"	3020.000 LF	1.10000	3322.00	1.10000	3322.00	1.10000	3322.00
2440 748539 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 12"	470.000 LF	2.00000	940.00	1.70000	799.00	1.45000	681.50
2450 748540 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 16"	470.000 LF	10.00000	4700.00	2.20000	1034.00	3.90000	1833.00
2460 749500 SIGN PANEL	2048.000 SF	40.00000	81920.00	18.80000	38502.40	16.00000	32768.00
2470 749502 SIGN PANEL OVERLAY ON EXISTING SIGN	361.000 SF	40.00000	14440.00	11.10000	4007.10	60.00000	21660.00
2480 749504 INSTALLATION OR REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS	8.000 EACH	300.00000	2400.00	1400.00000	11200.00	280.00000	2240.00
2490 749510 INSTALLATION OR REMOVAL OF SIGN ON/OVER HIGHWAY STRUCTURE	6169.000 SF	6.00000	37014.00	19.35000	119370.15	10.00000	61690.00
2500 749511 INSTALLATION OR REMOVAL OF SIGN ON ROADSIDE I-BEAM STRUCTURE	498.000 SF	6.00000	2988.00	19.35000	9636.30	8.50000	4233.00
2510 749516 REINFORCED CONCRETE SIGN FOUNDATION, W-	2.000 EACH	1000.00000	2000.00	1825.00000	3650.00	1100.00000	2200.00
2520 749517 REINFORCED CONCRETE SIGN FOUNDATION, W-	4.000 EACH	1150.00000	4600.00	2500.00000	10000.00	1100.00000	4400.00
2530 749518 REINFORCED CONCRETE SIGN FOUNDATION, W-10	2.000 EACH	1350.00000	2700.00	3050.00000	6100.00	1400.00000	2800.00
2540 749519 REINFORCED CONCRETE SIGN FOUNDATION, W-12	2.000 EACH	1500.00000	3000.00	2375.00000	4750.00	1500.00000	3000.00
2550 749521 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-6	34.000 LF	70.00000	2380.00	44.25000	1504.50	25.00000	850.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE		(1) MUMFORD & MILLER CONCRETE IN		(2) RICHARD E PIERSON CONST CO IN	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2560 749522 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-8	82.000 LF	80.00000	6560.00	66.50000	5453.00	35.00000	2870.00
2570 749523 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-10	49.000 LF	90.00000	4410.00	83.00000	4067.00	55.00000	2695.00
2580 749524 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-12	40.000 LF	90.00000	3600.00	88.50000	3540.00	70.00000	2800.00
2590 749535 SUPPLY & INSTALLATION OF BOLT KIT FOR BREAKAWAY COUPLING	10.000 EACH	250.00000	2500.00	116.00000	1160.00	275.00000	2750.00
2600 749536 SUPPLY & INSTALLATION OF HINGE PLATE FOR BREAKAWAY COUPLING	10.000 EACH	100.00000	1000.00	140.00000	1400.00	190.00000	1900.00
2610 749537 SUPPLY & INSTALLATION OF BREAKAWAY COUPLING SYSTEM	10.000 EACH	750.00000	7500.00	455.00000	4550.00	900.00000	9000.00
2620 749540 REMOVAL OF OVERHEAD I-BEAM	2.000 EACH	300.00000	600.00	335.00000	670.00	2200.00000	4400.00
2630 749550 INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS	10.000 EACH	300.00000	3000.00	830.00000	8300.00	300.00000	3000.00
2640 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	197.000 EACH	63.49641	12508.79	55.00000	10835.00	70.00000	13790.00
2650 749688 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	5.000 EACH	43.27059	216.35	83.00000	415.00	155.00000	775.00
2660 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	680.000 SF	4.99006	3393.24	13.25000	9010.00	16.00000	10880.00
2670 750000 ADJUST WATER VALVE BOXES	1.000 EACH	385.77150	385.77	350.00000	350.00	266.00000	266.00
2680 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	15182.000 SY	7.86293	119375.00	7.15000	108551.30	20.00000	303640.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

			(0)			(1)			(2)		
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		RICHARD E PIERSON CONST CO IN				
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
2690 759502	38.000	EAMO	3500.00000	133000.00	5175.00000	196650.00	5800.00000	220400.00			
FIELD OFFICE, SPECIAL I											
2700 760002	1468.000	SYIN	0.60000	880.80	3.60000	5284.80	5.00000	7340.00			
PAVEMENT - MILLING, HOT-MIX, STRIP CUT											
2710 760504	129109.000	LF	0.13130	16952.01	0.13000	16784.17	0.10000	12910.90			
RUMBLE STRIPS, HOT MIX											
2720 760506	304.000	LF	0.60000	182.40	3.25000	988.00	10.90000	3313.60			
RUMBLE STRIPS, CONCRETE											
2730 760507	127115.000	SYIN	0.40007	50854.90	0.90000	114403.50	1.00000	127115.00			
PROFILE MILLING, HOT-MIX											
2740 762002	17235.000	LF	2.44152	42079.60	3.90000	67216.50	3.00000	51705.00			
SAW CUTTING, CONCRETE, FULL DEPTH											
2750 763000		LUMP	971625.00000	971625.00	1150000.00000	1150000.00	1500000.00000	1500000.00			
INITIAL EXPENSE											
2760 763500		LUMP	750000.00000	750000.00	256100.00000	256100.00	300000.00000	300000.00			
MAINTENANCE OF TRAFFIC											
2770 763501		LUMP	580336.83200	580336.83	312000.00000	312000.00	200000.00000	200000.00			
CONSTRUCTION ENGINEERING											
2780 763503	5790.000	HOOR	0.80000	4632.00	0.80000	4632.00	0.80000	4632.00			
TRAINEE											
2790 763508		LUMP	20000.00000	20000.00	1750.00000	1750.00	20000.00000	20000.00			
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN											
2800 763509	36.000	EAMO	212.62629	7654.55	85.00000	3060.00	200.00000	7200.00			
CPM SCHEDULE UPDATES AND/OR REVISED UPDATES											
2810 763632	120.000	EACH	3.00000	360.00	17.00000	2040.00	20.00000	2400.00			
REMOVAL OF RAISED PAVEMENT MARKER											
SECTION TOTALS				\$ 29,698,450.75		\$ 27,607,113.22		\$ 30,720,266.49			
CONTRACT TOTALS				\$ 29,698,450.75		\$ 27,607,113.22		\$ 30,720,266.49			
DBE GOALS				11 %		11 %		11 %			

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

CONTRACT ID : T200510602.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/01/11

DISTRICT : N1

SET-ASIDE :

				(3)		(4)		(5)	
				ALLAN A MYERS LP		DAISY CONSTRUCTION COMPANY		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 NON FIXED QUANTITIES									
0010 201000	CLEARING AND GRUBBING	LUMP		500000.00000	500000.00	500000.00000	500000.00	640000.00000	640000.00
0020 202000	EXCAVATION AND EMBANKMENT	89760.0000 CY		25.00000	2244000.00	9.00000	807840.00	12.00000	1077120.00
0030 202518	SETTLEMENT MONUMENT	52.0000 EACH		200.00000	10400.00	310.00000	16120.00	1200.00000	62400.00
0040 205500	ROCK EXCAVATION FOR ROADWAY	12987.0000 CY		22.00000	285714.00	70.00000	909090.00	58.00000	753246.00
0050 206500	ROCK EXCAVATION FOR STRUCTURES AND TRENCHES	4268.0000 CY		30.00000	128040.00	150.00000	640200.00	130.00000	554840.00
0060 207000	EXCAVATION AND BACKFILL FOR STRUCTURES	8288.0000 CY		72.00000	596736.00	10.35000	85780.80	32.00000	265216.00
0070 207501	SHEETING AND SHORING	LUMP		173000.00000	173000.00	500000.00000	500000.00	1100000.00000	1100000.00
0080 208000	EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	1553.0000 CY		10.00000	15530.00	20.00000	31060.00	13.00000	20189.00
0090 208001	FLOWABLE FILL	232.0000 CY		175.00000	40600.00	265.00000	61480.00	97.00000	22504.00
0100 209001	BORROW, TYPE A	5516.0000 CY		33.00000	182028.00	17.00000	93772.00	18.00000	99288.00
0110 209002	BORROW, TYPE B	2288.0000 CY		37.00000	84656.00	28.00000	64064.00	26.00000	59488.00
0120 209003	BORROW, TYPE C	2000.0000 CY		34.00000	68000.00	25.00000	50000.00	32.00000	64000.00
0130 209006	BORROW, TYPE F	59407.0000 CY		8.00000	475256.00	15.00000	891105.00	11.00000	653477.00
0140 210000	FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	7921.0000 CY		25.00000	198025.00	23.00000	182183.00	12.00000	95052.00
0150 211000	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LUMP		955000.00000	955000.00	800000.00000	800000.00	990000.00000	990000.00
0160 211002	REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	16829.0000 LF		1.10000	18511.90	0.80000	13463.20	2.20000	37023.80

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

				(3)		(4)		(5)	
				ALLAN A MYERS LP		DAISY CONSTRUCTION COMPANY		GREGGO & FERRARA INC	
LINE NO / ITEM DESCRIPTION	ITEM CODE	ALT	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0170 211004			3403.000 LF	30.00000	102090.00	20.00000	68060.00	13.00000	44239.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS (PIPE)									
0180 211509			LUMP	100000.00000	100000.00	100000.00000	100000.00	38000.00000	38000.00
REMOVAL OF SIGN STRUCTURES									
0190 212000			3919.000 CY	25.00000	97975.00	10.00000	39190.00	10.00000	39190.00
UNDERCUT EXCAVATION									
0200 250000			9192.000 CY	11.00000	101112.00	7.50000	68940.00	7.30000	67101.60
SEDIMENT REMOVAL									
0210 251000			26867.000 LF	2.00000	53734.00	1.40000	37613.80	1.60000	42987.20
SILT FENCE									
0220 251001			1254.000 LF	3.00000	3762.00	5.20000	6520.80	3.20000	4012.80
REINFORCED SILT FENCE									
0230 252002			94.000 EACH	115.00000	10810.00	205.00000	19270.00	100.00000	9400.00
INLET SEDIMENT CONTROL, AT GRADE INLET									
0240 254000			26.000 TON	60.00000	1560.00	75.00000	1950.00	46.00000	1196.00
STONE CHECK DAM									
0250 255000			76.000 CY	25.00000	1900.00	20.00000	1520.00	14.00000	1064.00
SEDIMENT TRAP									
0260 262000			5.000 CY	2100.00000	10500.00	140.00000	700.00	200.00000	1000.00
STILLING WELL									
0270 266000			8.000 CY	650.00000	5200.00	125.00000	1000.00	500.00000	4000.00
SANDBAG DIKES									
0280 268000			907.000 TON	55.00000	49885.00	38.00000	34466.00	27.00000	24489.00
STABILIZED CONSTRUCTION ENTRANCE									
0290 271000			12987.000 CY	11.00000	142857.00	9.00000	116883.00	7.00000	90909.00
STORMWATER MANAGEMENT POND									
0300 272000			1.000 EACH	5500.00000	5500.00	11000.00000	11000.00	7000.00000	7000.00
POND OUTLET STRUCTURE, CONCRETE, #1									
0310 272503			2.000 EACH	650.00000	1300.00	950.00000	1900.00	1300.00000	2600.00
TRASH RACK									
0320 302007			14136.000 CY	43.00000	607848.00	35.50000	501828.00	42.00000	593712.00
GRADED AGGREGATE BASE COURSE, TYPE B									
0330 302011			142.000 TON	22.00000	3124.00	40.00000	5680.00	32.00000	4544.00
DELAWARE NO. 3 STONE									
0340 302012			53.000 TON	50.00000	2650.00	55.00000	2915.00	30.00000	1590.00
DELAWARE NO. 57 STONE									
0350 401517			8926.000 TON	89.00000	794414.00	95.00000	847970.00	96.00000	856896.00
STONE MATRIX ASPHALT WEARING SURFACE									

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

				(3)		(4)		(5)	
				ALLAN A MYERS LP		DAISY CONSTRUCTION COMPANY		GREGGO & FERRARA INC	
LINE NO / ITEM DESCRIPTION	ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0360 401577		27094.000	SY	20.50000	555427.00	24.00000	650256.00	32.00000	867008.00
PAVER-LAID ULTRATHIN HOT MIX									
0370 401660		11505.000	TON	80.00000	920400.00	74.00000	851370.00	70.00000	805350.00
SUPERPAVE, TYPE B HOT-MIX, 160									
GYRATIONS, PG 76-22									
0380 401663		18874.000	TON	69.50000	1311743.00	63.00000	1189062.00	67.00000	1264558.00
SUPERPAVE, BITUMINOUS CONCRETE BASE									
COURSE, 160 GYRATIONS, PG 64-22									
0390 401665		84.000	TON	154.00000	12936.00	115.00000	9660.00	96.00000	8064.00
SUPERPAVE, TYPE C HOT-MIX, 160									
GYRATIONS, PG 64-22, PATCHING									
0400 401667		82.000	TON	145.00000	11890.00	103.00000	8446.00	91.00000	7462.00
SUPERPAVE, BITUMINOUS CONCRETE									
BASECOURSE, 160 GYRATIONS, PG 64-22									
PATCHING									
0410 401669		121.000	TON	70.00000	8470.00	84.00000	10164.00	76.00000	9196.00
SUPERPAVE, TYPE B HOT-MIX, 160									
GYRATIONS, PG 64-22, WEDGE									
0420 401711		4891.000	TON	90.00000	440190.00	84.00000	410844.00	81.00000	396171.00
SUPERPAVE, TYPE C HOT-MIX, 160									
GYRATIONS, PG 76-22, (NON-CARBONATE									
STONE)									
0430 501004		2280.000	SY	70.00000	159600.00	65.00000	148200.00	59.00000	134520.00
PORTLAND CEMENT CONCRETE PAVEMENT, 10"									
0440 501006		10850.000	SY	80.00000	868000.00	70.00000	759500.00	67.00000	726950.00
PORTLAND CEMENT CONCRETE PAVEMENT, 12"									
0445 501526		13252.000	SY	20.00000	265040.00	9.00000	119268.00	30.00000	397560.00
PATTERNED PORTLAND CEMENT CONCRETE									
PAVEMENT, 8"									
0450 503009		273.000	SY	408.06000	111400.38	100.00000	27300.00	160.00000	43680.00
PATCHING P.C.C. PAVEMENT									
0460 601502			LUMP	250000.00000	250000.00	230000.00000	230000.00	790000.00000	790000.00
TEMPORARY PROTECTIVE SHIELD									
0470 602001		319.000	CY	444.53000	141805.07	280.00000	89320.00	600.00000	191400.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS									
A									
0480 602002		41.000	CY	520.57000	21343.37	480.00000	19680.00	260.00000	10660.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS									
B									

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

				(3)		(4)		(5)	
				ALLAN A MYERS LP		DAISY CONSTRUCTION COMPANY		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0490 602003 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	830.000	CY		202.99000	168481.70	255.00000	211650.00	210.00000	174300.00
0500 602006 PORTLAND CEMENT CONCRETE MASONRY, PIER FOOTING, CLASS B	130.000	CY		213.97000	27816.10	240.00000	31200.00	220.00000	28600.00
0510 602007 PORTLAND CEMENT CONCRETE MASONRY, PIER ABOVE FOOTING, CLASS A	73.000	CY		905.27000	66084.71	825.00000	60225.00	1200.00000	87600.00
0520 602009 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS A	26.000	CY		238.87000	6210.62	620.00000	16120.00	400.00000	10400.00
0530 602011 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS A	208.000	CY		315.48000	65619.84	960.00000	199680.00	780.00000	162240.00
0540 602012 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS B	40.000	CY		456.61000	18264.40	365.00000	14600.00	780.00000	31200.00
0550 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	1135.000	CY		575.51000	653203.85	700.00000	794500.00	680.00000	771800.00
0560 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	518.000	CY		257.80000	133540.40	290.00000	150220.00	380.00000	196840.00
0570 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	1105.000	CY		546.29000	603650.45	525.00000	580125.00	700.00000	773500.00
0580 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	217.000	CY		1136.17000	246548.89	1345.00000	291865.00	1400.00000	303800.00
0590 602553 MECHANICALLY STABILIZED EARTH WALLS, WALL 1	3200.000	SF		59.35000	189920.00	62.00000	198400.00	55.00000	176000.00
0600 602557 MECHANICALLY STABILIZED EARTH WALLS, WALL 2	2870.000	SF		61.53000	176591.10	72.00000	206640.00	55.00000	157850.00
0610 602572 REPAIRING EXISTING P.C.C. STRUCTURES	450.000	LB		12.76000	5742.00	28.00000	12600.00	16.00000	7200.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

				(3)		(4)		(5)	
				ALLAN A MYERS LP		DAISY CONSTRUCTION COMPANY		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0620 602579	1474.000	EACH		18.73000	27608.02	21.00000	30954.00	25.00000	36850.00
DRILLING HOLES AND INSTALLING DOWELS									
0630 602586	59.000	CF		588.62000	34728.58	790.00000	46610.00	430.00000	25370.00
REHABILITATION OF CONCRETE STRUCTURE									
0640 602611	100.000	LF		79.99000	7999.00	88.00000	8800.00	98.00000	9800.00
REPAIR OF CONCRETE STRUCTURES BY EPOXY INJECTION									
0650 602646	39750.000	SF		1.83000	72742.50	2.05000	81487.50	6.20000	246450.00
SILICONE ACRYLIC CONCRETE SEALER									
0655 602648	525.000	LF		60.75000	31893.75	57.00000	29925.00	68.00000	35700.00
PRECAST CONCRETE CAPSTONE									
0670 602670	3250.000	SF		83.54000	271505.00	72.00000	234000.00	55.00000	178750.00
MECHANICALLY STABILIZED EARTH WALLS, WALL 3									
0680 604000	826366.000	LB		1.09000	900738.94	1.30000	1074275.80	1.00000	826366.00
BAR REINFORCEMENT, EPOXY COATED									
0690 605002		LUMP		1925000.00000	1925000.00	1750000.00000	1750000.00	2000000.00000	2000000.00
STEEL STRUCTURES									
0700 605522		LUMP		106000.00000	106000.00	134000.00000	134000.00	210000.00000	210000.00
URETHANE PAINT SYSTEM, EXISTING STEEL									
0710 605524		LUMP		20000.00000	20000.00	37000.00000	37000.00	50000.00000	50000.00
BRIDGE DRAINAGE SYSTEM									
0720 605525		LUMP		10125.00000	10125.00	30600.00000	30600.00	13000.00000	13000.00
RELOCATE SIGN SUPPORT STRUCTURE									
0730 605528		LUMP		50000.00000	50000.00	52000.00000	52000.00	55000.00000	55000.00
UTILITY SUPPORT									
0740 605533		LUMP		480000.00000	480000.00	510000.00000	510000.00	670000.00000	670000.00
CLEANING EXISTING STEEL STRUCTURES, HAZARDOUS BASE, (L.S.)									
0750 605581	36.000	EACH		1200.00000	43200.00	1655.00000	59580.00	1800.00000	64800.00
ELASTOMERIC BRIDGE BEARING PAD									
0760 605607		LUMP		125000.00000	125000.00	36000.00000	36000.00	35000.00000	35000.00
JACKING BRIDGE									
0770 605641	190.000	LF		40.63000	7719.70	83.00000	15770.00	88.00000	16720.00
JOINT REPAIR (COMPRESSION SEAL), 1"									
0780 605657	423.000	LF		429.68000	181754.64	445.00000	188235.00	590.00000	249570.00
STRIP SEAL EXPANSION JOINT, 1 1/2"									
0790 605659	100.000	LF		425.00000	42500.00	445.00000	44500.00	590.00000	59000.00
STRIP SEAL EXPANSION JOINT, 3"									

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

			(3)			(4)			(5)		
LINE NO / ITEM CODE / ALT			ALLAN A MYERS LP		DAISY CONSTRUCTION COMPANY		GREGGO & FERRARA INC				
ITEM DESCRIPTION			QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
0800 605664			LUMP	770000.00000	770000.00	630000.00000	630000.00	760000.00000	760000.00		
STEEL SIGN STRUCTURE											
0810 605697			15.000 EACH	2850.80000	42762.00	2700.00000	40500.00	3000.00000	45000.00		
POT BEARINGS											
0820 608000			169.000 TON	20.06000	3390.14	63.00000	10647.00	64.00000	10816.00		
COARSE AGGREGATE FOR FOUNDATION											
STABILIZATION AND SUBFOUNDATION BACKFILL											
0830 609000			2130.000 CY	134.97000	287486.10	78.00000	166140.00	220.00000	468600.00		
SUBFOUNDATION CONCRETE											
0840 611500			1300.000 SF	83.03000	107939.00	68.00000	88400.00	30.00000	39000.00		
STONE MASONRY											
0850 612022			4142.000 LF	85.93000	355922.06	67.00000	277514.00	62.00000	256804.00		
REINFORCED CONCRETE PIPE, 18", CLASS IV											
0860 612023			1263.000 LF	110.63000	139725.69	58.00000	73254.00	67.00000	84621.00		
REINFORCED CONCRETE PIPE, 24", CLASS IV											
0870 612025			452.000 LF	92.62000	41864.24	82.00000	37064.00	86.00000	38872.00		
REINFORCED CONCRETE PIPE, 30", CLASS IV											
0880 612026			302.000 LF	112.44000	33956.88	87.00000	26274.00	99.00000	29898.00		
REINFORCED CONCRETE PIPE, 30", CLASS V											
0890 612028			54.000 LF	227.17000	12267.18	162.00000	8748.00	170.00000	9180.00		
REINFORCED CONCRETE PIPE, 48", CLASS IV											
0900 612034			39.000 LF	106.44000	4151.16	106.00000	4134.00	120.00000	4680.00		
REINFORCED CONCRETE PIPE, 36", CLASS IV											
0910 612216			14.000 LF	218.04000	3052.56	140.00000	1960.00	70.00000	980.00		
REINFORCED CONCRETE ELLIPTICAL PIPE, 14"x23", CLASS IV											
0920 612220			288.000 LF	149.72000	43119.36	124.00000	35712.00	140.00000	40320.00		
REINFORCED CONCRETE ELLIPTICAL PIPE, 29"x45", CLASS IV											
0930 612523			20.000 LF	83.16000	1663.20	50.00000	1000.00	40.00000	800.00		
CORRUGATED POLYETHYLENE PIPE, TYPE S, 18"											
0940 612528			120.000 LF	75.97000	9116.40	69.00000	8280.00	48.00000	5760.00		
CORRUGATED POLYETHYLENE PIPE, TYPE C, 24"											
0950 612529			6674.000 LF	1.62000	10811.88	1.65000	11012.10	2.20000	14682.80		
PIPE VIDEO INSPECTION											
0960 614861			62.000 LF	561.07000	34786.34	645.00000	39990.00	1200.00000	74400.00		
STRUCTURAL PLATE ARCH (STEEL)											

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

			(3)		(4)		(5)	
			ALLAN A MYERS LP		DAISY CONSTRUCTION COMPANY		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0970 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	6.000 EACH		1676.66000	10059.96	855.00000	5130.00	1400.00000	8400.00
0980 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	2.000 EACH		2022.44000	4044.88	1200.00000	2400.00	1700.00000	3400.00
0990 617007 REINFORCED CONCRETE FLARED END SECTION, 30"	1.000 EACH		3038.56000	3038.56	2100.00000	2100.00	1900.00000	1900.00
1000 617011 REINFORCED CONCRETE FLARED END SECTION, 48"	2.000 EACH		3919.37000	7838.74	3320.00000	6640.00	3500.00000	7000.00
1010 618071 STEEL H PILES, HP 10 X 57	3460.000 LF		33.34000	115356.40	20.50000	70930.00	31.00000	107260.00
1020 618072 STEEL H TEST PILES, HP 10 X 57	460.000 LF		33.44000	15382.40	31.00000	14260.00	34.00000	15640.00
1030 618526 DRILLED SHAFT FOUNDATIONS	258.000 LF		1973.60000	509188.80	460.00000	118680.00	960.00000	247680.00
1040 619051 INSTALL STEEL H PILES, HP 10 X 57	3460.000 LF		10.84000	37506.40	15.50000	53630.00	13.00000	44980.00
1050 619052 INSTALL STEEL H TEST PILES, HP 10 X 57	460.000 LF		24.16000	11113.60	34.00000	15640.00	20.00000	9200.00
1060 619511 EXPLORATORY DRILLING	2400.000 LF		18.35000	44040.00	20.50000	49200.00	22.00000	52800.00
1070 619512 PREDRILLING FOR END BEARING PILES	3460.000 LF		225.87000	781510.20	132.00000	456720.00	200.00000	692000.00
1080 619519 DYNAMIC PILE TESTING BY CONTRACTOR	6.000 EACH		1775.33000	10651.98	3415.00000	20490.00	2500.00000	15000.00
1090 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	1530.000 LF		16.15000	24709.50	16.00000	24480.00	16.00000	24480.00
1100 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 3	2139.000 LF		14.04000	30031.56	14.00000	29946.00	14.00000	29946.00
1110 701500 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, SPECIAL	3558.000 LF		16.78000	59703.24	22.00000	78276.00	23.00000	81834.00
1120 705001 P.C.C. SIDEWALK, 4"	5968.000 SF		4.89000	29183.52	4.10000	24468.80	4.20000	25065.60
1140 708051 DRAINAGE INLET, 34" X 24"	23.000 EACH		2479.59000	57030.57	2575.00000	59225.00	2700.00000	62100.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

			(3)		(4)		(5)	
			ALLAN A MYERS LP		DAISY CONSTRUCTION COMPANY		GREGGO & FERRARA INC	
LINE NO / ITEM DESCRIPTION	ITEM CODE / ALT	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1150 708052		31.000 EACH	2700.83000	83725.73	2900.00000	89900.00	3200.00000	99200.00
1160 708053	DRAINAGE INLET, 48" X 30"	5.000 EACH	3215.99000	16079.95	3200.00000	16000.00	3800.00000	19000.00
1170 708055	DRAINAGE INLET, 48" X 48"	1.000 EACH	4769.44000	4769.44	5100.00000	5100.00	5200.00000	5200.00
1180 708056	DRAINAGE INLET, 66" X 48"	9.000 EACH	4458.96000	40130.64	4300.00000	38700.00	5100.00000	45900.00
1190 708057	DRAINAGE INLET, 66" X 66"	5.000 EACH	3347.18000	16735.90	4010.00000	20050.00	4000.00000	20000.00
1200 708058	DRAINAGE INLET, 72" X 24"	10.000 EACH	4289.85000	42898.50	4400.00000	44000.00	4600.00000	46000.00
1210 708059	DRAINAGE INLET, 72" X 48"	1.000 EACH	7254.52000	7254.52	6000.00000	6000.00	6500.00000	6500.00
1220 708107	DRAINAGE INLET, 72" X 72"	3.000 EACH	3845.78000	11537.34	3300.00000	9900.00	3700.00000	11100.00
1230 708111	MANHOLE, ROUND	5.000 EACH	2513.44000	12567.20	2600.00000	13000.00	2900.00000	14500.00
1240 708112	MANHOLE, 48" X 30"	2.000 EACH	4444.27000	8888.54	4400.00000	8800.00	3500.00000	7000.00
1250 708113	MANHOLE, 48" X 48"	4.000 EACH	4087.44000	16349.76	4200.00000	16800.00	6800.00000	27200.00
1260 708115	MANHOLE, 66" X 30"	2.000 EACH	5074.70000	10149.40	5000.00000	10000.00	5400.00000	10800.00
1280 708512	MANHOLE, 66" X 66"	2.000 EACH	5598.96000	11197.92	7100.00000	14200.00	7000.00000	14000.00
1290 708582	DRAINAGE INLET, SPECIAL I	2.000 EACH	3985.53000	7971.06	4500.00000	9000.00	4800.00000	9600.00
1300 708583	MANHOLE, SPECIAL I	4.000 EACH	1201.54000	4806.16	1000.00000	4000.00	980.00000	3920.00
1305 708585	PERSONAL GRATE FOR PIPE INLET	1.000 EACH	4704.85000	4704.85	3000.00000	3000.00	2300.00000	2300.00
1310 710001	JUNCTION BOX, 48" X 30"	34.000 EACH	3043.27000	103471.18	775.00000	26350.00	1400.00000	47600.00
1320 710502	ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	5.000 EACH	2818.88000	14094.40	1035.00000	5175.00	800.00000	4000.00
1330 710504	ADJUSTING CATCH BASINS	5.000 EACH	2325.43000	11627.15	800.00000	4000.00	500.00000	2500.00
	ADJUSTING MANHOLES							

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

			(3)		(4)		(5)	
			ALLAN A MYERS LP		DAISY CONSTRUCTION COMPANY		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1340 712005 RIPRAP, R-4	217.000	SY	51.21000	11112.57	40.00000	8680.00	51.00000	11067.00
1350 712006 RIPRAP, R-5	30.000	SY	53.88000	1616.40	80.00000	2400.00	58.00000	1740.00
1360 712007 RIPRAP, R-6	86.000	SY	69.03000	5936.58	80.00000	6880.00	60.00000	5160.00
1370 712020 RIPRAP, R-4	585.000	TON	40.46000	23669.10	36.00000	21060.00	52.00000	30420.00
1380 712524 CONCRETE SLOPE PAVING REPAIR, 4"	8.000	SY	173.71000	1389.68	345.00000	2760.00	125.00000	1000.00
1390 712527 TURF REINFORCING MAT	2855.000	SY	8.37000	23896.35	7.00000	19985.00	7.50000	21412.50
1400 713003 GEOTEXTILES, RIPRAP	1957.000	SY	0.77000	1506.89	3.00000	5871.00	4.40000	8610.80
1405 715000 PERFORATED PIPE UNDERDRAINS, 4"	565.000	LF	20.42000	11537.30	16.00000	9040.00	37.00000	20905.00
1410 715001 PERFORATED PIPE UNDERDRAINS, 6"	11747.000	LF	12.99000	152593.53	14.85000	174442.95	14.00000	164458.00
1420 715500 UNDERDRAIN OUTLET PIPE, 6"	435.000	LF	13.48000	5863.80	60.00000	26100.00	20.00000	8700.00
1430 716000 CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX	1.000	EACH	3504.36000	3504.36	2100.00000	2100.00	1000.00000	1000.00
1440 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	14646.000	LF	16.15000	236532.90	16.60000	243123.60	18.00000	263628.00
1450 720051 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2-31	588.000	LF	22.78000	13394.64	28.00000	16464.00	31.00000	18228.00
1460 720506 RELOCATING PORTABLE P.C.C. SAFETY BARRIER	39130.000	LF	7.95000	311083.50	5.50000	215215.00	7.40000	289562.00
1470 720526 PORTABLE P.C.C. STRUCTURE-MOUNTED SAFETY BARRIER	2352.000	LF	53.81000	126561.12	55.00000	129360.00	60.00000	141120.00
1480 720529 P.C.C. SAFETY BARRIER PERMANENT, SINGLE FACE	4030.000	LF	101.61000	409488.30	138.00000	556140.00	200.00000	806000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

			(3)		(4)		(5)	
			ALLAN A MYERS LP		DAISY CONSTRUCTION COMPANY		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1490 720532	15.000	EACH	1442.81000	21642.15	985.00000	14775.00	850.00000	12750.00
INSTALL PORTABLE IMPACT ATTENUATOR								
1500 720534	15.000	EACH	5340.94000	80114.10	6725.00000	100875.00	8100.00000	121500.00
FURNISH PORTABLE IMPACT ATTENUATOR								
1510 720539	42.000	EACH	1341.56000	56345.52	520.00000	21840.00	1100.00000	46200.00
RELOCATE PORTABLE IMPACT ATTENUATOR								
1520 720540	250.000	EACH	5.70000	1425.00	50.00000	12500.00	53.00000	13250.00
DELINEATORS								
1530 720544	54.000	EACH	15.19000	820.26	20.00000	1080.00	11.00000	594.00
REFLECTORS, WHITE, CONCRETE								
1540 720545	30.000	EACH	15.19000	455.70	20.00000	600.00	11.00000	330.00
REFLECTORS, YELLOW, CONCRETE								
1560 720551	1850.000	LF	8.96000	16576.00	8.30000	15355.00	8.40000	15540.00
RELOCATING PORTABLE P.C.C. STRUCTURE								
MOUNTED SAFETY BARRIER								
1570 720567	9962.000	LF	28.70000	285909.40	19.60000	195255.20	26.00000	259012.00
FURNISH AND MAINTAIN PORTABLE P.C.C.								
SAFETY BARRIER								
1580 720585	9.000	EACH	2075.62000	18680.58	2300.00000	20700.00	2400.00000	21600.00
GUARDRAIL END TREATMENT ATTENUATOR,								
TYPE 1-31								
1590 720588	1.000	EACH	4556.25000	4556.25	4400.00000	4400.00	4300.00000	4300.00
GUARDRAIL END TREATMENT ATTENUATOR,TYPE								
3-31								
1600 720621	2994.000	LF	8.76000	26227.44	11.25000	33682.50	22.00000	65868.00
RELOCATING PINNED PORTABLE P.C.C.								
SAFETY BARRIER								
1610 720636	1465.000	LF	39.23000	57471.95	36.00000	52740.00	30.00000	43950.00
FURNISH AND MAINTAIN PORTABLE P.C.C.								
PINNED SAFETY BARRIER, DOUBLE FACE								
1620 725001	12.000	EACH	303.75000	3645.00	390.00000	4680.00	380.00000	4560.00
GUARDRAIL TO BARRIER CONNECTION (EXIT								
TYPE 31)								
1630 725002	6.000	EACH	2176.88000	13061.28	2000.00000	12000.00	2000.00000	12000.00
GUARDRAIL TO BARRIER CONNECTION,								
APPROACH TYPE 1-31								
1640 725003	8.000	EACH	2278.13000	18225.04	1735.00000	13880.00	1700.00000	13600.00
GUARDRAIL TO BARRIER CONNECTION,								
APPROACH TYPE 2-31								

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

			(3)		(4)		(5)	
			ALLAN A MYERS LP		DAISY CONSTRUCTION COMPANY		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1650 726001	11.000	EACH	556.87000	6125.57	530.00000	5830.00	570.00000	6270.00
END ANCHORAGE 31								
1660 727014	16700.000	LF	2.28000	38076.00	2.35000	39245.00	1.90000	31730.00
CONSTRUCTION SAFETY FENCE								
1670 732002	99780.000	SY	4.24000	423067.20	4.00000	399120.00	5.50000	548790.00
TOPSOIL, 6" DEPTH								
1680 732003	32226.000	SY	8.40000	270698.40	8.00000	257808.00	9.40000	302924.40
TOPSOIL, 12" DEPTH								
1690 734013	99780.000	SY	0.63000	62861.40	0.50000	49890.00	0.51000	50887.80
PERMANENT GRASS SEEDING, DRY GROUND								
1700 734015	1500.000	SY	1.22000	1830.00	0.52000	780.00	1.10000	1650.00
PERMANENT GRASS SEEDING, WET GROUND								
1710 734017	4093.000	SY	0.76000	3110.68	0.37000	1514.41	0.43000	1759.99
TEMPORARY GRASS SEEDING, DRY GROUND								
1720 734551	32226.000	SY	0.22000	7089.72	0.70000	22558.20	0.83000	26747.58
NATIVE GRASS SEEDING: NO MOW MIX								
1730 735535	7491.000	SY	1.82000	13633.62	2.00000	14982.00	1.80000	13483.80
SOIL RETENTION BLANKET MULCH, TYPE 5								
1740 737523		LUMP	40683.10000	40683.10	50860.59000	50860.59	51165.80000	51165.80
PLANTING								
1750 743003	1684.000	EADY	63.33000	106647.72	19.00000	31996.00	45.00000	75780.00
ARROWPANELS, TYPE C								
1760 743004	2106.000	EADY	134.70000	283678.20	55.00000	115830.00	93.00000	195858.00
FURNISH AND MAINTAIN PORTABLE								
CHANGEABLE MESSAGE SIGN								
1770 743005	1684.000	EADY	57.60000	96998.40	37.00000	62308.00	45.00000	75780.00
FURNISH AND MAINTAIN PORTABLE LIGHT								
ASSEMBLY								
1780 743006	78169.000	EADY	0.30000	23450.70	0.20000	15633.80	0.49000	38302.81
PLASTIC DRUMS								
1790 743007	3220.000	HOURL	75.00000	241500.00	75.00000	241500.00	75.00000	241500.00
TRAFFIC OFFICERS								
1800 743008	172.000	EACH	17.21000	2960.12	16.00000	2752.00	20.00000	3440.00
REFLECTOR PANELS								
1810 743010	1684.000	EADY	234.07000	394173.88	135.00000	227340.00	210.00000	353640.00
FURNISH AND MAINTAIN TRUCK MOUNTED								
ATTENUATOR, TYPE II								
1820 743050	23200.000	HOURL	41.67000	966744.00	41.67000	966744.00	41.67000	966744.00
FLAGGER, NEW CASTLE COUNTY, STATE								

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

CONTRACT ID : T200510602.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/01/11

DISTRICT : N1

SET-ASIDE :

			(3)			(4)			(5)		
			ALLAN A MYERS LP			DAISY CONSTRUCTION COMPANY			GREGGO & FERRARA INC		
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT		UNIT PRICE	AMOUNT		UNIT PRICE	AMOUNT	
1830 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	4640.000	HOUR	60.42000	280348.80		60.42000	280348.80		60.42000	280348.80	
1840 743501 WARNING LIGHTS , TYPE B	25141.000	EADY	0.81000	20364.21		0.75000	18855.75		0.94000	23632.54	
1850 743504 WARNING SIGNS	116.000	EACH	146.81000	17029.96		205.00000	23780.00		290.00000	33640.00	
1860 743507 TEMPORARY BARRICADE, TYPE III	17124.000	LFDY	0.25000	4281.00		0.27000	4623.48		0.52000	8904.48	
1870 743525 TEMPORARY WARNING SIGNS	8522.000	EADY	1.97000	16788.34		2.50000	21305.00		4.70000	40053.40	
1880 744505 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	4.000	EACH	456.47000	1825.88		570.00000	2280.00		590.00000	2360.00	
1890 744506 CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	2.000	EACH	2548.63000	5097.26		2280.00000	4560.00		2400.00000	4800.00	
1900 744519 RELOCATION OF EXISTING JUNCTION WELL	2.000	EACH	760.19000	1520.38		640.00000	1280.00		660.00000	1320.00	
1910 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	63.000	EACH	769.16000	48457.08		725.00000	45675.00		750.00000	47250.00	
1920 744523 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 1/2" PRECAST CONCRETE	27.000	EACH	1218.40000	32896.80		1555.00000	41985.00		1600.00000	43200.00	
1930 744525 REMOVAL OF EXISTING JUNCTION WELL	30.000	EACH	421.15000	12634.50		85.00000	2550.00		83.00000	2490.00	
1940 745506 GALVANIZED CONDUIT IN/ON STRUCTURE, 2"	520.000	LF	17.30000	8996.00		8.30000	4316.00		8.50000	4420.00	
1950 745521 SUPPLY OF 4" SDR-13.5 HDPE CONDUIT	474.000	LF	3.94000	1867.56		5.20000	2464.80		5.30000	2512.20	
1960 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	6132.000	LF	3.85000	23608.20		2.60000	15943.20		2.70000	16556.40	
1970 745526 SUPPLY OF 3" GALVANIZED STEEL CONDUIT	21501.000	LF	12.00000	258012.00		13.50000	290263.50		14.00000	301014.00	
1980 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	542.000	LF	10.40000	5636.80		11.00000	5962.00		11.00000	5962.00	

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

CONTRACT ID : T200510602.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/01/11

DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) ALLAN A MYERS LP		(4) DAISY CONSTRUCTION COMPANY		(5) GREGGO & FERRARA INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1990 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	5974.000 LF	5.78000	34529.72	6.75000	40324.50	6.90000	41220.60
2000 745530 SUPPLY OF 1" GALVANIZED STEEL CONDUIT	222.000 LF	4.83000	1072.26	5.00000	1110.00	4.90000	1087.80
2010 745532 SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT	120.000 LF	2.10000	252.00	3.00000	360.00	2.20000	264.00
2020 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	1297.000 LF	30.80000	39947.60	16.60000	21530.20	17.00000	22049.00
2030 745543 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-OPEN CUT	82.000 LF	30.69000	2516.58	105.00000	8610.00	110.00000	9020.00
2040 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	27372.000 LF	4.68000	128100.96	7.25000	198447.00	7.50000	205290.00
2050 745545 INSTALLATION OF CONDUIT ON WOOD POLE	200.000 LF	4.89000	978.00	30.00000	6000.00	30.00000	6000.00
2060 745546 INSTALLATION OF CONDUIT ON STRUCTURE	167.000 LF	13.82000	2307.94	26.00000	4342.00	27.00000	4509.00
2070 745547 INSTALLATION OF ADDITIONAL CONDUITS IN TRENCH OR OPEN CUT PAVEMENT	5138.000 LF	2.12000	10892.56	1.35000	6936.30	1.40000	7193.20
2080 745548 INSTALLATION OF ADDITIONAL CONDUITSIN DIRECTIONAL BORE	478.000 LF	8.86000	4235.08	8.30000	3967.40	8.50000	4063.00
2090 745551 REMOVAL OF CONDUIT FROM WOOD POLE	200.000 LF	1.82000	364.00	2.10000	420.00	2.20000	440.00
2100 746511 CABLES, 1/#4 AWG	17528.000 LF	2.27000	39788.56	2.00000	35056.00	2.10000	36808.80
2110 746512 CABLES, 1/#6 AWG	46040.000 LF	1.69000	77807.60	1.55000	71362.00	1.60000	73664.00
2120 746513 CABLES, 1/#8 AWG	22946.000 LF	1.13000	25928.98	1.15000	26387.90	1.20000	27535.20
2130 746514 CABLES, 1/#10 AWG	370.000 LF	0.82000	303.40	0.40000	148.00	0.32000	118.40
2140 746525 ALUMINUM LIGHTING STANDARDS	134.000 EACH	2582.50000	346055.00	2175.00000	291450.00	2300.00000	308200.00
2150 746527 CABLES, 1/#2 AWG	5000.000 LF	2.76000	13800.00	2.10000	10500.00	2.20000	11000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

			(3)		(4)		(5)	
			ALLAN A MYERS LP		DAISY CONSTRUCTION COMPANY		GREGGO & FERRARA INC	
LINE NO / ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2160 746594 LUMINAIRE (HPS), 250 WATT	134.000	EACH	363.90000	48762.60	310.00000	41540.00	320.00000	42880.00
2170 746598 INSULATED GROUND CABLE , 1/#2	695.000	LF	2.71000	1883.45	3.10000	2154.50	3.20000	2224.00
2180 746693 SUPPLY OF WOOD POLE, 45', CLASS II	11.000	EACH	768.49000	8453.39	640.00000	7040.00	660.00000	7260.00
2190 746697 INSTALLATION OF WOOD POLE	18.000	EACH	405.00000	7290.00	465.00000	8370.00	480.00000	8640.00
2200 746698 REMOVAL OF WOOD POLE	18.000	EACH	405.00000	7290.00	250.00000	4500.00	260.00000	4680.00
2210 746717 ELECTRIC SERVICE ON PEDESTAL WITH SERVICE RISER	3.000	EACH	830.25000	2490.75	2120.00000	6360.00	2200.00000	6600.00
2220 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE	460.000	LF	10.00000	4600.00	16.00000	7360.00	16.00000	7360.00
2230 746779 SPLICING OF ELECTRICAL CABLE, UNDERGROUND	5.000	EACH	111.37000	556.85	90.00000	450.00	91.00000	455.00
2240 746817 CABLES, 1/#2/0 AWG	4164.000	LF	6.16000	25650.24	5.70000	23734.80	5.90000	24567.60
2250 746830 REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS	113.000	CY	734.06000	82948.78	100.00000	11300.00	11.00000	1243.00
2260 746847 POLE BASE, TYPE 3	10.000	EACH	2251.25000	22512.50	2600.00000	26000.00	2700.00000	27000.00
2270 746852 POLE BASE, TYPE 6	111.000	EACH	847.74000	94099.14	1400.00000	155400.00	1500.00000	166500.00
2280 747506 CABINET BASE	2.000	EACH	1570.56000	3141.12	5180.00000	10360.00	5300.00000	10600.00
2290 747508 LIGHTING CONTROL CENTER - 100 A	3.000	EACH	10982.28000	32946.84	12300.00000	36900.00	13000.00000	39000.00
2300 748014 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 4"	39.000	LF	2.02000	78.78	2.00000	78.00	1.10000	42.90
2310 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	1409.000	SF	3.04000	4283.36	2.80000	3945.20	2.90000	4086.10

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) ALLAN A MYERS LP		(4) DAISY CONSTRUCTION COMPANY		(5) GREGGO & FERRARA INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2470 749502 SIGN PANEL OVERLAY ON EXISTING SIGN	361.000 SF	10.12000	3653.32	68.00000	24548.00	43.00000	15523.00
2480 749504 INSTALLATION OR REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS	8.000 EACH	1265.63000	10125.04	300.00000	2400.00	530.00000	4240.00
2490 749510 INSTALLATION OR REMOVAL OF SIGN ON/OVER HIGHWAY STRUCTURE	6169.000 SF	17.72000	109314.68	12.40000	76495.60	8.00000	49352.00
2500 749511 INSTALLATION OR REMOVAL OF SIGN ON ROADSIDE I-BEAM STRUCTURE	498.000 SF	17.72000	8824.56	10.00000	4980.00	9.10000	4531.80
2510 749516 REINFORCED CONCRETE SIGN FOUNDATION, W-	2.000 EACH	2646.82000	5293.64	1250.00000	2500.00	1100.00000	2200.00
2520 749517 REINFORCED CONCRETE SIGN FOUNDATION, W-	4.000 EACH	3357.29000	13429.16	1350.00000	5400.00	1300.00000	5200.00
2530 749518 REINFORCED CONCRETE SIGN FOUNDATION, W-10	2.000 EACH	4050.35000	8100.70	1555.00000	3110.00	1300.00000	2600.00
2540 749519 REINFORCED CONCRETE SIGN FOUNDATION, W-12	2.000 EACH	3428.76000	6857.52	1760.00000	3520.00	1600.00000	3200.00
2550 749521 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-6	34.000 LF	40.50000	1377.00	30.00000	1020.00	23.00000	782.00
2560 749522 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-8	82.000 LF	60.75000	4981.50	40.00000	3280.00	34.00000	2788.00
2570 749523 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-10	49.000 LF	75.94000	3721.06	60.00000	2940.00	49.00000	2401.00
2580 749524 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-12	40.000 LF	81.00000	3240.00	80.00000	3200.00	53.00000	2120.00
2590 749535 SUPPLY & INSTALLATION OF BOLT KIT FOR BREAKAWAY COUPLING	10.000 EACH	106.31000	1063.10	290.00000	2900.00	11.00000	110.00
2600 749536 SUPPLY & INSTALLATION OF HINGE PLATE FOR BREAKAWAY COUPLING	10.000 EACH	126.56000	1265.60	210.00000	2100.00	11.00000	110.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

			(3)		(4)		(5)	
			ALLAN A MYERS LP		DAISY CONSTRUCTION COMPANY		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2610 749537	10.000	EACH	415.13000	4151.30	1035.00000	10350.00	640.00000	6400.00
SUPPLY & INSTALLATION OF BREAKAWAY COUPLING SYSTEM								
2620 749540	2.000	EACH	303.75000	607.50	2600.00000	5200.00	1100.00000	2200.00
REMOVAL OF OVERHEAD I-BEAM								
2630 749550	10.000	EACH	759.38000	7593.80	365.00000	3650.00	530.00000	5300.00
INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS								
2640 749687	197.000	EACH	50.62000	9972.14	73.00000	14381.00	85.00000	16745.00
INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST								
2650 749688	5.000	EACH	126.56000	632.80	45.00000	225.00	140.00000	700.00
INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH								
2660 749690	680.000	SF	12.15000	8262.00	3.40000	2312.00	11.00000	7480.00
INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS								
2670 750000	1.000	EACH	110.84000	110.84	520.00000	520.00	450.00000	450.00
ADJUST WATER VALVE BOXES								
2680 758000	15182.000	SY	6.98000	105970.36	8.65000	131324.30	7.20000	109310.40
REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.								
2690 759502	38.000	EAMO	3022.42000	114851.96	6380.00000	242440.00	6300.00000	239400.00
FIELD OFFICE, SPECIAL I								
2700 760002	1468.000	SYIN	0.78000	1145.04	2.10000	3082.80	4.80000	7046.40
PAVEMENT - MILLING, HOT-MIX, STRIP CUT								
2710 760504	129109.000	LF	0.09000	11619.81	0.10000	12910.90	0.15000	19366.35
RUMBLE STRIPS, HOT MIX								
2720 760506	304.000	LF	0.50000	152.00	1.00000	304.00	3.40000	1033.60
RUMBLE STRIPS, CONCRETE								
2730 760507	127115.000	SYIN	0.65000	82624.75	0.39000	49574.85	0.37000	47032.55
PROFILE MILLING, HOT-MIX								
2740 762002	17235.000	LF	2.28000	39295.80	2.35000	40502.25	3.90000	67216.50
SAW CUTTING, CONCRETE, FULL DEPTH								
2750 763000		LUMP	1725000.00000	1725000.00	4500000.00000	4500000.00	800000.00000	800000.00
INITIAL EXPENSE								
2760 763500		LUMP	750000.00000	750000.00	500000.00000	500000.00	320000.00000	320000.00
MAINTENANCE OF TRAFFIC								

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 & US 202 INTERCHANGE

CALL ORDER : 005

LETTING DATE : 09/01/11

CONTRACT ID : T200510602.01

DISTRICT : N1

COUNTIES : NEW CASTLE

SET-ASIDE :

			(3)		(4)		(5)			
			ALLAN A MYERS LP		DAISY CONSTRUCTION COMPANY		GREGGO & FERRARA INC			
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		UNIT PRICE		AMOUNT		UNIT PRICE		AMOUNT	
2770 763501	LUMP		500000.00000	500000.00	565000.00000	565000.00	480000.00000	480000.00		
CONSTRUCTION ENGINEERING										
2780 763503	5790.000	hour	0.80000	4632.00	0.80000	4632.00	0.80000	4632.00		
TRAINEE										
2790 763508	LUMP		100000.00000	100000.00	37000.00000	37000.00	16000.00000	16000.00		
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN										
2800 763509	36.000	EAMO	100.00000	3600.00	500.00000	18000.00	940.00000	33840.00		
CPM SCHEDULE UPDATES AND/OR REVISED UPDATES										
2810 763632	120.000	EACH	5.06000	607.20	15.00000	1800.00	50.00000	6000.00		
REMOVAL OF RAISED PAVEMENT MARKER SECTION TOTALS										
			\$	34,629,432.94	\$	34,867,242.96	\$	35,294,236.75		
CONTRACT TOTALS										
			\$	34,629,432.94	\$	34,867,242.96	\$	35,294,236.75		
DBE GOALS			11	%	11	%	11	%		