TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1
STATE/FEDERAL AID NO: 25-128-05 CONTRACT TIME : 374 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL(UNDER 5,000 POPULATION) PROJECT(S) : 25-128-05
THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS,
CONSTRUCTING BITUMINOUS CONCRETE ROADWAY, INSTALLING
DRAINAGE INLETS, CONSTRUCTING P.C.C. CURB, INSTALLING A BOX
CULVERT, PLACING LIGHTING AND LANDSCAPING, APPLYING PAVEMENT
STRIPING AND OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE
WITH THE LOCATION, NOTES AND DETAILS SHOWN ON THE PLANS AND
AS DIRECTED BY THE ENGINEER.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 03/17/09 to vendor MUMFORD & MILLER CONCRETE INC

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 3,369,793.15	131.1901%	100.0000%
1	MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 2,568,634.35	100.0000%	76.2253%
2	A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 2,849,143.51	110.9206%	84.5495%
3	DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620	$ 2,940,857.80	114.4911%	87.2712%
4	RICHARD E PIERSON CONST CO INC, 426 SWEDESBORO RD, PILESGROVE, NJ, 08098	$ 2,994,545.05	116.5812%	88.8644%
5	DIXIE CONST CO INC, 260 HOPEWELL ROAD, CHURCHVILLE, MD, 21028	$ 3,015,699.34	117.4048%	89.4921%
6	AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047	$ 3,023,645.50	117.7141%	89.7279%
7	EASTERN STATES CONST SERV, 702 FIRST STATE BLVD, WILMINGTON, DE, 19804	$ 3,288,056.56	128.0080%	97.5744%
8	JJID INC, 100 JULIAN LANE, BEAR, DE, 19701	$ 3,381,036.35	131.6278%	100.3336%
9	DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804	$ 3,463,835.15	134.8512%	102.7907%
10	GEORGE & LYNCH INC, 150 LAFFERTY LANE, DOVER, DE, 19901	$ 3,477,701.81	135.3911%	103.2022%
11	GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720	$ 3,995,143.54	155.5357%	118.5575%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
SECTION 0001 ROAD								
0010 201000 CLEARING AND GRUBBING		LUMP	5000.00000	5000.00	10000.00000	10000.00	10000.00000	10000.00
0020 202000 EXCAVATION AND EMBANKMENT	51522.000	CY	6.80165	350434.61	4.00000	206088.00	4.00000	206088.00
0030 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	402.000	CY	34.11650	13714.83	7.00000	2814.00	10.00000	4020.00
0040 208000 EXCAVATION AND BACKFILL FOR PIPE TRENCHES	407.000	CY	21.18134	8620.81	7.00000	2849.00	5.00000	2035.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0050 209001 BORROW, TYPE A	3711.000	CY	12.87124	47765.17	9.50000	35254.50	10.00000	37110.00
0060 209002 BORROW, TYPE B	930.000	CY	31.47389	29270.72	12.50000	11625.00	27.00000	25110.00
0070 209003 BORROW, TYPE C	100.000	CY	25.00000	2500.00	9.50000	950.00	25.00000	2500.00
0080 209006 BORROW, TYPE F	8892.000	CY	10.65419	94737.06	8.00000	71136.00	5.00000	44460.00
0090 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	305.000	CY	19.49901	5947.20	8.00000	2440.00	11.75000	3583.75
0100 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	5000.00000	5000.00	8700.00000	8700.00	5500.00000	5500.00
0110 211002 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	724.000	LF	3.34828	2424.15	4.00000	2896.00	3.75000	2715.00
0120 212000 UNDERCUT EXCAVATION	775.000	CY	15.37224	11913.49	6.00000	4650.00	6.00000	4650.00
0130 250000 SEDIMENT REMOVAL	1080.000	CY	8.99159	9710.92	6.00000	6480.00	3.00000	3240.00
0140 251501 SILT FENCE	21800.000	LF	1.31984	28772.51	1.30000	28340.00	1.40000	30520.00
0150 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	6.000	EACH	224.97788	1349.87	100.00000	600.00	125.00000	750.00
0160 254000 STONE CHECK DAM	322.000	TON	56.02527	18040.14	32.00000	10304.00	18.50000	5957.00
0170 255000 SEDIMENT TRAP	650.000	CY	9.72969	6324.30	6.00000	3900.00	3.15000	2047.50
0180 263001 SUMP PIT, TYPE 2	1.000	EACH	1038.57920	1038.58	500.00000	500.00	1970.00000	1970.00
0190 264000 DEWATERING BASIN	1.000	EACH	1000.00000	1000.00	4300.00000	4300.00	4000.00000	4000.00
0200 265000 GEOTEXTILE LINED CHANNEL DIVERSION	356.000	CY	20.00000	7120.00	8.25000	2937.00	30.00000	10680.00
0210 266000 SANDBAG DIKES	28.000	CY	231.07373	6470.06	215.00000	6020.00	265.00000	7420.00
0220 268000 STABILIZED CONSTRUCTION ENTRANCE	448.000	TON	28.57898	12803.38	28.00000	12544.00	17.50000	7840.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0230 302007 GRADED AGGREGATE BASE COURSE, TYPE B	9522.000	CY	33.18795	316015.66	28.00000	266616.00	28.15000	268044.30
0240 302500 DELAWARE NO. 3 STONE	192.000	TON	37.24601	7151.23	29.00000	5568.00	25.00000	4800.00
0250 401648 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22	4890.000	TON	49.34799	241311.67	50.50000	246945.00	60.00000	293400.00
0260 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	11077.000	TON	53.41695	591699.56	46.25000	512311.25	57.50000	636927.50
0270 401668 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, WEDGE	13.000	TON	68.10942	885.42	75.50000	981.50	100.00000	1300.00
0280 401705 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE STONE)	2819.000	TON	55.88048	157527.07	54.50000	153635.50	67.75000	190987.25
0290 602001 PORTLAND CEMENT CONCRETE MASONRY, CLASS A	27.000	CY	623.92266	16845.91	480.00000	12960.00	745.00000	20115.00
0300 602012 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS B	25.000	CY	350.00000	8750.00	370.00000	9250.00	385.00000	9625.00
0310 602522 PRECAST CONCRETE CULVERT	61.000	LF	1350.00000	82350.00	1050.00000	64050.00	1250.00000	76250.00
0320 602549 FORM LINERS	426.000	SF	25.00000	10650.00	20.00000	8520.00	17.00000	7242.00
0330 604000 BAR REINFORCEMENT, EPOXY COATED	5793.000	LB	1.46677	8497.00	1.10000	6372.30	1.05000	6082.65
0340 608000 COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL	200.000	TON	41.44032	8288.06	29.00000	5800.00	35.00000	7000.00
0350 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	360.000	LF	33.76989	12157.16	29.00000	10440.00	36.50000	13140.00
0360 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	64.000	LF	58.93564	3771.88	33.00000	2112.00	40.00000	2560.00
0370 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	72.000	LF	58.08583	4182.18	44.00000	3168.00	47.00000	3384.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0380 612034 REINFORCED CONCRETE PIPE, 36", CLASS IV	89.000 LF	92.30575	8215.21	86.50000	7698.50	89.00000	7921.00
0390 612210 REINFORCED CONCRETE ELLIPTICAL PIPE, 22"X34", CLASS IV	119.000 LF	60.00000	7140.00	82.00000	9758.00	82.00000	9758.00
0400 612213 REINFORCED CONCRETE ELLIPTICAL PIPE, 27"X42", CLASS IV	69.000 LF	75.00000	5175.00	97.00000	6693.00	95.00000	6555.00
0410 612529 PIPE VIDEO INSPECTION	773.000 LF	2.97773	2301.79	2.00000	1546.00	3.20000	2473.60
0420 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	16.000 EACH	1059.22680	16947.63	610.00000	9760.00	580.00000	9280.00
0430 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	2.000 EACH	1026.66667	2053.33	735.00000	1470.00	685.00000	1370.00
0440 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	2.000 EACH	1202.58404	2405.17	1085.00000	2170.00	835.00000	1670.00
0450 617009 REINFORCED CONCRETE FLARED END SECTION, 36"	2.000 EACH	1992.30769	3984.62	1840.00000	3680.00	1745.00000	3490.00
0470 617168 REINFORCED CONCRETE FLARED END SECTION, 27" X 42"	2.000 EACH	2500.00000	5000.00	3700.00000	7400.00	2240.00000	4480.00
0480 617176 REINFORCED CONCRETE FLARED END SECTION, 22" X 34"	4.000 EACH	1900.00000	7600.00	2500.00000	10000.00	1420.00000	5680.00
0490 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	946.000 LF	23.48429	22216.14	16.00000	15136.00	13.75000	13007.50
0500 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	1205.000 LF	18.13196	21849.01	16.00000	19280.00	17.50000	21087.50
0510 705519 PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 6"	10169.000 SF	10.00000	101690.00	8.15000	82877.35	7.15000	72708.35
0520 705520 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	40.000 SF	38.09707	1523.88	26.00000	1040.00	29.00000	1160.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0525 708050 DRAINAGE INLET, 34" X 18"	4.000	EACH	2000.00000	8000.00	1450.00000	5800.00	2500.00000	10000.00
0530 712020 RIPRAP, R-4	84.000	TON	47.66559	4003.91	32.00000	2688.00	34.00000	2856.00
0540 712021 RIPRAP, R-5	446.000	TON	57.47996	25636.06	34.00000	15164.00	35.00000	15610.00
0550 712531 CHANNEL BED FILL	67.000	CY	58.88459	3945.27	13.00000	871.00	30.00000	2010.00
0560 712535 CELLULAR CONFINEMENT SHOULDER PROTECTIO	8000.000	SF	12.00000	96000.00	2.75000	22000.00	10.45000	83600.00
0570 713003 GEOTEXTILES, RIPRAP	969.000	SY	1.56321	1514.75	1.20000	1162.80	1.75000	1695.75
0580 715001 PERFORATED PIPE UNDERDRAINS, 6"	337.000	LF	16.84058	5675.28	9.50000	3201.50	15.00000	5055.00
0590 720527 PLASTIC DRUMS	4453.000	EADY	0.28553	1271.47	0.15000	667.95	0.05000	222.65
0600 720556 BOLLARD	4.000	EACH	388.63159	1554.53	375.00000	1500.00	425.00000	1700.00
0610 727510 WOOD RAIL FENCE	163.000	LF	20.00000	3260.00	14.00000	2282.00	26.00000	4238.00
0620 733002 TOPSOILING, 6" DEPTH	66750.000	SY	1.69180	112927.65	1.45000	96787.50	1.25000	83437.50
0630 734013 PERMANENT GRASS SEEDING, DRY GROUND	66750.000	SY	0.15144	10108.62	0.25000	16687.50	0.25000	16687.50
0640 734017 TEMPORARY GRASS SEEDING, DRY GROUND	3293.000	SY	0.26240	864.08	0.20000	658.60	0.24000	790.32
0650 735006 MULCHING, STRAW	3293.000	SY	0.49459	1628.68	0.30000	987.90	0.25000	823.25
0660 735533 SOIL RETENTION BLANKET MULCH, TYPE 3	54235.000	SY	1.24729	67646.77	1.50000	81352.50	1.15000	62370.25
0670 735535 SOIL RETENTION BLANKET MULCH, TYPE 5	12515.000	SY	1.77253	22183.21	1.70000	21275.50	1.50000	18772.50
0680 737523 PLANTING		LUMP	9530.00000	9530.00	4440.00000	4440.00	2745.00000	2745.00
0690 742500 FLAGGER, NEW CASTLE COUNTY, STATE	160.000	HOUR	37.78000	6044.80	37.78000	6044.80	37.78000	6044.80
0700 742514 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	160.000	HOUR	54.78000	8764.80	54.78000	8764.80	54.78000	8764.80

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0710 743500 WARNING LIGHTS, TYPE A	10.000	EADY	0.72475	7.25	0.20000	2.00	0.10000	1.00
0720 743501 WARNING LIGHTS , TYPE B	32078.000	EADY	0.59142	18971.57	0.25000	8019.50	0.15000	4811.70
0730 743504 WARNING SIGNS	111.000	EACH	106.19592	11787.75	75.00000	8325.00	70.00000	7770.00
0740 743506 TEMPORARY BARRICADES, TYPE III	16017.000	EADY	0.87820	14066.13	0.50000	8008.50	0.25000	4004.25
0750 743514 FURNISH AND MAINTAIN MESSAGE BOARD	120.000	EADY	69.13863	8296.64	50.00000	6000.00	65.00000	7800.00
0760 743525 TEMPORARY WARNING SIGNS	438.000	EADY	3.76121	1647.41	1.50000	657.00	3.75000	1642.50
0770 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	15.000	EADY	164.13470	2462.02	100.00000	1500.00	125.00000	1875.00
0780 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	11.000	EACH	841.82806	9260.11	690.00000	7590.00	730.00000	8030.00
0790 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	3587.000	LF	7.47511	26813.22	6.55000	23494.85	6.52000	23387.24
0800 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	3587.000	LF	6.46169	23178.08	5.60000	20087.20	6.50000	23315.50
0810 746512 CABLES, 1/#6 AWG	15763.000	LF	1.56582	24682.02	1.15000	18127.45	1.10000	17339.30
0820 746513 CABLES, 1/#8 AWG	3948.000	LF	1.15815	4572.38	1.05000	4145.40	1.00000	3948.00
0830 746525 ALUMINUM LIGHTING STANDARDS	18.000	EACH	2600.00000	46800.00	1630.00000	29340.00	1750.00000	31500.00
0840 746573 LUMINARE (HPS), 400 WATTS	18.000	EACH	425.00000	7650.00	625.00000	11250.00	675.00000	12150.00
0850 746591 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	12.000	EADY	77.56540	930.78	55.00000	660.00	55.00000	660.00
0860 746852 POLE BASE, TYPE 6	18.000	EACH	972.46429	17504.36	755.00000	13590.00	800.00000	14400.00
0870 747508 LIGHTING CONTROL CENTER - 100 A	2.000	EACH	10427.69231	20855.38	6135.00000	12270.00	6500.00000	13000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0880 748014 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 4"	584.000	LF	0.90019	525.71	0.55000	321.20	1.00000	584.00
0890 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	204.000	SF	10.96672	2237.21	6.10000	1244.40	6.00000	1224.00
0900 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	169.000	LF	3.44743	582.62	2.00000	338.00	1.50000	253.50
0910 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	42060.000	LF	0.38880	16352.93	0.30000	12618.00	0.28000	11776.80
0920 750000 ADJUST WATER VALVE BOXES	2.000	EACH	327.69257	655.39	200.00000	400.00	250.00000	500.00
0930 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	83.000	SY	28.50265	2365.72	12.00000	996.00	12.00000	996.00
0940 759501 FIELD OFFICE, SPECIAL	16.000	EAMO	2150.00000	34400.00	3550.00000	56800.00	3400.00000	54400.00
0950 760502 PAVEMENT MILLING, TAPER CUT	35.000	SYIN	15.46141	541.15	26.00000	910.00	20.00000	700.00
0960 761001 BUTT JOINTS, HOT MIX	178.000	SY	16.12106	2869.55	15.50000	2759.00	8.00000	1424.00
0970 762001 SAW CUTTING, HOT MIX	2011.000	LF	1.97745	3976.65	1.00000	2011.00	1.50000	3016.50
0980 762002 SAW CUTTING, CONCRETE, FULL DEPTH	1812.000	LF	4.30727	7804.77	2.30000	4167.60	3.00000	5436.00
0990 763000 INITIAL EXPENSE		LUMP	170000.00000	170000.00	32000.00000	32000.00	35000.00000	35000.00
1000 763500 MAINTENANCE OF TRAFFIC		LUMP	65000.00000	65000.00	34000.00000	34000.00	35000.00000	35000.00
1010 763501 CONSTRUCTION ENGINEERING		LUMP	75629.00000	75629.00	30000.00000	30000.00	61000.00000	61000.00
1020 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	5000.00000	5000.00	1500.00000	1500.00	8500.00000	8500.00
1030 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	12.000	EAMO	305.42391	3665.09	50.00000	600.00	215.00000	2580.00
SECTION TOTALS			$	3,369,793.15	$	2,568,634.35	$	2,849,143.51
CONTRACT TOTALS			$	3,369,793.15	$	2,568,634.35	$	2,849,143.51
DBE GOALS			0 %		%		%	

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	AMOUNT	(2) A-DEL CONSTRUCTION CO INC UNIT PRICE	AMOUNT

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(4) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(5) DIXIE CONST CO INC UNIT PRICE	 AMOUNT
SECTION 0001 ROAD								
0010 201000 CLEARING AND GRUBBING		LUMP	1000.00000	1000.00	8000.00000	8000.00	11800.00000	11800.00
0020 202000 EXCAVATION AND EMBANKMENT	51522.000	CY	3.00000	154566.00	6.50000	334893.00	4.75000	244729.50
0030 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	402.000	CY	10.50000	4221.00	10.00000	4020.00	25.20000	10130.40
0040 208000 EXCAVATION AND BACKFILL FOR PIPE TRENCHES	407.000	CY	30.00000	12210.00	10.00000	4070.00	18.60000	7570.20
0050 209001 BORROW, TYPE A	3711.000	CY	24.00000	89064.00	4.00000	14844.00	15.70000	58262.70
0060 209002 BORROW, TYPE B	930.000	CY	15.00000	13950.00	20.00000	18600.00	15.80000	14694.00
0070 209003 BORROW, TYPE C	100.000	CY	15.00000	1500.00	20.00000	2000.00	13.40000	1340.00
0080 209006 BORROW, TYPE F	8892.000	CY	2.00000	17784.00	2.00000	17784.00	12.90000	114706.80
0090 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	305.000	CY	25.00000	7625.00	20.00000	6100.00	27.80000	8479.00
0100 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	18500.00000	18500.00	2500.00000	2500.00	5690.00000	5690.00
0110 211002 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	724.000	LF	6.00000	4344.00	2.00000	1448.00	10.60000	7674.40
0120 212000 UNDERCUT EXCAVATION	775.000	CY	4.50000	3487.50	9.00000	6975.00	7.12000	5518.00
0130 250000 SEDIMENT REMOVAL	1080.000	CY	4.50000	4860.00	2.00000	2160.00	18.30000	19764.00
0140 251501 SILT FENCE	21800.000	LF	1.00000	21800.00	1.50000	32700.00	0.87000	18966.00
0150 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	6.000	EACH	150.00000	900.00	250.00000	1500.00	202.00000	1212.00
0160 254000 STONE CHECK DAM	322.000	TON	25.00000	8050.00	15.00000	4830.00	31.60000	10175.20
0170 255000 SEDIMENT TRAP	650.000	CY	12.00000	7800.00	4.00000	2600.00	11.40000	7410.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(4) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(5) DIXIE CONST CO INC UNIT PRICE	 AMOUNT
0180 263001 SUMP PIT, TYPE 2	1.000	EACH	1000.00000	1000.00	3000.00000	3000.00	4680.00000	4680.00
0190 264000 DEWATERING BASIN	1.000	EACH	1500.00000	1500.00	2000.00000	2000.00	2970.00000	2970.00
0200 265000 GEOTEXTILE LINED CHANNEL DIVERSION	356.000	CY	2.00000	712.00	25.00000	8900.00	68.60000	24421.60
0210 266000 SANDBAG DIKES	28.000	CY	5.00000	140.00	100.00000	2800.00	62.40000	1747.20
0220 268000 STABILIZED CONSTRUCTION ENTRANCE	448.000	TON	22.00000	9856.00	15.00000	6720.00	26.60000	11916.80
0230 302007 GRADED AGGREGATE BASE COURSE, TYPE B	9522.000	CY	34.70000	330413.40	25.00000	238050.00	32.20000	306608.40
0240 302500 DELAWARE NO. 3 STONE	192.000	TON	25.00000	4800.00	25.00000	4800.00	25.10000	4819.20
0250 401648 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22	4890.000	TON	62.50000	305625.00	57.00000	278730.00	58.10000	284109.00
0260 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	11077.000	TON	60.00000	664620.00	56.00000	620312.00	54.60000	604804.20
0270 401668 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, WEDGE	13.000	TON	64.00000	832.00	150.00000	1950.00	96.30000	1251.90
0280 401705 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE STONE)	2819.000	TON	64.00000	180416.00	67.00000	188873.00	66.80000	188309.20
0290 602001 PORTLAND CEMENT CONCRETE MASONRY, CLASS A	27.000	CY	1000.00000	27000.00	800.00000	21600.00	973.00000	26271.00
0300 602012 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS B	25.000	CY	1000.00000	25000.00	300.00000	7500.00	572.00000	14300.00
0310 602522 PRECAST CONCRETE CULVERT	61.000	LF	1300.00000	79300.00	1500.00000	91500.00	1110.00000	67710.00
0320 602549 FORM LINERS	426.000	SF	10.00000	4260.00	20.00000	8520.00	20.00000	8520.00
0330 604000 BAR REINFORCEMENT, EPOXY COATED	5793.000	LB	2.00000	11586.00	1.25000	7241.25	1.25000	7241.25

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(4) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(5) DIXIE CONST CO INC UNIT PRICE	 AMOUNT
0340 608000 COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL	200.000 TON	25.00000	5000.00	20.00000	4000.00	36.50000	7300.00
0350 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	360.000 LF	43.00000	15480.00	35.00000	12600.00	67.10000	24156.00
0360 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	64.000 LF	60.00000	3840.00	50.00000	3200.00	77.40000	4953.60
0370 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	72.000 LF	69.00000	4968.00	50.00000	3600.00	82.00000	5904.00
0380 612034 REINFORCED CONCRETE PIPE, 36", CLASS IV	89.000 LF	82.00000	7298.00	90.00000	8010.00	111.00000	9879.00
0390 612210 REINFORCED CONCRETE ELLIPTICAL PIPE, 22"X34", CLASS IV	119.000 LF	77.00000	9163.00	85.00000	10115.00	117.00000	13923.00
0400 612213 REINFORCED CONCRETE ELLIPTICAL PIPE, 27"X42", CLASS IV	69.000 LF	94.00000	6486.00	100.00000	6900.00	133.00000	9177.00
0410 612529 PIPE VIDEO INSPECTION	773.000 LF	2.15000	1661.95	2.00000	1546.00	2.65000	2048.45
0420 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	16.000 EACH	530.00000	8480.00	900.00000	14400.00	389.00000	6224.00
0430 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	2.000 EACH	660.00000	1320.00	1000.00000	2000.00	515.00000	1030.00
0440 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	2.000 EACH	780.00000	1560.00	1200.00000	2400.00	624.00000	1248.00
0450 617009 REINFORCED CONCRETE FLARED END SECTION, 36"	2.000 EACH	1800.00000	3600.00	2200.00000	4400.00	1390.00000	2780.00
0470 617168 REINFORCED CONCRETE FLARED END SECTION, 27" X 42"	2.000 EACH	2400.00000	4800.00	5000.00000	10000.00	3380.00000	6760.00
0480 617176 REINFORCED CONCRETE FLARED END SECTION, 22" X 34"	4.000 EACH	1470.00000	5880.00	3000.00000	12000.00	2110.00000	8440.00
0490 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	946.000 LF	16.40000	15514.40	14.00000	13244.00	13.60000	12865.60

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(4) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(5) DIXIE CONST CO INC UNIT PRICE	 AMOUNT
0500 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	1205.000	LF	17.50000	21087.50	14.00000	16870.00	25.20000	30366.00
0510 705519 PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 6"	10169.000	SF	8.50000	86436.50	7.50000	76267.50	9.90000	100673.10
0520 705520 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	40.000	SF	27.50000	1100.00	25.00000	1000.00	33.90000	1356.00
0525 708050 DRAINAGE INLET, 34" X 18"	4.000	EACH	1800.00000	7200.00	2500.00000	10000.00	2530.00000	10120.00
0530 712020 RIPRAP, R-4	84.000	TON	25.00000	2100.00	40.00000	3360.00	38.80000	3259.20
0540 712021 RIPRAP, R-5	446.000	TON	30.00000	13380.00	40.00000	17840.00	43.80000	19534.80
0550 712531 CHANNEL BED FILL	67.000	CY	85.00000	5695.00	30.00000	2010.00	131.00000	8777.00
0560 712535 CELLULAR CONFINEMENT SHOULDER PROTECTIO	8000.000	SF	5.00000	40000.00	5.00000	40000.00	4.25000	34000.00
0570 713003 GEOTEXTILES, RIPRAP	969.000	SY	2.00000	1938.00	3.00000	2907.00	1.05000	1017.45
0580 715001 PERFORATED PIPE UNDERDRAINS, 6"	337.000	LF	16.50000	5560.50	20.00000	6740.00	30.30000	10211.10
0590 720527 PLASTIC DRUMS	4453.000	EADY	0.25000	1113.25	0.10000	445.30	0.21000	935.13
0600 720556 BOLLARD	4.000	EACH	800.00000	3200.00	650.00000	2600.00	1030.00000	4120.00
0610 727510 WOOD RAIL FENCE	163.000	LF	26.50000	4319.50	25.00000	4075.00	25.40000	4140.20
0620 733002 TOPSOILING, 6" DEPTH	66750.000	SY	0.90000	60075.00	1.00000	66750.00	0.55000	36712.50
0630 734013 PERMANENT GRASS SEEDING, DRY GROUND	66750.000	SY	0.27000	18022.50	0.25000	16687.50	0.29000	19357.50
0640 734017 TEMPORARY GRASS SEEDING, DRY GROUND	3293.000	SY	0.15000	493.95	0.15000	493.95	0.13000	428.09
0650 735006 MULCHING, STRAW	3293.000	SY	0.22000	724.46	0.30000	987.90	0.29000	954.97
0660 735533 SOIL RETENTION BLANKET MULCH, TYPE 3	54235.000	SY	1.55000	84064.25	1.50000	81352.50	1.05000	56946.75

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(4) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(5) DIXIE CONST CO INC UNIT PRICE	 AMOUNT
0670 735535 SOIL RETENTION BLANKET MULCH, TYPE 5	12515.000	SY	1.80000	22527.00	2.00000	25030.00	1.05000	13140.75
0680 737523 PLANTING		LUMP	5020.00000	5020.00	4370.00000	4370.00	6606.50000	6606.50
0690 742500 FLAGGER, NEW CASTLE COUNTY, STATE	160.000	HOUR	37.78000	6044.80	37.78000	6044.80	37.78000	6044.80
0700 742514 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	160.000	HOUR	54.78000	8764.80	54.78000	8764.80	54.78000	8764.80
0710 743500 WARNING LIGHTS, TYPE A	10.000	EADY	1.00000	10.00	0.25000	2.50	0.21000	2.10
0720 743501 WARNING LIGHTS , TYPE B	32078.000	EADY	0.28000	8981.84	0.25000	8019.50	0.26000	8340.28
0730 743504 WARNING SIGNS	111.000	EACH	110.00000	12210.00	100.00000	11100.00	106.00000	11766.00
0740 743506 TEMPORARY BARRICADES, TYPE III	16017.000	EADY	0.50000	8008.50	0.25000	4004.25	1.05000	16817.85
0750 743514 FURNISH AND MAINTAIN MESSAGE BOARD	120.000	EADY	80.00000	9600.00	50.00000	6000.00	79.40000	9528.00
0760 743525 TEMPORARY WARNING SIGNS	438.000	EADY	2.00000	876.00	1.00000	438.00	1.85000	810.30
0770 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	15.000	EADY	100.00000	1500.00	100.00000	1500.00	127.00000	1905.00
0780 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	11.000	EACH	725.00000	7975.00	700.00000	7700.00	725.00000	7975.00
0790 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	3587.000	LF	7.00000	25109.00	5.50000	19728.50	6.90000	24750.30
0800 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	3587.000	LF	6.00000	21522.00	4.00000	14348.00	5.90000	21163.30
0810 746512 CABLES, 1/#6 AWG	15763.000	LF	1.20000	18915.60	1.20000	18915.60	1.15000	18127.45
0820 746513 CABLES, 1/#8 AWG	3948.000	LF	1.10000	4342.80	0.90000	3553.20	1.05000	4145.40
0830 746525 ALUMINUM LIGHTING STANDARDS	18.000	EACH	1700.00000	30600.00	2300.00000	41400.00	1710.00000	30780.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(4) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(5) DIXIE CONST CO INC UNIT PRICE	 AMOUNT
0840 746573 LUMINARE (HPS), 400 WATTS	18.000	EACH	650.00000	11700.00	700.00000	12600.00	659.00000	11862.00
0850 746591 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	12.000	EADY	50.00000	600.00	100.00000	1200.00	79.40000	952.80
0860 746852 POLE BASE, TYPE 6	18.000	EACH	800.00000	14400.00	1000.00000	18000.00	794.00000	14292.00
0870 747508 LIGHTING CONTROL CENTER - 100 A	2.000	EACH	6400.00000	12800.00	9000.00000	18000.00	6460.00000	12920.00
0880 748014 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 4"	584.000	LF	0.60000	350.40	0.50000	292.00	0.53000	309.52
0890 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	204.000	SF	3.30000	673.20	6.00000	1224.00	6.35000	1295.40
0900 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	169.000	LF	2.00000	338.00	1.50000	253.50	1.60000	270.40
0910 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	42060.000	LF	0.32000	13459.20	0.30000	12618.00	0.29000	12197.40
0920 750000 ADJUST WATER VALVE BOXES	2.000	EACH	300.00000	600.00	500.00000	1000.00	199.00000	398.00
0930 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	83.000	SY	5.00000	415.00	20.00000	1660.00	11.70000	971.10
0940 759501 FIELD OFFICE, SPECIAL	16.000	EAMO	1000.00000	16000.00	3500.00000	56000.00	5500.00000	88000.00
0950 760502 PAVEMENT MILLING, TAPER CUT	35.000	SYIN	5.00000	175.00	50.00000	1750.00	16.10000	563.50
0960 761001 BUTT JOINTS, HOT MIX	178.000	SY	10.00000	1780.00	20.00000	3560.00	16.10000	2865.80
0970 762001 SAW CUTTING, HOT MIX	2011.000	LF	1.00000	2011.00	1.50000	3016.50	1.60000	3217.60
0980 762002 SAW CUTTING, CONCRETE, FULL DEPTH	1812.000	LF	1.25000	2265.00	2.50000	4530.00	5.30000	9603.60
0990 763000 INITIAL EXPENSE		LUMP	93000.00000	93000.00	150000.00000	150000.00	28200.00000	28200.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(4) RICHARD E PIERSON CONST CO I UNIT PRICE	 AMOUNT	(5) DIXIE CONST CO INC UNIT PRICE	 AMOUNT
1000 763500 MAINTENANCE OF TRAFFIC		LUMP	10000.00000	10000.00	50000.00000	50000.00	14900.00000	14900.00
1010 763501 CONSTRUCTION ENGINEERING		LUMP	90000.00000	90000.00	50000.00000	50000.00	34500.00000	34500.00
1020 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	2000.00000	2000.00	8000.00000	8000.00	14600.00000	14600.00
1030 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	12.000	EAMO	500.00000	6000.00	300.00000	3600.00	476.00000	5712.00
SECTION TOTALS			$	2,940,857.80	$	2,994,545.05	$	3,015,699.34
CONTRACT TOTALS			$	2,940,857.80	$	2,994,545.05	$	3,015,699.34
DBE GOALS			%		%		%	

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(7) EASTERN STATES CONST SERV UNIT PRICE	 AMOUNT	(8) JJID INC UNIT PRICE	 AMOUNT
SECTION 0001 ROAD								
0010 201000 CLEARING AND GRUBBING		LUMP	20124.54000	20124.54	30000.00000	30000.00	52000.00000	52000.00
0020 202000 EXCAVATION AND EMBANKMENT	51522.000	CY	5.00000	257610.00	7.00000	360654.00	5.06000	260701.32
0030 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	402.000	CY	20.00000	8040.00	20.00000	8040.00	30.05000	12080.10
0040 208000 EXCAVATION AND BACKFILL FOR PIPE TRENCHES	407.000	CY	20.00000	8140.00	15.00000	6105.00	7.97000	3243.79
0050 209001 BORROW, TYPE A	3711.000	CY	1.75000	6494.25	5.00000	18555.00	24.06000	89286.66
0060 209002 BORROW, TYPE B	930.000	CY	10.00000	9300.00	10.00000	9300.00	25.00000	23250.00
0070 209003 BORROW, TYPE C	100.000	CY	1.75000	175.00	20.00000	2000.00	21.88000	2188.00
0080 209006 BORROW, TYPE F	8892.000	CY	1.75000	15561.00	4.25000	37791.00	11.94000	106170.48
0090 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	305.000	CY	20.00000	6100.00	20.00000	6100.00	22.23000	6780.15
0100 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	15000.00000	15000.00	10000.00000	10000.00	12800.00000	12800.00
0110 211002 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	724.000	LF	2.15000	1556.60	10.00000	7240.00	4.21000	3048.04
0120 212000 UNDERCUT EXCAVATION	775.000	CY	7.50000	5812.50	10.00000	7750.00	7.59000	5882.25
0130 250000 SEDIMENT REMOVAL	1080.000	CY	12.50000	13500.00	5.00000	5400.00	6.48000	6998.40
0140 251501 SILT FENCE	21800.000	LF	2.15000	46870.00	1.30000	28340.00	1.53000	33354.00
0150 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	6.000	EACH	200.00000	1200.00	200.00000	1200.00	158.94000	953.64
0160 254000 STONE CHECK DAM	322.000	TON	35.00000	11270.00	50.00000	16100.00	48.14000	15501.08
0170 255000 SEDIMENT TRAP	650.000	CY	25.00000	16250.00	10.00000	6500.00	14.38000	9347.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(7) EASTERN STATES CONST SERV UNIT PRICE	 AMOUNT	(8) JJID INC UNIT PRICE	 AMOUNT
0180 263001 SUMP PIT, TYPE 2	1.000	EACH	1750.00000	1750.00	2500.00000	2500.00	1807.45000	1807.45
0190 264000 DEWATERING BASIN	1.000	EACH	900.00000	900.00	2500.00000	2500.00	2488.24000	2488.24
0200 265000 GEOTEXTILE LINED CHANNEL DIVERSION	356.000	CY	15.00000	5340.00	25.00000	8900.00	17.01000	6055.56
0210 266000 SANDBAG DIKES	28.000	CY	175.00000	4900.00	250.00000	7000.00	267.79000	7498.12
0220 268000 STABILIZED CONSTRUCTION ENTRANCE	448.000	TON	25.00000	11200.00	35.00000	15680.00	30.95000	13865.60
0230 302007 GRADED AGGREGATE BASE COURSE, TYPE B	9522.000	CY	34.00000	323748.00	39.00000	371358.00	33.98000	323557.56
0240 302500 DELAWARE NO. 3 STONE	192.000	TON	30.00000	5760.00	45.00000	8640.00	41.68000	8002.56
0250 401648 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22	4890.000	TON	56.00000	273840.00	60.00000	293400.00	65.50000	320295.00
0260 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	11077.000	TON	51.00000	564927.00	56.00000	620312.00	63.66000	705161.82
0270 401668 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, WEDGE	13.000	TON	100.00000	1300.00	75.00000	975.00	236.75000	3077.75
0280 401705 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE STONE)	2819.000	TON	65.00000	183235.00	65.00000	183235.00	73.92000	208380.48
0290 602001 PORTLAND CEMENT CONCRETE MASONRY, CLASS A	27.000	CY	1060.00000	28620.00	1275.00000	34425.00	880.38000	23770.26
0300 602012 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS B	25.000	CY	656.00000	16400.00	650.00000	16250.00	543.49000	13587.25
0310 602522 PRECAST CONCRETE CULVERT	61.000	LF	1170.00000	71370.00	1375.00000	83875.00	1214.29000	74071.69
0320 602549 FORM LINERS	426.000	SF	32.00000	13632.00	15.00000	6390.00	13.36000	5691.36
0330 604000 BAR REINFORCEMENT, EPOXY COATED	5793.000	LB	1.65000	9558.45	1.75000	10137.75	1.42000	8226.06

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(7) EASTERN STATES CONST SERV UNIT PRICE	 AMOUNT	(8) JJID INC UNIT PRICE	 AMOUNT
0340 608000 COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL	200.000 TON	33.00000	6600.00	40.00000	8000.00	37.01000	7402.00
0350 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	360.000 LF	32.00000	11520.00	40.00000	14400.00	38.41000	13827.60
0360 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	64.000 LF	40.00000	2560.00	40.00000	2560.00	42.65000	2729.60
0370 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	72.000 LF	47.00000	3384.00	50.00000	3600.00	50.86000	3661.92
0380 612034 REINFORCED CONCRETE PIPE, 36", CLASS IV	89.000 LF	98.00000	8722.00	90.00000	8010.00	101.80000	9060.20
0390 612210 REINFORCED CONCRETE ELLIPTICAL PIPE, 22"X34", CLASS IV	119.000 LF	88.00000	10472.00	90.00000	10710.00	95.37000	11349.03
0400 612213 REINFORCED CONCRETE ELLIPTICAL PIPE, 27"X42", CLASS IV	69.000 LF	105.00000	7245.00	110.00000	7590.00	122.36000	8442.84
0410 612529 PIPE VIDEO INSPECTION	773.000 LF	8.00000	6184.00	2.50000	1932.50	3.16000	2442.68
0420 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	16.000 EACH	550.00000	8800.00	600.00000	9600.00	570.58000	9129.28
0430 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	2.000 EACH	650.00000	1300.00	750.00000	1500.00	688.80000	1377.60
0440 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	2.000 EACH	800.00000	1600.00	1000.00000	2000.00	855.35000	1710.70
0450 617009 REINFORCED CONCRETE FLARED END SECTION, 36"	2.000 EACH	1700.00000	3400.00	2000.00000	4000.00	1815.02000	3630.04
0470 617168 REINFORCED CONCRETE FLARED END SECTION, 27" X 42"	2.000 EACH	3500.00000	7000.00	4500.00000	9000.00	4031.66000	8063.32
0480 617176 REINFORCED CONCRETE FLARED END SECTION, 22" X 34"	4.000 EACH	2300.00000	9200.00	3000.00000	12000.00	2652.23000	10608.92
0490 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	946.000 LF	16.50000	15609.00	15.00000	14190.00	16.06000	15192.76

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(7) EASTERN STATES CONST SERV UNIT PRICE	 AMOUNT	(8) JJID INC UNIT PRICE	 AMOUNT
0500 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	1205.000	LF	28.00000	33740.00	15.00000	18075.00	27.63000	33294.15
0510 705519 PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 6"	10169.000	SF	9.00000	91521.00	7.75000	78809.75	8.91000	90605.79
0520 705520 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	40.000	SF	75.00000	3000.00	27.50000	1100.00	33.67000	1346.80
0525 708050 DRAINAGE INLET, 34" X 18"	4.000	EACH	3000.00000	12000.00	2500.00000	10000.00	2120.65000	8482.60
0530 712020 RIPRAP, R-4	84.000	TON	50.00000	4200.00	55.00000	4620.00	79.81000	6704.04
0540 712021 RIPRAP, R-5	446.000	TON	50.00000	22300.00	60.00000	26760.00	51.13000	22803.98
0550 712531 CHANNEL BED FILL	67.000	CY	60.00000	4020.00	50.00000	3350.00	41.45000	2777.15
0560 712535 CELLULAR CONFINEMENT SHOULDER PROTECTIO	8000.000	SF	2.60000	20800.00	4.00000	32000.00	4.15000	33200.00
0570 713003 GEOTEXTILES, RIPRAP	969.000	SY	3.00000	2907.00	3.00000	2907.00	2.43000	2354.67
0580 715001 PERFORATED PIPE UNDERDRAINS, 6"	337.000	LF	16.00000	5392.00	15.00000	5055.00	9.88000	3329.56
0590 720527 PLASTIC DRUMS	4453.000	EADY	2.00000	8906.00	0.50000	2226.50	0.21000	935.13
0600 720556 BOLLARD	4.000	EACH	700.00000	2800.00	750.00000	3000.00	632.10000	2528.40
0610 727510 WOOD RAIL FENCE	163.000	LF	25.00000	4075.00	30.00000	4890.00	25.25000	4115.75
0620 733002 TOPSOILING, 6" DEPTH	66750.000	SY	1.00000	66750.00	3.00000	200250.00	1.17000	78097.50
0630 734013 PERMANENT GRASS SEEDING, DRY GROUND	66750.000	SY	0.25000	16687.50	0.26000	17355.00	0.23000	15352.50
0640 734017 TEMPORARY GRASS SEEDING, DRY GROUND	3293.000	SY	0.20000	658.60	0.16000	526.88	0.17000	559.81
0650 735006 MULCHING, STRAW	3293.000	SY	0.40000	1317.20	0.21000	691.53	0.29000	954.97
0660 735533 SOIL RETENTION BLANKET MULCH, TYPE 3	54235.000	SY	1.50000	81352.50	1.50000	81352.50	1.39000	75386.65

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(7) EASTERN STATES CONST SERV UNIT PRICE	 AMOUNT	(8) JJID INC UNIT PRICE	 AMOUNT
0670 735535 SOIL RETENTION BLANKET MULCH, TYPE 5	12515.000	SY	1.50000	18772.50	1.70000	21275.50	1.44000	18021.60
0680 737523 PLANTING		LUMP	4575.00000	4575.00	3750.00000	3750.00	6100.00000	6100.00
0690 742500 FLAGGER, NEW CASTLE COUNTY, STATE	160.000	HOUR	37.78000	6044.80	37.78000	6044.80	37.78000	6044.80
0700 742514 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	160.000	HOUR	54.78000	8764.80	54.78000	8764.80	54.78000	8764.80
0710 743500 WARNING LIGHTS, TYPE A	10.000	EADY	1.00000	10.00	0.50000	5.00	0.53000	5.30
0720 743501 WARNING LIGHTS , TYPE B	32078.000	EADY	1.00000	32078.00	0.30000	9623.40	0.26000	8340.28
0730 743504 WARNING SIGNS	111.000	EACH	100.00000	11100.00	105.00000	11655.00	105.22000	11679.42
0740 743506 TEMPORARY BARRICADES, TYPE III	16017.000	EADY	1.00000	16017.00	1.25000	20021.25	1.05000	16817.85
0750 743514 FURNISH AND MAINTAIN MESSAGE BOARD	120.000	EADY	100.00000	12000.00	85.00000	10200.00	84.18000	10101.60
0760 743525 TEMPORARY WARNING SIGNS	438.000	EADY	2.00000	876.00	2.00000	876.00	1.84000	805.92
0770 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	15.000	EADY	500.00000	7500.00	125.00000	1875.00	131.53000	1972.95
0780 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	11.000	EACH	736.01000	8096.11	700.00000	7700.00	720.76000	7928.36
0790 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	3587.000	LF	7.01000	25144.87	6.75000	24212.25	6.86000	24606.82
0800 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	3587.000	LF	5.97000	21414.39	5.75000	20625.25	5.85000	20983.95
0810 746512 CABLES, 1/#6 AWG	15763.000	LF	1.18000	18600.34	1.15000	18127.45	1.16000	18285.08
0820 746513 CABLES, 1/#8 AWG	3948.000	LF	1.18000	4658.64	1.05000	4145.40	1.05000	4145.40
0830 746525 ALUMINUM LIGHTING STANDARDS	18.000	EACH	1738.49000	31292.82	1700.00000	30600.00	1702.47000	30644.46

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(7) EASTERN STATES CONST SERV UNIT PRICE	 AMOUNT	(8) JJID INC UNIT PRICE	 AMOUNT
0840 746573 LUMINARE (HPS), 400 WATTS	18.000	EACH	669.39000	12049.02	650.00000	11700.00	655.53000	11799.54
0850 746591 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	12.000	EADY	29.01000	348.12	50.00000	600.00	132.97000	1595.64
0860 746852 POLE BASE, TYPE 6	18.000	EACH	805.85000	14505.30	775.00000	13950.00	789.16000	14204.88
0870 747508 LIGHTING CONTROL CENTER - 100 A	2.000	EACH	6554.25000	13108.50	6300.00000	12600.00	6418.47000	12836.94
0880 748014 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 4"	584.000	LF	1.00000	584.00	0.60000	350.40	0.53000	309.52
0890 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	204.000	SF	5.00000	1020.00	3.10000	632.40	6.31000	1287.24
0900 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	169.000	LF	2.00000	338.00	1.75000	295.75	1.58000	267.02
0910 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	42060.000	LF	0.34000	14300.40	0.35000	14721.00	0.28000	11776.80
0920 750000 ADJUST WATER VALVE BOXES	2.000	EACH	1000.00000	2000.00	500.00000	1000.00	241.08000	482.16
0930 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	83.000	SY	50.00000	4150.00	10.00000	830.00	17.77000	1474.91
0940 759501 FIELD OFFICE, SPECIAL	16.000	EAMO	2000.00000	32000.00	3000.00000	48000.00	2500.00000	40000.00
0950 760502 PAVEMENT MILLING, TAPER CUT	35.000	SYIN	300.00000	10500.00	5.00000	175.00	18.85000	659.75
0960 761001 BUTT JOINTS, HOT MIX	178.000	SY	30.00000	5340.00	3.00000	534.00	16.17000	2878.26
0970 762001 SAW CUTTING, HOT MIX	2011.000	LF	1.25000	2513.75	1.50000	3016.50	1.42000	2855.62
0980 762002 SAW CUTTING, CONCRETE, FULL DEPTH	1812.000	LF	3.00000	5436.00	3.00000	5436.00	3.95000	7157.40
0990 763000 INITIAL EXPENSE		LUMP	150000.00000	150000.00	75000.00000	75000.00	134000.00000	134000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(7) EASTERN STATES CONST SERV UNIT PRICE	 AMOUNT	(8) JJID INC UNIT PRICE	 AMOUNT
1000 763500 MAINTENANCE OF TRAFFIC		LUMP	40000.00000	40000.00	25000.00000	25000.00	41000.00000	41000.00
1010 763501 CONSTRUCTION ENGINEERING		LUMP	30000.00000	30000.00	25000.00000	25000.00	39200.00000	39200.00
1020 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	1000.00000	1000.00	15000.00000	15000.00	622.31000	622.31
1030 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	12.000	EAMO	1000.00000	12000.00	500.00000	6000.00	66.68000	800.16
SECTION TOTALS			$	3,023,645.50	$	3,288,056.56	$	3,381,036.35
CONTRACT TOTALS			$	3,023,645.50	$	3,288,056.56	$	3,381,036.35
DBE GOALS			%		%		%	

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(9) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(10) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(11) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
SECTION 0001 ROAD								
0010 201000 CLEARING AND GRUBBING		LUMP	9000.00000	9000.00	6300.00000	6300.00	7000.00000	7000.00
0020 202000 EXCAVATION AND EMBANKMENT	51522.000	CY	7.75000	399295.50	8.36000	430723.92	11.00000	566742.00
0030 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	402.000	CY	37.00000	14874.00	34.86000	14013.72	53.00000	21306.00
0040 208000 EXCAVATION AND BACKFILL FOR PIPE TRENCHES	407.000	CY	20.00000	8140.00	14.25000	5799.75	16.00000	6512.00
0050 209001 BORROW, TYPE A	3711.000	CY	14.40000	53438.40	16.16000	59969.76	20.00000	74220.00
0060 209002 BORROW, TYPE B	930.000	CY	26.85000	24970.50	20.90000	19437.00	23.00000	21390.00
0070 209003 BORROW, TYPE C	100.000	CY	45.00000	4500.00	23.16000	2316.00	54.00000	5400.00
0080 209006 BORROW, TYPE F	8892.000	CY	13.75000	122265.00	14.18000	126088.56	18.00000	160056.00
0090 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	305.000	CY	20.70000	6313.50	18.60000	5673.00	22.00000	6710.00
0100 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	13000.00000	13000.00	4242.00000	4242.00	2000.00000	2000.00
0110 211002 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	724.000	LF	5.00000	3620.00	5.18000	3750.32	2.00000	1448.00
0120 212000 UNDERCUT EXCAVATION	775.000	CY	11.50000	8912.50	12.00000	9300.00	9.30000	7207.50
0130 250000 SEDIMENT REMOVAL	1080.000	CY	16.50000	17820.00	13.60000	14688.00	8.10000	8748.00
0140 251501 SILT FENCE	21800.000	LF	1.35000	29430.00	2.40000	52320.00	1.60000	34880.00
0150 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	6.000	EACH	210.00000	1260.00	205.00000	1230.00	170.00000	1020.00
0160 254000 STONE CHECK DAM	322.000	TON	45.00000	14490.00	46.76000	15056.72	35.00000	11270.00
0170 255000 SEDIMENT TRAP	650.000	CY	18.00000	11700.00	12.00000	7800.00	8.10000	5265.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(9) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(10) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(11) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
0180 263001 SUMP PIT, TYPE 2	1.000	EACH	3900.00000	3900.00	1145.00000	1145.00	730.00000	730.00
0190 264000 DEWATERING BASIN	1.000	EACH	5200.00000	5200.00	2550.00000	2550.00	570.00000	570.00
0200 265000 GEOTEXTILE LINED CHANNEL DIVERSION	356.000	CY	65.60000	23353.60	23.68000	8430.08	26.00000	9256.00
0210 266000 SANDBAG DIKES	28.000	CY	190.00000	5320.00	260.00000	7280.00	380.00000	10640.00
0220 268000 STABILIZED CONSTRUCTION ENTRANCE	448.000	TON	40.00000	17920.00	31.15000	13955.20	35.00000	15680.00
0230 302007 GRADED AGGREGATE BASE COURSE, TYPE B	9522.000	CY	39.85000	379451.70	34.54000	328889.88	48.00000	457056.00
0240 302500 DELAWARE NO. 3 STONE	192.000	TON	45.00000	8640.00	29.70000	5702.40	35.00000	6720.00
0250 401648 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22	4890.000	TON	50.30000	245967.00	54.10000	264549.00	65.00000	317850.00
0260 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	11077.000	TON	50.00000	553850.00	52.12000	577333.24	64.00000	708928.00
0270 401668 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, WEDGE	13.000	TON	148.00000	1924.00	67.00000	871.00	89.00000	1157.00
0280 401705 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE STONE)	2819.000	TON	70.40000	198457.60	59.90000	168858.10	78.00000	219882.00
0290 602001 PORTLAND CEMENT CONCRETE MASONRY, CLASS A	27.000	CY	830.00000	22410.00	1160.00000	31320.00	1500.00000	40500.00
0300 602012 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS B	25.000	CY	470.00000	11750.00	479.00000	11975.00	560.00000	14000.00
0310 602522 PRECAST CONCRETE CULVERT	61.000	LF	1175.00000	71675.00	1247.00000	76067.00	1500.00000	91500.00
0320 602549 FORM LINERS	426.000	SF	20.00000	8520.00	25.48000	10854.48	44.00000	18744.00
0330 604000 BAR REINFORCEMENT, EPOXY COATED	5793.000	LB	1.55000	8979.15	1.78000	10311.54	2.70000	15641.10

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(9) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(10) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(11) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
0340 608000 COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL	200.000 TON	36.00000	7200.00	35.94000	7188.00	41.00000	8200.00
0350 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	360.000 LF	49.40000	17784.00	29.85000	10746.00	52.00000	18720.00
0360 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	64.000 LF	35.00000	2240.00	38.30000	2451.20	60.00000	3840.00
0370 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	72.000 LF	45.00000	3240.00	56.30000	4053.60	65.00000	4680.00
0380 612034 REINFORCED CONCRETE PIPE, 36", CLASS IV	89.000 LF	98.40000	8757.60	100.50000	8944.50	110.00000	9790.00
0390 612210 REINFORCED CONCRETE ELLIPTICAL PIPE, 22"X34", CLASS IV	119.000 LF	80.80000	9615.20	92.00000	10948.00	96.00000	11424.00
0400 612213 REINFORCED CONCRETE ELLIPTICAL PIPE, 27"X42", CLASS IV	69.000 LF	98.15000	6772.35	106.20000	7327.80	120.00000	8280.00
0410 612529 PIPE VIDEO INSPECTION	773.000 LF	2.10000	1623.30	1.98000	1530.54	5.60000	4328.80
0420 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	16.000 EACH	855.00000	13680.00	745.00000	11920.00	1100.00000	17600.00
0430 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	2.000 EACH	980.00000	1960.00	1887.00000	3774.00	1200.00000	2400.00
0440 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	2.000 EACH	1250.00000	2500.00	972.00000	1944.00	1400.00000	2800.00
0450 617009 REINFORCED CONCRETE FLARED END SECTION, 36"	2.000 EACH	2385.00000	4770.00	1711.00000	3422.00	2200.00000	4400.00
0470 617168 REINFORCED CONCRETE FLARED END SECTION, 27" X 42"	2.000 EACH	4330.00000	8660.00	3652.00000	7304.00	4300.00000	8600.00
0480 617176 REINFORCED CONCRETE FLARED END SECTION, 22" X 34"	4.000 EACH	2745.00000	10980.00	2414.00000	9656.00	3200.00000	12800.00
0490 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	946.000 LF	13.55000	12818.30	16.64000	15741.44	16.00000	15136.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(9) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(10) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(11) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
0500 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	1205.000	LF	25.15000	30305.75	16.75000	20183.75	16.00000	19280.00
0510 705519 PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 6"	10169.000	SF	7.90000	80335.10	9.44000	95995.36	8.00000	81352.00
0520 705520 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	40.000	SF	34.00000	1360.00	25.50000	1020.00	29.00000	1160.00
0525 708050 DRAINAGE INLET, 34" X 18"	4.000	EACH	2920.00000	11680.00	2147.00000	8588.00	2300.00000	9200.00
0530 712020 RIPRAP, R-4	84.000	TON	58.00000	4872.00	42.38000	3559.92	75.00000	6300.00
0540 712021 RIPRAP, R-5	446.000	TON	45.95000	20493.70	51.30000	22879.80	78.00000	34788.00
0550 712531 CHANNEL BED FILL	67.000	CY	54.00000	3618.00	45.35000	3038.45	50.00000	3350.00
0560 712535 CELLULAR CONFINEMENT SHOULDER PROTECTIO	8000.000	SF	4.25000	34000.00	1.86000	14880.00	4.00000	32000.00
0570 713003 GEOTEXTILES, RIPRAP	969.000	SY	3.30000	3197.70	2.85000	2761.65	1.40000	1356.60
0580 715001 PERFORATED PIPE UNDERDRAINS, 6"	337.000	LF	18.50000	6234.50	18.90000	6369.30	18.00000	6066.00
0590 720527 PLASTIC DRUMS	4453.000	EADY	0.22000	979.66	0.11000	489.83	0.59000	2627.27
0600 720556 BOLLARD	4.000	EACH	1530.00000	6120.00	748.00000	2992.00	600.00000	2400.00
0610 727510 WOOD RAIL FENCE	163.000	LF	26.00000	4238.00	24.48000	3990.24	26.00000	4238.00
0620 733002 TOPSOILING, 6" DEPTH	66750.000	SY	0.75000	50062.50	1.68000	112140.00	2.60000	173550.00
0630 734013 PERMANENT GRASS SEEDING, DRY GROUND	66750.000	SY	0.27000	18022.50	0.24000	16020.00	0.26000	17355.00
0640 734017 TEMPORARY GRASS SEEDING, DRY GROUND	3293.000	SY	0.11000	362.23	0.15000	493.95	0.16000	526.88
0650 735006 MULCHING, STRAW	3293.000	SY	0.21000	691.53	0.27000	889.11	0.27000	889.11
0660 735533 SOIL RETENTION BLANKET MULCH, TYPE 3	54235.000	SY	1.53000	82979.55	1.62000	87860.70	1.70000	92199.50

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(9) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(10) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(11) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
0670 735535 SOIL RETENTION BLANKET MULCH, TYPE 5	12515.000	SY	1.75000	21901.25	1.64000	20524.60	1.70000	21275.50
0680 737523 PLANTING		LUMP	3506.00000	3506.00	4317.00000	4317.00	4585.00000	4585.00
0690 742500 FLAGGER, NEW CASTLE COUNTY, STATE	160.000	HOUR	37.78000	6044.80	37.78000	6044.80	37.78000	6044.80
0700 742514 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	160.000	HOUR	54.78000	8764.80	54.78000	8764.80	54.78000	8764.80
0710 743500 WARNING LIGHTS, TYPE A	10.000	EADY	1.00000	10.00	0.32000	3.20	10.00000	100.00
0720 743501 WARNING LIGHTS , TYPE B	32078.000	EADY	0.26000	8340.28	0.56000	17963.68	0.86000	27587.08
0730 743504 WARNING SIGNS	111.000	EACH	215.00000	23865.00	71.40000	7925.40	140.00000	15540.00
0740 743506 TEMPORARY BARRICADES, TYPE III	16017.000	EADY	1.05000	16817.85	0.52000	8328.84	1.20000	19220.40
0750 743514 FURNISH AND MAINTAIN MESSAGE BOARD	120.000	EADY	80.00000	9600.00	66.30000	7956.00	75.00000	9000.00
0760 743525 TEMPORARY WARNING SIGNS	438.000	EADY	2.00000	876.00	1.06000	464.28	6.90000	3022.20
0770 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	15.000	EADY	235.00000	3525.00	204.00000	3060.00	300.00000	4500.00
0780 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	11.000	EACH	725.00000	7975.00	699.00000	7689.00	720.00000	7920.00
0790 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	3587.000	LF	6.90000	24750.30	6.65000	23853.55	6.90000	24750.30
0800 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	3587.000	LF	5.90000	21163.30	5.66000	20302.42	5.90000	21163.30
0810 746512 CABLES, 1/#6 AWG	15763.000	LF	1.15000	18127.45	1.12000	17654.56	1.20000	18915.60
0820 746513 CABLES, 1/#8 AWG	3948.000	LF	1.06000	4184.88	1.02000	4026.96	1.10000	4342.80
0830 746525 ALUMINUM LIGHTING STANDARDS	18.000	EACH	1710.00000	30780.00	1651.00000	29718.00	1700.00000	30600.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(9) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(10) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(11) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT
0840 746573 LUMINARE (HPS), 400 WATTS	18.000	EACH	659.00000	11862.00	636.00000	11448.00	660.00000	11880.00
0850 746591 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	12.000	EADY	45.00000	540.00	73.25000	879.00	47.00000	564.00
0860 746852 POLE BASE, TYPE 6	18.000	EACH	790.00000	14220.00	765.00000	13770.00	790.00000	14220.00
0870 747508 LIGHTING CONTROL CENTER - 100 A	2.000	EACH	6500.00000	13000.00	6222.00000	12444.00	6500.00000	13000.00
0880 748014 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 4"	584.000	LF	0.53000	309.52	0.51000	297.84	1.60000	934.40
0890 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	204.000	SF	7.00000	1428.00	6.12000	1248.48	6.30000	1285.20
0900 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	169.000	LF	2.00000	338.00	1.54000	260.26	4.50000	760.50
0910 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	42060.000	LF	0.29000	12197.40	0.28000	11776.80	0.29000	12197.40
0920 750000 ADJUST WATER VALVE BOXES	2.000	EACH	260.00000	520.00	282.00000	564.00	350.00000	700.00
0930 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	83.000	SY	23.00000	1909.00	19.05000	1581.15	24.00000	1992.00
0940 759501 FIELD OFFICE, SPECIAL	16.000	EAMO	4200.00000	67200.00	3281.00000	52496.00	3200.00000	51200.00
0950 760502 PAVEMENT MILLING, TAPER CUT	35.000	SYIN	25.00000	875.00	12.70000	444.50	70.00000	2450.00
0960 761001 BUTT JOINTS, HOT MIX	178.000	SY	11.25000	2002.50	14.82000	2637.96	21.00000	3738.00
0970 762001 SAW CUTTING, HOT MIX	2011.000	LF	1.10000	2212.10	1.20000	2413.20	1.50000	3016.50
0980 762002 SAW CUTTING, CONCRETE, FULL DEPTH	1812.000	LF	2.40000	4348.80	2.56000	4638.72	4.00000	7248.00
0990 763000 INITIAL EXPENSE		LUMP	197700.00000	197700.00	173434.00000	173434.00	71000.00000	71000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(9) DAISY CONSTRUCTION COMPANY UNIT PRICE	AMOUNT	(10) GEORGE & LYNCH INC UNIT PRICE	AMOUNT	(11) GREGGO & FERRARA INC UNIT PRICE	AMOUNT
1000 763500 MAINTENANCE OF TRAFFIC		LUMP	40000.00000	40000.00	47336.00000	47336.00	18000.00000	18000.00
1010 763501 CONSTRUCTION ENGINEERING		LUMP	90000.00000	90000.00	122253.00000	122253.00	47000.00000	47000.00
1020 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	6000.00000	6000.00	13770.00000	13770.00	9200.00000	9200.00
1030 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	12.000	EAMO	370.00000	4440.00	459.00000	5508.00	480.00000	5760.00
SECTION TOTALS				$ 3,463,835.15		$ 3,477,701.81		$ 3,995,143.54
CONTRACT TOTALS				$ 3,463,835.15		$ 3,477,701.81		$ 3,995,143.54
DBE GOALS				%		%		%