TABULATION OF BIDS
FINAL

CONTRACT TITLE : LEWES PARK & RIDE AND SITE WORK
CALL ORDER : 001 CONTRACT ID : T200612502.02 COUNTIES : SUSSEX
LETTING DATE : 01/12/16 DISTRICT : S1
STATE/FEDERAL AID NO: DE-04-0003 CONTRACT TIME : 292 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL(UNDER 5,000 POPULATION) PROJECT(S) : DE-04-0003
THE LEWES PARK AND RIDE & MAINTENANCE FACILITY IS LOCATED APPROXIMATELY 300 FEET WEST OF THE INTERSECTION OF COASTAL HIGHWAY (SR 1) AND THE LEWES GEORGETOWN HIGHWAY (SR 404) ON THE SOUTHBOUND SIDE OF SR 1. THE SITE IS ACCESSED FROM SOUTHBOUND SR 1 AND FROM SHADY ROAD ON THE SOUTHERN EDGE OF THE PROPERTY. THE ADDRESS IS 17616 COASTAL HIGHWAY, LEWES, DE.THE PROJECT SITE, THE AREA WITHIN THE LIMIT OF DISTURBANCE (LOD), IS 6.73 ACRES.

THIS PROJECT WILL RESULT IN THE DEMOLITION OF ALL EXISTING BUILDINGS. THE FRONT PORTION OF THE PROPERTY WILL FEATURE A PARK AND RIDE FACILITY WITH A 248 SPACE PARKING LOT AND 6 BUS TERMINALS. ACCESS ROADS AND PAVED AREA WILL CONNECT THE EASTERN AND WESTERN SIDES OF THE SITE. THE EASTERN ACCESS ROUTE WILL BE ONE-WAY ENTER ONLY, GATED AND INTENDED FOR BUS AND OFFICIAL TRAFFIC ONLY. PUBLIC TRAFFIC WILL UTILIZE THE WESTERN ENTRANCES ALONG SR 1 AND SHADY ROAD. THE EASTERN EXIT ONTO SR 1 IS FOR BUS USE ONLY.THE STRUCTURES AND ACCESS ROADS WITHIN THE SITE WERE LOCATED ON EXISTING IMPERVIOUS AREA AS MUCH AS POSSIBLE TO MINIMIZE THE IMPACT TO NATURAL FEATURES ON THE PROPERTY. THE GRADING WITHIN THE PROPOSED SITE IS DESIGNED TO MIMIC EXISTING DRAINAGE PATTERNS, DIVERTING FLOW TO THE NORTHERN AND SOUTHERN DRAINAGE SYSTEMS ALONG SR 1 NAD SHADY ROAD.PERVIOUS CONCRETE PAVEMENT IS DESIGNED FOR THE PARK AND RIDE AND WILL FUNCTION AS AN INFILTRATION DEVISE.

THE CONTRACTOR IS RESPONSIBLE FOR ALL NECESSARY PERMITS.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 01/29/16 to vendor DIXIE CONSTRUCTION COMPANY, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 4,483,898.40	97.6897%	100.0000%
1	DIXIE CONSTRUCTION COMPANY, INC., 260 HOPEWELL RD, CHURCHVILLE, MD, 21028	$ 4,589,938.67	100.0000%	102.3649%
2	DIAMOND MATERIALS LLC, 242 N. JAMES ST, NEWPORT, DE, 19804	$ 4,966,109.58	108.1956%	110.7543%
3	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 5,273,623.15	114.8953%	117.6125%
4	JJID INC, 100 JULIAN LANE, BEAR, DE, 19701	$ 5,323,504.41	115.9820%	118.7249%
5	KENT CONSTRUCTION COMPANY, INC., 2 BIG OAK ROAD, SMYRNA, DE, 19977	$ 5,990,144.32	130.5060%	133.5923%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIXIE CONSTRUCTION COMPANY I UNIT PRICE	 AMOUNT	(2) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
SECTION 0001 CONSTRUCT LEWES PARK & RIDE AND SITE WORK								
0010 201000 CLEARING AND GRUBBING		LUMP	34000.00000	34000.00	60500.00000	60500.00	41000.00000	41000.00
0020 202000 EXCAVATION AND EMBANKMENT	11800.000	CY	18.00000	212400.00	10.30000	121540.00	11.73000	138414.00
0030 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	225.000	CY	15.00000	3375.00	12.70000	2857.50	1.10000	247.50
0040 208001 FLOWABLE FILL	70.000	CY	200.00000	14000.00	176.00000	12320.00	96.00000	6720.00
0050 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	192.000	CY	20.00000	3840.00	36.00000	6912.00	26.61000	5109.12
0060 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	85000.00000	85000.00	135000.00000	135000.00	90000.00000	90000.00
0070 302005 GRADED AGGREGATE BASE COURSE, TYPE B	3.000	TON	35.00000	105.00	98.80000	296.40	150.00000	450.00
0080 302007 GRADED AGGREGATE BASE COURSE, TYPE B	3096.000	CY	32.00000	99072.00	61.80000	191332.80	70.50000	218268.00
0090 302011 DELAWARE NO. 3 STONE	5801.000	TON	35.00000	203035.00	33.90000	196653.90	42.80000	248282.80
0100 302012 DELAWARE NO. 57 STONE	4640.000	TON	35.00000	162400.00	36.80000	170752.00	42.80000	198592.00
0110 401816 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22	2024.000	TON	88.00000	178112.00	86.50000	175076.00	90.04000	182240.96
0120 401819 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	1735.000	TON	85.00000	147475.00	78.30000	135850.50	80.20000	139147.00
0130 401833 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)	1181.000	TON	101.00000	119281.00	98.70000	116564.70	101.30000	119635.30
0140 501004 PORTLAND CEMENT CONCRETE PAVEMENT, 10"	644.000	SY	104.00000	66976.00	88.75000	57155.00	106.50000	68586.00
0150 501532 PERVIOUS PORTLAND CEMENT CONCRETE	2375.000	CY	325.00000	771875.00	382.00000	907250.00	382.05000	907368.75
0160 605576 BICYCLE RACK	15.000	EACH	750.00000	11250.00	1650.00000	24750.00	335.50000	5032.50
0170 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	539.000	LF	50.00000	26950.00	44.70000	24093.30	55.10000	29698.90
0180 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	99.000	LF	110.00000	10890.00	50.90000	5039.10	212.10000	20997.90
0190 612032 REINFORCED CONCRETE PIPE, 15", CLASS V	826.000	LF	70.00000	57820.00	44.10000	36426.60	63.00000	52038.00
0200 612205 REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS IV	256.000	LF	120.00000	30720.00	102.00000	26112.00	116.80000	29900.80

TABULATION OF BIDS
FINAL

CONTRACT TITLE : LEWES PARK & RIDE AND SITE WORK
CALL ORDER : 001 CONTRACT ID : T200612502.02 COUNTIES : SUSSEX
LETTING DATE : 01/12/16 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIXIE CONSTRUCTION COMPANY I UNIT PRICE	 AMOUNT	(2) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0210 612216 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS IV	44.000 LF	130.00000	5720.00	81.30000	3577.20	86.92000	3824.48

TABULATION OF BIDS
FINAL

CONTRACT TITLE : LEWES PARK & RIDE AND SITE WORK
CALL ORDER : 001 CONTRACT ID : T200612502.02 COUNTIES : SUSSEX
LETTING DATE : 01/12/16 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIXIE CONSTRUCTION COMPANY I UNIT PRICE	 AMOUNT	(2) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0220 612520 CORRUGATED POLYETHYLENE PIPE, TYPE S, 15"	593.000 LF	45.00000	26685.00	45.60000	27040.80	36.30000	21525.90
0230 612535 CLEANING DRAINAGE PIPE, 15"-24" DIA	222.000 LF	10.00000	2220.00	5.50000	1221.00	33.00000	7326.00
0240 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	3.000 EACH	1250.00000	3750.00	647.00000	1941.00	800.00000	2400.00
0250 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	1.000 EACH	1350.00000	1350.00	779.00000	779.00	1270.00000	1270.00
0260 617510 CORRUGATED POLYETHYLENE FLARED END SECTION, 15"	1.000 EACH	1200.00000	1200.00	356.00000	356.00	720.00000	720.00
0270 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	981.000 LF	18.00000	17658.00	22.30000	21876.30	20.40000	20012.40
0280 701014 PORTLAND CEMENT CONCRETE CURB, TYPE 1-6	856.000 LF	20.00000	17120.00	28.60000	24481.60	18.15000	15536.40
0290 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	4475.000 LF	18.00000	80550.00	21.20000	94870.00	17.05000	76298.75
0300 701023 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-6	1117.000 LF	18.00000	20106.00	18.70000	20887.90	18.15000	20273.55
0310 701505 P.C.C. PARKING BUMPER	90.000 EACH	89.00000	8010.00	108.00000	9720.00	167.50000	15075.00
0320 705001 P.C.C. SIDEWALK, 4"	24925.000 SF	6.00000	149550.00	6.35000	158273.75	5.50000	137087.50
0330 705002 P.C.C. SIDEWALK, 6"	986.000 SF	7.00000	6902.00	8.35000	8233.10	7.70000	7592.20
0340 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	217.000 SF	25.00000	5425.00	37.40000	8115.80	35.20000	7638.40
0350 705528 TEMPORARY CURB RAMP	2.000 EACH	1500.00000	3000.00	2750.00000	5500.00	1605.00000	3210.00
0360 708051 DRAINAGE INLET, 34" X 24"	2.000 EACH	4000.00000	8000.00	2770.00000	5540.00	2862.99000	5725.98
0370 708052 DRAINAGE INLET, 48" X 30"	1.000 EACH	5000.00000	5000.00	3530.00000	3530.00	3925.00000	3925.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : LEWES PARK & RIDE AND SITE WORK
CALL ORDER : 001 CONTRACT ID : T200612502.02 COUNTIES : SUSSEX
LETTING DATE : 01/12/16 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIXIE CONSTRUCTION COMPANY I UNIT PRICE	 AMOUNT	(2) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0380 708112 MANHOLE, 48" X 48"	7.000	EACH	5500.00000	38500.00	3260.00000	22820.00	3168.88000	22182.16
0390 708512 DRAINAGE INLET, SPECIAL I	23.000	EACH	4000.00000	92000.00	4070.00000	93610.00	4625.58000	106388.34
0400 708583 PERSONNEL GRATE FOR PIPE INLET	1.000	EACH	500.00000	500.00	676.00000	676.00	971.03000	971.03
0410 710506 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	3.000	EACH	800.00000	2400.00	926.00000	2778.00	1237.25000	3711.75
0420 710507 ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS	3.000	EACH	300.00000	900.00	439.00000	1317.00	713.47000	2140.41
0430 712005 RIPRAP, R-4	29.000	SY	100.00000	2900.00	142.00000	4118.00	70.80000	2053.20
0440 713002 GEOTEXTILES, SEPARATION	1135.000	SY	10.00000	11350.00	2.00000	2270.00	2.40000	2724.00
0450 713003 GEOTEXTILES, RIPRAP	35.000	SY	10.00000	350.00	3.00000	105.00	12.20000	427.00
0460 720533 PERMANENT WOOD BARRICADE	6.000	EACH	800.00000	4800.00	541.00000	3246.00	1471.15000	8826.90
0470 727015 MONUMENTS	1.000	EACH	300.00000	300.00	1380.00000	1380.00	550.00000	550.00
0480 727555 RIGHT-OF-WAY MARKER, CAPPED REBAR	1.000	EACH	100.00000	100.00	1050.00000	1050.00	385.00000	385.00
0490 737523 PLANTINGS		LUMP	55337.50000	55337.50	93900.00000	93900.00	94270.00000	94270.00
0500 743000 MAINTENANCE OF TRAFFIC		LUMP	53000.00000	53000.00	9960.00000	9960.00	60000.00000	60000.00
0510 743003 ARROWPANELS, TYPE C	143.000	EADY	18.00000	2574.00	16.50000	2359.50	20.90000	2988.70
0520 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	36.000	EADY	60.00000	2160.00	71.50000	2574.00	104.50000	3762.00
0530 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	47.000	EADY	25.00000	1175.00	165.00000	7755.00	27.50000	1292.50
0540 743006 PLASTIC DRUMS	6500.000	EADY	0.25000	1625.00	0.28000	1820.00	0.50000	3250.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : LEWES PARK & RIDE AND SITE WORK
CALL ORDER : 001 CONTRACT ID : T200612502.02 COUNTIES : SUSSEX
LETTING DATE : 01/12/16 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIXIE CONSTRUCTION COMPANY I UNIT PRICE	 AMOUNT	(2) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0550 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	21.000	EADY	135.00000	2835.00	138.00000	2898.00	137.50000	2887.50
0560 743023 TEMPORARY BARRICADES, TYPE III	500.000	LFDY	0.30000	150.00	0.28000	140.00	0.40000	200.00
0570 743024 TEMPORARY WARNING SIGNS AND PLAQUES	4100.000	EADY	2.00000	8200.00	2.15000	8815.00	3.85000	15785.00
0580 743058 FLAGGER, SUSSEX COUNTY, FEDERAL	880.000	HOUR	46.94000	41307.20	61.80000	54384.00	61.80000	54384.00
0590 743067 FLAGGER, SUSSEX COUNTY, FEDERAL, OVERTIME	220.000	HOUR	68.06000	14973.20	90.40000	19888.00	90.40000	19888.00
0600 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	936.000	SF	5.00000	4680.00	6.60000	6177.60	5.80000	5428.80
0610 748529 RETROREFLECTIVE PREFORMED PATTERNEDMARKINGS, SYMBOL/LEGEND	385.000	SF	35.00000	13475.00	27.00000	10395.00	8.80000	3388.00
0620 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	10808.000	LF	0.75000	8106.00	0.99000	10699.92	1.20000	12969.60
0630 748553 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, BIKE SYMBOL	5.000	EACH	300.00000	1500.00	358.00000	1790.00	330.00000	1650.00
0640 749516 REINFORCED CONCRETE SIGN FOUNDATION, W-	2.000	EACH	850.00000	1700.00	2120.00000	4240.00	2120.00000	4240.00
0650 749521 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-6	29.000	LF	100.00000	2900.00	82.50000	2392.50	82.50000	2392.50
0660 749550 INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS	2.000	EACH	500.00000	1000.00	440.00000	880.00	440.00000	880.00
0670 749551 REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS	2.000	EACH	250.00000	500.00	110.00000	220.00	220.00000	440.00
0680 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	67.000	EACH	90.00000	6030.00	110.00000	7370.00	330.00000	22110.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : LEWES PARK & RIDE AND SITE WORK
CALL ORDER : 001 CONTRACT ID : T200612502.02 COUNTIES : SUSSEX
LETTING DATE : 01/12/16 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIXIE CONSTRUCTION COMPANY I UNIT PRICE	 AMOUNT	(2) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0690 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	49.000 SF	15.00000	735.00	18.20000	891.80	6.60000	323.40

TABULATION OF BIDS
FINAL

CONTRACT TITLE : LEWES PARK & RIDE AND SITE WORK
CALL ORDER : 001 CONTRACT ID : T200612502.02 COUNTIES : SUSSEX
LETTING DATE : 01/12/16 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIXIE CONSTRUCTION COMPANY I UNIT PRICE	 AMOUNT	(2) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0700 750000 ADJUST WATER VALVE BOXES	1.000	EACH	500.00000	500.00	309.00000	309.00	431.00000	431.00
0710 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	391.000	SY	25.00000	9775.00	14.30000	5591.30	23.20000	9071.20
0720 759501 FIELD OFFICE, SPECIAL	10.000	EAMO	6000.00000	60000.00	3500.00000	35000.00	10700.00000	107000.00
0730 762001 SAW CUTTING, BITUMINOUS CONCRETE	755.000	LF	2.00000	1510.00	2.20000	1661.00	4.05000	3057.75
0740 762002 SAW CUTTING, CONCRETE, FULL DEPTH	40.000	LF	12.00000	480.00	11.00000	440.00	16.20000	648.00
0750 763000 INITIAL EXPENSE		LUMP	230000.00000	230000.00	78000.00000	78000.00	210700.00000	210700.00
0760 763501 CONSTRUCTION ENGINEERING		LUMP	52000.00000	52000.00	41300.00000	41300.00	73920.00000	73920.00
0770 763569 BUILDINGS		LUMP	945000.00000	945000.00	1028000.00000	1028000.00	1005000.00000	1005000.00
0780 763597 UTILITY CONSTRUCTION ENGINEERING	10.000	HOUR	125.00000	1250.00	385.00000	3850.00	154.00000	1540.00
0790 905001 SILT FENCE	965.000	LF	7.50000	7237.50	2.00000	1930.00	2.00000	1930.00
0800 905002 REINFORCED SILT FENCE	3679.000	LF	11.00000	40469.00	4.20000	15451.80	3.85000	14164.15
0810 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	3.000	EACH	300.00000	900.00	248.00000	744.00	93.50000	280.50
0820 905005 INLET SEDIMENT CONTROL, CURB INLET	23.000	EACH	150.00000	3450.00	248.00000	5704.00	132.00000	3036.00
0830 906001 PORTABLE SEDIMENT TANK	3.000	EACH	1500.00000	4500.00	1980.00000	5940.00	5950.00000	17850.00
0840 906003 SUMP PIT	11.000	EACH	2000.00000	22000.00	1090.00000	11990.00	3740.00000	41140.00
0850 907011 STONE CHECK DAM	20.000	TON	100.00000	2000.00	74.20000	1484.00	176.00000	3520.00
0860 907013 TEMPORARY SLOPE DRAIN, 18"	60.000	LF	50.00000	3000.00	31.30000	1878.00	32.50000	1950.00
0870 908004 TOPSOIL, 6" DEPTH	13500.000	SY	4.50000	60750.00	6.50000	87750.00	4.30000	58050.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : LEWES PARK & RIDE AND SITE WORK
CALL ORDER : 001 CONTRACT ID : T200612502.02 COUNTIES : SUSSEX
LETTING DATE : 01/12/16 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIXIE CONSTRUCTION COMPANY I UNIT PRICE	 AMOUNT	(2) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0880 908014 PERMANENT GRASS SEEDING, DRY GROUND	13500.000	SY	1.00000	13500.00	0.83000	11205.00	1.00000	13500.00
0890 908020 EROSION CONTROL BLANKET MULCH	160.000	SY	2.00000	320.00	6.05000	968.00	5.50000	880.00
0900 908023 STABILIZED CONSTRUCTION ENTRANCE	270.000	TON	60.00000	16200.00	39.10000	10557.00	47.67000	12870.90
0910 910006 OUTLET STRUCTURE	1.000	EACH	6000.00000	6000.00	8360.00000	8360.00	6210.00000	6210.00
0920 910008 STORMWATER MANAGEMENT POND	1580.000	CY	15.00000	23700.00	10.00000	15800.00	41.00000	64780.00
0930 910500 BIORETENTION SOIL MIX	472.000	CY	1.00000	472.00	65.00000	30680.00	1.10000	519.20
SECTION TOTALS			$	4,483,898.40	$	4,589,938.67	$	4,966,109.58
CONTRACT TOTALS			$	4,483,898.40	$	4,589,938.67	$	4,966,109.58
DBE GOALS			7	%	7	%	7	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : LEWES PARK & RIDE AND SITE WORK
CALL ORDER : 001 CONTRACT ID : T200612502.02 COUNTIES : SUSSEX
LETTING DATE : 01/12/16 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) KENT CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
SECTION 0001 CONSTRUCT LEWES PARK & RIDE AND SITE WORK								
0010 201000 CLEARING AND GRUBBING		LUMP	40000.00000	40000.00	53500.00000	53500.00	125000.00000	125000.00
0020 202000 EXCAVATION AND EMBANKMENT	11800.000	CY	15.50000	182900.00	20.56000	242608.00	35.00000	413000.00
0030 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	225.000	CY	17.50000	3937.50	21.22000	4774.50	40.00000	9000.00
0040 208001 FLOWABLE FILL	70.000	CY	285.00000	19950.00	234.95000	16446.50	285.50000	19985.00
0050 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	192.000	CY	19.00000	3648.00	23.46000	4504.32	33.88000	6504.96
0060 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	127500.00000	127500.00	63000.00000	63000.00	246000.00000	246000.00
0070 302005 GRADED AGGREGATE BASE COURSE, TYPE B	3.000	TON	110.00000	330.00	153.79000	461.37	135.00000	405.00
0080 302007 GRADED AGGREGATE BASE COURSE, TYPE B	3096.000	CY	63.00000	195048.00	81.09000	251054.64	72.72000	225141.12
0090 302011 DELAWARE NO. 3 STONE	5801.000	TON	43.50000	252343.50	46.62000	270442.62	45.16000	261973.16
0100 302012 DELAWARE NO. 57 STONE	4640.000	TON	44.00000	204160.00	44.91000	208382.40	45.72000	212140.80
0110 401816 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22	2024.000	TON	96.00000	194304.00	96.10000	194506.40	98.32000	198999.68
0120 401819 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	1735.000	TON	84.50000	146607.50	89.47000	155230.45	90.07000	156271.45
0130 401833 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)	1181.000	TON	113.50000	134043.50	129.24000	152632.44	106.60000	125894.60
0140 501004 PORTLAND CEMENT CONCRETE PAVEMENT, 10"	644.000	SY	141.00000	90804.00	94.46000	60832.24	133.57000	86019.08
0150 501532 PERVIOUS PORTLAND CEMENT CONCRETE	2375.000	CY	452.50000	1074687.50	419.74000	996882.50	430.87000	1023316.25

TABULATION OF BIDS
FINAL

CONTRACT TITLE : LEWES PARK & RIDE AND SITE WORK
CALL ORDER : 001 CONTRACT ID : T200612502.02 COUNTIES : SUSSEX
LETTING DATE : 01/12/16 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) KENT CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0160 605576 BICYCLE RACK	15.000 EACH	950.00000	14250.00	1276.81000	19152.15	1148.67000	17230.05
0170 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	539.000 LF	39.00000	21021.00	94.66000	51021.74	81.06000	43691.34
0180 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	99.000 LF	78.00000	7722.00	104.59000	10354.41	145.93000	14447.07
0190 612032 REINFORCED CONCRETE PIPE, 15", CLASS V	826.000 LF	44.50000	36757.00	99.55000	82228.30	92.05000	76033.30
0200 612205 REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS IV	256.000 LF	99.50000	25472.00	180.55000	46220.80	197.57000	50577.92
0210 612216 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS IV	44.000 LF	173.00000	7612.00	247.31000	10881.64	194.68000	8565.92
0220 612520 CORRUGATED POLYETHYLENE PIPE, TYPE S, 15"	593.000 LF	30.00000	17790.00	70.79000	41978.47	45.11000	26750.23
0230 612535 CLEANING DRAINAGE PIPE, 15"-24" DIA	222.000 LF	12.00000	2664.00	11.92000	2646.24	40.00000	8880.00
0240 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	3.000 EACH	865.00000	2595.00	657.17000	1971.51	1753.42000	5260.26
0250 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	1.000 EACH	1050.00000	1050.00	905.79000	905.79	2500.00000	2500.00
0260 617510 CORRUGATED POLYETHYLENE FLARED END SECTION, 15"	1.000 EACH	600.00000	600.00	349.18000	349.18	400.00000	400.00
0270 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	981.000 LF	26.00000	25506.00	22.24000	21817.44	49.00000	48069.00
0280 701014 PORTLAND CEMENT CONCRETE CURB, TYPE 1-6	856.000 LF	23.50000	20116.00	20.03000	17145.68	47.75000	40874.00
0290 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	4475.000 LF	22.50000	100687.50	19.53000	87396.75	32.80000	146780.00
0300 701023 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-6	1117.000 LF	23.50000	26249.50	20.03000	22373.51	42.13000	47059.21

TABULATION OF BIDS
FINAL

CONTRACT TITLE : LEWES PARK & RIDE AND SITE WORK
CALL ORDER : 001 CONTRACT ID : T200612502.02 COUNTIES : SUSSEX
LETTING DATE : 01/12/16 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) KENT CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0310 701505 P.C.C. PARKING BUMPER	90.000	EACH	74.00000	6660.00	74.47000	6702.30	96.54000	8688.60
0320 705001 P.C.C. SIDEWALK, 4"	24925.000	SF	8.50000	211862.50	6.83000	170237.75	6.00000	149550.00
0330 705002 P.C.C. SIDEWALK, 6"	986.000	SF	11.00000	10846.00	9.54000	9406.44	13.21000	13025.06
0340 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	217.000	SF	39.00000	8463.00	35.35000	7670.95	37.49000	8135.33
0350 705528 TEMPORARY CURB RAMP	2.000	EACH	2000.00000	4000.00	1520.49000	3040.98	2085.00000	4170.00
0360 708051 DRAINAGE INLET, 34" X 24"	2.000	EACH	2850.00000	5700.00	3156.78000	6313.56	3420.64000	6841.28
0370 708052 DRAINAGE INLET, 48" X 30"	1.000	EACH	3200.00000	3200.00	3985.99000	3985.99	5568.49000	5568.49
0380 708112 MANHOLE, 48" X 48"	7.000	EACH	3200.00000	22400.00	3216.01000	22512.07	3196.90000	22378.30
0390 708512 DRAINAGE INLET, SPECIAL I	23.000	EACH	4425.00000	101775.00	3660.23000	84185.29	4511.33000	103760.59
0400 708583 PERSONNEL GRATE FOR PIPE INLET	1.000	EACH	600.00000	600.00	551.45000	551.45	450.00000	450.00
0410 710506 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	3.000	EACH	1200.00000	3600.00	930.83000	2792.49	1348.00000	4044.00
0420 710507 ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS	3.000	EACH	800.00000	2400.00	1221.36000	3664.08	905.00000	2715.00
0430 712005 RIPRAP, R-4	29.000	SY	90.00000	2610.00	81.18000	2354.22	90.72000	2630.88
0440 713002 GEOTEXTILES, SEPARATION	1135.000	SY	3.75000	4256.25	3.33000	3779.55	5.33000	6049.55
0450 713003 GEOTEXTILES, RIPRAP	35.000	SY	5.00000	175.00	4.90000	171.50	12.50000	437.50
0460 720533 PERMANENT WOOD BARRICADE	6.000	EACH	575.00000	3450.00	1876.04000	11256.24	812.00000	4872.00
0470 727015 MONUMENTS	1.000	EACH	530.00000	530.00	209.15000	209.15	90.00000	90.00
0480 727555 RIGHT-OF-WAY MARKER, CAPPED REBAR	1.000	EACH	500.00000	500.00	167.69000	167.69	162.71000	162.71

TABULATION OF BIDS
FINAL

CONTRACT TITLE : LEWES PARK & RIDE AND SITE WORK
CALL ORDER : 001 CONTRACT ID : T200612502.02 COUNTIES : SUSSEX
LETTING DATE : 01/12/16 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) KENT CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0490 737523 PLANTINGS		LUMP	102710.00000	102710.00	95000.00000	95000.00	99615.00000	99615.00
0500 743000 MAINTENANCE OF TRAFFIC		LUMP	68000.00000	68000.00	25300.00000	25300.00	169111.00000	169111.00
0510 743003 ARROWPANELS, TYPE C	143.000	EADY	18.00000	2574.00	16.57000	2369.51	17.90000	2559.70
0520 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	36.000	EADY	80.00000	2880.00	71.80000	2584.80	70.51000	2538.36
0530 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	47.000	EADY	50.00000	2350.00	80.55000	3785.85	35.00000	1645.00
0540 743006 PLASTIC DRUMS	6500.000	EADY	0.30000	1950.00	0.28000	1820.00	1.79000	11635.00
0550 743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	21.000	EADY	120.00000	2520.00	138.07000	2899.47	217.53000	4568.13
0560 743023 TEMPORARY BARRICADES, TYPE III	500.000	LFDY	0.30000	150.00	0.28000	140.00	0.25000	125.00
0570 743024 TEMPORARY WARNING SIGNS AND PLAQUES	4100.000	EADY	2.00000	8200.00	2.15000	8815.00	2.50000	10250.00
0580 743058 FLAGGER, SUSSEX COUNTY, FEDERAL	880.000	HOUR	67.60000	59488.00	62.35000	54868.00	61.62000	54225.60
0590 743067 FLAGGER, SUSSEX COUNTY, FEDERAL, OVERTIME	220.000	HOUR	98.00000	21560.00	90.76000	19967.20	91.52000	20134.40
0600 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	936.000	SF	3.60000	3369.60	16.57000	15509.52	8.18000	7656.48
0610 748529 RETROREFLECTIVE PREFORMED PATTERNEDMARKINGS, SYMBOL/LEGEND	385.000	SF	6.00000	2310.00	25.41000	9782.85	29.76000	11457.60
0620 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	10808.000	LF	1.10000	11888.80	0.83000	8970.64	1.11000	11996.88
0630 748553 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, BIKE SYMBOL	5.000	EACH	415.00000	2075.00	497.06000	2485.30	620.77000	3103.85

TABULATION OF BIDS
FINAL

CONTRACT TITLE : LEWES PARK & RIDE AND SITE WORK
CALL ORDER : 001 CONTRACT ID : T200612502.02 COUNTIES : SUSSEX
LETTING DATE : 01/12/16 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) KENT CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0640 749516 REINFORCED CONCRETE SIGN FOUNDATION, W-	2.000	EACH	2900.00000	5800.00	2126.32000	4252.64	2745.10000	5490.20
0650 749521 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-6	29.000	LF	90.00000	2610.00	82.84000	2402.36	135.03000	3915.87
0660 749550 INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS	2.000	EACH	500.00000	1000.00	441.83000	883.66	1074.00000	2148.00
0670 749551 REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS	2.000	EACH	300.00000	600.00	220.92000	441.84	500.00000	1000.00
0680 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	67.000	EACH	205.00000	13735.00	110.46000	7400.82	357.17000	23930.39
0690 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	49.000	SF	50.00000	2450.00	18.23000	893.27	6.64000	325.36
0700 750000 ADJUST WATER VALVE BOXES	1.000	EACH	575.00000	575.00	590.94000	590.94	108.47000	108.47
0710 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	391.000	SY	15.00000	5865.00	36.27000	14181.57	10.16000	3972.56
0720 759501 FIELD OFFICE, SPECIAL	10.000	EAMO	5750.00000	57500.00	2617.04000	26170.40	800.00000	8000.00
0730 762001 SAW CUTTING, BITUMINOUS CONCRETE	755.000	LF	3.30000	2491.50	1.66000	1253.30	3.50000	2642.50
0740 762002 SAW CUTTING, CONCRETE, FULL DEPTH	40.000	LF	9.00000	360.00	16.57000	662.80	12.50000	500.00
0750 763000 INITIAL EXPENSE		LUMP	183000.00000	183000.00	217000.00000	217000.00	233821.00000	233821.00
0760 763501 CONSTRUCTION ENGINEERING		LUMP	100000.00000	100000.00	27614.59000	27614.59	59577.20000	59577.20
0770 763569 BUILDINGS		LUMP	1028000.00000	1028000.00	1048000.00000	1048000.00	996000.00000	996000.00
0780 763597 UTILITY CONSTRUCTION ENGINEERING	10.000	HOUR	140.00000	1400.00	138.07000	1380.70	1199.85000	11998.50
0790 905001 SILT FENCE	965.000	LF	2.70000	2605.50	2.82000	2721.30	4.00000	3860.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : LEWES PARK & RIDE AND SITE WORK
CALL ORDER : 001 CONTRACT ID : T200612502.02 COUNTIES : SUSSEX
LETTING DATE : 01/12/16 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) KENT CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0800 905002 REINFORCED SILT FENCE	3679.000	LF	3.50000	12876.50	3.67000	13501.93	4.44000	16334.76
0810 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	3.000	EACH	135.00000	405.00	195.95000	587.85	564.56000	1693.68
0820 905005 INLET SEDIMENT CONTROL, CURB INLET	23.000	EACH	135.00000	3105.00	207.80000	4779.40	800.00000	18400.00
0830 906001 PORTABLE SEDIMENT TANK	3.000	EACH	900.00000	2700.00	1960.08000	5880.24	5650.00000	16950.00
0840 906003 SUMP PIT	11.000	EACH	600.00000	6600.00	1556.08000	17116.88	700.00000	7700.00
0850 907011 STONE CHECK DAM	20.000	TON	81.00000	1620.00	132.87000	2657.40	160.00000	3200.00
0860 907013 TEMPORARY SLOPE DRAIN, 18"	60.000	LF	32.00000	1920.00	31.17000	1870.20	40.45000	2427.00
0870 908004 TOPSOIL, 6" DEPTH	13500.000	SY	6.60000	89100.00	9.02000	121770.00	1.83000	24705.00
0880 908014 PERMANENT GRASS SEEDING, DRY GROUND	13500.000	SY	1.00000	13500.00	0.99000	13365.00	3.79000	51165.00
0890 908020 EROSION CONTROL BLANKET MULCH	160.000	SY	4.35000	696.00	5.52000	883.20	7.74000	1238.40
0900 908023 STABILIZED CONSTRUCTION ENTRANCE	270.000	TON	53.00000	14310.00	49.52000	13370.40	66.93000	18071.10
0910 910006 OUTLET STRUCTURE	1.000	EACH	5300.00000	5300.00	4804.41000	4804.41	7900.00000	7900.00
0920 910008 STORMWATER MANAGEMENT POND	1580.000	CY	15.50000	24490.00	24.37000	38504.60	24.74000	39089.20
0930 910500 BIORETENTION SOIL MIX	472.000	CY	50.00000	23600.00	92.29000	43560.88	48.77000	23019.44
SECTION TOTALS			$	5,273,623.15	$	5,323,504.41	$	5,990,144.32
CONTRACT TOTALS			$	5,273,623.15	$	5,323,504.41	$	5,990,144.32
DBE GOALS			7	%	7	%	7	%