TABULATION OF BIDS
FINAL

CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1
STATE/FEDERAL AID NO: T200707104 CONTRACT TIME : 124 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT(S) : T200707104
THIS PROJECT INVOLVES THE REPLACEMENT OF THE EXISTING
CORRUGATED METAL ARCH WITH A CAST-IN-PLACE CONCRETE
THREE-SIDED FRAME. ADDITIONAL WORK INCLUDES MINOR
RECONSTRUCTION OF THE APPROACH ROADWAY AND PLACEMENT OF
RIPRAP IN THE STREAM TO PREVENT SCOUR. THE WORK WILL BE
PERFORMED UNDER A FULL ROAD CLOSURE WITH DETOUR.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 08/03/12 to vendor A-DEL CONSTRUCTION COMPANY, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 707,100.00	127.6013%	100.0000%
1	A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 554,147.90	100.0000%	78.3691%
2	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 654,116.25	118.0400%	92.5069%
3	JJID INC, 100 JULIAN LANE, BEAR, DE, 19701	$ 725,298.35	130.8853%	102.5737%
4	GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901	$ 794,056.30	143.2932%	112.2976%
5	EASTERN HIGHWAY SPECIALISTS, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801	$ 855,418.10	154.3664%	120.9755%
6	KUHN CONST COMPANY, P O BOX 1419, HOCKESSIN, DE, 19707	$ 930,770.60	167.9643%	131.6321%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	(1) A-DEL CONSTRUCTION CO INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	(2) MUMFORD & MILLER CONCRETE INC AMOUNT
SECTION 0001 BR. 1-330								
0010 201000 CLEARING AND GRUBBING		LUMP	10000.00000	10000.00	10000.00000	10000.00	8200.00000	8200.00
0030 203000 CHANNEL EXCAVATION	25.000	CY	58.28187	1457.05	22.50000	562.50	25.00000	625.00
0040 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	440.000	CY	16.49159	7256.30	30.00000	13200.00	15.00000	6600.00
0050 208001 FLOWABLE FILL	12.000	CY	300.00000	3600.00	145.00000	1740.00	260.00000	3120.00
0060 208509 REMOVAL OF ASBESTOS PIPE	255.000	LF	150.00000	38250.00	51.63000	13165.65	109.00000	27795.00
0070 209002 BORROW, TYPE B	35.000	CY	27.71757	970.11	45.00000	1575.00	72.00000	2520.00
0080 209003 BORROW, TYPE C	10.000	CY	26.78637	267.86	40.00000	400.00	43.00000	430.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	A-DEL CONSTRUCTION CO INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	MUMFORD & MILLER CONCRETE INC AMOUNT
0090 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	375.000 CY	14.01344	5255.04	15.00000	5625.00	17.50000	6562.50

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0100 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	15000.00000	15000.00	20000.00000	20000.00	46750.00000	46750.00
0110 251000 SILT FENCE	550.000	LF	2.28551	1257.03	4.35000	2392.50	2.50000	1375.00
0120 252001 INLET SEDIMENT CONTROL, CURB INLET	4.000	EACH	160.50787	642.03	210.00000	840.00	125.00000	500.00
0130 263001 SUMP PIT, TYPE 2	1.000	EACH	962.50000	962.50	2200.00000	2200.00	300.00000	300.00
0140 265500 STREAM DIVERSION		LUMP	17000.00000	17000.00	40000.00000	40000.00	69400.00000	69400.00
0150 270500 DEWATERING BAG	4.000	EACH	562.50000	2250.00	650.00000	2600.00	125.00000	500.00
0160 302007 GRADED AGGREGATE BASE COURSE, TYPE B	133.000	CY	41.96453	5581.28	46.00000	6118.00	52.00000	6916.00
0170 302011 DELAWARE NO. 3 STONE	110.000	TON	41.11570	4522.73	40.00000	4400.00	35.50000	3905.00
0180 401654 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22	70.000	TON	100.00000	7000.00	90.00000	6300.00	105.00000	7350.00
0190 401663 SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	187.000	TON	100.00000	18700.00	80.00000	14960.00	106.00000	19822.00
0200 401708 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE STONE)	140.000	TON	90.00000	12600.00	110.00000	15400.00	117.00000	16380.00
0210 602003 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	81.000	CY	500.00000	40500.00	250.00000	20250.00	480.00000	38880.00
0220 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	54.000	CY	600.00000	32400.00	800.00000	43200.00	550.00000	29700.00
0230 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	10.000	CY	1400.00000	14000.00	1350.00000	13500.00	1535.00000	15350.00
0240 602019 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS A	59.000	CY	900.00000	53100.00	550.00000	32450.00	675.00000	39825.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	(1) A-DEL CONSTRUCTION CO INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	(2) MUMFORD & MILLER CONCRETE INC AMOUNT
0250 604000 BAR REINFORCEMENT, EPOXY COATED	26080.000	LB	1.13375	29568.20	1.30000	33904.00	1.23000	32078.40
0260 606002 METAL BRIDGE RAILING, ALUMINUM	96.000	LF	160.00000	15360.00	93.00000	8928.00	105.00000	10080.00
0270 608000 COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL	110.000	TON	33.34184	3667.60	40.00000	4400.00	35.50000	3905.00
0280 610001 STONE MASONRY	460.000	SF	41.54398	19110.23	33.25000	15295.00	30.00000	13800.00
0290 612004 REINFORCED CONCRETE PIPE, 21", CLASS II	32.000	LF	80.00000	2560.00	75.70000	2422.40	132.00000	4224.00
0300 614660 STEEL CASING PIPE, 24"	40.000	LF	500.00000	20000.00	120.00000	4800.00	211.00000	8440.00
0310 701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-8	200.000	LF	27.40068	5480.14	35.00000	7000.00	30.00000	6000.00
0320 705002 P.C.C. SIDEWALK, 6"	1030.000	SF	6.23792	6425.06	7.00000	7210.00	7.10000	7313.00
0330 705528 TEMPORARY CURB RAMP	1.000	EACH	2375.40541	2375.41	1400.00000	1400.00	2525.00000	2525.00
0340 708662 INSTALLING SANITARY SEWER MANHOLE, 60", 0'-6' DEPTH	1.000	EACH	12000.00000	12000.00	5675.00000	5675.00	6200.00000	6200.00
0350 708663 INSTALLING SANITARY SEWER MANHOLE, 60", DEPTH >6'	5.000	EACH	900.00000	4500.00	300.00000	1500.00	175.00000	875.00
0360 712021 RIPRAP, R-5	350.000	TON	35.48423	12419.48	45.00000	15750.00	41.35000	14472.50
0370 712531 CHANNEL BED FILL	60.000	CY	60.00000	3600.00	55.00000	3300.00	25.50000	1530.00
0380 713003 GEOTEXTILES, RIPRAP	330.000	SY	2.39905	791.69	3.25000	1072.50	3.50000	1155.00
0390 727014 CONSTRUCTION SAFETY FENCE	275.000	LF	1.76764	486.10	2.00000	550.00	2.00000	550.00
0400 732004 TOPSOIL (TON)	400.000	TON	25.00000	10000.00	32.00000	12800.00	35.00000	14000.00
0410 734013 PERMANENT GRASS SEEDING, DRY GROUND	1320.000	SY	0.76966	1015.95	2.50000	3300.00	2.15000	2838.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	(1) A-DEL CONSTRUCTION CO INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	(2) MUMFORD & MILLER CONCRETE INC AMOUNT
0420 734015 PERMANENT GRASS SEEDING, WET GROUND	175.000	SY	1.64104	287.18	4.00000	700.00	5.50000	962.50
0430 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	20.000	EADY	53.46852	1069.37	98.00000	1960.00	75.00000	1500.00
0440 743050 FLAGGER, NEW CASTLE COUNTY, STATE	40.000	HOUR	52.90000	2116.00	52.90000	2116.00	52.90000	2116.00
0450 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	10.000	HOUR	76.71000	767.10	76.71000	767.10	76.71000	767.10
0460 743552 PEDESTRIAN CHANNELIZING BARRICADE	56400.000	LFDY	0.50000	28200.00	0.47000	26508.00	0.40000	22560.00
0470 743553 TEMPORARY PEDESTRIAN PATHWAY	125.000	SY	250.00000	31250.00	15.00000	1875.00	43.00000	5375.00
0480 748034 TEMPORARY MARKINGS, PAINT, 10"	175.000	LF	8.00000	1400.00	5.75000	1006.25	5.75000	1006.25
0490 748530 REMOVAL OF PAVEMENT STRIPING	150.000	SF	5.00000	750.00	11.00000	1650.00	11.50000	1725.00
0500 753503 INSTALLING SANITARY SEWER, PVC, 12"	120.000	LF	256.00000	30720.00	170.00000	20400.00	142.00000	17040.00
0510 753504 INSTALLING SANITARY SEWER, PVC, 15"	131.000	LF	276.00000	36156.00	160.00000	20960.00	143.00000	18733.00
0520 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	1230.000	SY	12.33538	15172.52	10.00000	12300.00	8.00000	9840.00
0530 759501 FIELD OFFICE, SPECIAL	4.000	EAMO	4312.28482	17249.14	1600.00000	6400.00	4000.00000	16000.00
0540 760000 PAVEMENT - MILLING, HOT-MIX	1370.000	SYIN	4.15952	5698.54	2.00000	2740.00	4.50000	6165.00
0550 762001 SAW CUTTING, HOT MIX	520.000	LF	2.20497	1146.58	2.00000	1040.00	2.00000	1040.00
0560 762002 SAW CUTTING, CONCRETE, FULL DEPTH	30.000	LF	6.01931	180.58	10.00000	300.00	12.00000	360.00
0570 763000 INITIAL EXPENSE		LUMP	33495.77700	33495.78	8000.00000	8000.00	21000.00000	21000.00
0580 763501 CONSTRUCTION ENGINEERING		LUMP	7500.00000	7500.00	19000.00000	19000.00	4900.00000	4900.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0590 763643	LUMP	18000.00000	18000.00	12000.00000	12000.00	7330.00000	7330.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE							
0600 763682	LUMP	30000.00000	30000.00	10000.00000	10000.00	29725.00000	29725.00
TEMPORARY PEDESTRIAN BRIDGE							
SECTION TOTALS		$	703,090.58	$	549,907.90	$	650,936.25
SECTION 0002 BR. 1-330 FIXED QUANTITIES							
0020 202000	212.000 CY	18.91236	4009.42	20.00000	4240.00	15.00000	3180.00
EXCAVATION AND EMBANKMENT							
SECTION TOTALS		$	4,009.42	$	4,240.00	$	3,180.00
CONTRACT TOTALS		$	707,100.00	$	554,147.90	$	654,116.25
DBE GOALS		0	%		%		%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	(3) JJID INC AMOUNT	(4) GEORGE & LYNCH INC UNIT PRICE	(4) GEORGE & LYNCH INC AMOUNT	(5) EASTERN HIGHWAY SPEC INC UNIT PRICE	(5) EASTERN HIGHWAY SPEC INC AMOUNT
SECTION 0001 BR. 1-330								
0010 201000 CLEARING AND GRUBBING		LUMP	21300.00000	21300.00	5330.00000	5330.00	7000.00000	7000.00
0030 203000 CHANNEL EXCAVATION	25.000	CY	48.56000	1214.00	20.80000	520.00	85.00000	2125.00
0040 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	440.000	CY	26.81000	11796.40	30.00000	13200.00	33.00000	14520.00
0050 208001 FLOWABLE FILL	12.000	CY	183.62000	2203.44	222.00000	2664.00	236.00000	2832.00
0060 208509 REMOVAL OF ASBESTOS PIPE	255.000	LF	93.13000	23748.15	36.25000	9243.75	101.00000	25755.00
0070 209002 BORROW, TYPE B	35.000	CY	44.89000	1571.15	36.30000	1270.50	50.00000	1750.00
0080 209003 BORROW, TYPE C	10.000	CY	32.81000	328.10	28.45000	284.50	44.50000	445.00
0090 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	375.000	CY	21.75000	8156.25	15.65000	5868.75	17.00000	6375.00
0100 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	68200.00000	68200.00	40000.00000	40000.00	60000.00000	60000.00
0110 251000 SILT FENCE	550.000	LF	2.93000	1611.50	3.95000	2172.50	3.30000	1815.00
0120 252001 INLET SEDIMENT CONTROL, CURB INLET	4.000	EACH	182.92000	731.68	169.00000	676.00	269.00000	1076.00
0130 263001 SUMP PIT, TYPE 2	1.000	EACH	1413.95000	1413.95	960.00000	960.00	2100.00000	2100.00
0140 265500 STREAM DIVERSION		LUMP	23100.00000	23100.00	39580.00000	39580.00	39000.00000	39000.00
0150 270500 DEWATERING BAG	4.000	EACH	770.32000	3081.28	649.00000	2596.00	591.00000	2364.00
0160 302007 GRADED AGGREGATE BASE COURSE, TYPE B	133.000	CY	59.84000	7958.72	72.80000	9682.40	78.50000	10440.50
0170 302011 DELAWARE NO. 3 STONE	110.000	TON	52.07000	5727.70	36.70000	4037.00	41.50000	4565.00
0180 401654 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22	70.000	TON	108.37000	7585.90	202.20000	14154.00	166.00000	11620.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	(3) JJID INC AMOUNT	(4) GEORGE & LYNCH INC UNIT PRICE	(4) GEORGE & LYNCH INC AMOUNT	(5) EASTERN HIGHWAY SPEC INC UNIT PRICE	(5) EASTERN HIGHWAY SPEC INC AMOUNT
0190 401663 SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	187.000	TON	99.52000	18610.24	109.80000	20532.60	154.00000	28798.00
0200 401708 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE STONE)	140.000	TON	116.66000	16332.40	142.20000	19908.00	166.00000	23240.00
0210 602003 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	81.000	CY	341.63000	27672.03	396.00000	32076.00	551.00000	44631.00
0220 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	54.000	CY	1058.79000	57174.66	1224.00000	66096.00	1100.00000	59400.00
0230 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	10.000	CY	3015.55000	30155.50	3220.00000	32200.00	1300.00000	13000.00
0240 602019 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS A	59.000	CY	1047.88000	61824.92	1110.00000	65490.00	895.00000	52805.00
0250 604000 BAR REINFORCEMENT, EPOXY COATED	26080.000	LB	1.39000	36251.20	1.44000	37555.20	1.80000	46944.00
0260 606002 METAL BRIDGE RAILING, ALUMINUM	96.000	LF	112.69000	10818.24	143.20000	13747.20	102.00000	9792.00
0270 608000 COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL	110.000	TON	31.01000	3411.10	44.40000	4884.00	42.50000	4675.00
0280 610001 STONE MASONRY	460.000	SF	28.75000	13225.00	31.00000	14260.00	71.00000	32660.00
0290 612004 REINFORCED CONCRETE PIPE, 21", CLASS II	32.000	LF	92.61000	2963.52	71.70000	2294.40	83.00000	2656.00
0300 614660 STEEL CASING PIPE, 24"	40.000	LF	164.27000	6570.80	183.40000	7336.00	183.00000	7320.00
0310 701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-8	200.000	LF	25.87000	5174.00	44.40000	8880.00	46.50000	9300.00
0320 705002 P.C.C. SIDEWALK, 6"	1030.000	SF	6.85000	7055.50	10.30000	10609.00	15.00000	15450.00
0330 705528 TEMPORARY CURB RAMP	1.000	EACH	956.06000	956.06	1485.00000	1485.00	591.00000	591.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(5) EASTERN HIGHWAY SPEC INC UNIT PRICE	 AMOUNT
0340 708662 INSTALLING SANITARY SEWER MANHOLE, 60", 0'-6' DEPTH	1.000	EACH	400.00000	400.00	7750.00000	7750.00	2000.00000	2000.00
0350 708663 INSTALLING SANITARY SEWER MANHOLE, 60", DEPTH >6'	5.000	EACH	500.00000	2500.00	50.00000	250.00	3000.00000	15000.00
0360 712021 RIPRAP, R-5	350.000	TON	42.26000	14791.00	48.20000	16870.00	69.00000	24150.00
0370 712531 CHANNEL BED FILL	60.000	CY	61.37000	3682.20	44.25000	2655.00	96.50000	5790.00
0380 713003 GEOTEXTILES, RIPRAP	330.000	SY	3.83000	1263.90	6.20000	2046.00	4.50000	1485.00
0390 727014 CONSTRUCTION SAFETY FENCE	275.000	LF	4.31000	1185.25	4.30000	1182.50	4.40000	1210.00
0400 732004 TOPSOIL (TON)	400.000	TON	25.56000	10224.00	31.50000	12600.00	48.50000	19400.00
0410 734013 PERMANENT GRASS SEEDING, DRY GROUND	1320.000	SY	2.27000	2996.40	1.05000	1386.00	1.70000	2244.00
0420 734015 PERMANENT GRASS SEEDING, WET GROUND	175.000	SY	2.27000	397.25	6.20000	1085.00	3.50000	612.50
0430 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	20.000	EADY	105.05000	2101.00	68.25000	1365.00	83.00000	1660.00
0440 743050 FLAGGER, NEW CASTLE COUNTY, STATE	40.000	HOUR	52.90000	2116.00	52.90000	2116.00	52.90000	2116.00
0450 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	10.000	HOUR	76.71000	767.10	76.71000	767.10	76.71000	767.10
0460 743552 PEDESTRIAN CHANNELIZING BARRICADE	56400.000	LFDY	0.44000	24816.00	0.38000	21432.00	0.41000	23124.00
0470 743553 TEMPORARY PEDESTRIAN PATHWAY	125.000	SY	17.79000	2223.75	62.60000	7825.00	79.50000	9937.50
0480 748034 TEMPORARY MARKINGS, PAINT, 10"	175.000	LF	5.53000	967.75	10.30000	1802.50	4.10000	717.50
0490 748530 REMOVAL OF PAVEMENT STRIPING	150.000	SF	11.06000	1659.00	12.90000	1935.00	12.00000	1800.00
0500 753503 INSTALLING SANITARY SEWER, PVC, 12"	120.000	LF	168.12000	20174.40	449.00000	53880.00	268.00000	32160.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	 AMOUNT	(4) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(5) EASTERN HIGHWAY SPEC INC UNIT PRICE	 AMOUNT
0510 753504 INSTALLING SANITARY SEWER, PVC, 15"	131.000	LF	216.42000	28351.02	429.00000	56199.00	341.00000	44671.00
0520 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	1230.000	SY	6.52000	8019.60	1.00000	1230.00	14.00000	17220.00
0530 759501 FIELD OFFICE, SPECIAL	4.000	EAMO	2600.00000	10400.00	4245.00000	16980.00	5500.00000	22000.00
0540 760000 PAVEMENT - MILLING, HOT-MIX	1370.000	SYIN	4.15000	5685.50	5.96000	8165.20	5.20000	7124.00
0550 762001 SAW CUTTING, HOT MIX	520.000	LF	1.33000	691.60	6.00000	3120.00	3.60000	1872.00
0560 762002 SAW CUTTING, CONCRETE, FULL DEPTH	30.000	LF	11.06000	331.80	13.10000	393.00	15.50000	465.00
0570 763000 INITIAL EXPENSE		LUMP	40200.00000	40200.00	41265.00000	41265.00	42000.00000	42000.00
0580 763501 CONSTRUCTION ENGINEERING		LUMP	11800.00000	11800.00	8240.00000	8240.00	5000.00000	5000.00
0590 763643 MAINTENANCE OF TRAFFIC, ALL INCLUSIVE		LUMP	10800.00000	10800.00	8230.00000	8230.00	5700.00000	5700.00
0600 763682 TEMPORARY PEDESTRIAN BRIDGE		LUMP	24300.00000	24300.00	16730.00000	16730.00	14000.00000	14000.00
SECTION TOTALS			$	720,767.91	$	787,092.10	$	849,270.10
SECTION 0002 BR. 1-330 FIXED QUANTITIES								
0020 202000 EXCAVATION AND EMBANKMENT	212.000	CY	21.37000	4530.44	32.85000	6964.20	29.00000	6148.00
SECTION TOTALS			$	4,530.44	$	6,964.20	$	6,148.00
CONTRACT TOTALS			$	725,298.35	$	794,056.30	$	855,418.10
DBE GOALS			%		%		%	

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) KUHN CONST COMPANY UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 BR. 1-330								
0010 201000 CLEARING AND GRUBBING		LUMP	3400.00000	3400.00				
0030 203000 CHANNEL EXCAVATION	25.000	CY	50.00000	1250.00				
0040 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	440.000	CY	25.00000	11000.00				
0050 208001 FLOWABLE FILL	12.000	CY	300.00000	3600.00				
0060 208509 REMOVAL OF ASBESTOS PIPE	255.000	LF	58.50000	14917.50				
0070 209002 BORROW, TYPE B	35.000	CY	29.00000	1015.00				
0080 209003 BORROW, TYPE C	10.000	CY	27.00000	270.00				
0090 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	375.000	CY	21.00000	7875.00				
0100 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	19000.00000	19000.00				
0110 251000 SILT FENCE	550.000	LF	2.50000	1375.00				
0120 252001 INLET SEDIMENT CONTROL, CURB INLET	4.000	EACH	150.00000	600.00				
0130 263001 SUMP PIT, TYPE 2	1.000	EACH	1500.00000	1500.00				
0140 265500 STREAM DIVERSION		LUMP	33000.00000	33000.00				
0150 270500 DEWATERING BAG	4.000	EACH	300.00000	1200.00				
0160 302007 GRADED AGGREGATE BASE COURSE, TYPE B	133.000	CY	50.00000	6650.00				
0170 302011 DELAWARE NO. 3 STONE	110.000	TON	45.00000	4950.00				
0180 401654 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22	70.000	TON	112.00000	7840.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) KUHN CONST COMPANY UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 401663 SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	187.000	TON	112.00000	20944.00				
0200 401708 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE STONE)	140.000	TON	112.00000	15680.00				
0210 602003 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	81.000	CY	800.00000	64800.00				
0220 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	54.000	CY	1600.00000	86400.00				
0230 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	10.000	CY	2225.00000	22250.00				
0240 602019 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS A	59.000	CY	950.00000	56050.00				
0250 604000 BAR REINFORCEMENT, EPOXY COATED	26080.000	LB	1.50000	39120.00				
0260 606002 METAL BRIDGE RAILING, ALUMINUM	96.000	LF	95.00000	9120.00				
0270 608000 COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL	110.000	TON	50.00000	5500.00				
0280 610001 STONE MASONRY	460.000	SF	30.00000	13800.00				
0290 612004 REINFORCED CONCRETE PIPE, 21", CLASS II	32.000	LF	75.00000	2400.00				
0300 614660 STEEL CASING PIPE, 24"	40.000	LF	165.00000	6600.00				
0310 701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-8	200.000	LF	44.00000	8800.00				
0320 705002 P.C.C. SIDEWALK, 6"	1030.000	SF	11.00000	11330.00				
0330 705528 TEMPORARY CURB RAMP	1.000	EACH	400.00000	400.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) KUHN CONST COMPANY UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0340 708662 INSTALLING SANITARY SEWER MANHOLE, 60", 0'-6' DEPTH	1.000	EACH	8000.00000	8000.00				
0350 708663 INSTALLING SANITARY SEWER MANHOLE, 60", DEPTH >6'	5.000	EACH	500.00000	2500.00				
0360 712021 RIPRAP, R-5	350.000	TON	48.00000	16800.00				
0370 712531 CHANNEL BED FILL	60.000	CY	25.00000	1500.00				
0380 713003 GEOTEXTILES, RIPRAP	330.000	SY	4.00000	1320.00				
0390 727014 CONSTRUCTION SAFETY FENCE	275.000	LF	6.00000	1650.00				
0400 732004 TOPSOIL (TON)	400.000	TON	35.00000	14000.00				
0410 734013 PERMANENT GRASS SEEDING, DRY GROUND	1320.000	SY	1.15000	1518.00				
0420 734015 PERMANENT GRASS SEEDING, WET GROUND	175.000	SY	6.60000	1155.00				
0430 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	20.000	EADY	75.00000	1500.00				
0440 743050 FLAGGER, NEW CASTLE COUNTY, STATE	40.000	HOUR	52.90000	2116.00				
0450 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	10.000	HOUR	76.71000	767.10				
0460 743552 PEDESTRIAN CHANNELIZING BARRICADE	56400.000	LFDY	0.40000	22560.00				
0470 743553 TEMPORARY PEDESTRIAN PATHWAY	125.000	SY	80.00000	10000.00				
0480 748034 TEMPORARY MARKINGS, PAINT, 10"	175.000	LF	5.60000	980.00				
0490 748530 REMOVAL OF PAVEMENT STRIPING	150.000	SF	11.00000	1650.00				
0500 753503 INSTALLING SANITARY SEWER, PVC, 12"	120.000	LF	450.00000	54000.00				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) KUHN CONST COMPANY UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0510 753504 INSTALLING SANITARY SEWER, PVC, 15"	131.000	LF	1500.00000	196500.00				
0520 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	1230.000	SY	4.00000	4920.00				
0530 759501 FIELD OFFICE, SPECIAL	4.000	EAMO	3300.00000	13200.00				
0540 760000 PAVEMENT - MILLING, HOT-MIX	1370.000	SYIN	6.00000	8220.00				
0550 762001 SAW CUTTING, HOT MIX	520.000	LF	3.85000	2002.00				
0560 762002 SAW CUTTING, CONCRETE, FULL DEPTH	30.000	LF	12.00000	360.00				
0570 763000 INITIAL EXPENSE		LUMP	41000.00000	41000.00				
0580 763501 CONSTRUCTION ENGINEERING		LUMP	5600.00000	5600.00				
0590 763643 MAINTENANCE OF TRAFFIC, ALL INCLUSIVE		LUMP	7500.00000	7500.00				
0600 763682 TEMPORARY PEDESTRIAN BRIDGE		LUMP	23000.00000	23000.00				
SECTION TOTALS			$	926,954.60	$		$	
SECTION 0002 BR. 1-330 FIXED QUANTITIES								
0020 202000 EXCAVATION AND EMBANKMENT	212.000	CY	18.00000	3816.00				
SECTION TOTALS			$	3,816.00	$		$	
CONTRACT TOTALS			$	930,770.60	$	0.00	$	
DBE GOALS			%		%		%	