TABULATION OF BIDS
FINAL

CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER : 001 CONTRACT ID : T200820013.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT : N2
STATE/FEDERAL AID NO: ETEA-2008(17) CONTRACT TIME : 187 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT(S) : ETEA-2008(17)
THE OVERALL PROJECT CONSISTS OF SIDEWALK IMPROVEMENTS, CURB
AND CURB RAMP UPGRADES, CROSSWALKS, LIGHTING AND LANDSCAPING
ADJACENT TO RODNEY SQUARE WITHIN THE CITY OF WILMINGTON.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 03/23/12 to vendor JOSEPH T HARDY & SON, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 733,296.82	96.5439%	100.0000%
1	JOSEPH T HARDY & SON, INC., 425 OLD AIRPORT ROAD, WILMINGTON, DE, 19810	$ 759,547.55	100.0000%	103.5798%
2	GUARDIAN CONSTRUCTION COMPANY, 101 ROGERS ROAD SUITE 101, WILMINGTON, DE, 19801	$ 775,370.93	102.0833%	105.7377%
3	DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804	$ 841,682.25	110.8136%	114.7806%
4	GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711	$ 1,003,294.00	132.0910%	136.8196%
5	A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 1,124,615.50	148.0639%	153.3643%

JJID INC IRREGULAR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) JOSEPH T HARDY & SON INC UNIT PRICE	 AMOUNT	(2) GUARDIAN CONSTRUCTION CO UNIT PRICE	 AMOUNT
SECTION 0001 RODNEY SQUARE BEAUTIFICATION								
0010 201000 CLEARING AND GRUBBING		LUMP	15000.00000	15000.00	8000.00000	8000.00	17000.00000	17000.00
0020 202000 EXCAVATION AND EMBANKMENT	1335.000	CY	14.20539	18964.20	33.00000	44055.00	27.00000	36045.00
0030 209006 BORROW, TYPE F	103.000	CY	20.46634	2108.03	10.00000	1030.00	22.00000	2266.00
0040 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	5000.00000	5000.00	22000.00000	22000.00	14000.00000	14000.00
0050 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	2.000	EACH	132.80080	265.60	100.00000	200.00	135.00000	270.00
0060 302007 GRADED AGGREGATE BASE COURSE, TYPE B	346.000	CY	40.67622	14073.97	52.00000	17992.00	43.00000	14878.00
0070 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	3.000	CY	48.81099	146.43	52.00000	156.00	32.00000	96.00
0080 302012 DELAWARE NO. 57 STONE	47.000	TON	40.00000	1880.00	50.00000	2350.00	30.00000	1410.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER : 001 CONTRACT ID : T200820013.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) JOSEPH T HARDY & SON INC UNIT PRICE	 AMOUNT	(2) GUARDIAN CONSTRUCTION CO UNIT PRICE	 AMOUNT
0090 401821 WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING	2.000 TON	175.76464	351.53	200.00000	400.00	150.00000	300.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER : 001 CONTRACT ID : T200820013.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	(1) JOSEPH T HARDY & SON INC UNIT PRICE	JOSEPH T HARDY & SON INC AMOUNT	(2) GUARDIAN CONSTRUCTION CO UNIT PRICE	GUARDIAN CONSTRUCTION CO AMOUNT
0100 401822 WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING	2.000	TON	122.71076	245.42	200.00000	400.00	150.00000	300.00
0110 401823 WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22, PATCHING	3.000	TON	120.00000	360.00	200.00000	600.00	150.00000	450.00
0120 701502 STONE CURB	220.000	LF	100.00000	22000.00	96.00000	21120.00	100.00000	22000.00
0130 705002 P.C.C. SIDEWALK, 6"	12417.000	SF	4.42440	54937.77	4.25000	52772.25	5.70000	70776.90
0140 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	20.000	SF	28.78692	575.74	45.00000	900.00	14.00000	280.00
0150 705531 PERVIOUS CONCRETE SIDEWALK, 6"	1810.000	SF	15.00000	27150.00	6.00000	10860.00	8.00000	14480.00
0160 713002 GEOTEXTILES, SEPARATION	1847.000	SY	1.64911	3045.91	5.00000	9235.00	2.50000	4617.50
0170 727522 DECORATIVE FENCE	200.000	LF	80.00000	16000.00	100.00000	20000.00	96.00000	19200.00
0180 727548 PORTABLE CHAINLINK FENCE	470.000	LF	40.00000	18800.00	6.00000	2820.00	5.60000	2632.00
0190 737002 MULCHING, PLANTS	173.000	SY	2.41873	418.44	5.00000	865.00	2.75000	475.75
0200 737523 PLANTING		LUMP	15000.00000	15000.00	13642.00000	13642.00	18154.40000	18154.40
0210 737529 PLANTING SOIL	695.000	CY	85.00000	59075.00	100.00000	69500.00	35.00000	24325.00
0220 737530 STRUCTURAL CELLS		LUMP	180000.00000	180000.00	186800.00000	186800.00	176569.00000	176569.00
0230 743003 ARROWPANELS, TYPE C	178.000	EADY	19.46937	3465.55	20.00000	3560.00	33.00000	5874.00
0240 743006 PLASTIC DRUMS	4288.000	EADY	0.22886	981.35	0.35000	1500.80	0.41000	1758.08
0250 743050 FLAGGER, NEW CASTLE COUNTY, STATE	1200.000	HOUR	44.52000	53424.00	44.52000	53424.00	44.52000	53424.00
0260 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	120.000	HOUR	64.55000	7746.00	64.55000	7746.00	64.55000	7746.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER : 001 CONTRACT ID : T200820013.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	(1) JOSEPH T HARDY & SON INC UNIT PRICE	JOSEPH T HARDY & SON INC AMOUNT	(2) GUARDIAN CONSTRUCTION CO UNIT PRICE	GUARDIAN CONSTRUCTION CO AMOUNT
0270 743504 WARNING SIGNS	20.000	EACH	120.64870	2412.97	160.00000	3200.00	150.00000	3000.00
0280 743507 TEMPORARY BARRICADE, TYPE III	2290.000	LFDY	0.30000	687.00	1.10000	2519.00	0.50000	1145.00
0290 743525 TEMPORARY WARNING SIGNS	4000.000	EADY	2.36177	9447.08	2.00000	8000.00	2.90000	11600.00
0300 744526 CONDUIT JUNCTION WELL, ELECTRIC, MODIFIED	17.000	EACH	850.00000	14450.00	215.00000	3655.00	225.00000	3825.00
0310 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	40.000	LF	13.02234	520.89	11.00000	440.00	15.00000	600.00
0320 745529 SUPPLY OF 1 1/2" GALVANIZED STEEL CONDUIT	104.000	LF	12.00000	1248.00	110.00000	11440.00	7.00000	728.00
0330 745534 SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT	2102.000	LF	3.50000	7357.00	1.00000	2102.00	2.00000	4204.00
0340 745535 SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI	198.000	LF	2.00000	396.00	0.75000	148.50	2.00000	396.00
0350 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	2444.000	LF	6.03382	14746.66	4.00000	9776.00	5.00000	12220.00
0360 746511 CABLES, 1/#4 AWG	2914.000	LF	1.90137	5540.59	1.75000	5099.50	2.00000	5828.00
0370 746512 CABLES, 1/#6 AWG	2992.000	LF	1.42479	4262.97	1.25000	3740.00	1.70000	5086.40
0380 746513 CABLES, 1/#8 AWG	1947.000	LF	1.18942	2315.80	1.00000	1947.00	1.70000	3309.90
0390 746514 CABLES, 1/#10 AWG	1400.000	LF	0.75000	1050.00	1.00000	1400.00	1.00000	1400.00
0400 746515 INSULATED GROUND CABLES, 1/#6	5832.000	LF	1.43280	8356.09	1.25000	7290.00	2.00000	11664.00
0410 746590 FURNISH & INSTALL GROUND ROD	6.000	EACH	125.00000	750.00	1000.00000	6000.00	1000.00000	6000.00
0420 746605 INSULATED GROUND CABLE, 1/#10	1679.000	LF	0.75000	1259.25	1.00000	1679.00	1.50000	2518.50
0430 746659 DECORATIVE LIGHT STANDARD AND FIXTURE, SINGLE	6.000	EACH	2530.58036	15183.48	4600.00000	27600.00	6500.00000	39000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER : 001 CONTRACT ID : T200820013.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) JOSEPH T HARDY & SON INC UNIT PRICE	(1) JOSEPH T HARDY & SON INC AMOUNT	(2) GUARDIAN CONSTRUCTION CO UNIT PRICE	(2) GUARDIAN CONSTRUCTION CO AMOUNT
0440 746852 POLE BASE, TYPE 6	6.000	EACH	872.76177	5236.57	1500.00000	9000.00	1500.00000	9000.00
0450 746905 PANELBOARD 225 AMP, 42 CIRCUITS		LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0460 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	268.000	SF	6.11440	1638.66	7.70000	2063.60	20.00000	5360.00
0470 748529 RETROREFLECTIVE PREFORMED PATTERNEDMARKINGS, SYMBOL/LEGEND	86.000	SF	10.00000	860.00	16.50000	1419.00	20.00000	1720.00
0480 748530 REMOVAL OF PAVEMENT STRIPING	240.000	SF	4.59888	1103.73	5.50000	1320.00	5.00000	1200.00
0490 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	20.000	EACH	65.16146	1303.23	100.00000	2000.00	125.00000	2500.00
0500 749688 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	1.000	EACH	48.10436	48.10	50.00000	50.00	95.00000	95.00
0510 749689 INSTALLATION OF 4" DIAMETER HOLE, GREATER THAN 6" DEPTH	1.000	EACH	80.00000	80.00	100.00000	100.00	150.00000	150.00
0520 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	1687.000	SY	10.57507	17840.14	4.70000	7928.90	4.50000	7591.50
0530 762001 SAW CUTTING, HOT MIX	51.000	LF	3.67987	187.67	2.00000	102.00	2.00000	102.00
0540 763000 INITIAL EXPENSE		LUMP	23000.00000	23000.00	20000.00000	20000.00	25000.00000	25000.00
0550 763500 MAINTENANCE OF TRAFFIC		LUMP	29000.00000	29000.00	10000.00000	10000.00	40280.00000	40280.00
0560 763501 CONSTRUCTION ENGINEERING		LUMP	17000.00000	17000.00	5000.00000	5000.00	7000.00000	7000.00
0570 763662 TREE LIGHT RECEPTACLE ASSEMBLY	12.000	EACH	750.00000	9000.00	2000.00000	24000.00	2200.00000	26400.00
0580 763663 DEMOLITION OF EXISTING POWER		LUMP	8000.00000	8000.00	21000.00000	21000.00	21000.00000	21000.00
590 701503 CURVED STONE CURB	20.000	LF	150.00000	3000.00	130.00000	2600.00	56.00000	1120.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER : 001 CONTRACT ID : T200820013.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	(1) JOSEPH T HARDY & SON INC UNIT PRICE	JOSEPH T HARDY & SON INC AMOUNT	(2) GUARDIAN CONSTRUCTION CO UNIT PRICE	GUARDIAN CONSTRUCTION CO AMOUNT
SECTION TOTALS		$	733,296.82	$	759,547.55	$	775,370.93
CONTRACT TOTALS		$	733,296.82	$	759,547.55	$	775,370.93
DBE GOALS		8 %		8 %		8 %	

TABULATION OF BIDS
FINAL

CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER : 001 CONTRACT ID : T200820013.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(4) GRASSBUSTERS LANDSCAPING CO UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
SECTION 0001 RODNEY SQUARE BEAUTIFICATION								
0010 201000 CLEARING AND GRUBBING		LUMP	18500.00000	18500.00	32000.00000	32000.00	16000.00000	16000.00
0020 202000 EXCAVATION AND EMBANKMENT	1335.000	CY	21.00000	28035.00	40.00000	53400.00	30.00000	40050.00
0030 209006 BORROW, TYPE F	103.000	CY	60.00000	6180.00	20.00000	2060.00	43.75000	4506.25
0040 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	9500.00000	9500.00	2500.00000	2500.00	8000.00000	8000.00
0050 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	2.000	EACH	210.00000	420.00	100.00000	200.00	250.00000	500.00
0060 302007 GRADED AGGREGATE BASE COURSE, TYPE B	346.000	CY	58.50000	20241.00	60.00000	20760.00	83.25000	28804.50
0070 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	3.000	CY	220.00000	660.00	60.00000	180.00	162.25000	486.75
0080 302012 DELAWARE NO. 57 STONE	47.000	TON	38.00000	1786.00	60.00000	2820.00	48.00000	2256.00
0090 401821 WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING	2.000	TON	390.00000	780.00	150.00000	300.00	310.00000	620.00
0100 401822 WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING	2.000	TON	250.00000	500.00	150.00000	300.00	240.00000	480.00
0110 401823 WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22, PATCHING	3.000	TON	210.00000	630.00	150.00000	450.00	239.60000	718.80
0120 701502 STONE CURB	220.000	LF	75.00000	16500.00	60.00000	13200.00	65.00000	14300.00
0130 705002 P.C.C. SIDEWALK, 6"	12417.000	SF	6.90000	85677.30	7.00000	86919.00	12.15000	150866.55
0140 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	20.000	SF	58.00000	1160.00	32.00000	640.00	63.00000	1260.00
0150 705531 PERVIOUS CONCRETE SIDEWALK, 6"	1810.000	SF	7.35000	13303.50	8.00000	14480.00	16.25000	29412.50

TABULATION OF BIDS
FINAL

CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER : 001 CONTRACT ID : T200820013.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DAISY CONSTRUCTION COMPANY UNIT PRICE	AMOUNT	(4) GRASSBUSTERS LANDSCAPING CO UNIT PRICE	AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	AMOUNT
0160 713002 GEOTEXTILES, SEPARATION	1847.000	SY	1.85000	3416.95	3.00000	5541.00	3.15000	5818.05
0170 727522 DECORATIVE FENCE	200.000	LF	93.00000	18600.00	80.00000	16000.00	102.20000	20440.00
0180 727548 PORTABLE CHAINLINK FENCE	470.000	LF	5.40000	2538.00	8.00000	3760.00	6.00000	2820.00
0190 737002 MULCHING, PLANTS	173.000	SY	4.00000	692.00	6.00000	1038.00	5.00000	865.00
0200 737523 PLANTING		LUMP	17406.80000	17406.80	13296.00000	13296.00	13000.00000	13000.00
0210 737529 PLANTING SOIL	695.000	CY	29.00000	20155.00	70.00000	48650.00	85.00000	59075.00
0220 737530 STRUCTURAL CELLS		LUMP	212000.00000	212000.00	250000.00000	250000.00	221000.00000	221000.00
0230 743003 ARROWPANELS, TYPE C	178.000	EADY	20.00000	3560.00	20.00000	3560.00	34.00000	6052.00
0240 743006 PLASTIC DRUMS	4288.000	EADY	0.32000	1372.16	0.20000	857.60	0.25000	1072.00
0250 743050 FLAGGER, NEW CASTLE COUNTY, STATE	1200.000	HOUR	44.52000	53424.00	44.52000	53424.00	44.52000	53424.00
0260 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	120.000	HOUR	64.55000	7746.00	64.55000	7746.00	64.55000	7746.00
0270 743504 WARNING SIGNS	20.000	EACH	135.00000	2700.00	90.00000	1800.00	350.00000	7000.00
0280 743507 TEMPORARY BARRICADE, TYPE III	2290.000	LFDY	0.27000	618.30	0.20000	458.00	0.49000	1122.10
0290 743525 TEMPORARY WARNING SIGNS	4000.000	EADY	2.10000	8400.00	1.00000	4000.00	7.00000	28000.00
0300 744526 CONDUIT JUNCTION WELL, ELECTRIC, MODIFIED	17.000	EACH	218.00000	3706.00	1800.00000	30600.00	2100.00000	35700.00
0310 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	40.000	LF	12.00000	480.00	16.00000	640.00	18.75000	750.00
0320 745529 SUPPLY OF 1 1/2" GALVANIZED STEEL CONDUIT	104.000	LF	5.00000	520.00	12.00000	1248.00	14.00000	1456.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER : 001 CONTRACT ID : T200820013.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(4) GRASSBUSTERS LANDSCAPING CO UNIT PRICE	 AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0330 745534 SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT	2102.000	LF	0.66000	1387.32	7.00000	14714.00	8.25000	17341.50
0340 745535 SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI	198.000	LF	0.51000	100.98	6.00000	1188.00	7.00000	1386.00
0350 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	2444.000	LF	4.00000	9776.00	12.00000	29328.00	14.00000	34216.00
0360 746511 CABLES, 1/#4 AWG	2914.000	LF	1.60000	4662.40	2.95000	8596.30	3.50000	10199.00
0370 746512 CABLES, 1/#6 AWG	2992.000	LF	1.11000	3321.12	2.30000	6881.60	2.75000	8228.00
0380 746513 CABLES, 1/#8 AWG	1947.000	LF	0.83000	1616.01	2.30000	4478.10	2.75000	5354.25
0390 746514 CABLES, 1/#10 AWG	1400.000	LF	0.71000	994.00	1.85000	2590.00	2.25000	3150.00
0400 746515 INSULATED GROUND CABLES, 1/#6	5832.000	LF	1.11000	6473.52	2.95000	17204.40	3.50000	20412.00
0410 746590 FURNISH & INSTALL GROUND ROD	6.000	EACH	1055.00000	6330.00	328.00000	1968.00	390.00000	2340.00
0420 746605 INSULATED GROUND CABLE, 1/#10	1679.000	LF	0.76000	1276.04	1.85000	3106.15	2.25000	3777.75
0430 746659 DECORATIVE LIGHT STANDARD AND FIXTURE, SINGLE	6.000	EACH	8325.00000	49950.00	4400.00000	26400.00	5200.00000	31200.00
0440 746852 POLE BASE, TYPE 6	6.000	EACH	1460.00000	8760.00	1800.00000	10800.00	2100.00000	12600.00
0450 746905 PANELBOARD 225 AMP, 42 CIRCUITS		LUMP	3815.00000	3815.00	16325.00000	16325.00	19000.00000	19000.00
0460 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	268.000	SF	5.40000	1447.20	7.00000	1876.00	11.00000	2948.00
0470 748529 RETROREFLECTIVE PREFORMED PATTERNEDMARKINGS, SYMBOL/LEGEND	86.000	SF	15.00000	1290.00	15.00000	1290.00	23.50000	2021.00
0480 748530 REMOVAL OF PAVEMENT STRIPING	240.000	SF	2.00000	480.00	5.00000	1200.00	11.00000	2640.00
0490 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	20.000	EACH	75.00000	1500.00	75.00000	1500.00	150.00000	3000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : RODNEY SQUARE BEAUTIFICATION
CALL ORDER : 001 CONTRACT ID : T200820013.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/28/12 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DAISY CONSTRUCTION COMPANY UNIT PRICE	(3) DAISY CONSTRUCTION COMPANY AMOUNT	(4) GRASSBUSTERS LANDSCAPING CO UNIT PRICE	(4) GRASSBUSTERS LANDSCAPING CO AMOUNT	(5) A-DEL CONSTRUCTION CO INC UNIT PRICE	(5) A-DEL CONSTRUCTION CO INC AMOUNT
0500 749688 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	1.000	EACH	83.00000	83.00	10.00000	10.00	200.00000	200.00
0510 749689 INSTALLATION OF 4" DIAMETER HOLE, GREATER THAN 6" DEPTH	1.000	EACH	130.00000	130.00	10.00000	10.00	275.00000	275.00
0520 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	1687.000	SY	12.95000	21846.65	15.00000	25305.00	12.50000	21087.50
0530 762001 SAW CUTTING, HOT MIX	51.000	LF	11.00000	561.00	3.00000	153.00	10.00000	510.00
0540 763000 INITIAL EXPENSE		LUMP	55744.00000	55744.00	32000.00000	32000.00	21600.00000	21600.00
0550 763500 MAINTENANCE OF TRAFFIC		LUMP	24000.00000	24000.00	50000.00000	50000.00	37500.00000	37500.00
0560 763501 CONSTRUCTION ENGINEERING		LUMP	27000.00000	27000.00	11457.85000	11457.85	28500.00000	28500.00
0570 763662 TREE LIGHT RECEPTACLE ASSEMBLY	12.000	EACH	2015.00000	24180.00	4000.00000	48000.00	4600.00000	55200.00
0580 763663 DEMOLITION OF EXISTING POWER		LUMP	21950.00000	21950.00	12885.00000	12885.00	15000.00000	15000.00
590 701503 CURVED STONE CURB	20.000	LF	90.00000	1800.00	60.00000	1200.00	66.40000	1328.00
SECTION TOTALS			$	841,682.25	$	1,003,294.00	$	1,124,615.50
CONTRACT TOTALS			$	841,682.25	$	1,003,294.00	$	1,124,615.50
DBE GOALS			8	%	8	%	8	%