TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2009
CALL ORDER : 001 CONTRACT ID : 29-031-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/28/09 DISTRICT : M7
STATE/FEDERAL AID NO: 29-031-04 CONTRACT TIME : 80 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT(S) : 29-031-04
COMMUNITY TRANSPORTATION FUND, NORTH IV, 2009

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 06/02/09 to vendor FONTANA CONCRETE CONTRACTORS INC

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 691,071.41	120.7040%	100.0000%
1	FONTANA CONCRETE CONTRACTORS INC, 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804	$ 572,533.95	100.0000%	82.8473%
2	HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804	$ 576,113.11	100.6251%	83.3652%
3	MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 622,176.81	108.6707%	90.0308%
4	A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 635,817.06	111.0532%	92.0045%
5	STRIPE-A-LOT, INC., 55 GERMAY DRIVE, WILMINGTON, DE, 19804	$ 668,553.81	116.7710%	96.7416%
6	AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047	$ 732,000.00	127.8527%	105.9225%
	CIRILLO BROS INC		IRREGULAR	

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) FONTANA CONCRETE CONTRACTORS UNIT PRICE	 AMOUNT	(2) HARMONY CONSTRUCTION INC UNIT PRICE	 AMOUNT
SECTION 0001 Category 0001							
0010 202000 EXCAVATION AND EMBANKMENT N	25.000 CY	65.00000	1625.00	42.00000	1050.00	41.65000	1041.25
0020 302007 GRADED AGGREGATE BASE COURSE, TYPE B N	107.000 CY	37.50000	4012.50	27.58000	2951.06	28.95000	3097.65
0030 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING N	46.000 CY	37.50000	1725.00	27.58000	1268.68	28.95000	1331.70
0040 401511 REMOVE AND CONSTRUCT SPEED HUMP N	280.000 LF	110.00000	30800.00	80.77000	22615.60	84.80000	23744.00
0050 401644 SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 64-22 (CARBONATE STONE) N	4350.000 TON	73.00000	317550.00	59.70000	259695.00	59.70000	259695.00
0060 401665 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING N	150.000 TON	83.00000	12450.00	70.92000	10638.00	74.50000	11175.00
0070 401667 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 PATCHING N	31.000 TON	95.00000	2945.00	88.65000	2748.15	95.00000	2945.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2009
CALL ORDER : 001 CONTRACT ID : 29-031-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/28/09 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) FONTANA CONCRETE CONTRACTORS UNIT PRICE	 AMOUNT	(2) HARMONY CONSTRUCTION INC UNIT PRICE	 AMOUNT
0080 406001 HOT-MIX PATCHING N	1100.000	SYIN	1.60000	1760.00	1.20000	1320.00	1.25000	1375.00
0090 701021 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 2 N	2200.000	LF	16.25000	35750.00	14.50000	31900.00	14.80000	32560.00
0100 705001 P.C.C. SIDEWALK, 4" N	725.000	SF	4.50000	3262.50	3.90000	2827.50	4.10000	2972.50
0110 705002 P.C.C. SIDEWALK, 6" N	1050.000	SF	5.50000	5775.00	4.90000	5145.00	5.15000	5407.50
0120 705520 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM N	310.000	SF	35.00000	10850.00	28.50000	8835.00	30.00000	9300.00
0130 705526 CURB RAMP, TYPE 2, 3, AND/OR 4 N	4650.000	SF	10.00000	46500.00	7.95000	36967.50	8.35000	38827.50
0140 708500 REPLACING CATCH BASIN GRATES N	20.000	EACH	250.00000	5000.00	150.00000	3000.00	157.50000	3150.00
0150 708504 REPLACING CATCH BASIN FRAMES N	4.000	EACH	300.00000	1200.00	175.00000	700.00	183.75000	735.00
0160 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET N	11.000	EACH	850.00000	9350.00	788.00000	8668.00	830.00000	9130.00
0170 710002 ADJUSTING AND REPAIRING EXISTING MANHOLE N	40.000	EACH	400.00000	16000.00	325.00000	13000.00	341.25000	13650.00
0180 718000 ROOF DRAINS N	20.000	LF	20.00000	400.00	13.80000	276.00	13.65000	273.00
0190 727502 ADJUSTING EXISTING MONUMENT BOX N	2.000	EACH	400.00000	800.00	197.00000	394.00	206.85000	413.70
0200 732500 TOPSOIL N	157.000	TON	33.50000	5259.50	25.00000	3925.00	26.25000	4121.25
0210 734016 PERMANENT GRASS SEEDING, SUBDIVISION N	471.000	SY	1.50000	706.50	2.00000	942.00	2.10000	989.10
0220 735534 SOIL RETENTION BLANKET MULCH, TYPE 4 N	471.000	SY	3.00000	1413.00	0.40000	188.40	0.40000	188.40
0230 742500 FLAGGER, NEW CASTLE COUNTY, STATE N	1216.000	HOUR	36.40000	44262.40	36.40000	44262.40	36.40000	44262.40
0240 742514 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME N	122.000	HOUR	52.78000	6439.16	52.78000	6439.16	52.78000	6439.16

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2009
CALL ORDER : 001 CONTRACT ID : 29-031-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/28/09 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) FONTANA CONCRETE CONTRACTORS UNIT PRICE	 AMOUNT	(2) HARMONY CONSTRUCTION INC UNIT PRICE	 AMOUNT
0250 743003 ARROWPANELS, TYPE C N	11.000	EADY	80.00000	880.00	30.00000	330.00	25.00000	275.00
0260 743512 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I N	11.000	EADY	150.00000	1650.00	95.00000	1045.00	90.00000	990.00
0270 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE N	230.000	LF	14.50000	3335.00	8.50000	1955.00	8.50000	1955.00
0280 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC N	193.000	SF	10.75000	2074.75	6.30000	1215.90	6.25000	1206.25
0290 748019 TEMPORARY MARKINGS, PAINT, 4" N	1650.000	LF	1.30000	2145.00	0.53000	874.50	0.55000	907.50
0300 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4" N	1100.000	LF	2.45000	2695.00	1.31000	1441.00	1.30000	1430.00
0310 750000 ADJUST WATER VALVE BOXES N	3.000	EACH	300.00000	900.00	240.00000	720.00	255.00000	765.00
0320 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC. N	684.000	SY	16.00000	10944.00	14.00000	9576.00	14.75000	10089.00
0330 760006 PAVEMENT - MILLING, HOT-MIX, 2" DEPTH N	33866.000	SY	2.05000	69425.30	1.55000	52492.30	1.55000	52492.30
0340 760502 PAVEMENT MILLING, TAPER CUT N	960.000	SYIN	4.00000	3840.00	4.75000	4560.00	4.75000	4560.00
0350 762001 SAW CUTTING, HOT MIX N	3643.000	LF	1.60000	5828.80	1.00000	3643.00	1.05000	3825.15
0360 762002 SAW CUTTING, CONCRETE, FULL DEPTH N	276.000	LF	5.50000	1518.00	4.80000	1324.80	5.05000	1393.80
0370 763000 INITIAL EXPENSE N		LUMP	10000.00000	10000.00	7600.00000	7600.00	11400.00000	11400.00
0380 763500 MAINTENANCE OF TRAFFIC N		LUMP	10000.00000	10000.00	16000.00000	16000.00	8000.00000	8000.00
SECTION TOTALS			$	691,071.41	$	572,533.95	$	576,113.11
CONTRACT TOTALS			$	691,071.41	$	572,533.95	$	576,113.11
DBE GOALS			0 %		%		%	

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2009
CALL ORDER : 001 CONTRACT ID : 29-031-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/28/09 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) STRIPE-A-LOT INC/APS UNIT PRICE	 AMOUNT
SECTION 0001 Category 0001								
0010 202000 EXCAVATION AND EMBANKMENT N	25.000	CY	24.50000	612.50	40.00000	1000.00	40.00000	1000.00
0020 302007 GRADED AGGREGATE BASE COURSE, TYPE B N	107.000	CY	32.00000	3424.00	55.00000	5885.00	32.00000	3424.00
0030 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING N	46.000	CY	32.00000	1472.00	40.50000	1863.00	32.00000	1472.00
0040 401511 REMOVE AND CONSTRUCT SPEED HUMP N	280.000	LF	74.50000	20860.00	85.75000	24010.00	85.00000	23800.00
0050 401644 SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 64-22 (CARBONATE STONE) N	4350.000	TON	71.00000	308850.00	63.15000	274702.50	62.00000	269700.00
0060 401665 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING N	150.000	TON	98.00000	14700.00	77.85000	11677.50	72.00000	10800.00
0070 401667 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 PATCHING N	31.000	TON	97.00000	3007.00	57.00000	1767.00	75.00000	2325.00
0080 406001 HOT-MIX PATCHING N	1100.000	SYIN	1.25000	1375.00	2.00000	2200.00	1.50000	1650.00
0090 701021 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 2 N	2200.000	LF	17.25000	37950.00	14.25000	31350.00	20.00000	44000.00
0100 705001 P.C.C. SIDEWALK, 4" N	725.000	SF	4.50000	3262.50	5.50000	3987.50	5.00000	3625.00
0110 705002 P.C.C. SIDEWALK, 6" N	1050.000	SF	5.50000	5775.00	6.00000	6300.00	7.50000	7875.00
0120 705520 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM N	310.000	SF	30.50000	9455.00	30.75000	9532.50	25.00000	7750.00
0130 705526 CURB RAMP, TYPE 2, 3, AND/OR 4 N	4650.000	SF	7.50000	34875.00	9.50000	44175.00	16.50000	76725.00
0140 708500 REPLACING CATCH BASIN GRATES N	20.000	EACH	175.00000	3500.00	185.00000	3700.00	200.00000	4000.00
0150 708504 REPLACING CATCH BASIN FRAMES N	4.000	EACH	190.00000	760.00	195.00000	780.00	200.00000	800.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2009
CALL ORDER : 001 CONTRACT ID : 29-031-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/28/09 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) STRIPE-A-LOT INC/APS UNIT PRICE	 AMOUNT
0160 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET N	11.000	EACH	540.00000	5940.00	1015.00000	11165.00	825.00000	9075.00
0170 710002 ADJUSTING AND REPAIRING EXISTING MANHOLE N	40.000	EACH	260.00000	10400.00	700.00000	28000.00	375.00000	15000.00
0180 718000 ROOF DRAINS N	20.000	LF	34.00000	680.00	15.00000	300.00	12.00000	240.00
0190 727502 ADJUSTING EXISTING MONUMENT BOX N	2.000	EACH	245.00000	490.00	310.00000	620.00	300.00000	600.00
0200 732500 TOPSOIL N	157.000	TON	30.00000	4710.00	27.75000	4356.75	30.00000	4710.00
0210 734016 PERMANENT GRASS SEEDING, SUBDIVISION N	471.000	SY	1.00000	471.00	0.75000	353.25	1.50000	706.50
0220 735534 SOIL RETENTION BLANKET MULCH, TYPE 4 N	471.000	SY	2.00000	942.00	1.70000	800.70	2.75000	1295.25
0230 742500 FLAGGER, NEW CASTLE COUNTY, STATE N	1216.000	HOUR	36.40000	44262.40	36.40000	44262.40	36.40000	44262.40
0240 742514 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME N	122.000	HOUR	52.78000	6439.16	52.78000	6439.16	52.78000	6439.16
0250 743003 ARROWPANELS, TYPE C N	11.000	EADY	20.00000	220.00	26.50000	291.50	16.50000	181.50
0260 743512 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I N	11.000	EADY	95.00000	1045.00	160.00000	1760.00	135.00000	1485.00
0270 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE N	230.000	LF	12.70000	2921.00	12.80000	2944.00	9.00000	2070.00
0280 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC N	193.000	SF	6.35000	1225.55	6.40000	1235.20	6.50000	1254.50
0290 748019 TEMPORARY MARKINGS, PAINT, 4" N	1650.000	LF	0.55000	907.50	0.55000	907.50	0.60000	990.00
0300 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4" N	1100.000	LF	1.35000	1485.00	1.35000	1485.00	1.34000	1474.00
0310 750000 ADJUST WATER VALVE BOXES N	3.000	EACH	245.00000	735.00	280.00000	840.00	300.00000	900.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2009
CALL ORDER : 001 CONTRACT ID : 29-031-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/28/09 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(4) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) STRIPE-A-LOT INC/APS UNIT PRICE	 AMOUNT
0320 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC. N	684.000	SY	12.00000	8208.00	10.65000	7284.60	27.00000	18468.00
0330 760006 PAVEMENT - MILLING, HOT-MIX, 2" DEPTH N	33866.000	SY	1.70000	57572.20	1.60000	54185.60	2.00000	67732.00
0340 760502 PAVEMENT MILLING, TAPER CUT N	960.000	SYIN	5.70000	5472.00	2.00000	1920.00	3.00000	2880.00
0350 762001 SAW CUTTING, HOT MIX N	3643.000	LF	1.00000	3643.00	1.60000	5828.80	1.50000	5464.50
0360 762002 SAW CUTTING, CONCRETE, FULL DEPTH N	276.000	LF	5.00000	1380.00	5.10000	1407.60	5.00000	1380.00
0370 763000 INITIAL EXPENSE N		LUMP	9000.00000	9000.00	12500.00000	12500.00	15000.00000	15000.00
0380 763500 MAINTENANCE OF TRAFFIC N		LUMP	4150.00000	4150.00	24000.00000	24000.00	8000.00000	8000.00
SECTION TOTALS			$	622,176.81	$	635,817.06	$	668,553.81
CONTRACT TOTALS			$	622,176.81	$	635,817.06	$	668,553.81
DBE GOALS			%		%		%	

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2009
CALL ORDER : 001 CONTRACT ID : 29-031-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/28/09 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 Category 0001								
0010 202000 EXCAVATION AND EMBANKMENT N	25.000	CY	70.00000	1750.00				
0020 302007 GRADED AGGREGATE BASE COURSE, TYPE B N	107.000	CY	39.17000	4191.19				
0030 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING N	46.000	CY	41.08000	1889.68				
0040 401511 REMOVE AND CONSTRUCT SPEED HUMP N	280.000	LF	64.76000	18132.80				
0050 401644 SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 64-22 (CARBONATE STONE) N	4350.000	TON	62.52000	271962.00				
0060 401665 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING N	150.000	TON	92.65000	13897.50				
0070 401667 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 PATCHING N	31.000	TON	74.79000	2318.49				
0080 406001 HOT-MIX PATCHING N	1100.000	SYIN	1.95000	2145.00				
0090 701021 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 2 N	2200.000	LF	23.37000	51414.00				
0100 705001 P.C.C. SIDEWALK, 4" N	725.000	SF	7.63000	5531.75				
0110 705002 P.C.C. SIDEWALK, 6" N	1050.000	SF	8.14000	8547.00				
0120 705520 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM N	310.000	SF	25.00000	7750.00				
0130 705526 CURB RAMP, TYPE 2, 3, AND/OR 4 N	4650.000	SF	14.50000	67425.00				
0140 708500 REPLACING CATCH BASIN GRATES N	20.000	EACH	132.81000	2656.20				
0150 708504 REPLACING CATCH BASIN FRAMES N	4.000	EACH	333.68000	1334.72				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2009
CALL ORDER : 001 CONTRACT ID : 29-031-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/28/09 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET N	11.000	EACH	588.10000	6469.10				
0170 710002 ADJUSTING AND REPAIRING EXISTING MANHOLE N	40.000	EACH	452.39000	18095.60				
0180 718000 ROOF DRAINS N	20.000	LF	12.85000	257.00				
0190 727502 ADJUSTING EXISTING MONUMENT BOX N	2.000	EACH	543.02000	1086.04				
0200 732500 TOPSOIL N	157.000	TON	34.25000	5377.25				
0210 734016 PERMANENT GRASS SEEDING, SUBDIVISION N	471.000	SY	1.50000	706.50				
0220 735534 SOIL RETENTION BLANKET MULCH, TYPE 4 N	471.000	SY	1.50000	706.50				
0230 742500 FLAGGER, NEW CASTLE COUNTY, STATE N	1216.000	HOUR	36.40000	44262.40				
0240 742514 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME N	122.000	HOUR	52.78000	6439.16				
0250 743003 ARROWPANELS, TYPE C N	11.000	EADY	17.00000	187.00				
0260 743512 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I N	11.000	EADY	130.00000	1430.00				
0270 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE N	230.000	LF	12.00000	2760.00				
0280 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC N	193.000	SF	6.00000	1158.00				
0290 748019 TEMPORARY MARKINGS, PAINT, 4" N	1650.000	LF	0.50000	825.00				
0300 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4" N	1100.000	LF	1.25000	1375.00				
0310 750000 ADJUST WATER VALVE BOXES N	3.000	EACH	168.92000	506.76				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2009
CALL ORDER : 001 CONTRACT ID : 29-031-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/28/09 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0320 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC. N	684.000	SY	21.76000	14883.84				
0330 760006 PAVEMENT - MILLING, HOT-MIX, 2" DEPTH N	33866.000	SY	2.06000	69763.96				
0340 760502 PAVEMENT MILLING, TAPER CUT N	960.000	SYIN	5.40000	5184.00				
0350 762001 SAW CUTTING, HOT MIX N	3643.000	LF	1.50000	5464.50				
0360 762002 SAW CUTTING, CONCRETE, FULL DEPTH N	276.000	LF	5.04000	1391.04				
0370 763000 INITIAL EXPENSE N		LUMP	42085.78000	42085.78				
0380 763500 MAINTENANCE OF TRAFFIC N		LUMP	40640.24000	40640.24				
SECTION TOTALS			$	732,000.00	$		$	
CONTRACT TOTALS			$	732,000.00	$	0.00	$	
DBE GOALS			%		%		%	