TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2009
CALL ORDER : 001 CONTRACT ID : 29-063-01.01 COUNTIES : SUSSEX
LETTING DATE : 10/28/08 DISTRICT : S2
STATE/FEDERAL AID NO: 29-063-01 CONTRACT TIME : 60 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT(S) : 29-063-01
PAVEMENT & REHABILITATION, SOUTH II-I, 2009 29-063-01
29-063-01

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 11/25/08 to vendor DIAMOND MATERIALS LLC

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 2,679,270.29	93.8443%	100.0000%
1	DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801	$ 2,855,016.58	100.0000%	106.5595%
2	AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047	$ 3,040,777.00	106.5065%	113.4927%
3	PENNSY SUPPLY INC/DBA TILCON DELAWARE, P O BOX 858, DOVER, DE, 19903	$ 3,050,024.08	106.8303%	113.8379%
4	DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620	$ 3,112,161.67	109.0068%	116.1571%
5	DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804	$ 3,119,299.97	109.2568%	116.4235%
6	GEORGE & LYNCH INC, MR. JEFFERY L. NORMAN, DOVER, DE, 19901	$ 3,162,250.95	110.7612%	118.0266%
7	A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 3,373,396.61	118.1568%	125.9073%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(2) AMERICAN INFRASTRUCTURE-MD IN UNIT PRICE	 AMOUNT
SECTION 0001 Category 0001							
0010 302005 GRADED AGGREGATE BASE COURSE, TYPE B	94.000 TON	50.00000	4700.00	30.00000	2820.00	30.00000	2820.00
0020 302007 GRADED AGGREGATE BASE COURSE, TYPE B	9.000 CY	67.31000	605.79	62.00000	558.00	60.00000	540.00
0030 401636 COLD RECYCLED BITUMINOUS PAVEMENT	484500.000 SYIN	0.70000	339150.00	0.67000	324615.00	0.59000	285855.00
0040 401645 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)	10040.000 TON	64.00000	642560.00	77.45000	777598.00	76.90000	772076.00
0050 401696 ENTRANCE, DRIVEWAY AND INTERSECTINGSTREET PAVING SURCHARGE	270.000 TON	39.69000	10716.30	31.00000	8370.00	30.00000	8100.00
0060 401708 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE STONE)	12970.000 TON	65.00000	843050.00	76.35000	990259.50	77.90000	1010363.00
0070 401713 EMULSIFIED ASPHALT	181900.000 GAL	1.76000	320144.00	2.00000	363800.00	2.51000	456569.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2009
CALL ORDER : 001 CONTRACT ID : 29-063-01.01 COUNTIES : SUSSEX
LETTING DATE : 10/28/08 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(2) AMERICAN INFRASTRUCTURE-MD IN UNIT PRICE	 AMOUNT
0080 705002 P.C.C. SIDEWALK, 6"	441.000	SF	7.86000	3466.26	9.20000	4057.20	7.40000	3263.40
0090 708500 REPLACING CATCH BASIN GRATES	2.000	EACH	270.00000	540.00	260.00000	520.00	170.00000	340.00
0100 708504 REPLACING CATCH BASIN FRAMES	2.000	EACH	405.00000	810.00	330.00000	660.00	450.00000	900.00
0110 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	1.000	EACH	1000.00000	1000.00	1250.00000	1250.00	1100.00000	1100.00
0120 732508 TOPSOIL, MODIFIED	1250.000	TON	32.44000	40550.00	30.00000	37500.00	24.50000	30625.00
0130 734013 PERMANENT GRASS SEEDING, DRY GROUND	15147.000	SY	0.26000	3938.22	0.25000	3786.75	0.36000	5452.92
0140 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	15147.000	SY	0.60000	9088.20	0.58000	8785.26	0.34000	5149.98
0150 742502 FLAGGER, SUSSEX COUNTY, STATE	1590.000	HOUR	32.85000	52231.50	32.85000	52231.50	32.85000	52231.50
0160 742516 FLAGGER, SUSSEX COUNTY, STATE, OVERTIME	239.000	HOUR	47.63000	11383.57	47.63000	11383.57	47.63000	11383.57
0170 743514 FURNISH AND MAINTAIN MESSAGE BOARD	42.000	EADY	83.00000	3486.00	50.00000	2100.00	76.00000	3192.00
0180 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	54.000	EADY	175.00000	9450.00	80.00000	4320.00	122.00000	6588.00
0190 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	199.000	SF	5.75000	1144.25	3.30000	656.70	10.00000	1990.00
0200 748019 TEMPORARY MARKINGS, PAINT, 4"	319250.000	LF	0.20000	63850.00	0.20000	63850.00	0.17000	54272.50
0210 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	397.000	SF	1.10000	436.70	0.55000	218.35	2.00000	794.00
0220 748502 RAISED/RECESSED PAVEMENT MARKER	568.000	EACH	29.00000	16472.00	31.00000	17608.00	29.00000	16472.00
0230 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	159625.000	LF	0.36000	57465.00	0.36000	57465.00	0.29000	46291.25
0240 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	49.000	SY	25.00000	1225.00	25.00000	1225.00	44.00000	2156.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2009
CALL ORDER : 001 CONTRACT ID : 29-063-01.01 COUNTIES : SUSSEX
LETTING DATE : 10/28/08 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(2) AMERICAN INFRASTRUCTURE-MD IN UNIT PRICE	 AMOUNT
0250 760502 PAVEMENT MILLING, TAPER CUT	530.000	SYIN	3.30000	1749.00	7.00000	3710.00	4.30000	2279.00
0260 760507 PROFILE MILLING, HOT-MIX	11250.000	SYIN	1.00000	11250.00	0.75000	8437.50	0.80000	9000.00
0270 761001 BUTT JOINTS, HOT MIX	2325.000	SY	12.50000	29062.50	6.25000	14531.25	7.40000	17205.00
0280 762002 SAW CUTTING, CONCRETE, FULL DEPTH	140.000	LF	5.00000	700.00	5.00000	700.00	1.00000	140.00
0290 763000 INITIAL EXPENSE		LUMP	99523.00000	99523.00	11000.00000	11000.00	140627.88000	140627.88
0300 763500 MAINTENANCE OF TRAFFIC		LUMP	99523.00000	99523.00	81000.00000	81000.00	93000.00000	93000.00
SECTION TOTALS			$	2,679,270.29	$	2,855,016.58	$	3,040,777.00
CONTRACT TOTALS			$	2,679,270.29	$	2,855,016.58	$	3,040,777.00
DBE GOALS			0	%		%		%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2009
CALL ORDER : 001 CONTRACT ID : 29-063-01.01 COUNTIES : SUSSEX
LETTING DATE : 10/28/08 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) PENNSY SUPPLY INC/DBA TILCON UNIT PRICE	 AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(5) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 Category 0001								
0010 302005 GRADED AGGREGATE BASE COURSE, TYPE B	94.000	TON	54.32000	5106.08	50.00000	4700.00	46.00000	4324.00
0020 302007 GRADED AGGREGATE BASE COURSE, TYPE B	9.000	CY	73.83000	664.47	150.00000	1350.00	120.00000	1080.00
0030 401636 COLD RECYCLED BITUMINOUS PAVEMENT	484500.000	SYIN	1.01000	489345.00	0.97000	469965.00	0.90000	436050.00
0040 401645 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)	10040.000	TON	78.52000	788340.80	84.00000	843360.00	83.35000	836834.00
0050 401696 ENTRANCE, DRIVEWAY AND INTERSECTINGSTREET PAVING SURCHARGE	270.000	TON	44.21000	11936.70	20.00000	5400.00	25.00000	6750.00
0060 401708 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE STONE)	12970.000	TON	81.49000	1056925.30	84.70000	1098559.00	85.70000	1111529.00
0070 401713 EMULSIFIED ASPHALT	181900.000	GAL	2.00000	363800.00	1.90000	345610.00	1.90000	345610.00
0080 705002 P.C.C. SIDEWALK, 6"	441.000	SF	7.25000	3197.25	10.00000	4410.00	7.65000	3373.65
0090 708500 REPLACING CATCH BASIN GRATES	2.000	EACH	151.46000	302.92	300.00000	600.00	260.00000	520.00
0100 708504 REPLACING CATCH BASIN FRAMES	2.000	EACH	408.86000	817.72	500.00000	1000.00	790.00000	1580.00
0110 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	1.000	EACH	1048.54000	1048.54	1000.00000	1000.00	849.00000	849.00
0120 732508 TOPSOIL, MODIFIED	1250.000	TON	23.83000	29787.50	24.00000	30000.00	22.00000	27500.00
0130 734013 PERMANENT GRASS SEEDING, DRY GROUND	15147.000	SY	0.30000	4544.10	0.35000	5301.45	0.31000	4695.57
0140 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	15147.000	SY	0.33000	4998.51	0.35000	5301.45	0.34000	5149.98
0150 742502 FLAGGER, SUSSEX COUNTY, STATE	1590.000	HOUR	32.85000	52231.50	32.85000	52231.50	32.85000	52231.50
0160 742516 FLAGGER, SUSSEX COUNTY, STATE, OVERTIME	239.000	HOUR	47.63000	11383.57	47.63000	11383.57	47.63000	11383.57

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2009
CALL ORDER : 001 CONTRACT ID : 29-063-01.01 COUNTIES : SUSSEX
LETTING DATE : 10/28/08 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) PENNSY SUPPLY INC/DBA TILCON UNIT PRICE	 AMOUNT	(4) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(5) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0170 743514 FURNISH AND MAINTAIN MESSAGE BOARD	42.000	EADY	79.40000	3334.80	85.00000	3570.00	85.00000	3570.00
0180 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	54.000	EADY	140.00000	7560.00	100.00000	5400.00	215.00000	11610.00
0190 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	199.000	SF	10.00000	1990.00	11.00000	2189.00	11.00000	2189.00
0200 748019 TEMPORARY MARKINGS, PAINT, 4"	319250.000	LF	0.15000	47887.50	0.18000	57465.00	0.16000	51080.00
0210 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	397.000	SF	1.75000	694.75	2.10000	833.70	1.85000	734.45
0220 748502 RAISED/RECESSED PAVEMENT MARKER	568.000	EACH	27.00000	15336.00	29.00000	16472.00	28.50000	16188.00
0230 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	159625.000	LF	0.29000	46291.25	0.30000	47887.50	0.30000	47887.50
0240 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	49.000	SY	31.38000	1537.62	25.00000	1225.00	38.00000	1862.00
0250 760502 PAVEMENT MILLING, TAPER CUT	530.000	SYIN	8.60000	4558.00	2.00000	1060.00	5.00000	2650.00
0260 760507 PROFILE MILLING, HOT-MIX	11250.000	SYIN	1.09000	12262.50	0.35000	3937.50	1.17000	13162.50
0270 761001 BUTT JOINTS, HOT MIX	2325.000	SY	6.30000	14647.50	10.00000	23250.00	11.25000	26156.25
0280 762002 SAW CUTTING, CONCRETE, FULL DEPTH	140.000	LF	3.53000	494.20	5.00000	700.00	6.00000	840.00
0290 763000 INITIAL EXPENSE		LUMP	37000.00000	37000.00	37000.00000	37000.00	43400.00000	43400.00
0300 763500 MAINTENANCE OF TRAFFIC		LUMP	32000.00000	32000.00	31000.00000	31000.00	48510.00000	48510.00
SECTION TOTALS			$	3,050,024.08	$	3,112,161.67	$	3,119,299.97
CONTRACT TOTALS			$	3,050,024.08	$	3,112,161.67	$	3,119,299.97
DBE GOALS				%		%		%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2009
CALL ORDER : 001 CONTRACT ID : 29-063-01.01 COUNTIES : SUSSEX
LETTING DATE : 10/28/08 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) GEORGE & LYNCH INC UNIT PRICE	AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 Category 0001								
0010 302005 GRADED AGGREGATE BASE COURSE, TYPE B	94.000	TON	57.32000	5388.08	68.00000	6392.00		
0020 302007 GRADED AGGREGATE BASE COURSE, TYPE B	9.000	CY	87.80000	790.20	135.00000	1215.00		
0030 401636 COLD RECYCLED BITUMINOUS PAVEMENT	484500.000	SYIN	0.61000	295545.00	1.05000	508725.00		
0040 401645 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)	10040.000	TON	83.72000	840548.80	91.00000	913640.00		
0050 401696 ENTRANCE, DRIVEWAY AND INTERSECTINGSTREET PAVING SURCHARGE	270.000	TON	29.68000	8013.60	28.15000	7600.50		
0060 401708 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE STONE)	12970.000	TON	83.90000	1088183.00	92.05000	1193888.50		
0070 401713 EMULSIFIED ASPHALT	181900.000	GAL	2.94000	534786.00	1.95000	354705.00		
0080 705002 P.C.C. SIDEWALK, 6"	441.000	SF	9.36000	4127.76	10.00000	4410.00		
0090 708500 REPLACING CATCH BASIN GRATES	2.000	EACH	285.00000	570.00	215.00000	430.00		
0100 708504 REPLACING CATCH BASIN FRAMES	2.000	EACH	436.00000	872.00	275.00000	550.00		
0110 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	1.000	EACH	773.00000	773.00	1250.00000	1250.00		
0120 732508 TOPSOIL, MODIFIED	1250.000	TON	28.24000	35300.00	35.50000	44375.00		
0130 734013 PERMANENT GRASS SEEDING, DRY GROUND	15147.000	SY	0.32000	4847.04	0.37000	5604.39		
0140 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	15147.000	SY	0.38000	5755.86	1.20000	18176.40		
0150 742502 FLAGGER, SUSSEX COUNTY, STATE	1590.000	HOUR	32.85000	52231.50	32.85000	52231.50		
0160 742516 FLAGGER, SUSSEX COUNTY, STATE, OVERTIME	239.000	HOUR	47.63000	11383.57	47.63000	11383.57		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2009
CALL ORDER : 001 CONTRACT ID : 29-063-01.01 COUNTIES : SUSSEX
LETTING DATE : 10/28/08 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 743514 FURNISH AND MAINTAIN MESSAGE BOARD	42.000	EADY	66.64000	2798.88	65.00000	2730.00		
0180 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	54.000	EADY	148.00000	7992.00	150.00000	8100.00		
0190 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	199.000	SF	10.50000	2089.50	11.00000	2189.00		
0200 748019 TEMPORARY MARKINGS, PAINT, 4"	319250.000	LF	0.18000	57465.00	0.18000	57465.00		
0210 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	397.000	SF	2.10000	833.70	2.50000	992.50		
0220 748502 RAISED/RECESSED PAVEMENT MARKER	568.000	EACH	28.35000	16102.80	29.00000	16472.00		
0230 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	159625.000	LF	0.30000	47887.50	0.31000	49483.75		
0240 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	49.000	SY	35.44000	1736.56	30.00000	1470.00		
0250 760502 PAVEMENT MILLING, TAPER CUT	530.000	SYIN	2.78000	1473.40	3.00000	1590.00		
0260 760507 PROFILE MILLING, HOT-MIX	11250.000	SYIN	0.52000	5850.00	0.80000	9000.00		
0270 761001 BUTT JOINTS, HOT MIX	2325.000	SY	10.84000	25203.00	9.50000	22087.50		
0280 762002 SAW CUTTING, CONCRETE, FULL DEPTH	140.000	LF	10.88000	1523.20	16.00000	2240.00		
0290 763000 INITIAL EXPENSE		LUMP	44500.00000	44500.00	50000.00000	50000.00		
0300 763500 MAINTENANCE OF TRAFFIC		LUMP	57680.00000	57680.00	25000.00000	25000.00		
SECTION TOTALS			$	3,162,250.95	$	3,373,396.61	$	
CONTRACT TOTALS			$	3,162,250.95	$	3,373,396.61	$	
DBE GOALS			%		%		%	