

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

STATE/FEDERAL AID NO: BROS-S050(19)

CONTRACT TIME : 740 CALENDAR DAYS

CONTRACT DESCRIPTION :

URBAN (5,000 POPULATION OR MORE)

PROJECT(S) : BROS-S050(19)

THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS,
CONSTRUCTING ROADWAY APPROACHES, WHICH INCLUDES THE APPROACH
SLABS TO THE INDIAN RIVER INLET BRIDGE, INSTALLING
STORMWATER MANAGEMENT SYSTEM, CONSTRUCTING MSE
WALLS, INSTALLING A SAND BYPASS SYSTEM, DEMOLISHING THE
EXISTING INDIAN RIVER INLET BRIDGE, CONSTRUCTING A DUNE,
CONSTRUCTING A TIMBER PEDESTRIAN ACCESS BRIDGE TO THE NEW
INDIAN RIVER INLET BRIDGE, INSTALLING LANDSCAPE, APPLYING
PAVEMENT STRIPING, AND OTHER INCIDENTAL CONSTRUCTION IN
ACCORDANCE WITH THE LOCATION, NOTES AND DETAILS SHOWN ON THE
PLANS AND AS DIRECTED BY THE ENGINEER.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 02/02/11 to vendor GEORGE & LYNCH, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	\$ 15,239,261.83	131.0798%	100.0000%
1	GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901	\$ 11,625,940.29	100.0000%	76.2894%
2	DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620	\$ 12,422,329.70	106.8501%	81.5153%
3	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	\$ 14,162,077.15	121.8145%	92.9315%
4	DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804	\$ 14,471,602.52	124.4768%	94.9626%
5	SKANSKA USA CIVIL SE INC, 295 BENDIX RD, VIRGINIA BEACH, VA, 23452	\$ 16,101,855.75	138.4994%	105.6603%

LINE NO / ITEM CODE / ALT	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 "SPECIALTY ITEM"_THIS CATEGORY ENCOMPASSES THE ITEM 211550-DEMOLITION OF EXISTING BRIDGE							
0010 211550 DEMOLITION OF EXISTING BRIDGE SPECIALTY ITEM	LUMP	4035000.00000	4035000.00	1486000.00000	1486000.00	3600000.00000	3600000.00
1870 211551 DISPOSAL OF STRUCTURAL STEEL	LUMP	30000.00000	30000.00	255000.00000	255000.00	100000.00000	100000.00
1880 211552 DISPOSAL OF STRUCTURAL CONCRETE	LUMP	135000.00000	135000.00	10200.00000	10200.00	315000.00000	315000.00
SECTION TOTALS		\$	4,200,000.00	\$	1,751,200.00	\$	4,015,000.00
SECTION 0002 APPROACH ROADWAY GENERAL							

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		GEORGE & LYNCH INC		DAVID A BRAMBLE INC	
LINE NO / ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0020 201000 CLEARING AND GRUBBING	LUMP		100000.00000	100000.00	12900.00000	12900.00	112000.00000	112000.00
0030 202000 EXCAVATION AND EMBANKMENT	131911.000 CY		10.00000	1319110.00	10.00000	1319110.00	5.00000	659555.00
0040 202555 SUBSOIL TILLAGE	39880.000 SY		0.50000	19940.00	0.89000	35493.20	1.00000	39880.00
0050 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	93.000 CY		44.42329	4131.37	21.55000	2004.15	22.00000	2046.00
0060 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	1446.000 CY		14.25953	20619.28	16.01000	23150.46	3.00000	4338.00
0070 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	100.000 CY		23.48553	2348.55	23.86000	2386.00	25.00000	2500.00
0080 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LUMP		100000.00000	100000.00	120000.00000	120000.00	68500.00000	68500.00
0110 212000 UNDERCUT EXCAVATION	750.000 CY		13.96556	10474.17	14.80000	11100.00	5.00000	3750.00
0120 251000 SILT FENCE	7817.000 LF		1.52243	11900.84	2.03000	15868.51	1.40000	10943.80
0130 251001 REINFORCED SILT FENCE	16360.000 LF		4.00000	65440.00	1.82000	29775.20	3.20000	52352.00
0140 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	10.000 EACH		149.14163	1491.42	207.00000	2070.00	150.00000	1500.00
0150 268000 STABILIZED CONSTRUCTION ENTRANCE	156.000 TON		35.79426	5583.90	40.28000	6283.68	50.00000	7800.00
0160 272510 INSTALLING POND OUTLET STRUCTURE, CONCRETE NO. 1	1.000 EACH		2000.00000	2000.00	5876.00000	5876.00	1500.00000	1500.00
0170 302007 GRADED AGGREGATE BASE COURSE, TYPE B	10385.000 CY		45.00000	467325.00	55.38000	575121.30	25.00000	259625.00
0180 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	67.000 CY		48.19819	3229.28	66.08000	4427.36	100.00000	6700.00
0185 302012 DELAWARE NO. 57 STONE	170.000 TON		40.00000	6800.00	42.17000	7168.90	75.00000	12750.00
0190 302011 DELAWARE NO. 3 STONE	20.000 TON		37.41729	748.35	40.94000	818.80	75.00000	1500.00

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE		(1) GEORGE & LYNCH INC		(2) DAVID A BRAMBLE INC	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0200 302520 PLACING NO. 57 STONE	4559.000	CY	40.00000	182360.00	10.64000	48507.76	25.00000	113975.00
0210 401648 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22	44.000	TON	80.00000	3520.00	91.51000	4026.44	100.00000	4400.00
0220 401660 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22	5737.000	TON	70.00000	401590.00	68.88000	395164.56	71.60000	410769.20
0230 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	10289.000	TON	50.67574	521402.69	62.66000	644708.74	61.60000	633802.40
0240 401667 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 PATCHING	153.000	TON	76.63805	11725.62	80.54000	12322.62	150.00000	22950.00
0250 401702 SUPERPAVE, HOT-MIX WEDGE	2503.000	TON	80.00000	200240.00	70.02000	175260.06	67.20000	168201.60
0260 401705 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE STONE)	239.000	TON	80.00000	19120.00	82.21000	19648.19	76.00000	18164.00
0270 401711 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)	8951.000	TON	80.00000	716080.00	74.40000	665954.40	75.70000	677590.70
0275 601502 TEMPORARY PROTECTIVE SHIELD		LUMP	20000.00000	20000.00	318250.00000	318250.00	63000.00000	63000.00
0280 402000 HOT-MIX BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS CONCRETE (TRM)	25.000	TON	107.82430	2695.61	110.00000	2750.00	150.00000	3750.00
0290 601530 TIMBER PEDESTRIAN BRIDGE		LUMP	162500.00000	162500.00	162500.00000	162500.00	185000.00000	185000.00
0300 602003 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	6.000	CY	750.00000	4500.00	679.00000	4074.00	1000.00000	6000.00
0310 602005 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS B	5.000	CY	1000.00000	5000.00	677.00000	3385.00	1000.00000	5000.00

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

				(0)		(1)		(2)	
				ENGINEER'S ESTIMATE		GEORGE & LYNCH INC		DAVID A BRAMBLE INC	
LINE NO / ITEM DESCRIPTION	ITEM CODE	ALT	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0320	602006		32.000 CY	750.00000	24000.00	478.00000	15296.00	600.00000	19200.00
PORTLAND CEMENT CONCRETE MASONRY, PIER FOOTING, CLASS B									
0330	602009		380.000 CY	750.00000	285000.00	446.00000	169480.00	500.00000	190000.00
PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS A									
0340	602017		35.000 CY	1500.00000	52500.00	1429.70000	50039.50	600.00000	21000.00
PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A									
0350	602770		8138.000 CY	115.00000	935870.00	95.05000	773516.90	125.00000	1017250.00
LIGHTWEIGHT FOAMED CONCRETE FILL									
0360	602771		2176.000 SF	55.00000	119680.00	48.04000	104535.04	75.00000	163200.00
MECHANICALLY STABILIZED EARTH RETAINING WALLS									
0370	603000		3500.000 LB	1.50000	5250.00	0.91000	3185.00	1.55000	5425.00
BAR REINFORCEMENT									
0380	604000		68716.000 LB	1.50000	103074.00	0.93000	63905.88	1.50000	103074.00
BAR REINFORCEMENT, EPOXY COATED									
0390	606700		157.000 LF	50.00000	7850.00	139.00000	21823.00	180.00000	28260.00
INSTALLATION OF PEDESTRIAN BARRIER RAILING									
0410	612023		371.000 LF	60.00000	22260.00	50.88000	18876.48	52.00000	19292.00
REINFORCED CONCRETE PIPE, 24", CLASS IV									
0420	745521		40.000 LF	74.00000	2960.00	69.57000	2782.80	10.00000	400.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT									
0430	612033		43.000 LF	50.00000	2150.00	54.42000	2340.06	75.00000	3225.00
REINFORCED CONCRETE PIPE, 21", CLASS IV									
0440	612205		286.000 LF	82.00000	23452.00	86.29000	24678.94	50.00000	14300.00
REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS IV									
0450	612216		132.000 LF	72.00000	9504.00	63.94000	8440.08	95.00000	12540.00
REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS IV									
0460	612219		316.000 LF	175.00000	55300.00	108.70000	34349.20	95.00000	30020.00
REINFORCED CONCRETE ELLIPTICAL PIPE, 24"X38", CLASS IV									
0470	612223		85.000 LF	150.00000	12750.00	84.48000	7180.80	120.00000	10200.00
REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS V									

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE		(1) GEORGE & LYNCH INC		(2) DAVID A BRAMBLE INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0480 612529 PIPE VIDEO INSPECTION	1797.000 LF	2.45930	4419.36	4.34000	7798.98	2.00000	3594.00
0490 612600 INSTALLING REINFORCED CONCRETE PIPE, 18", CLASS IV	16.000 LF	13.00000	208.00	31.64000	506.24	20.00000	320.00
0500 612601 INSTALLING REINFORCED CONCRETE PIPE, 24", CLASS IV	16.000 LF	19.00000	304.00	25.61000	409.76	20.00000	320.00
0510 612602 INSTALLING REINFORCED CONCRETE ELIPTICAL PIPE, 19" X 30", CL IV	158.000 LF	30.00000	4740.00	43.90000	6936.20	59.00000	9322.00
0520 612603 INSTALLING REINFORCED CONCRETE ELIPTICAL PIPE, 24" X 38", CLASS IV	40.000 LF	47.00000	1880.00	29.53000	1181.20	53.00000	2120.00
0530 612604 INSTALLING REINFORCED CONCRETE ELIPTICAL PIPE, 29" X 45", CLASS IV	74.000 LF	52.00000	3848.00	31.60000	2338.40	53.00000	3922.00
0540 614555 FIRE HYDRANTS	2.000 EACH	1500.00000	3000.00	4000.00000	8000.00	2500.00000	5000.00
0550 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	1.000 EACH	800.00000	800.00	936.00000	936.00	650.00000	650.00
0560 617004 REINFORCED CONCRETE FLARED END SECTION, 21"	2.000 EACH	600.00000	1200.00	1042.00000	2084.00	750.00000	1500.00
0570 617164 REINFORCED CONCRETE FLARED END SECTION, 19" X 30"	8.000 EACH	1800.00000	14400.00	1543.00000	12344.00	1300.00000	10400.00
0580 617165 REINFORCED CONCRETE FLARED END SECTION, 14" X 23"	5.000 EACH	1500.00000	7500.00	1359.00000	6795.00	1150.00000	5750.00
0590 617174 REINFORCED CONCRETE FLARED END SECTION, 24" X 38"	2.000 EACH	1800.00000	3600.00	1702.00000	3404.00	1500.00000	3000.00
0600 617515 HEADWALL	5.000 EACH	4500.00000	22500.00	4814.00000	24070.00	1200.00000	6000.00
0610 617516 INSTALLING HEADWALL 24" X 38"	2.000 EACH	3000.00000	6000.00	2426.00000	4852.00	1000.00000	2000.00

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE		(1) GEORGE & LYNCH INC		(2) DAVID A BRAMBLE INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0620 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	640.000 LF	19.69569	12605.24	18.77000	12012.80	14.00000	8960.00
0630 701027 PORTLAND CEMENT CONCRETE CURB, TYPE 1 MODIFIED	444.000 LF	25.00000	11100.00	17.65000	7836.60	13.50000	5994.00
0640 701028 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3 MODIFIED	339.000 LF	23.00000	7797.00	17.61000	5969.79	17.00000	5763.00
0650 705001 P.C.C. SIDEWALK, 4"	7413.000 SF	4.36061	32325.20	6.20000	45960.60	4.50000	33358.50
0660 705002 P.C.C. SIDEWALK, 6"	3369.000 SF	5.05704	17037.17	7.10000	23919.90	6.00000	20214.00
0670 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	30.000 SF	34.31288	1029.39	30.60000	918.00	30.00000	900.00
0680 705526 CURB RAMP, TYPE 2, 3, AND/OR 4	110.000 SF	18.00347	1980.38	33.00000	3630.00	30.00000	3300.00
0690 708051 DRAINAGE INLET, 34" X 24"	3.000 EACH	2161.87649	6485.63	2633.00000	7899.00	1700.00000	5100.00
0700 708052 DRAINAGE INLET, 48" X 30"	3.000 EACH	3000.00000	9000.00	3471.00000	10413.00	2200.00000	6600.00
0710 708057 DRAINAGE INLET, 72" X 24"	1.000 EACH	2800.00000	2800.00	5050.00000	5050.00	2200.00000	2200.00
0720 708111 MANHOLE, 48" X 30"	2.000 EACH	2500.00000	5000.00	3357.00000	6714.00	1900.00000	3800.00
0730 708112 MANHOLE, 48" X 48"	1.000 EACH	3000.00000	3000.00	3782.00000	3782.00	2400.00000	2400.00
0740 708114 MANHOLE, 66" X 48"	2.000 EACH	3800.00000	7600.00	3809.00000	7618.00	2200.00000	4400.00
0750 708583 PERSONAL GRATE FOR PIPE INLET	2.000 EACH	1250.00000	2500.00	766.00000	1532.00	500.00000	1000.00
0760 708651 INSTALLING DRAINAGE INLET, 66" X 48"	1.000 EACH	2500.00000	2500.00	1920.00000	1920.00	1000.00000	1000.00
0770 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	1.000 EACH	900.71174	900.71	721.00000	721.00	1000.00000	1000.00
0780 710002 ADJUSTING AND REPAIRING EXISTING MANHOL	1.000 EACH	507.72675	507.73	710.00000	710.00	750.00000	750.00

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM DESCRIPTION	ITEM CODE / ALT	QUANTITY	(0) ENGINEER'S ESTIMATE		(1) GEORGE & LYNCH INC		(2) DAVID A BRAMBLE INC	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0790 710506		1.000 EACH	750.00000	750.00	708.00000	708.00	750.00000	750.00
ADJUST AND REPAIR EXISTING SANITARY MANHOLE								
0800 712005		208.000 SY	59.30469	12335.38	60.49000	12581.92	42.00000	8736.00
RIPRAP, R-4								
0810 712007		335.000 SY	80.00000	26800.00	73.23000	24532.05	73.00000	24455.00
RIPRAP, R-6								
0820 712550		91.000 SY	30.00000	2730.00	37.59000	3420.69	20.00000	1820.00
RELOCATING RIPRAP								
0840 713003		299.000 SY	2.65734	794.54	2.65000	792.35	5.00000	1495.00
GEOTEXTILES, RIPRAP								
0850 715001		279.000 LF	20.00000	5580.00	19.88000	5546.52	30.00000	8370.00
PERFORATED PIPE UNDERDRAINS, 6"								
0860 720050		2642.000 LF	17.46325	46137.91	18.62000	49194.04	17.80000	47027.60
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1								
0870 720051		246.000 LF	28.00000	6888.00	26.01000	6398.46	30.00000	7380.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2								
0880 720052		185.000 LF	21.00000	3885.00	26.01000	4811.85	25.00000	4625.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3								
0890 720506		12000.000 LF	5.00000	60000.00	6.55000	78600.00	2.50000	30000.00
RELOCATING PORTABLE P.C.C. SAFETY BARRIER								
0900 720527		165000.000 EADY	0.09793	16158.45	0.28000	46200.00	0.30000	49500.00
PLASTIC DRUMS								
0910 720532		3.000 EACH	2000.00000	6000.00	1530.00000	4590.00	1500.00000	4500.00
INSTALL PORTABLE IMPACT ATTENUATOR								
0920 720534		3.000 EACH	11000.00000	33000.00	4074.90000	12224.70	4000.00000	12000.00
FURNISH PORTABLE IMPACT ATTENUATOR								
0930 720539		3.000 EACH	1800.00000	5400.00	1530.00000	4590.00	1500.00000	4500.00
RELOCATE PORTABLE IMPACT ATTENUATOR								
0940 720556		1.000 EACH	375.00000	375.00	743.49000	743.49	1000.00000	1000.00
BOLLARD								
0950 720567		1500.000 LF	50.00000	75000.00	43.63000	65445.00	2.00000	3000.00
FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER								
0960 720585		10.000 EACH	2509.55122	25095.51	2142.00000	21420.00	2200.00000	22000.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1								

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		GEORGE & LYNCH INC		DAVID A BRAMBLE INC	
LINE NO / ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0970 720586 GUARDRAIL END TREATMENT ATTENUATOR, TYPE 2	1.000 EACH		2263.46610	2263.47	2091.00000	2091.00	2600.00000	2600.00
0980 720587 P.C.C. SAFETY BARRIER PERMANENT, DOUBLE FACE, MODIFIED	1716.000 LF		200.00000	343200.00	124.88000	214294.08	130.00000	223080.00
0990 720588 GUARDRAIL END TREATMENT ATTENUATOR, TYPE 3	1.000 EACH		4500.00000	4500.00	4457.40000	4457.40	5000.00000	5000.00
1000 720650 SAFETY BARRIER GATE	LUMP		50000.00000	50000.00	30294.00000	30294.00	33000.00000	33000.00
1010 725001 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE)	4.000 EACH		800.00000	3200.00	520.20000	2080.80	650.00000	2600.00
1020 725002 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1	4.000 EACH		2000.00000	8000.00	1927.80000	7711.20	2200.00000	8800.00
1030 726001 END ANCHORAGE	1.000 EACH		721.40055	721.40	785.40000	785.40	800.00000	800.00
1040 727506 RELOCATING FENCE	300.000 LF		12.00000	3600.00	15.13000	4539.00	11.00000	3300.00
1050 727520 CONSTRUCTION SAFETY FENCE	2500.000 LF		2.50882	6272.05	2.18000	5450.00	3.00000	7500.00
1060 727547 REMOVAL OF FENCE	8922.000 LF		9.00000	80298.00	1.84000	16416.48	2.25000	20074.50
1070 734522 SEED MIX #1	33720.000 SY		0.80000	26976.00	0.42000	14162.40	0.25000	8430.00
1080 734523 SEED MIX #2	3760.000 SY		0.80000	3008.00	0.51000	1917.60	0.50000	1880.00
1090 734550 SEEDING PANICUM	112495.000 SY		0.70000	78746.50	0.41000	46122.95	0.32000	35998.40
1100 735531 SOIL RETENTION BLANKET MULCH, TYPE 1	3760.000 SY		1.10000	4136.00	1.75000	6580.00	1.85000	6956.00
1110 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	33720.000 SY		0.39505	13321.09	1.18000	39789.60	0.50000	16860.00
1120 737513 AMERICAN BEACH GRASS	111810.000 EACH		0.50000	55905.00	0.26000	29070.60	0.75000	83857.50
1130 737523 PLANTING	LUMP		149955.00000	149955.00	49838.00000	49838.00	53982.00000	53982.00

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE		(1) GEORGE & LYNCH INC		(2) DAVID A BRAMBLE INC	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1140 742502 FLAGGER, SUSSEX COUNTY, STATE	375.000	HOUR	41.53000	15573.75	41.53000	15573.75	41.53000	15573.75
1150 742516 FLAGGER, SUSSEX COUNTY, STATE, OVERTIME	375.000	HOUR	60.22000	22582.50	60.22000	22582.50	60.22000	22582.50
1160 743003 ARROWPANELS, TYPE C	1200.000	EADY	12.07448	14489.38	11.07000	13284.00	5.00000	6000.00
1170 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	300.000	EADY	53.48070	16044.21	71.50000	21450.00	10.00000	3000.00
1180 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	750.000	EADY	34.01177	25508.83	73.80000	55350.00	5.00000	3750.00
1190 743501 WARNING LIGHTS , TYPE B	6240.000	EADY	0.76415	4768.30	0.61000	3806.40	1.10000	6864.00
1200 743504 WARNING SIGNS	55.000	EACH	113.26770	6229.72	143.00000	7865.00	100.00000	5500.00
1210 743507 TEMPORARY BARRICADE, TYPE III	22000.000	LFDY	1.00000	22000.00	0.22000	4840.00	0.10000	2200.00
1220 743525 TEMPORARY WARNING SIGNS	40000.000	EADY	2.03365	81346.00	1.65000	66000.00	1.50000	60000.00
1230 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	1250.000	EADY	85.67868	107098.35	147.26000	184075.00	25.00000	31250.00
1240 743550 TUBULAR MARKERS	500.000	EACH	20.00000	10000.00	25.50000	12750.00	40.00000	20000.00
1250 743551 FURNISH AND MAINTAIN REMOTE COMMUNICATION PORTABLE CHANGEABLE MESSAGE SIGN	1800.000	EADY	75.00000	135000.00	71.50000	128700.00	20.00000	36000.00
1260 744505 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	3.000	EACH	263.49768	790.49	816.00000	2448.00	450.00000	1350.00
1270 744506 CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	6.000	EACH	2000.00000	12000.00	2024.70000	12148.20	2500.00000	15000.00
1280 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	7.000	EACH	792.71344	5548.99	816.00000	5712.00	750.00000	5250.00

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE		(1) GEORGE & LYNCH INC		(2) DAVID A BRAMBLE INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1300 744523 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 1/2" PRECAST CONCRETE	19.000 EACH	1100.00000	20900.00	1014.90000	19283.10	1300.00000	24700.00
1310 744525 REMOVAL OF EXISTING JUNCTION WELL	4.000 EACH	375.00000	1500.00	387.60000	1550.40	400.00000	1600.00
1320 744550 CONDUIT JUNCTION WELL, MEDIAN BARRIER	6.000 EACH	1000.00000	6000.00	1224.00000	7344.00	800.00000	4800.00
1330 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	11850.000 LF	5.00000	59250.00	5.46000	64701.00	3.50000	41475.00
1340 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	2000.000 LF	6.97443	13948.86	10.20000	20400.00	6.00000	12000.00
1350 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	420.000 LF	26.64441	11190.65	26.52000	11138.40	23.00000	9660.00
1360 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	9690.000 LF	5.84788	56665.96	8.16000	79070.40	3.50000	33915.00
1370 745547 INSTALLATION OF ADDITIONAL CONDUITSIN TRENCH OR OPEN CUT PAVEMENT	1435.000 LF	2.00000	2870.00	5.10000	7318.50	2.00000	2870.00
1380 745548 INSTALLATION OF ADDITIONAL CONDUITSIN DIRECTIONAL BORE	90.000 LF	10.00000	900.00	11.22000	1009.80	10.00000	900.00
1390 745600 INSTALLATION OF CONDUIT IN MEDIAN BARRIER	1715.000 LF	15.00000	25725.00	11.22000	19242.30	3.60000	6174.00
1400 746659 DECORATIVE LIGHT STANDARD AND FIXTURE, SINGLE	4.000 EACH	2500.00000	10000.00	4080.00000	16320.00	2300.00000	9200.00
1410 746852 POLE BASE, TYPE 6	4.000 EACH	1000.00000	4000.00	918.00000	3672.00	1000.00000	4000.00
1420 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	327.000 SF	6.97213	2279.89	5.10000	1667.70	4.25000	1389.75
1430 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	148.000 LF	2.40687	356.22	5.10000	754.80	2.10000	310.80

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

		(0)		(1)		(2)	
		ENGINEER'S ESTIMATE		GEORGE & LYNCH INC		DAVID A BRAMBLE INC	
LINE NO / ITEM CODE / ALT	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1440 748506	150000.000 LF	0.23011	34516.50	0.35000	52500.00	0.30000	45000.00
PERMANENT PAVEMENT STRIPING, EPOXY							
RESIN PAINT, 4"							

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE		(1) GEORGE & LYNCH INC		(2) DAVID A BRAMBLE INC	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1450 748508 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 8"	15227.000	LF	1.00000	15227.00	0.66000	10049.82	0.45000	6852.15
1460 748509 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12"	1000.000	LF	1.50000	1500.00	1.02000	1020.00	2.60000	2600.00
1470 748518 BLACKOUT TAPE, 6"	1000.000	LF	5.00000	5000.00	3.32000	3320.00	2.50000	2500.00
1480 748525 TEMPORARY MARKINGS, TAPE, 4"	25000.000	LF	1.00000	25000.00	1.53000	38250.00	1.40000	35000.00
1490 748529 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, SYMBOL/LEGEND	39.000	SF	5.00000	195.00	15.30000	596.70	20.00000	780.00
1500 748530 REMOVAL OF PAVEMENT STRIPING	1618.000	SF	3.17903	5143.67	3.06000	4951.08	2.50000	4045.00
1510 748546 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, SYMBOL/LEGEND	83.000	SF	100.00000	8300.00	15.30000	1269.90	20.00000	1660.00
1520 748551 PREFORMED THERMOPLASTIC DECORATIVE PAVEMENT SYSTEM	18.000	SF	100.00000	1800.00	25.50000	459.00	150.00000	2700.00
1530 749516 REINFORCED CONCRETE SIGN FOUNDATION, W-	12.000	EACH	1500.00000	18000.00	1167.90000	14014.80	1200.00000	14400.00
1540 749517 REINFORCED CONCRETE SIGN FOUNDATION, W-	2.000	EACH	1750.00000	3500.00	1285.20000	2570.40	1400.00000	2800.00
1550 749521 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-6	187.000	LF	50.00000	9350.00	23.46000	4387.02	25.00000	4675.00
1560 749522 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-8	37.000	LF	55.00000	2035.00	42.84000	1585.08	45.00000	1665.00
1570 749534 SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, TYPE IX RETROREFLECTIVE SHEETING	586.000	SF	20.00000	11720.00	17.34000	10161.24	19.00000	11134.00
1580 749535 SUPPLY & INSTALLATION OF BOLT KIT FOR BREAKAWAY COUPLING	12.000	EACH	400.00000	4800.00	244.80000	2937.60	260.00000	3120.00

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		GEORGE & LYNCH INC		DAVID A BRAMBLE INC	
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1590 749536		12.000 EACH	300.00000	3600.00	61.20000	734.40	65.00000	780.00
SUPPLY & INSTALLATION OF HINGE PLATE								
FOR BREAKAWAY COUPLING								

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE		(1) GEORGE & LYNCH INC		(2) DAVID A BRAMBLE INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1600 749537 SUPPLY & INSTALLATION OF BREAKAWAY COUPLING SYSTEM	12.000 EACH	800.00000	9600.00	244.98000	2939.76	260.00000	3120.00
1610 749546 REMOVAL OF GROUND MOUNTED WOOD POST	2.000 EACH	20.00000	40.00	46.88000	93.76	50.00000	100.00
1620 749550 INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS	12.000 EACH	250.00000	3000.00	357.22000	4286.64	375.00000	4500.00
1630 749551 REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS	4.000 EACH	200.00000	800.00	357.65000	1430.60	375.00000	1500.00
1640 749556 INSTALLATION OF SIGN ON GROUND MOUNT POSTS	586.000 SF	5.00000	2930.00	6.63000	3885.18	7.00000	4102.00
1650 749557 REMOVAL OF SIGN ON GROUND MOUNT POSTS	312.000 SF	8.00000	2496.00	3.58000	1116.96	3.75000	1170.00
1660 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	199.000 EACH	50.00000	9950.00	69.37000	13804.63	75.00000	14925.00
1670 749690 INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	664.000 SF	7.00000	4648.00	14.28000	9481.92	15.50000	10292.00
1680 753555 SAND BYPASS	LUMP	440000.00000	440000.00	227851.00000	227851.00	400000.00000	400000.00
1690 755000 HOT-MIX, HOT LAID, BITUMINOUS CONCRETE CURB	1167.000 LF	12.00000	14004.00	10.20000	11903.40	9.00000	10503.00
1700 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	3298.000 SY	11.10261	36616.41	11.87000	39147.26	10.00000	32980.00
1710 760504 RUMBLE STRIPS, HOT MIX	3940.000 LF	0.50000	1970.00	1.76000	6934.40	1.25000	4925.00
1720 760507 PROFILE MILLING, HOT-MIX	80737.000 SYIN	0.65240	52672.82	0.17000	13725.29	0.65000	52479.05
1730 760550 MILLINGS, HAULING	1910.000 CY	6.00000	11460.00	15.71000	30006.10	1.00000	1910.00
1740 762001 SAW CUTTING, HOT MIX	6360.000 LF	1.18658	7546.65	1.65000	10494.00	1.00000	6360.00

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

				(0)			(1)			(2)		
				ENGINEER'S ESTIMATE		GEORGE & LYNCH INC		DAVID A BRAMBLE INC				
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
1750 762002	25.000 LF			8.02928	200.73	7.76000	194.00	10.00000	250.00			
SAW CUTTING, CONCRETE, FULL DEPTH												
1760 763000	LUMP			750000.00000	750000.00	731000.00000	731000.00	600000.00000	600000.00			
INITIAL EXPENSE												
1770 763500	LUMP			900000.00000	900000.00	406000.00000	406000.00	250000.00000	250000.00			
MAINTENANCE OF TRAFFIC												
1780 763501	LUMP			300000.00000	300000.00	144442.66000	144442.66	165000.00000	165000.00			
CONSTRUCTION ENGINEERING												
1790 763503	1080.000 HOUR			0.80000	864.00	0.80000	864.00	0.80000	864.00			
TRAINEE												
1800 763505	1250.000 HOUR			75.00000	93750.00	75.00000	93750.00	75.00000	93750.00			
TRAFFIC OFFICERS												
1810 763508	LUMP			10000.00000	10000.00	18500.00000	18500.00	4000.00000	4000.00			
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN												
1820 763509	17.000 EAMO			250.57428	4259.76	462.00000	7854.00	500.00000	8500.00			
CPM SCHEDULE UPDATES AND/OR REVISED UPDATES												
1830 763597	120.000 HOUR			125.00000	15000.00	134.00000	16080.00	150.00000	18000.00			
UTILITY CONSTRUCTION ENGINEERING												
1835 763651	33674.000 SY			2.00000	67348.00	0.87000	29296.38	0.75000	25255.50			
GEOTEXTILE, SEPARATION												
1840 763645	LUMP			10000.00000	10000.00	56200.00000	56200.00	1000.00000	1000.00			
DE-MOBILIZATION AND RE-MOBILIZATION												
1850 763650	LUMP			20000.00000	20000.00	43620.00000	43620.00	46000.00000	46000.00			
GEOTEXTILE TUBES FOR SCOUR PROTECTION												
1890 606501	92.000 LF			75.00000	6900.00	68.00000	6256.00	100.00000	9200.00			
HAND RAIL, TYPE I THIS IS THE ITEM FOR THE TIMBER RAILING												
1900 746716	1.000 EACH			1000.00000	1000.00	2359.00000	2359.00	1000.00000	1000.00			
ELECTRIC SERVICE ON PEDESTAL												
1910 746513	3900.000 LF			1.25000	4875.00	1.58000	6162.00	1.25000	4875.00			
CABLES, 1/#8 AWG												
SECTION TOTALS					\$ 11,039,261.83		\$ 9,874,740.29		\$ 8,407,329.70			
CONTRACT TOTALS					\$ 15,239,261.83		\$ 11,625,940.29		\$ 12,422,329.70			
DBE GOALS					8 %		8 %		8 %			

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

				(3)		(4)		(5)	
				MUMFORD & MILLER CONCRETE IN		DAISY CONSTRUCTION COMPANY		SKANSKA USA CIVIL SE INC	
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 "SPECIALTY ITEM"_THIS CATEGORY ENCOMPASSES THE ITEM 211550-DEMOLITION OF EXISTING BRIDGE									
0010 211550 DEMOLITION OF EXISTING BRIDGE SPECIALTY ITEM	LUMP			4137175.00000	4137175.00	1600000.00000	1600000.00	2420129.40000	2420129.40
1870 211551 DISPOSAL OF STRUCTURAL STEEL	LUMP			104650.00000	104650.00	160000.00000	160000.00	100000.00000	100000.00
1880 211552 DISPOSAL OF STRUCTURAL CONCRETE	LUMP			346500.00000	346500.00	160000.00000	160000.00	175000.00000	175000.00
SECTION TOTALS				\$	4,588,325.00	\$	1,920,000.00	\$	2,695,129.40
SECTION 0002 APPROACH ROADWAY GENERAL									
0020 201000 CLEARING AND GRUBBING	LUMP			24125.00000	24125.00	50000.00000	50000.00	61100.00000	61100.00
0030 202000 EXCAVATION AND EMBANKMENT	131911.000	CY		9.35000	1233367.85	7.10000	936568.10	11.25000	1483998.75
0040 202555 SUBSOIL TILLAGE	39880.000	SY		0.60000	23928.00	0.28000	11166.40	0.60000	23928.00
0050 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	93.000	CY		13.00000	1209.00	42.00000	3906.00	4.00000	372.00
0060 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	1446.000	CY		10.00000	14460.00	10.00000	14460.00	4.00000	5784.00
0070 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	100.000	CY		16.00000	1600.00	38.00000	3800.00	29.00000	2900.00
0080 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LUMP			77900.00000	77900.00	103000.00000	103000.00	198000.00000	198000.00
0110 212000 UNDERCUT EXCAVATION	750.000	CY		14.00000	10500.00	10.50000	7875.00	16.87500	12656.25
0120 251000 SILT FENCE	7817.000	LF		1.70000	13288.90	1.45000	11334.65	10.00000	78170.00
0130 251001 REINFORCED SILT FENCE	16360.000	LF		1.75000	28630.00	2.50000	40900.00	10.00000	163600.00
0140 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	10.000	EACH		140.00000	1400.00	275.00000	2750.00	3220.00000	32200.00
0150 268000 STABILIZED CONSTRUCTION ENTRANCE	156.000	TON		43.00000	6708.00	40.00000	6240.00	195.00000	30420.00

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

				(3)		(4)		(5)	
				MUMFORD & MILLER CONCRETE IN		DAISY CONSTRUCTION COMPANY		SKANSKA USA CIVIL SE INC	
LINE NO / ITEM DESCRIPTION	ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0160 272510		1.000	EACH	22375.00000	22375.00	18000.00000	18000.00	11390.00000	11390.00
INSTALLING POND OUTLET STRUCTURE, CONCRETE NO. 1									
0170 302007		10385.000	CY	48.75000	506268.75	58.00000	602330.00	70.00000	726950.00
GRADED AGGREGATE BASE COURSE, TYPE B									
0180 302008		67.000	CY	63.00000	4221.00	63.00000	4221.00	175.00000	11725.00
GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING									
0185 302012		170.000	TON	43.00000	7310.00	50.00000	8500.00	106.00000	18020.00
DELAWARE NO. 57 STONE									
0190 302011		20.000	TON	43.00000	860.00	50.00000	1000.00	79.00000	1580.00
DELAWARE NO. 3 STONE									
0200 302520		4559.000	CY	20.35000	92775.65	10.40000	47413.60	21.00000	95739.00
PLACING NO. 57 STONE									
0210 401648		44.000	TON	83.00000	3652.00	85.00000	3740.00	132.00000	5808.00
SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22									
0220 401660		5737.000	TON	85.25000	489079.25	77.40000	444043.80	95.00000	545015.00
SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22									
0230 401663		10289.000	TON	69.50000	715085.50	63.50000	653351.50	83.00000	853987.00
SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22									
0240 401667		153.000	TON	107.00000	16371.00	86.00000	13158.00	129.00000	19737.00
SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 PATCHING									
0250 401702		2503.000	TON	94.75000	237159.25	76.00000	190228.00	90.00000	225270.00
SUPERPAVE, HOT-MIX WEDGE									
0260 401705		239.000	TON	84.50000	20195.50	84.00000	20076.00	102.00000	24378.00
SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE STONE)									
0270 401711		8951.000	TON	92.25000	825729.75	84.50000	756359.50	102.00000	913002.00
SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)									
0275 601502			LUMP	69750.00000	69750.00	330000.00000	330000.00	100000.00000	100000.00
TEMPORARY PROTECTIVE SHIELD									

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) MUMFORD & MILLER CONCRETE IN		(4) DAISY CONSTRUCTION COMPANY		(5) SKANSKA USA CIVIL SE INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0280 402000 HOT-MIX BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS CONCRETE (TRM)	25.000 TON	110.00000	2750.00	185.00000	4625.00	129.00000	3225.00
0290 601530 TIMBER PEDESTRIAN BRIDGE	LUMP	173175.00000	173175.00	189000.00000	189000.00	190000.00000	190000.00
0300 602003 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	6.000 CY	835.00000	5010.00	2390.00000	14340.00	1438.00000	8628.00
0310 602005 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS B	5.000 CY	1375.00000	6875.00	3240.00000	16200.00	2658.00000	13290.00
0320 602006 PORTLAND CEMENT CONCRETE MASONRY, PIER FOOTING, CLASS B	32.000 CY	1045.00000	33440.00	1750.00000	56000.00	1200.00000	38400.00
0330 602009 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS A	380.000 CY	540.00000	205200.00	724.00000	275120.00	436.00000	165680.00
0340 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	35.000 CY	1030.00000	36050.00	1068.00000	37380.00	1546.00000	54110.00
0350 602770 LIGHTWEIGHT FOAMED CONCRETE FILL	8138.000 CY	116.00000	944008.00	165.00000	1342770.00	95.00000	773110.00
0360 602771 MECHANICALLY STABILIZED EARTH RETAINING WALLS	2176.000 SF	53.50000	116416.00	67.00000	145792.00	93.00000	202368.00
0370 603000 BAR REINFORCEMENT	3500.000 LB	0.90000	3150.00	1.20000	4200.00	3.00000	10500.00
0380 604000 BAR REINFORCEMENT, EPOXY COATED	68716.000 LB	0.95000	65280.20	1.23000	84520.68	1.00000	68716.00
0390 606700 INSTALLATION OF PEDESTRIAN BARRIER RAILING	157.000 LF	104.00000	16328.00	146.00000	22922.00	86.00000	13502.00
0410 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	371.000 LF	53.50000	19848.50	62.00000	23002.00	180.00000	66780.00
0420 745521 SUPPLY OF 4" SDR-13.5 HDPE CONDUIT	40.000 LF	5.50000	220.00	8.00000	320.00	8.00000	320.00
0430 612033 REINFORCED CONCRETE PIPE, 21", CLASS IV	43.000 LF	48.00000	2064.00	81.15000	3489.45	170.00000	7310.00

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) MUMFORD & MILLER CONCRETE IN		(4) DAISY CONSTRUCTION COMPANY		(5) SKANSKA USA CIVIL SE INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0440 612205 REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS IV	286.000 LF	86.00000	24596.00	91.40000	26140.40	187.00000	53482.00
0450 612216 REINFORCED CONCRETE ELLIPTICAL PIPE, 14"X23", CLASS IV	132.000 LF	65.00000	8580.00	94.00000	12408.00	180.00000	23760.00
0460 612219 REINFORCED CONCRETE ELLIPTICAL PIPE, 24"X38", CLASS IV	316.000 LF	122.00000	38552.00	108.00000	34128.00	204.00000	64464.00
0470 612223 REINFORCED CONCRETE ELLIPTICAL PIPE, 19"X30", CLASS V	85.000 LF	90.00000	7650.00	94.00000	7990.00	189.00000	16065.00
0480 612529 PIPE VIDEO INSPECTION	1797.000 LF	5.00000	8985.00	3.05000	5480.85	5.00000	8985.00
0490 612600 INSTALLING REINFORCED CONCRETE PIPE, 18", CLASS IV	16.000 LF	20.00000	320.00	70.00000	1120.00	141.00000	2256.00
0500 612601 INSTALLING REINFORCED CONCRETE PIPE, 24", CLASS IV	16.000 LF	20.00000	320.00	70.00000	1120.00	141.00000	2256.00
0510 612602 INSTALLING REINFORCED CONCRETE ELIPTICAL PIPE, 19" X 30", CL IV	158.000 LF	20.00000	3160.00	20.00000	3160.00	141.00000	22278.00
0520 612603 INSTALLING REINFORCED CONCRETE ELIPTICAL PIPE, 24" X 38", CLASS IV	40.000 LF	40.00000	1600.00	37.00000	1480.00	141.00000	5640.00
0530 612604 INSTALLING REINFORCED CONCRETE ELIPTICAL PIPE, 29" X 45", CLASS IV	74.000 LF	40.00000	2960.00	60.00000	4440.00	141.00000	10434.00
0540 614555 FIRE HYDRANTS	2.000 EACH	3400.00000	6800.00	9530.00000	19060.00	14066.00000	28132.00
0550 617003 REINFORCED CONCRETE FLARED END SECTION, 18"	1.000 EACH	900.00000	900.00	1400.00000	1400.00	5300.00000	5300.00
0560 617004 REINFORCED CONCRETE FLARED END SECTION, 21"	2.000 EACH	1000.00000	2000.00	1365.00000	2730.00	5350.00000	10700.00

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

		(3)		(4)		(5)		
		MUMFORD & MILLER CONCRETE IN		DAISY CONSTRUCTION COMPANY		SKANSKA USA CIVIL SE INC		
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0570 617164		8.000 EACH	1555.00000	12440.00	2275.00000	18200.00	5420.00000	43360.00
	REINFORCED CONCRETE FLARED END SECTION, 19" X 30"							

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) MUMFORD & MILLER CONCRETE IN		(4) DAISY CONSTRUCTION COMPANY		(5) SKANSKA USA CIVIL SE INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0580 617165 REINFORCED CONCRETE FLARED END SECTION, 14" X 23"	5.000 EACH	1350.00000	6750.00	1700.00000	8500.00	5284.00000	26420.00
0590 617174 REINFORCED CONCRETE FLARED END SECTION, 24" X 38"	2.000 EACH	2000.00000	4000.00	2170.00000	4340.00	5589.00000	11178.00
0600 617515 HEADWALL	5.000 EACH	8200.00000	41000.00	3900.00000	19500.00	9550.00000	47750.00
0610 617516 INSTALLING HEADWALL 24" X 38"	2.000 EACH	1350.00000	2700.00	3500.00000	7000.00	8049.00000	16098.00
0620 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	640.000 LF	22.00000	14080.00	22.20000	14208.00	20.00000	12800.00
0630 701027 PORTLAND CEMENT CONCRETE CURB, TYPE 1 MODIFIED	444.000 LF	20.00000	8880.00	16.40000	7281.60	20.00000	8880.00
0640 701028 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3 MODIFIED	339.000 LF	20.00000	6780.00	19.50000	6610.50	20.00000	6780.00
0650 705001 P.C.C. SIDEWALK, 4"	7413.000 SF	6.00000	44478.00	4.85000	35953.05	13.00000	96369.00
0660 705002 P.C.C. SIDEWALK, 6"	3369.000 SF	7.50000	25267.50	5.95000	20045.55	14.00000	47166.00
0670 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	30.000 SF	35.00000	1050.00	60.00000	1800.00	40.00000	1200.00
0680 705526 CURB RAMP, TYPE 2, 3, AND/OR 4	110.000 SF	33.00000	3630.00	17.00000	1870.00	102.00000	11220.00
0690 708051 DRAINAGE INLET, 34" X 24"	3.000 EACH	2550.00000	7650.00	2840.00000	8520.00	8048.00000	24144.00
0700 708052 DRAINAGE INLET, 48" X 30"	3.000 EACH	2950.00000	8850.00	2900.00000	8700.00	8386.00000	25158.00
0710 708057 DRAINAGE INLET, 72" X 24"	1.000 EACH	3300.00000	3300.00	4200.00000	4200.00	8725.00000	8725.00
0720 708111 MANHOLE, 48" X 30"	2.000 EACH	2550.00000	5100.00	3775.00000	7550.00	8386.00000	16772.00
0730 708112 MANHOLE, 48" X 48"	1.000 EACH	2900.00000	2900.00	4050.00000	4050.00	8725.00000	8725.00
0740 708114 MANHOLE, 66" X 48"	2.000 EACH	2785.00000	5570.00	3700.00000	7400.00	9064.00000	18128.00

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3)		(4)		(5)	
			MUMFORD & MILLER CONCRETE IN		DAISY CONSTRUCTION COMPANY		SKANSKA USA CIVIL SE INC	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0940 720556 BOLLARD	1.000 EACH		535.00000	535.00	1725.00000	1725.00	3767.00000	3767.00
0950 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	1500.000 LF		11.50000	17250.00	31.25000	46875.00	43.00000	64500.00
0960 720585 GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1	10.000 EACH		2450.00000	24500.00	2245.00000	22450.00	2258.00000	22580.00
0970 720586 GUARDRAIL END TREATMENT ATTENUATOR, TYPE 2	1.000 EACH		2385.00000	2385.00	2645.00000	2645.00	2581.00000	2581.00
0980 720587 P.C.C. SAFETY BARRIER PERMANENT, DOUBLE FACE, MODIFIED	1716.000 LF		120.00000	205920.00	140.00000	240240.00	200.00000	343200.00
0990 720588 GUARDRAIL END TREATMENT ATTENUATOR, TYPE 3	1.000 EACH		5080.00000	5080.00	4755.00000	4755.00	2581.00000	2581.00
1000 720650 SAFETY BARRIER GATE	LUMP		34530.00000	34530.00	36500.00000	36500.00	40000.00000	40000.00
1010 725001 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE)	4.000 EACH		595.00000	2380.00	530.00000	2120.00	645.00000	2580.00
1020 725002 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1	4.000 EACH		2200.00000	8800.00	1900.00000	7600.00	3550.00000	14200.00
1030 726001 END ANCHORAGE	1.000 EACH		895.00000	895.00	900.00000	900.00	1000.00000	1000.00
1040 727506 RELOCATING FENCE	300.000 LF		11.00000	3300.00	19.00000	5700.00	16.00000	4800.00
1050 727520 CONSTRUCTION SAFETY FENCE	2500.000 LF		2.50000	6250.00	4.40000	11000.00	18.00000	45000.00
1060 727547 REMOVAL OF FENCE	8922.000 LF		2.25000	20074.50	3.10000	27658.20	6.00000	53532.00
1070 734522 SEED MIX #1	33720.000 SY		0.25000	8430.00	0.43000	14499.60	0.44000	14836.80
1080 734523 SEED MIX #2	3760.000 SY		0.55000	2068.00	0.48000	1804.80	0.50000	1880.00
1090 734550 SEEDING PANICUM	112495.000 SY		0.35000	39373.25	0.43000	48372.85	0.44000	49497.80

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

			(3)		(4)		(5)	
			MUMFORD & MILLER CONCRETE IN		DAISY CONSTRUCTION COMPANY		SKANSKA USA CIVIL SE INC	
LINE NO / ITEM DESCRIPTION	ITEM CODE / ALT	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1100 735531		3760.000 SY	2.00000	7520.00	1.80000	6768.00	2.00000	7520.00
SOIL RETENTION BLANKET MULCH, TYPE 1								
1110 735534		33720.000 SY	0.55000	18546.00	1.20000	40464.00	1.40000	47208.00
SOIL RETENTION BLANKET MULCH, TYPE 4								
1120 737513		111810.000 EACH	0.30000	33543.00	0.26000	29070.60	0.40000	44724.00
AMERICAN BEACH GRASS								
1130 737523		LUMP	59816.00000	59816.00	49790.50000	49790.50	44942.50000	44942.50
PLANTING								
1140 742502		375.000 HOUR	41.53000	15573.75	41.53000	15573.75	41.53000	15573.75
FLAGGER, SUSSEX COUNTY, STATE								
1150 742516		375.000 HOUR	60.22000	22582.50	60.22000	22582.50	60.22000	22582.50
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME								
1160 743003		1200.000 EADY	22.00000	26400.00	16.00000	19200.00	24.00000	28800.00
ARROWPANELS, TYPE C								
1170 743004		300.000 EADY	90.00000	27000.00	79.00000	23700.00	53.00000	15900.00
FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN								
1180 743005		750.000 EADY	35.00000	26250.00	45.00000	33750.00	198.00000	148500.00
FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY								
1190 743501		6240.000 EADY	1.00000	6240.00	1.10000	6864.00	4.00000	24960.00
WARNING LIGHTS , TYPE B								
1200 743504		55.000 EACH	145.00000	7975.00	105.00000	5775.00	423.00000	23265.00
WARNING SIGNS								
1210 743507		22000.000 LFDY	1.25000	27500.00	0.26000	5720.00	2.00000	44000.00
TEMPORARY BARRICADE, TYPE III								
1220 743525		40000.000 EADY	2.25000	90000.00	3.15000	126000.00	1.00000	40000.00
TEMPORARY WARNING SIGNS								
1230 743537		1250.000 EADY	145.00000	181250.00	130.00000	162500.00	185.00000	231250.00
FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II								
1240 743550		500.000 EACH	35.00000	17500.00	120.00000	60000.00	265.00000	132500.00
TUBULAR MARKERS								
1250 743551		1800.000 EADY	115.00000	207000.00	85.00000	153000.00	25.00000	45000.00
FURNISH AND MAINTAIN REMOTE COMMUNICATION PORTABLE CHANGEABLE MESSAGE SIGN								

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

			(3)		(4)		(5)	
			MUMFORD & MILLER CONCRETE IN		DAISY CONSTRUCTION COMPANY		SKANSKA USA CIVIL SE INC	
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1260 744505	ADJUST OR REPAIR EXISTING CONDUIT	3.000 EACH	500.00000	1500.00	845.00000	2535.00	484.00000	1452.00
	JUNCTION WELL							

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM DESCRIPTION	QUANTITY	(3)		(4)		(5)	
		MUMFORD & MILLER CONCRETE IN		DAISY CONSTRUCTION COMPANY		SKANSKA USA CIVIL SE INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1270 744506 CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	6.000 EACH	2735.00000	16410.00	2095.00000	12570.00	3549.00000	21294.00
1280 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	7.000 EACH	845.00000	5915.00	550.00000	3850.00	968.00000	6776.00
1300 744523 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 1/2" PRECAST CONCRETE	19.000 EACH	1385.00000	26315.00	1050.00000	19950.00	1678.00000	31882.00
1310 744525 REMOVAL OF EXISTING JUNCTION WELL	4.000 EACH	430.00000	1720.00	405.00000	1620.00	516.00000	2064.00
1320 744550 CONDUIT JUNCTION WELL, MEDIAN BARRIER	6.000 EACH	870.00000	5220.00	1265.00000	7590.00	1290.00000	7740.00
1330 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	11850.000 LF	3.85000	45622.50	5.65000	66952.50	4.30000	50955.00
1340 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	2000.000 LF	6.40000	12800.00	10.60000	21200.00	8.00000	16000.00
1350 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	420.000 LF	25.00000	10500.00	27.45000	11529.00	39.00000	16380.00
1360 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	9690.000 LF	3.75000	36337.50	8.45000	81880.50	9.85000	95446.50
1370 745547 INSTALLATION OF ADDITIONAL CONDUITSIN TRENCH OR OPEN CUT PAVEMENT	1435.000 LF	2.20000	3157.00	5.25000	7533.75	10.00000	14350.00
1380 745548 INSTALLATION OF ADDITIONAL CONDUITSIN DIRECTIONAL BORE	90.000 LF	11.00000	990.00	12.00000	1080.00	39.00000	3510.00
1390 745600 INSTALLATION OF CONDUIT IN MEDIAN BARRIER	1715.000 LF	4.00000	6860.00	11.65000	19979.75	12.00000	20580.00
1400 746659 DECORATIVE LIGHT STANDARD AND FIXTURE, SINGLE	4.000 EACH	2500.00000	10000.00	4225.00000	16900.00	5800.00000	23200.00
1410 746852 POLE BASE, TYPE 6	4.000 EACH	1015.00000	4060.00	950.00000	3800.00	1613.00000	6452.00

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

		(3)		(4)		(5)	
		MUMFORD & MILLER CONCRETE IN		DAISY CONSTRUCTION COMPANY		SKANSKA USA CIVIL SE INC	
LINE NO / ITEM CODE / ALT	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1420 748015	327.000 SF	6.00000	1962.00	4.25000	1389.75	20.00000	6540.00
PERMANENT PAVEMENT STRIPING,							
SYMBOL/LEGEND ALKYD-THERMOPLAST IC							

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

		(3)		(4)		(5)		
		MUMFORD & MILLER CONCRETE IN		DAISY CONSTRUCTION COMPANY		SKANSKA USA CIVIL SE INC		
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1570 749534	SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, TYPE IX RETROREFLECTIVE SHEETING	586.000 SF	19.75000	11573.50	37.00000	21682.00	19.00000	11134.00

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM DESCRIPTION	QUANTITY	(3)		(4)		(5)	
		MUMFORD & MILLER CONCRETE IN		DAISY CONSTRUCTION COMPANY		SKANSKA USA CIVIL SE INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1580 749535	12.000 EACH	280.00000	3360.00	295.00000	3540.00	348.00000	4176.00
SUPPLY & INSTALLATION OF BOLT KIT FOR BREAKAWAY COUPLING							
1590 749536	12.000 EACH	70.00000	840.00	255.00000	3060.00	90.00000	1080.00
SUPPLY & INSTALLATION OF HINGE PLATE FOR BREAKAWAY COUPLING							
1600 749537	12.000 EACH	280.00000	3360.00	685.00000	8220.00	367.00000	4404.00
SUPPLY & INSTALLATION OF BREAKAWAY COUPLING SYSTEM							
1610 749546	2.000 EACH	52.00000	104.00	80.00000	160.00	58.00000	116.00
REMOVAL OF GROUND MOUNTED WOOD POST							
1620 749550	12.000 EACH	406.00000	4872.00	1055.00000	12660.00	387.00000	4644.00
INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS							
1630 749551	4.000 EACH	406.00000	1624.00	795.00000	3180.00	58.00000	232.00
REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS							
1640 749556	586.000 SF	8.00000	4688.00	37.00000	21682.00	5.00000	2930.00
INSTALLATION OF SIGN ON GROUND MOUNT POSTS							
1650 749557	312.000 SF	4.00000	1248.00	11.00000	3432.00	4.00000	1248.00
REMOVAL OF SIGN ON GROUND MOUNT POSTS							
1660 749687	199.000 EACH	61.50000	12238.50	105.00000	20895.00	52.00000	10348.00
INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST							
1670 749690	664.000 SF	16.50000	10956.00	26.50000	17596.00	6.00000	3984.00
INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS							
1680 753555	LUMP	350145.00000	350145.00	291535.00000	291535.00	516200.00000	516200.00
SAND BYPASS							
1690 755000	1167.000 LF	11.50000	13420.50	21.00000	24507.00	12.00000	14004.00
HOT-MIX, HOT LAID, BITUMINOUS CONCRETE CURB							
1700 758000	3298.000 SY	8.65000	28527.70	12.25000	40400.50	52.00000	171496.00
REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.							
1710 760504	3940.000 LF	1.50000	5910.00	2.00000	7880.00	1.40000	5516.00
RUMBLE STRIPS, HOT MIX							

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

			(3)		(4)		(5)	
			MUMFORD & MILLER CONCRETE IN		DAISY CONSTRUCTION COMPANY		SKANSKA USA CIVIL SE INC	
LINE NO / ITEM DESCRIPTION	ITEM CODE / ALT	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1720 760507		80737.000 SYIN	0.90000	72663.30	0.48000	38753.76	1.00000	80737.00
PROFILE MILLING, HOT-MIX								
1730 760550		1910.000 CY	5.00000	9550.00	20.00000	38200.00	17.00000	32470.00
MILLINGS, HAULING								
1740 762001		6360.000 LF	1.35000	8586.00	3.90000	24804.00	2.00000	12720.00
SAW CUTTING, HOT MIX								
1750 762002		25.000 LF	12.00000	300.00	25.00000	625.00	58.00000	1450.00
SAW CUTTING, CONCRETE, FULL DEPTH								
1760 763000		LUMP	363500.00000	363500.00	2397100.00000	2397100.00	765000.00000	765000.00
INITIAL EXPENSE								
1770 763500		LUMP	122700.00000	122700.00	200000.00000	200000.00	314000.00000	314000.00
MAINTENANCE OF TRAFFIC								
1780 763501		LUMP	127000.00000	127000.00	280000.00000	280000.00	265000.00000	265000.00
CONSTRUCTION ENGINEERING								
1790 763503		1080.000 HOUR	0.80000	864.00	0.80000	864.00	0.80000	864.00
TRAINEE								
1800 763505		1250.000 HOUR	75.00000	93750.00	75.00000	93750.00	75.00000	93750.00
TRAFFIC OFFICERS								
1810 763508		LUMP	500.00000	500.00	16000.00000	16000.00	1.30000	1.30
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN								
1820 763509		17.000 EAMO	50.00000	850.00	800.00000	13600.00	1.30000	22.10
CPM SCHEDULE UPDATES AND/OR REVISED UPDATES								
1830 763597		120.000 HOUR	132.50000	15900.00	175.00000	21000.00	1.30000	156.00
UTILITY CONSTRUCTION ENGINEERING								
1835 763651		33674.000 SY	1.95000	65664.30	2.10000	70715.40	5.25000	176788.50
GEOTEXTILE, SEPARATION								
1840 763645		LUMP	22850.00000	22850.00	10000.00000	10000.00	190000.00000	190000.00
DE-MOBILIZATION AND RE-MOBILIZATION								
1850 763650		LUMP	38950.00000	38950.00	76000.00000	76000.00	223000.00000	223000.00
GEOTEXTILE TUBES FOR SCOUR PROTECTION								
1890 606501		92.000 LF	176.00000	16192.00	210.00000	19320.00	115.00000	10580.00
HAND RAIL, TYPE I THIS IS THE ITEM FOR THE TIMBER RAILING								
1900 746716		1.000 EACH	1050.00000	1050.00	2220.00000	2220.00	12905.00000	12905.00
ELECTRIC SERVICE ON PEDESTAL								
1910 746513		3900.000 LF	1.35000	5265.00	1.05000	4095.00	1.30000	5070.00
CABLES, 1/#8 AWG								
SECTION TOTALS			\$	9,573,752.15	\$	12,551,602.52	\$	13,406,726.35

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

CALL ORDER : 001

CONTRACT ID : T200907301.01

COUNTIES : SUSSEX

LETTING DATE : 12/07/10

DISTRICT : S1

SET-ASIDE :

		(3)		(4)		(5)		
		MUMFORD & MILLER CONCRETE IN		DAISY CONSTRUCTION COMPANY		SKANSKA USA CIVIL SE INC		
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
CONTRACT TOTALS			\$	14,162,077.15	\$	14,471,602.52	\$	16,101,855.75
DBE GOALS			8	%	8	%	8	%