TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1
STATE/FEDERAL AID NO: EBHOS-N 271(2) CONTRACT TIME : 810 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT(S) : EBHOS-N 271(2)
THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS FOR THE REHABILITATION OF BRIDGE 1-501 LOCATED AT THE INTERSECTION OF SR 141 AND SR4 IN THE TOWN OF NEWPORT, NEW CASTLE COUNTY, DELAWARE AND CARRIES SR 141 OVER SR4, LOCAL ROADS, AMTRAK AND THE CHRISTINA RIVER. THE WORK INVOLVES REPAIR OF DETERIORATED SUBSTRUCTURE UNITS; REMOVAL AND RECONSTRUCTION OF THE ABUTMENT BACKWALLS AT ABUTMENT M1, M2 AND 2; REMOVAL AND REPLACEMENT OF SELECT BRIDGE BEARINGS; CLEANING AND PAINTING OF THE STRUCTURAL STEEL; STRUCTURAL STEEL REPAIRS; MILLING OF THE CONCRETE BRIDGE DECK AND PLACEMENT OF A LOW-PERMEABILITY CONCRETE OVERLAY; STRENGTHENING OF THE CONCRETE BRIDGE BARRIER; REPLACEMENT OF THE BRIDGE EXPANSION JOINTS; REMOVAL AND REPLACEMENT OF THE APPROACH SLABS ADJACENT TO ABUTMENTS M1, M2 AND 2; REPAIR OF THE EXISTING SIGN STRUCTURES AT PIERS 3 AND 13; AND INSTALLATION OF NEW GUIDE SIGNS AND SIGN SUPPORTS AT SPAN 17 AND OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE LOCATION, NOTES AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 03/31/11 to vendor GREGGO & FERRARA INC

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 20,584,697.05	139.3136%	100.0000%
1	GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720	$ 14,775,794.20	100.0000%	71.7805%
2	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 15,781,854.55	106.8088%	76.6679%
3	CHERRY HILL CONSTRUCTION INC, 8211 WASHINGTON BOULEVARD, JESSUP, MD, 20794	$ 15,993,772.10	108.2431%	77.6974%
4	DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804	$ 20,138,626.65	136.2947%	97.8330%
5	CROSSING CONSTRUCTION CO INC, PO BOX 88, WASH'INGTON CROSS, PA, 18977	$ 20,311,846.35	137.4670%	98.6745%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
SECTION 0001 BRIDGE 1-501								
0010 201000 CLEARING AND GRUBBING		LUMP	15000.00000	15000.00	10000.00000	10000.00	8100.00000	8100.00
0020 202000 EXCAVATION AND EMBANKMENT	9949.000	CY	11.00000	109439.00	17.00000	169133.00	13.00000	129337.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0030 202536 SITE SAFETY PLAN		LUMP	25000.00000	25000.00	10000.00000	10000.00	1750.00000	1750.00
0040 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	407.000	CY	25.00000	10175.00	63.00000	25641.00	18.50000	7529.50
0050 207501 SHEETING AND SHORING		LUMP	80000.00000	80000.00	38000.00000	38000.00	67000.00000	67000.00
0060 209003 BORROW, TYPE C	855.000	CY	25.00000	21375.00	30.00000	25650.00	27.00000	23085.00
0070 209008 BORROW, TYPE A	80.000	TON	17.00000	1360.00	20.00000	1600.00	18.00000	1440.00
0075 209013 BORROW, TYPE F	360.000	TON	15.00000	5400.00	10.00000	3600.00	16.00000	5760.00
0080 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	23350.00000	23350.00	68000.00000	68000.00	129000.00000	129000.00
0090 211002 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	2140.000	LF	3.00000	6420.00	3.40000	7276.00	2.75000	5885.00
0100 251000 SILT FENCE	95.000	LF	2.00000	190.00	5.20000	494.00	5.00000	475.00
0110 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	8.000	EACH	130.00000	1040.00	200.00000	1600.00	120.00000	960.00
0120 254000 STONE CHECK DAM	3.000	TON	55.00000	165.00	100.00000	300.00	55.00000	165.00
0130 268000 STABILIZED CONSTRUCTION ENTRANCE	113.000	TON	35.00000	3955.00	36.00000	4068.00	34.00000	3842.00
0140 269000 TURBIDITY CURTAIN, FLOATING	720.000	LF	22.65000	16308.00	32.00000	23040.00	20.00000	14400.00
0150 302005 GRADED AGGREGATE BASE COURSE, TYPE B	5115.000	TON	35.00000	179025.00	20.00000	102300.00	22.00000	112530.00
0160 401654 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22	2075.000	TON	58.00000	120350.00	62.00000	128650.00	81.00000	168075.00
0170 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	4680.000	TON	55.00000	257400.00	60.00000	280800.00	73.00000	341640.00
0180 401708 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE STONE)	1545.000	TON	69.00000	106605.00	71.00000	109695.00	88.00000	135960.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) GREGGO & FERRARA INC UNIT PRICE	(1) GREGGO & FERRARA INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	(2) MUMFORD & MILLER CONCRETE INC AMOUNT
0190 501012 PORTLAND CEMENT CONCRETE PAVEMENT, 14"	195.000 SY	300.00000	58500.00	260.00000	50700.00	139.50000	27202.50
0200 601502 TEMPORARY PROTECTIVE SHIELD	LUMP	90300.00000	90300.00	170000.00000	170000.00	401000.00000	401000.00
0210 602518 WATER BASED ACRYLIC CONCRETE SEALER	50840.000 SF	4.00000	203360.00	1.80000	91512.00	2.00000	101680.00
0220 602546 WATERPROOFING P.C.C. MASONRY	28592.000 SF	2.00000	57184.00	1.30000	37169.60	1.40000	40028.80
0230 602574 DECK REPAIR, 1/4" TO 1" DEPTH	15.000 SF	70.00000	1050.00	31.00000	465.00	50.00000	750.00
0240 602575 DECK REPAIR, 1" TO 3" DEPTH	36.000 SF	115.00000	4140.00	56.00000	2016.00	59.00000	2124.00
0250 602576 DECK REPAIR, 3" TO < FULL DEPTH	127.000 SF	90.00000	11430.00	73.00000	9271.00	89.00000	11303.00
0260 602577 DECK REPAIR, FULL DEPTH	23.000 SF	250.00000	5750.00	130.00000	2990.00	108.00000	2484.00
0270 602579 DRILLING HOLES AND INSTALLING DOWELS	545.000 EACH	20.00000	10900.00	21.00000	11445.00	16.00000	8720.00
0280 602580 PARTIAL REMOVAL OF P.C.C. MASONRY	499.000 CY	800.00000	399200.00	800.00000	399200.00	970.00000	484030.00
0290 602586 REHABILITATION OF CONCRETE STRUCTURE	245.000 CF	475.00000	116375.00	290.00000	71050.00	326.00000	79870.00
0300 602611 REPAIR OF CONCRETE STRUCTURES BY EPOXY INJECTION	4478.000 LF	60.00000	268680.00	74.00000	331372.00	83.00000	371674.00
0310 602697 FURNISHING LOW PERMEABILITY CONCRETE	1225.000 CY	275.00000	336875.00	150.00000	183750.00	145.00000	177625.00
0320 602698 CONSTRUCTING LOW PERMEABILITY CONCRETE OVERLAY	22038.000 SY	65.00000	1432470.00	20.00000	440760.00	35.75000	787858.50
0330 602709 REPAIRING EXISTING PCC STRUCTURES	401.000 CF	600.00000	240600.00	290.00000	116290.00	320.00000	128320.00
0340 602783 REPAIRING EXISTING PCC STRUCTURES, IN SPLASH ZONE OR UNDERWATER	489.000 CF	900.00000	440100.00	350.00000	171150.00	389.00000	190221.00
0350 602784 REHABILITATION OF CONCRETE STRUCTURE, IN SPLASH ZONE OR UNDERWATER	571.000 CF	715.00000	408265.00	320.00000	182720.00	351.00000	200421.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) GREGGO & FERRARA INC UNIT PRICE	(1) GREGGO & FERRARA INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	(2) MUMFORD & MILLER CONCRETE INC AMOUNT
0360 605512 PREFABRICATED EXPANSION JOINT SYSTEM, 4	827.000 LF	400.00000	330800.00	430.00000	355610.00	412.00000	340724.00
0370 605522 URETHANE PAINT SYSTEM, EXISTING STEEL	LUMP	1104064.00000	1104064.00	430000.00000	430000.00	480000.00000	480000.00
0380 605584 STEEL STRUCTURE REPAIR	45650.000 LB	75.00000	3423750.00	27.00000	1232550.00	25.00000	1141250.00
0390 605585 STEEL STRUCTURE REPAIR	LUMP	46000.00000	46000.00	73000.00000	73000.00	36500.00000	36500.00
0400 605589 EXPANSION JOINT	LUMP	165000.00000	165000.00	120000.00000	120000.00	164000.00000	164000.00
0410 605601 REPLACING BRIDGE BEARING	192.000 EACH	14000.00000	2688000.00	10000.00000	1920000.00	9735.00000	1869120.00
0420 605618 CLEANING EXISTING STEEL STRUCTURE BY VACUUM POWER TOOLS (HAZARDOUS),S.F.	6120.000 SF	12.00000	73440.00	58.00000	354960.00	40.65000	248778.00
0430 605629 CLEANING EXISTING STEEL STRUCTURES, HAZARDOUS (S.F.)	208300.000 SF	9.50000	1978850.00	14.00000	2916200.00	15.65000	3259895.00
0440 605651 REPLACING BRIDGE BEARING, SPECIAL	12.000 EACH	14000.00000	168000.00	14000.00000	168000.00	11500.00000	138000.00
0450 605656 CLEANING BRIDGE DRAINS	LUMP	4800.00000	4800.00	2200.00000	2200.00	38900.00000	38900.00
0460 605689 ANCHOR BOLT REPAIR	80.000 EACH	305.00000	24400.00	320.00000	25600.00	550.00000	44000.00
0470 605724 INSTALL STRUCTURE MOUNTED SIGNS	LUMP	26000.00000	26000.00	62000.00000	62000.00	40600.00000	40600.00
0480 614202 CORRUGATED ALUMINUM PIPE, 18", 14 GAGE, 2 2/3" X 1/2" CORRUGATION	54.000 LF	48.00000	2592.00	58.00000	3132.00	69.00000	3726.00
0490 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	415.000 LF	23.00000	9545.00	24.00000	9960.00	34.50000	14317.50
0500 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 3	1245.000 LF	23.00000	28635.00	25.00000	31125.00	32.00000	39840.00
0510 705001 P.C.C. SIDEWALK, 4"	615.000 SF	6.50000	3997.50	5.00000	3075.00	7.00000	4305.00
0520 710502 ADJUSTING CATCH BASINS	4.000 EACH	600.00000	2400.00	1400.00000	5600.00	1100.00000	4400.00
0530 713002 GEOTEXTILES, SEPARATION	300.000 SY	3.00000	900.00	3.00000	900.00	4.00000	1200.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) GREGGO & FERRARA INC UNIT PRICE	(1) GREGGO & FERRARA INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	(2) MUMFORD & MILLER CONCRETE INC AMOUNT
0540 715001 PERFORATED PIPE UNDERDRAINS, 6"	4820.000 LF	12.00000	57840.00	14.00000	67480.00	10.60000	51092.00
0550 720005 STEEL RAIL ELEMENT, STRAIGHT	100.000 LF	5.00000	500.00	11.00000	1100.00	12.25000	1225.00
0560 720033 GALVANIZED W-BEAM OFFSET BLOCK	24.000 EACH	6.00000	144.00	33.00000	792.00	37.25000	894.00
0570 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1	500.000 LF	23.00000	11500.00	23.00000	11500.00	25.50000	12750.00
0580 720052 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3	1575.000 LF	45.00000	70875.00	32.00000	50400.00	36.00000	56700.00
0590 720506 RELOCATING PORTABLE P.C.C. SAFETY BARRIER	15587.000 LF	6.00000	93522.00	4.20000	65465.40	4.00000	62348.00
0600 720526 PORTABLE P.C.C. STRUCTURE-MOUNTED SAFETY BARRIER	1116.000 LF	40.00000	44640.00	24.00000	26784.00	38.50000	42966.00
0610 720531 GLARE SCREEN	4656.000 LF	8.00000	37248.00	15.00000	69840.00	17.00000	79152.00
0620 720532 INSTALL PORTABLE IMPACT ATTENUATOR	12.000 EACH	1000.00000	12000.00	1300.00000	15600.00	1275.00000	15300.00
0630 720534 FURNISH PORTABLE IMPACT ATTENUATOR	7.000 EACH	1000.00000	7000.00	7100.00000	49700.00	7700.00000	53900.00
0640 720539 RELOCATE PORTABLE IMPACT ATTENUATOR	10.000 EACH	8000.00000	80000.00	1700.00000	17000.00	1750.00000	17500.00
0650 720552 REFLECTOR PANELS	80.000 EACH	22.00000	1760.00	19.00000	1520.00	20.00000	1600.00
0660 720554 IMPACT ATTENUATOR, TYPE III	1.000 EACH	5000.00000	5000.00	24000.00000	24000.00	21500.00000	21500.00
0670 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	8676.000 LF	18.00000	156168.00	10.00000	86760.00	28.00000	242928.00
0680 720620 FURNISH AND MAINTAIN PORTABLE P.C.C. PINNED SAFETY BARRIER, SINGLE FACED	250.000 LF	70.00000	17500.00	69.00000	17250.00	50.00000	12500.00
0690 720621 RELOCATING PINNED PORTABLE P.C.C. SAFETY BARRIER	450.000 LF	25.00000	11250.00	22.00000	9900.00	8.00000	3600.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) GREGGO & FERRARA INC UNIT PRICE	(1) GREGGO & FERRARA INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	(2) MUMFORD & MILLER CONCRETE INC AMOUNT
0700 720624 REMOVE AND REINSTALL W-BEAM FOR GUARDRAIL	8.000 EACH	300.00000	2400.00	82.00000	656.00	152.00000	1216.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	(1) GREGGO & FERRARA INC UNIT PRICE	GREGGO & FERRARA INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	MUMFORD & MILLER CONCRETE INC AMOUNT
0710 720636 FURNISH AND MAINTAIN PORTABLE P.C.C. PINNED SAFETY BARRIER, DOUBLE FACE	250.000 LF	18.00000	4500.00	25.00000	6250.00	34.00000	8500.00
0720 720660 INSTALL PORTABLE IMPACT ATTENUATOR, DOUBLE WIDE	4.000 EACH	12000.00000	48000.00	1100.00000	4400.00	1275.00000	5100.00
0730 720661 FURNISH PORTABLE IMPACT ATTENUATOR, DOUBLE WIDE	2.000 EACH	2500.00000	5000.00	19000.00000	38000.00	20500.00000	41000.00
0740 725001 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE)	2.000 EACH	525.00000	1050.00	710.00000	1420.00	800.00000	1600.00
0750 725002 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1	2.000 EACH	525.00000	1050.00	2200.00000	4400.00	2400.00000	4800.00
0760 727004 CHAIN-LINK FENCE, 6' HIGH	1330.000 LF	22.50000	29925.00	15.00000	19950.00	16.50000	21945.00
0770 727006 TERMINAL POSTS FOR 6' CHAIN-LINK FENCE	18.000 EACH	200.00000	3600.00	200.00000	3600.00	215.00000	3870.00
0780 727014 CONSTRUCTION SAFETY FENCE	2090.000 LF	2.85000	5956.50	1.30000	2717.00	2.00000	4180.00
0790 727547 REMOVAL OF FENCE	1330.000 LF	3.00000	3990.00	5.30000	7049.00	6.00000	7980.00
0800 733001 TOPSOILING, 4" DEPTH	3730.000 SY	4.00000	14920.00	6.60000	24618.00	2.00000	7460.00
0810 734013 PERMANENT GRASS SEEDING, DRY GROUND	3610.000 SY	0.50000	1805.00	0.60000	2166.00	0.65000	2346.50
0820 734017 TEMPORARY GRASS SEEDING, DRY GROUND	3460.000 SY	0.50000	1730.00	0.40000	1384.00	0.60000	2076.00
0830 734018 TEMPORARY GRASS SEEDING, WET GROUND	110.000 SY	3.00000	330.00	1.30000	143.00	5.00000	550.00
0840 734521 WETLAND MITIGATION SEED MIX	300.000 SY	4.75000	1425.00	4.00000	1200.00	2.00000	600.00
0850 743003 ARROWPANELS, TYPE C	280.000 EADY	18.00000	5040.00	64.00000	17920.00	17.50000	4900.00
0860 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	2022.000 EADY	55.00000	111210.00	75.00000	151650.00	75.50000	152661.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) GREGGO & FERRARA INC UNIT PRICE	(1) GREGGO & FERRARA INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	(2) MUMFORD & MILLER CONCRETE INC AMOUNT
0870 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	200.000	EADY	50.00000	10000.00	28.00000	5600.00	35.00000	7000.00
0880 743006 PLASTIC DRUMS	111670.000	EADY	0.30000	33501.00	0.59000	65885.30	0.30000	33501.00
0890 743007 TRAFFIC OFFICERS	1500.000	HOUR	75.00000	112500.00	75.00000	112500.00	75.00000	112500.00
0900 743050 FLAGGER, NEW CASTLE COUNTY, STATE	160.000	HOUR	41.67000	6667.20	41.67000	6667.20	41.67000	6667.20
0910 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	20.000	HOUR	60.42000	1208.40	60.42000	1208.40	60.42000	1208.40
0920 743501 WARNING LIGHTS , TYPE B	60.000	EADY	2.25000	135.00	1.00000	60.00	1.00000	60.00
0930 743504 WARNING SIGNS	393.000	EACH	120.00000	47160.00	200.00000	78600.00	150.00000	58950.00
0940 743507 TEMPORARY BARRICADE, TYPE III	12080.000	LFDY	4.00000	48320.00	0.38000	4590.40	0.30000	3624.00
0950 743525 TEMPORARY WARNING SIGNS	4280.000	EADY	1.50000	6420.00	3.50000	14980.00	1.30000	5564.00
0960 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	140.000	EADY	115.00000	16100.00	210.00000	29400.00	145.00000	20300.00
0970 744505 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	2.000	EACH	420.00000	840.00	380.00000	760.00	580.00000	1160.00
0980 745523 SUPPLY OF 4" SCHEDULE 40 PVC CONDUIT	45.000	LF	4.00000	180.00	5.20000	234.00	6.00000	270.00
0990 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	15.000	LF	5.75000	86.25	16.00000	240.00	12.00000	180.00
1000 745546 INSTALLATION OF CONDUIT ON STRUCTURE	30.000	LF	13.00000	390.00	16.00000	480.00	29.00000	870.00
1010 746536 TEMPORARY LIGHTING	1.000	EACH	36200.00000	36200.00	21000.00000	21000.00	41000.00000	41000.00
1020 746596 JUNCTION BOX ON STRUCTURE	1.000	EACH	800.00000	800.00	1100.00000	1100.00	2050.00000	2050.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	AMOUNT	(1) GREGGO & FERRARA INC UNIT PRICE	AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	AMOUNT
1030 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	60.000 SF	16.00000	960.00	21.00000	1260.00	19.00000	1140.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) GREGGO & FERRARA INC UNIT PRICE	(1) GREGGO & FERRARA INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	(2) MUMFORD & MILLER CONCRETE INC AMOUNT
1040 748020 TEMPORARY MARKINGS, PAINT, 6"	95762.000 LF	0.25000	23940.50	0.24000	22982.88	0.25000	23940.50
1050 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	64.000 SF	3.00000	192.00	4.20000	268.80	3.50000	224.00
1060 748507 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6"	28500.000 LF	0.50000	14250.00	0.50000	14250.00	0.55000	15675.00
1070 748509 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12"	6650.000 LF	1.50000	9975.00	0.87000	5785.50	0.95000	6317.50
1080 748526 TEMPORARY MARKINGS, TAPE, 6"	34836.000 LF	2.00000	69672.00	1.70000	59221.20	1.80000	62704.80
1090 748527 TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS	64.000 SF	3.00000	192.00	13.00000	832.00	12.00000	768.00
1100 748530 REMOVAL OF PAVEMENT STRIPING	75049.000 SF	1.50000	112573.50	1.20000	90058.80	1.25000	93811.25
1110 748538 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"	6450.000 LF	1.20000	7740.00	0.76000	4902.00	0.85000	5482.50
1120 748540 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 16"	2405.000 LF	8.00000	19240.00	1.30000	3126.50	1.50000	3607.50
1130 749500 SIGN PANEL	140.000 SF	50.00000	7000.00	45.00000	6300.00	50.00000	7000.00
1140 749502 SIGN PANEL OVERLAY ON EXISTING SIGN	320.000 SF	20.00000	6400.00	13.00000	4160.00	14.00000	4480.00
1150 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	115.000 SY	21.00000	2415.00	14.00000	1610.00	14.00000	1610.00
1160 759501 FIELD OFFICE, SPECIAL	31.000 EAMO	1300.00000	40300.00	4500.00000	139500.00	2900.00000	89900.00
1170 760003 PAVEMENT - MILLING, HOT-MIX, VARIABLE DEPTH	1200.000 SY	2.50000	3000.00	2.30000	2760.00	6.00000	7200.00
1180 760504 RUMBLE STRIPS, HOT MIX	13052.000 LF	0.50000	6526.00	0.10000	1305.20	0.30000	3915.60
1190 760506 RUMBLE STRIPS, CONCRETE	8744.000 LF	1.00000	8744.00	0.88000	7694.72	1.30000	11367.20

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
1200 760508 PROFILE MILLING, CONCRETE	44076.000	SYIN	5.25000	231399.00	1.30000	57298.80	2.35000	103578.60
1210 762001 SAW CUTTING, HOT MIX	12300.000	LF	1.25000	15375.00	1.20000	14760.00	1.75000	21525.00
1220 762002 SAW CUTTING, CONCRETE, FULL DEPTH	115.000	LF	5.00000	575.00	11.00000	1265.00	7.00000	805.00
1230 763000 INITIAL EXPENSE		LUMP	480000.00000	480000.00	290000.00000	290000.00	600000.00000	600000.00
1240 763500 MAINTENANCE OF TRAFFIC		LUMP	900000.00000	900000.00	150000.00000	150000.00	190000.00000	190000.00
1250 763501 CONSTRUCTION ENGINEERING		LUMP	900000.00000	900000.00	240000.00000	240000.00	110000.00000	110000.00
1260 763502 MAINTENANCE OF RAILROAD TRAFFIC		LUMP	180000.00000	180000.00	210000.00000	210000.00	10000.00000	10000.00
1270 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	8500.00000	8500.00	11000.00000	11000.00	500.00000	500.00
1280 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	31.000	EAMO	400.00000	12400.00	520.00000	16120.00	50.00000	1550.00
1290 763522 COAST GUARD SPECIFIC CONDITIONS		LUMP	15000.00000	15000.00	10000.00000	10000.00	5800.00000	5800.00
1300 763652 CLASS I TOW TRUCK	3373.000	HOUR	100.00000	337300.00	130.00000	438490.00	90.00000	303570.00
1310 763653 CLASS 2 TOW TRUCK	62.000	EACH	125.00000	7750.00	180.00000	11160.00	300.00000	18600.00
SECTION TOTALS			$	19,739,714.85	$	13,957,650.70	$	14,988,517.35
SECTION 0002 FIXED QUANTITY								
1320 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	192.000	CY	800.00000	153600.00	710.00000	136320.00	965.00000	185280.00
1330 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	329.000	CY	800.00000	263200.00	400.00000	131600.00	485.00000	159565.00
1340 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	83.000	CY	800.00000	66400.00	950.00000	78850.00	910.00000	75530.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) GREGGO & FERRARA INC UNIT PRICE	(1) GREGGO & FERRARA INC AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	(2) MUMFORD & MILLER CONCRETE INC AMOUNT
1350 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	235.000	CY	800.00000	188000.00	1400.00000	329000.00	910.00000	213850.00
1360 603000 BAR REINFORCEMENT	59646.000	LB	1.15000	68592.90	0.95000	56663.70	1.10000	65610.60
1370 604000 BAR REINFORCEMENT, EPOXY COATED	77918.000	LB	1.35000	105189.30	1.10000	85709.80	1.20000	93501.60
SECTION TOTALS				$ 844,982.20		$ 818,143.50		$ 793,337.20
CONTRACT TOTALS				$ 20,584,697.05		$ 14,775,794.20		$ 15,781,854.55
DBE GOALS				13 %		13 %		13 %

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) CHERRY HILL CONSTRUCTION INC UNIT PRICE	(3) CHERRY HILL CONSTRUCTION INC AMOUNT	(4) DAISY CONSTRUCTION COMPANY UNIT PRICE	(4) DAISY CONSTRUCTION COMPANY AMOUNT	(5) CROSSING CONSTRUCTION CO INC UNIT PRICE	(5) CROSSING CONSTRUCTION CO INC AMOUNT
SECTION 0001 BRIDGE 1-501								
0010 201000 CLEARING AND GRUBBING		LUMP	50000.00000	50000.00	10000.00000	10000.00	10000.00000	10000.00
0020 202000 EXCAVATION AND EMBANKMENT	9949.000	CY	25.00000	248725.00	18.95000	188533.55	40.00000	397960.00
0030 202536 SITE SAFETY PLAN		LUMP	60000.00000	60000.00	4000.00000	4000.00	75000.00000	75000.00
0040 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	407.000	CY	50.00000	20350.00	260.00000	105820.00	75.00000	30525.00
0050 207501 SHEETING AND SHORING		LUMP	75000.00000	75000.00	316000.00000	316000.00	75000.00000	75000.00
0060 209003 BORROW, TYPE C	855.000	CY	25.00000	21375.00	31.00000	26505.00	32.00000	27360.00
0070 209008 BORROW, TYPE A	80.000	TON	75.00000	6000.00	33.00000	2640.00	24.00000	1920.00
0075 209013 BORROW, TYPE F	360.000	TON	20.00000	7200.00	16.00000	5760.00	19.00000	6840.00
0080 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	25000.00000	25000.00	108000.00000	108000.00	30000.00000	30000.00
0090 211002 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	2140.000	LF	1.00000	2140.00	3.00000	6420.00	4.00000	8560.00
0100 251000 SILT FENCE	95.000	LF	10.00000	950.00	5.00000	475.00	15.00000	1425.00
0110 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	8.000	EACH	250.00000	2000.00	265.00000	2120.00	250.00000	2000.00
0120 254000 STONE CHECK DAM	3.000	TON	1000.00000	3000.00	160.00000	480.00	200.00000	600.00
0130 268000 STABILIZED CONSTRUCTION ENTRANCE	113.000	TON	75.00000	8475.00	37.00000	4181.00	75.00000	8475.00
0140 269000 TURBIDITY CURTAIN, FLOATING	720.000	LF	50.00000	36000.00	25.50000	18360.00	25.00000	18000.00
0150 302005 GRADED AGGREGATE BASE COURSE, TYPE B	5115.000	TON	35.00000	179025.00	21.25000	108693.75	30.00000	153450.00
0160 401654 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22	2075.000	TON	70.00000	145250.00	59.00000	122425.00	85.00000	176375.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) CHERRY HILL CONSTRUCTION INC UNIT PRICE	(3) CHERRY HILL CONSTRUCTION INC AMOUNT	(4) DAISY CONSTRUCTION COMPANY UNIT PRICE	(4) DAISY CONSTRUCTION COMPANY AMOUNT	(5) CROSSING CONSTRUCTION CO INC UNIT PRICE	(5) CROSSING CONSTRUCTION CO INC AMOUNT
0170 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	4680.000	TON	63.00000	294840.00	54.65000	255762.00	83.00000	388440.00
0180 401708 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE STONE)	1545.000	TON	75.00000	115875.00	63.00000	97335.00	73.00000	112785.00
0190 501012 PORTLAND CEMENT CONCRETE PAVEMENT, 14"	195.000	SY	200.00000	39000.00	210.00000	40950.00	90.00000	17550.00
0200 601502 TEMPORARY PROTECTIVE SHIELD		LUMP	1600000.00000	1600000.00	525000.00000	525000.00	700000.00000	700000.00
0210 602518 WATER BASED ACRYLIC CONCRETE SEALER	50840.000	SF	3.50000	177940.00	1.78000	90495.20	2.65000	134726.00
0220 602546 WATERPROOFING P.C.C. MASONRY	28592.000	SF	2.00000	57184.00	1.27000	36311.84	1.65000	47176.80
0230 602574 DECK REPAIR, 1/4" TO 1" DEPTH	15.000	SF	75.00000	1125.00	350.00000	5250.00	100.00000	1500.00
0240 602575 DECK REPAIR, 1" TO 3" DEPTH	36.000	SF	75.00000	2700.00	425.00000	15300.00	110.00000	3960.00
0250 602576 DECK REPAIR, 3" TO < FULL DEPTH	127.000	SF	75.00000	9525.00	525.00000	66675.00	120.00000	15240.00
0260 602577 DECK REPAIR, FULL DEPTH	23.000	SF	75.00000	1725.00	800.00000	18400.00	165.00000	3795.00
0270 602579 DRILLING HOLES AND INSTALLING DOWELS	545.000	EACH	40.00000	21800.00	63.30000	34498.50	35.00000	19075.00
0280 602580 PARTIAL REMOVAL OF P.C.C. MASONRY	499.000	CY	600.00000	299400.00	525.00000	261975.00	1900.00000	948100.00
0290 602586 REHABILITATION OF CONCRETE STRUCTURE	245.000	CF	150.00000	36750.00	370.00000	90650.00	360.00000	88200.00
0300 602611 REPAIR OF CONCRETE STRUCTURES BY EPOXY INJECTION	4478.000	LF	50.00000	223900.00	105.00000	470190.00	71.50000	320177.00
0310 602697 FURNISHING LOW PERMEABILITY CONCRETE	1225.000	CY	103.00000	126175.00	167.00000	204575.00	150.00000	183750.00
0320 602698 CONSTRUCTING LOW PERMEABILITY CONCRETE OVERLAY	22038.000	SY	20.00000	440760.00	47.40000	1044601.20	45.00000	991710.00
0330 602709 REPAIRING EXISTING PCC STRUCTURES	401.000	CF	440.00000	176440.00	370.00000	148370.00	275.00000	110275.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) CHERRY HILL CONSTRUCTION INC UNIT PRICE	AMOUNT	(4) DAISY CONSTRUCTION COMPANY UNIT PRICE	AMOUNT	(5) CROSSING CONSTRUCTION CO INC UNIT PRICE	AMOUNT
0340 602783 REPAIRING EXISTING PCC STRUCTURES, IN SPLASH ZONE OR UNDERWATER	489.000	CF	525.00000	256725.00	475.00000	232275.00	334.00000	163326.00
0350 602784 REHABILITATION OF CONCRETE STRUCTURE, IN SPLASH ZONE OR UNDERWATER	571.000	CF	525.00000	299775.00	422.00000	240962.00	302.00000	172442.00
0360 605512 PREFABRICATED EXPANSION JOINT SYSTEM, 4	827.000	LF	300.00000	248100.00	634.00000	524318.00	600.00000	496200.00
0370 605522 URETHANE PAINT SYSTEM, EXISTING STEEL		LUMP	600000.00000	600000.00	435000.00000	435000.00	1100000.00000	1100000.00
0380 605584 STEEL STRUCTURE REPAIR	45650.000	LB	18.00000	821700.00	31.65000	1444822.50	30.00000	1369500.00
0390 605585 STEEL STRUCTURE REPAIR		LUMP	24000.00000	24000.00	105000.00000	105000.00	40000.00000	40000.00
0400 605589 EXPANSION JOINT		LUMP	400000.00000	400000.00	174000.00000	174000.00	200000.00000	200000.00
0410 605601 REPLACING BRIDGE BEARING	192.000	EACH	14000.00000	2688000.00	15800.00000	3033600.00	12500.00000	2400000.00
0420 605618 CLEANING EXISTING STEEL STRUCTURE BY VACUUM POWER TOOLS (HAZARDOUS),S.F.	6120.000	SF	50.00000	306000.00	37.00000	226440.00	25.00000	153000.00
0430 605629 CLEANING EXISTING STEEL STRUCTURES, HAZARDOUS (S.F.)	208300.000	SF	4.00000	833200.00	14.20000	2957860.00	15.00000	3124500.00
0440 605651 REPLACING BRIDGE BEARING, SPECIAL	12.000	EACH	16000.00000	192000.00	26200.00000	314400.00	20000.00000	240000.00
0450 605656 CLEANING BRIDGE DRAINS		LUMP	10000.00000	10000.00	26300.00000	26300.00	20000.00000	20000.00
0460 605689 ANCHOR BOLT REPAIR	80.000	EACH	300.00000	24000.00	315.00000	25200.00	750.00000	60000.00
0470 605724 INSTALL STRUCTURE MOUNTED SIGNS		LUMP	40000.00000	40000.00	79000.00000	79000.00	20000.00000	20000.00
0480 614202 CORRUGATED ALUMINUM PIPE, 18", 14 GAGE, 2 2/3" X 1/2" CORRUGATION	54.000	LF	50.00000	2700.00	41.00000	2214.00	50.00000	2700.00
0490 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	415.000	LF	12.00000	4980.00	19.00000	7885.00	25.00000	10375.00
0500 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 3	1245.000	LF	20.00000	24900.00	19.00000	23655.00	25.00000	31125.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) CHERRY HILL CONSTRUCTION INC UNIT PRICE	(3) AMOUNT	(4) DAISY CONSTRUCTION COMPANY UNIT PRICE	(4) AMOUNT	(5) CROSSING CONSTRUCTION CO INC UNIT PRICE	(5) AMOUNT
0510 705001 P.C.C. SIDEWALK, 4"	615.000	SF	9.00000	5535.00	5.80000	3567.00	10.00000	6150.00
0520 710502 ADJUSTING CATCH BASINS	4.000	EACH	2500.00000	10000.00	1600.00000	6400.00	200.00000	800.00
0530 713002 GEOTEXTILES, SEPARATION	300.000	SY	3.00000	900.00	4.00000	1200.00	4.00000	1200.00
0540 715001 PERFORATED PIPE UNDERDRAINS, 6"	4820.000	LF	10.00000	48200.00	13.50000	65070.00	15.00000	72300.00
0550 720005 STEEL RAIL ELEMENT, STRAIGHT	100.000	LF	40.00000	4000.00	11.00000	1100.00	10.50000	1050.00
0560 720033 GALVANIZED W-BEAM OFFSET BLOCK	24.000	EACH	400.00000	9600.00	29.00000	696.00	32.00000	768.00
0570 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1	500.000	LF	18.00000	9000.00	21.10000	10550.00	22.00000	11000.00
0580 720052 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3	1575.000	LF	24.00000	37800.00	29.80000	46935.00	31.00000	48825.00
0590 720506 RELOCATING PORTABLE P.C.C. SAFETY BARRIER	15587.000	LF	8.00000	124696.00	3.85000	60009.95	10.00000	155870.00
0600 720526 PORTABLE P.C.C. STRUCTURE-MOUNTED SAFETY BARRIER	1116.000	LF	50.00000	55800.00	82.00000	91512.00	60.00000	66960.00
0610 720531 GLARE SCREEN	4656.000	LF	25.00000	116400.00	14.70000	68443.20	30.00000	139680.00
0620 720532 INSTALL PORTABLE IMPACT ATTENUATOR	12.000	EACH	950.00000	11400.00	1170.00000	14040.00	1000.00000	12000.00
0630 720534 FURNISH PORTABLE IMPACT ATTENUATOR	7.000	EACH	5800.00000	40600.00	7000.00000	49000.00	6400.00000	44800.00
0640 720539 RELOCATE PORTABLE IMPACT ATTENUATOR	10.000	EACH	900.00000	9000.00	1585.00000	15850.00	1000.00000	10000.00
0650 720552 REFLECTOR PANELS	80.000	EACH	20.00000	1600.00	20.00000	1600.00	20.00000	1600.00
0660 720554 IMPACT ATTENUATOR, TYPE III	1.000	EACH	7700.00000	7700.00	8000.00000	8000.00	10000.00000	10000.00
0670 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	8676.000	LF	15.00000	130140.00	23.60000	204753.60	55.00000	477180.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) CHERRY HILL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(4) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(5) CROSSING CONSTRUCTION CO INC UNIT PRICE	 AMOUNT
0680 720620 FURNISH AND MAINTAIN PORTABLE P.C.C. PINNED SAFETY BARRIER, SINGLE FACED	250.000 LF	30.00000	7500.00	52.00000	13000.00	60.00000	15000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) CHERRY HILL CONSTRUCTION INC UNIT PRICE	(3) CHERRY HILL CONSTRUCTION INC AMOUNT	(4) DAISY CONSTRUCTION COMPANY UNIT PRICE	(4) DAISY CONSTRUCTION COMPANY AMOUNT	(5) CROSSING CONSTRUCTION CO INC UNIT PRICE	(5) CROSSING CONSTRUCTION CO INC AMOUNT
0690 720621 RELOCATING PINNED PORTABLE P.C.C. SAFETY BARRIER	450.000 LF	9.00000	4050.00	6.50000	2925.00	15.00000	6750.00
0700 720624 REMOVE AND REINSTALL W-BEAM FOR GUARDRAIL	8.000 EACH	100.00000	800.00	30.00000	240.00	79.00000	632.00
0710 720636 FURNISH AND MAINTAIN PORTABLE P.C.C. PINNED SAFETY BARRIER, DOUBLE FACE	250.000 LF	30.00000	7500.00	24.00000	6000.00	60.00000	15000.00
0720 720660 INSTALL PORTABLE IMPACT ATTENUATOR, DOUBLE WIDE	4.000 EACH	1100.00000	4400.00	1100.00000	4400.00	1000.00000	4000.00
0730 720661 FURNISH PORTABLE IMPACT ATTENUATOR, DOUBLE WIDE	2.000 EACH	11000.00000	22000.00	18500.00000	37000.00	10000.00000	20000.00
0740 725001 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE)	2.000 EACH	800.00000	1600.00	500.00000	1000.00	688.00000	1376.00
0750 725002 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1	2.000 EACH	2200.00000	4400.00	2700.00000	5400.00	2065.00000	4130.00
0760 727004 CHAIN-LINK FENCE, 6' HIGH	1330.000 LF	10.00000	13300.00	15.00000	19950.00	15.00000	19950.00
0770 727006 TERMINAL POSTS FOR 6' CHAIN-LINK FENCE	18.000 EACH	100.00000	1800.00	195.00000	3510.00	185.00000	3330.00
0780 727014 CONSTRUCTION SAFETY FENCE	2090.000 LF	2.50000	5225.00	2.85000	5956.50	10.00000	20900.00
0790 727547 REMOVAL OF FENCE	1330.000 LF	1.00000	1330.00	5.35000	7115.50	6.00000	7980.00
0800 733001 TOPSOILING, 4" DEPTH	3730.000 SY	3.00000	11190.00	4.50000	16785.00	4.58000	17083.40
0810 734013 PERMANENT GRASS SEEDING, DRY GROUND	3610.000 SY	2.00000	7220.00	0.32000	1155.20	0.50000	1805.00
0820 734017 TEMPORARY GRASS SEEDING, DRY GROUND	3460.000 SY	2.00000	6920.00	0.27000	934.20	0.45000	1557.00
0830 734018 TEMPORARY GRASS SEEDING, WET GROUND	110.000 SY	5.00000	550.00	0.27000	29.70	3.00000	330.00
0840 734521 WETLAND MITIGATION SEED MIX	300.000 SY	5.00000	1500.00	5.00000	1500.00	3.00000	900.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) CHERRY HILL CONSTRUCTION INC UNIT PRICE	(3) AMOUNT	(4) DAISY CONSTRUCTION COMPANY UNIT PRICE	(4) AMOUNT	(5) CROSSING CONSTRUCTION CO INC UNIT PRICE	(5) AMOUNT
0850 743003 ARROWPANELS, TYPE C	280.000	EADY	65.00000	18200.00	21.00000	5880.00	20.00000	5600.00
0860 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	2022.000	EADY	75.00000	151650.00	35.00000	70770.00	55.00000	111210.00
0870 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	200.000	EADY	100.00000	20000.00	37.00000	7400.00	40.00000	8000.00
0880 743006 PLASTIC DRUMS	111670.000	EADY	0.10000	11167.00	0.37000	41317.90	0.12000	13400.40
0890 743007 TRAFFIC OFFICERS	1500.000	HOUR	75.00000	112500.00	75.00000	112500.00	75.00000	112500.00
0900 743050 FLAGGER, NEW CASTLE COUNTY, STATE	160.000	HOUR	41.67000	6667.20	41.67000	6667.20	41.67000	6667.20
0910 743062 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	20.000	HOUR	60.42000	1208.40	60.42000	1208.40	60.42000	1208.40
0920 743501 WARNING LIGHTS , TYPE B	60.000	EADY	10.00000	600.00	1.00000	60.00	0.80000	48.00
0930 743504 WARNING SIGNS	393.000	EACH	100.00000	39300.00	137.00000	53841.00	115.00000	45195.00
0940 743507 TEMPORARY BARRICADE, TYPE III	12080.000	LFDY	0.50000	6040.00	0.26000	3140.80	0.20000	2416.00
0950 743525 TEMPORARY WARNING SIGNS	4280.000	EADY	3.00000	12840.00	2.00000	8560.00	3.00000	12840.00
0960 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	140.000	EADY	360.00000	50400.00	250.00000	35000.00	120.00000	16800.00
0970 744505 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	2.000	EACH	5000.00000	10000.00	385.00000	770.00	365.00000	730.00
0980 745523 SUPPLY OF 4" SCHEDULE 40 PVC CONDUIT	45.000	LF	50.00000	2250.00	6.00000	270.00	5.00000	225.00
0990 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	15.000	LF	100.00000	1500.00	20.00000	300.00	15.00000	225.00
1000 745546 INSTALLATION OF CONDUIT ON STRUCTURE	30.000	LF	75.00000	2250.00	20.00000	600.00	15.00000	450.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) CHERRY HILL CONSTRUCTION INC UNIT PRICE	AMOUNT	(4) DAISY CONSTRUCTION COMPANY UNIT PRICE	AMOUNT	(5) CROSSING CONSTRUCTION CO INC UNIT PRICE	AMOUNT
1010 746536 TEMPORARY LIGHTING	1.000	EACH	10000.00000	10000.00	17000.00000	17000.00	16250.00000	16250.00
1020 746596 JUNCTION BOX ON STRUCTURE	1.000	EACH	2500.00000	2500.00	1100.00000	1100.00	980.00000	980.00
1030 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	60.000	SF	20.00000	1200.00	18.00000	1080.00	10.00000	600.00
1040 748020 TEMPORARY MARKINGS, PAINT, 6"	95762.000	LF	0.25000	23940.50	0.22000	21067.64	0.17000	16279.54
1050 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	64.000	SF	10.00000	640.00	4.00000	256.00	10.00000	640.00
1060 748507 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6"	28500.000	LF	1.00000	28500.00	0.49000	13965.00	0.50000	14250.00
1070 748509 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12"	6650.000	LF	2.00000	13300.00	0.86000	5719.00	1.00000	6650.00
1080 748526 TEMPORARY MARKINGS, TAPE, 6"	34836.000	LF	3.00000	104508.00	1.60000	55737.60	2.40000	83606.40
1090 748527 TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS	64.000	SF	20.00000	1280.00	11.00000	704.00	20.00000	1280.00
1100 748530 REMOVAL OF PAVEMENT STRIPING	75049.000	SF	1.00000	75049.00	1.10000	82553.90	1.05000	78801.45
1110 748538 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"	6450.000	LF	1.00000	6450.00	0.76000	4902.00	1.00000	6450.00
1120 748540 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 16"	2405.000	LF	2.00000	4810.00	1.30000	3126.50	1.60000	3848.00
1130 749500 SIGN PANEL	140.000	SF	44.00000	6160.00	50.00000	7000.00	43.00000	6020.00
1140 749502 SIGN PANEL OVERLAY ON EXISTING SIGN	320.000	SF	12.00000	3840.00	52.00000	16640.00	12.00000	3840.00
1150 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	115.000	SY	15.00000	1725.00	51.00000	5865.00	15.00000	1725.00
1160 759501 FIELD OFFICE, SPECIAL	31.000	EAMO	3000.00000	93000.00	3500.00000	108500.00	3000.00000	93000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) CHERRY HILL CONSTRUCTION INC UNIT PRICE	(3) CHERRY HILL CONSTRUCTION INC AMOUNT	(4) DAISY CONSTRUCTION COMPANY UNIT PRICE	(4) DAISY CONSTRUCTION COMPANY AMOUNT	(5) CROSSING CONSTRUCTION CO INC UNIT PRICE	(5) CROSSING CONSTRUCTION CO INC AMOUNT
1170 760003 PAVEMENT - MILLING, HOT-MIX, VARIABLE DEPTH	1200.000	SY	10.00000	12000.00	4.00000	4800.00	6.00000	7200.00
1180 760504 RUMBLE STRIPS, HOT MIX	13052.000	LF	0.25000	3263.00	0.13000	1696.76	0.08000	1044.16
1190 760506 RUMBLE STRIPS, CONCRETE	8744.000	LF	5.00000	43720.00	0.54000	4721.76	0.85000	7432.40
1200 760508 PROFILE MILLING, CONCRETE	44076.000	SYIN	5.00000	220380.00	2.90000	127820.40	8.00000	352608.00
1210 762001 SAW CUTTING, HOT MIX	12300.000	LF	2.00000	24600.00	1.05000	12915.00	2.00000	24600.00
1220 762002 SAW CUTTING, CONCRETE, FULL DEPTH	115.000	LF	10.00000	1150.00	3.00000	345.00	6.00000	690.00
1230 763000 INITIAL EXPENSE		LUMP	790000.00000	790000.00	2350000.00000	2350000.00	1000000.00000	1000000.00
1240 763500 MAINTENANCE OF TRAFFIC		LUMP	610000.00000	610000.00	200000.00000	200000.00	450000.00000	450000.00
1250 763501 CONSTRUCTION ENGINEERING		LUMP	250000.00000	250000.00	135000.00000	135000.00	100000.00000	100000.00
1260 763502 MAINTENANCE OF RAILROAD TRAFFIC		LUMP	40000.00000	40000.00	53000.00000	53000.00	35000.00000	35000.00
1270 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	10000.00000	10000.00	11000.00000	11000.00	1000.00000	1000.00
1280 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	31.000	EAMO	500.00000	15500.00	1200.00000	37200.00	200.00000	6200.00
1290 763522 COAST GUARD SPECIFIC CONDITIONS		LUMP	40000.00000	40000.00	13000.00000	13000.00	10000.00000	10000.00
1300 763652 CLASS I TOW TRUCK	3373.000	HOUR	75.00000	252975.00	105.00000	354165.00	125.00000	421625.00
1310 763653 CLASS 2 TOW TRUCK	62.000	EACH	365.00000	22630.00	290.00000	17980.00	275.00000	17050.00
SECTION TOTALS			$	15,175,058.10	$	19,082,457.25	$	19,020,209.15
SECTION 0002 FIXED QUANTITY								
1320 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	192.000	CY	950.00000	182400.00	1320.00000	253440.00	1800.00000	345600.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST
CALL ORDER : 001 CONTRACT ID : T200907403.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) CHERRY HILL CONSTRUCTION INC UNIT PRICE	(3) CHERRY HILL CONSTRUCTION INC AMOUNT	(4) DAISY CONSTRUCTION COMPANY UNIT PRICE	(4) DAISY CONSTRUCTION COMPANY AMOUNT	(5) CROSSING CONSTRUCTION CO INC UNIT PRICE	(5) CROSSING CONSTRUCTION CO INC AMOUNT
1330 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	329.000	CY	400.00000	131600.00	422.00000	138838.00	400.00000	131600.00
1340 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	83.000	CY	850.00000	70550.00	1585.00000	131555.00	1400.00000	116200.00
1350 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	235.000	CY	950.00000	223250.00	1475.00000	346625.00	1500.00000	352500.00
1360 603000 BAR REINFORCEMENT	59646.000	LB	1.25000	74557.50	1.35000	80522.10	2.40000	143150.40
1370 604000 BAR REINFORCEMENT, EPOXY COATED	77918.000	LB	1.75000	136356.50	1.35000	105189.30	2.60000	202586.80
SECTION TOTALS			$	818,714.00	$	1,056,169.40	$	1,291,637.20
CONTRACT TOTALS			$	15,993,772.10	$	20,138,626.65	$	20,311,846.35
DBE GOALS			7	%	13	%	13	%