TABULATION OF BIDS
FINAL

CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1
STATE/FEDERAL AID NO: ERRA-2009(24) CONTRACT TIME : 411 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT(S) : ERRA-2009(24)
THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS AVAILABLE
AT OUR WEBSITE; WWW.DELDOT.GOV.

THIS PROJECT INVOLVES THE REHABILITATION OF INTERSTATE
BRIDGES 1-792 AND 1-829. THIS WORK INCLUDES: REPLACING AND
CLEANING BEARINGS; REPLACING EXPANSION JOINTS; CLEANING AND
PAINTING STEEL GIRDERS; REPAIR SPALL AREAS IN THE DECK,
PARAPETS AND SUBSTRUCTURES; REMOVE TEMPORARY BARRIER,
UPGRADE PARAPET AND GUIDERAIL (ON 1-792).

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 03/03/11 to vendor MUMFORD & MILLER CONCRETE, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 5,101,887.50	130.4466%	100.0000%
1	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 3,911,092.25	100.0000%	76.6597%
2	EASTERN HIGHWAY SPECIALIST, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801	$ 4,695,808.30	120.0639%	92.0406%
3	JJID INC, 100 JULIAN LANE, BEAR, DE, 19701	$ 4,844,327.01	123.8612%	94.9517%
4	GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720	$ 5,064,881.10	129.5004%	99.2747%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	(1) MUMFORD & MILLER CONCRETE IN AMOUNT	(2) EASTERN HIGHWAY SPEC INC UNIT PRICE	(2) EASTERN HIGHWAY SPEC INC AMOUNT
SECTION 0001 INTERSTATE BRIDGE MAINTENANCE, NORTH							
0010 212000 UNDERCUT EXCAVATION	74.000 CY	25.00000	1850.00	28.00000	2072.00	51.00000	3774.00
0020 302007 GRADED AGGREGATE BASE COURSE, TYPE B	46.000 CY	50.00000	2300.00	55.00000	2530.00	121.00000	5566.00
0030 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	2.000 TON	1000.00000	2000.00	222.00000	444.00	1100.00000	2200.00
0040 401711 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)	70.000 TON	100.00000	7000.00	166.00000	11620.00	162.00000	11340.00
0050 501012 PORTLAND CEMENT CONCRETE PAVEMENT, 14"	31.000 SY	200.00000	6200.00	316.00000	9796.00	214.00000	6634.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) EASTERN HIGHWAY SPEC INC UNIT PRICE	 AMOUNT
0060 501505 DIAMOND GROOVING P.C.C. PAVEMENT	6650.000	SY	2.50000	16625.00	3.20000	21280.00	3.10000	20615.00
0070 601502 TEMPORARY PROTECTIVE SHIELD		LUMP	200000.00000	200000.00	142200.00000	142200.00	234000.00000	234000.00
0080 602543 FURNISHING LATEX CONCRETE	46.000	CY	575.00000	26450.00	825.00000	37950.00	806.00000	37076.00
0090 602544 CONSTRUCTING LATEX CONCRETE OVERLAY	1092.000	SY	150.00000	163800.00	38.50000	42042.00	45.00000	49140.00
0100 602574 DECK REPAIR, 1/4" TO 1" DEPTH	175.000	SF	125.00000	21875.00	36.00000	6300.00	45.00000	7875.00
0110 602575 DECK REPAIR, 1" TO 3" DEPTH	175.000	SF	125.00000	21875.00	67.00000	11725.00	65.00000	11375.00
0120 602576 DECK REPAIR, 3" TO < FULL DEPTH	175.000	SF	200.00000	35000.00	100.00000	17500.00	120.00000	21000.00
0130 602577 DECK REPAIR, FULL DEPTH	60.000	SF	200.00000	12000.00	108.00000	6480.00	120.00000	7200.00
0140 602579 DRILLING HOLES AND INSTALLING DOWELS	955.000	EACH	25.00000	23875.00	16.00000	15280.00	13.50000	12892.50
0150 602580 PARTIAL REMOVAL OF P.C.C. MASONRY	515.000	CY	1200.00000	618000.00	485.00000	249775.00	650.00000	334750.00
0160 602586 REHABILITATION OF CONCRETE STRUCTURE	57.000	CF	500.00000	28500.00	451.00000	25707.00	384.00000	21888.00
0170 602595 PNEUMATICALLY PLACED CONCRETE	231.000	SYIN	225.00000	51975.00	233.00000	53823.00	225.00000	51975.00
0180 602611 REPAIR OF CONCRETE STRUCTURES BY EPOXY INJECTION	173.000	LF	75.00000	12975.00	48.50000	8390.50	65.00000	11245.00
0190 602733 THIN POLYMER OVERLAY	1548.000	SYIN	135.00000	208980.00	93.00000	143964.00	90.00000	139320.00
0200 605511 PREFABRICATED EXPANSION JOINT SYSTEM, 3	304.000	LF	400.00000	121600.00	347.00000	105488.00	314.00000	95456.00
0210 605522 URETHANE PAINT SYSTEM, EXISTING STEEL		LUMP	660000.00000	660000.00	215000.00000	215000.00	186000.00000	186000.00
0220 605528 UTILITY SUPPORT		LUMP	35000.00000	35000.00	40850.00000	40850.00	91000.00000	91000.00
0230 605533 CLEANING EXISTING STEEL STRUCTURES, HAZARDOUS BASE, (L.S.)		LUMP	240000.00000	240000.00	973000.00000	973000.00	987000.00000	987000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) EASTERN HIGHWAY SPEC INC UNIT PRICE	 AMOUNT
0240 605582 CLEANING BRIDGE SCUPPER	4.000	EACH	400.00000	1600.00	465.00000	1860.00	283.00000	1132.00
0250 605601 REPLACING BRIDGE BEARING	60.000	EACH	10000.00000	600000.00	3475.00000	208500.00	8200.00000	492000.00
0260 605607 JACKING BRIDGE		LUMP	40000.00000	40000.00	169200.00000	169200.00	137000.00000	137000.00
0270 605636 CLEAN AND LUBRICATE BRIDGE BEARINGS	6.000	EACH	500.00000	3000.00	475.00000	2850.00	339.00000	2034.00
0280 605680 BRIDGE DRAINAGE SYSTEM, RIGID PIPE	33.000	LF	150.00000	4950.00	385.00000	12705.00	425.00000	14025.00
0290 605681 BRIDGE DRAINAGE SYSTEM, FITTINGS	3.000	EACH	1200.00000	3600.00	1220.00000	3660.00	1900.00000	5700.00
0300 607000 REMOVAL OF EXISTING MASONRY	52.000	CY	700.00000	36400.00	485.00000	25220.00	903.00000	46956.00
0310 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	80.000	LF	25.00000	2000.00	34.00000	2720.00	28.50000	2280.00
0320 705001 P.C.C. SIDEWALK, 4"	535.000	SF	6.00000	3210.00	6.00000	3210.00	7.90000	4226.50
0330 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1	1300.000	LF	22.00000	28600.00	20.00000	26000.00	19.50000	25350.00
0340 720051 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2	130.000	LF	30.00000	3900.00	28.50000	3705.00	27.50000	3575.00
0350 720506 RELOCATING PORTABLE P.C.C. SAFETY BARRIER	2110.000	LF	8.00000	16880.00	4.00000	8440.00	17.00000	35870.00
0360 720532 INSTALL PORTABLE IMPACT ATTENUATOR	12.000	EACH	1200.00000	14400.00	990.00000	11880.00	1100.00000	13200.00
0370 720534 FURNISH PORTABLE IMPACT ATTENUATOR	8.000	EACH	8000.00000	64000.00	4900.00000	39200.00	4800.00000	38400.00
0380 720539 RELOCATE PORTABLE IMPACT ATTENUATOR	4.000	EACH	1500.00000	6000.00	700.00000	2800.00	1700.00000	6800.00
0390 720552 REFLECTOR PANELS	55.000	EACH	20.00000	1100.00	18.00000	990.00	17.00000	935.00
0400 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	1655.000	LF	30.00000	49650.00	13.00000	21515.00	29.50000	48822.50
0410 720585 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 1	1.000	EACH	3000.00000	3000.00	2650.00000	2650.00	2600.00000	2600.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	MUMFORD & MILLER CONCRETE IN AMOUNT	(2) EASTERN HIGHWAY SPEC INC UNIT PRICE	EASTERN HIGHWAY SPEC INC AMOUNT
0420 720625 PORTABLE TEMPORARY MOVEABLE BARRIER WALL SYSTEM	565.000 LF	100.00000	56500.00	136.00000	76840.00	85.00000	48025.00
0430 720634 COMPOSITE OFFSET BLOCKS	LUMP	7500.00000	7500.00	1750.00000	1750.00	1700.00000	1700.00
0440 725001 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE)	2.000 EACH	500.00000	1000.00	995.00000	1990.00	966.00000	1932.00
0450 725002 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1	2.000 EACH	2000.00000	4000.00	2400.00000	4800.00	2300.00000	4600.00
0460 727014 CONSTRUCTION SAFETY FENCE	360.000 LF	5.00000	1800.00	3.50000	1260.00	6.80000	2448.00
0470 743003 ARROWPANELS, TYPE C	525.000 EADY	25.00000	13125.00	17.50000	9187.50	19.00000	9975.00
0480 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	545.000 EADY	90.00000	49050.00	72.00000	39240.00	70.00000	38150.00
0490 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	275.000 EADY	65.00000	17875.00	35.00000	9625.00	56.50000	15537.50
0500 743006 PLASTIC DRUMS	26330.000 EADY	1.00000	26330.00	0.15000	3949.50	0.14000	3686.20
0510 743007 TRAFFIC OFFICERS	1955.000 HOUR	75.00000	146625.00	75.00000	146625.00	75.00000	146625.00
0520 743056 FLAGGER, NEW CASTLE COUNTY, FEDERAL	1000.000 HOUR	41.67000	41670.00	41.67000	41670.00	41.67000	41670.00
0530 743065 FLAGGER, NEW CASTLE COUNTY, FEDERAL, OVERTIME	250.000 HOUR	60.42000	15105.00	60.42000	15105.00	60.42000	15105.00
0540 743501 WARNING LIGHTS , TYPE B	2660.000 EADY	1.00000	2660.00	1.00000	2660.00	0.90000	2394.00
0550 743504 WARNING SIGNS	150.000 EACH	110.00000	16500.00	135.00000	20250.00	133.00000	19950.00
0560 743507 TEMPORARY BARRICADE, TYPE III	1880.000 LFDY	2.00000	3760.00	0.30000	564.00	0.28000	526.40
0570 743525 TEMPORARY WARNING SIGNS	1550.000 EADY	3.50000	5425.00	2.60000	4030.00	3.10000	4805.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) EASTERN HIGHWAY SPEC INC UNIT PRICE	 AMOUNT
0580 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	200.000	EADY	125.00000	25000.00	90.00000	18000.00	136.00000	27200.00
0590 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	39.000	SF	10.00000	390.00	32.00000	1248.00	31.00000	1209.00
0600 748507 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6"	7200.000	LF	1.00000	7200.00	0.75000	5400.00	0.72000	5184.00
0610 748525 TEMPORARY MARKINGS, TAPE, 4"	3910.000	LF	2.00000	7820.00	1.85000	7233.50	1.80000	7038.00
0620 748526 TEMPORARY MARKINGS, TAPE, 6"	6960.000	LF	3.00000	20880.00	2.55000	17748.00	2.50000	17400.00
0630 748527 TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS	45.000	SF	20.00000	900.00	5.25000	236.25	5.10000	229.50
0640 748530 REMOVAL OF PAVEMENT STRIPING	4915.000	SF	2.00000	9830.00	1.90000	9338.50	1.90000	9338.50
0650 748538 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"	1800.000	LF	1.50000	2700.00	1.40000	2520.00	1.40000	2520.00
0660 748547 RETROREFLECTIVE PREFORMED PATTERNED CONTRAST MARKINGS, 9"	900.000	LF	6.00000	5400.00	5.35000	4815.00	5.20000	4680.00
0670 748652 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, WHITE/RED	35.000	EACH	20.00000	700.00	17.50000	612.50	17.00000	595.00
0680 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	6.000	EACH	70.00000	420.00	76.00000	456.00	226.00000	1356.00
0690 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	64.000	SY	25.00000	1600.00	16.00000	1024.00	28.50000	1824.00
0700 759501 FIELD OFFICE, SPECIAL	16.000	EAMO	5000.00000	80000.00	3300.00000	52800.00	2900.00000	46400.00
0710 760001 PAVEMENT - MILLING CONCRETE	1908.000	SYIN	20.00000	38160.00	5.25000	10017.00	5.70000	10875.60
0720 760507 PROFILE MILLING, HOT-MIX	1057.000	SYIN	2.50000	2642.50	8.00000	8456.00	8.30000	8773.10

TABULATION OF BIDS
FINAL

CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	(1) MUMFORD & MILLER CONCRETE IN AMOUNT	(2) EASTERN HIGHWAY SPEC INC UNIT PRICE	(2) EASTERN HIGHWAY SPEC INC AMOUNT
0730 763000 INITIAL EXPENSE	LUMP	LUMP	375000.00000	375000.00	95500.00000	95500.00	225000.00000	225000.00
0740 763500 MAINTENANCE OF TRAFFIC	LUMP	LUMP	50000.00000	50000.00	95300.00000	95300.00	71000.00000	71000.00
0750 763501 CONSTRUCTION ENGINEERING	LUMP	LUMP	50000.00000	50000.00	8950.00000	8950.00	4700.00000	4700.00
0760 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN	LUMP	LUMP	10000.00000	10000.00	500.00000	500.00	1700.00000	1700.00
0770 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	14.000	EAMO	500.00000	7000.00	50.00000	700.00	396.00000	5544.00
SECTION TOTALS			$	4,504,737.50	$	3,410,722.25	$	4,039,923.30
SECTION 0002 FIXED QUANTITY								
0780 602001 PORTLAND CEMENT CONCRETE MASONRY, CLASS A	12.000	CY	650.00000	7800.00	2130.00000	25560.00	3900.00000	46800.00
0790 602009 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS A	189.000	CY	500.00000	94500.00	460.00000	86940.00	475.00000	89775.00
0800 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	267.000	CY	750.00000	200250.00	555.00000	148185.00	739.00000	197313.00
0810 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	111.000	CY	850.00000	94350.00	910.00000	101010.00	987.00000	109557.00
0820 603500 REPLACING BAR REINFORCEMENT	300.000	LB	10.00000	3000.00	2.00000	600.00	6.80000	2040.00
0830 604000 BAR REINFORCEMENT, EPOXY COATED	131500.000	LB	1.50000	197250.00	1.05000	138075.00	1.60000	210400.00
SECTION TOTALS			$	597,150.00	$	500,370.00	$	655,885.00
CONTRACT TOTALS			$	5,101,887.50	$	3,911,092.25	$	4,695,808.30
DBE GOALS			11	%	11	%	11	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	(3) JJID INC AMOUNT	(4) GREGGO & FERRARA INC UNIT PRICE	(4) GREGGO & FERRARA INC AMOUNT	( ) UNIT PRICE	( ) AMOUNT
SECTION 0001 INTERSTATE BRIDGE MAINTENANCE, NORTH								
0010 212000 UNDERCUT EXCAVATION	74.000	CY	40.50000	2997.00	18.00000	1332.00		
0020 302007 GRADED AGGREGATE BASE COURSE, TYPE B	46.000	CY	80.65000	3709.90	130.00000	5980.00		
0030 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	2.000	TON	353.39000	706.78	140.00000	280.00		
0040 401711 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)	70.000	TON	199.69000	13978.30	130.00000	9100.00		
0050 501012 PORTLAND CEMENT CONCRETE PAVEMENT, 14"	31.000	SY	162.62000	5041.22	240.00000	7440.00		
0060 501505 DIAMOND GROOVING P.C.C. PAVEMENT	6650.000	SY	8.95000	59517.50	4.00000	26600.00		
0070 601502 TEMPORARY PROTECTIVE SHIELD		LUMP	280600.00000	280600.00	190000.00000	190000.00		
0080 602543 FURNISHING LATEX CONCRETE	46.000	CY	684.89000	31504.94	620.00000	28520.00		
0090 602544 CONSTRUCTING LATEX CONCRETE OVERLAY	1092.000	SY	56.79000	62014.68	50.00000	54600.00		
0100 602574 DECK REPAIR, 1/4" TO 1" DEPTH	175.000	SF	54.04000	9457.00	31.00000	5425.00		
0110 602575 DECK REPAIR, 1" TO 3" DEPTH	175.000	SF	89.70000	15697.50	55.00000	9625.00		
0120 602576 DECK REPAIR, 3" TO < FULL DEPTH	175.000	SF	118.41000	20721.75	72.00000	12600.00		
0130 602577 DECK REPAIR, FULL DEPTH	60.000	SF	129.93000	7795.80	130.00000	7800.00		
0140 602579 DRILLING HOLES AND INSTALLING DOWELS	955.000	EACH	44.19000	42201.45	23.00000	21965.00		
0150 602580 PARTIAL REMOVAL OF P.C.C. MASONRY	515.000	CY	1183.34000	609420.10	830.00000	427450.00		
0160 602586 REHABILITATION OF CONCRETE STRUCTURE	57.000	CF	346.86000	19771.02	400.00000	22800.00		
0170 602595 PNEUMATICALLY PLACED CONCRETE	231.000	SYIN	210.48000	48620.88	210.00000	48510.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) JJID INC UNIT PRICE	 AMOUNT	(4) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0180 602611 REPAIR OF CONCRETE STRUCTURES BY EPOXY INJECTION	173.000 LF	71.56000	12379.88	71.00000	12283.00		
0190 602733 THIN POLYMER OVERLAY	1548.000 SYIN	91.34000	141394.32	130.00000	201240.00		
0200 605511 PREFABRICATED EXPANSION JOINT SYSTEM, 3	304.000 LF	397.00000	120688.00	300.00000	91200.00		
0210 605522 URETHANE PAINT SYSTEM, EXISTING STEEL	LUMP	403077.59000	403077.59	191000.00000	191000.00		
0220 605528 UTILITY SUPPORT	LUMP	72016.13000	72016.13	78000.00000	78000.00		
0230 605533 CLEANING EXISTING STEEL STRUCTURES, HAZARDOUS BASE, (L.S.)	LUMP	703000.00000	703000.00	990000.00000	990000.00		
0240 605582 CLEANING BRIDGE SCUPPER	4.000 EACH	432.70000	1730.80	450.00000	1800.00		
0250 605601 REPLACING BRIDGE BEARING	60.000 EACH	3359.34000	201560.40	5200.00000	312000.00		
0260 605607 JACKING BRIDGE	LUMP	115962.80000	115962.80	320000.00000	320000.00		
0270 605636 CLEAN AND LUBRICATE BRIDGE BEARINGS	6.000 EACH	508.28000	3049.68	420.00000	2520.00		
0280 605680 BRIDGE DRAINAGE SYSTEM, RIGID PIPE	33.000 LF	261.23000	8620.59	270.00000	8910.00		
0290 605681 BRIDGE DRAINAGE SYSTEM, FITTINGS	3.000 EACH	3682.17000	11046.51	2200.00000	6600.00		
0300 607000 REMOVAL OF EXISTING MASONRY	52.000 CY	341.51000	17758.52	140.00000	7280.00		
0310 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	80.000 LF	28.03000	2242.40	50.00000	4000.00		
0320 705001 P.C.C. SIDEWALK, 4"	535.000 SF	13.65000	7302.75	8.00000	4280.00		
0330 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1	1300.000 LF	20.00000	26000.00	18.00000	23400.00		
0340 720051 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2	130.000 LF	37.89000	4925.70	26.00000	3380.00		
0350 720506 RELOCATING PORTABLE P.C.C. SAFETY BARRIER	2110.000 LF	21.41000	45175.10	24.00000	50640.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	(3) JJID INC AMOUNT	(4) GREGGO & FERRARA INC UNIT PRICE	(4) GREGGO & FERRARA INC AMOUNT	( ) UNIT PRICE	( ) AMOUNT
0360 720532 INSTALL PORTABLE IMPACT ATTENUATOR	12.000	EACH	1052.42000	12629.04	1200.00000	14400.00		
0370 720534 FURNISH PORTABLE IMPACT ATTENUATOR	8.000	EACH	4446.48000	35571.84	4600.00000	36800.00		
0380 720539 RELOCATE PORTABLE IMPACT ATTENUATOR	4.000	EACH	1578.63000	6314.52	1700.00000	6800.00		
0390 720552 REFLECTOR PANELS	55.000	EACH	18.42000	1013.10	20.00000	1100.00		
0400 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	1655.000	LF	28.35000	46919.25	30.00000	49650.00		
0410 720585 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 1	1.000	EACH	2631.05000	2631.05	2400.00000	2400.00		
0420 720625 PORTABLE TEMPORARY MOVEABLE BARRIER WALL SYSTEM	565.000	LF	153.44000	86693.60	180.00000	101700.00		
0430 720634 COMPOSITE OFFSET BLOCKS		LUMP	1578.63000	1578.63	2000.00000	2000.00		
0440 725001 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE)	2.000	EACH	599.88000	1199.76	900.00000	1800.00		
0450 725002 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1	2.000	EACH	2315.33000	4630.66	2200.00000	4400.00		
0460 727014 CONSTRUCTION SAFETY FENCE	360.000	LF	3.68000	1324.80	2.00000	720.00		
0470 743003 ARROWPANELS, TYPE C	525.000	EADY	15.79000	8289.75	80.00000	42000.00		
0480 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	545.000	EADY	78.93000	43016.85	99.00000	53955.00		
0490 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	275.000	EADY	41.49000	11409.75	27.00000	7425.00		
0500 743006 PLASTIC DRUMS	26330.000	EADY	1.65000	43444.50	0.64000	16851.20		
0510 743007 TRAFFIC OFFICERS	1955.000	HOUR	75.00000	146625.00	75.00000	146625.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) JJID INC UNIT PRICE	(3) JJID INC AMOUNT	(4) GREGGO & FERRARA INC UNIT PRICE	(4) GREGGO & FERRARA INC AMOUNT	( ) UNIT PRICE	( ) AMOUNT
0520 743056 FLAGGER, NEW CASTLE COUNTY, FEDERAL	1000.000 HOUR	41.67000	41670.00	41.67000	41670.00		
0530 743065 FLAGGER, NEW CASTLE COUNTY, FEDERAL, OVERTIME	250.000 HOUR	60.42000	15105.00	60.42000	15105.00		
0540 743501 WARNING LIGHTS , TYPE B	2660.000 EADY	0.79000	2101.40	1.80000	4788.00		
0550 743504 WARNING SIGNS	150.000 EACH	142.08000	21312.00	230.00000	34500.00		
0560 743507 TEMPORARY BARRICADE, TYPE III	1880.000 LFDY	0.26000	488.80	1.30000	2444.00		
0570 743525 TEMPORARY WARNING SIGNS	1550.000 EADY	2.37000	3673.50	4.60000	7130.00		
0580 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	200.000 EADY	78.93000	15786.00	230.00000	46000.00		
0590 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	39.000 SF	10.52000	410.28	4.60000	179.40		
0600 748507 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6"	7200.000 LF	0.53000	3816.00	0.72000	5184.00		
0610 748525 TEMPORARY MARKINGS, TAPE, 4"	3910.000 LF	2.63000	10283.30	1.90000	7429.00		
0620 748526 TEMPORARY MARKINGS, TAPE, 6"	6960.000 LF	3.68000	25612.80	2.50000	17400.00		
0630 748527 TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS	45.000 SF	21.05000	947.25	5.10000	229.50		
0640 748530 REMOVAL OF PAVEMENT STRIPING	4915.000 SF	1.58000	7765.70	2.00000	9830.00		
0650 748538 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"	1800.000 LF	0.42000	756.00	1.40000	2520.00		
0660 748547 RETROREFLECTIVE PREFORMED PATTERNED CONTRAST MARKINGS, 9"	900.000 LF	2.63000	2367.00	5.20000	4680.00		
0670 748652 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, WHITE/RED	35.000 EACH	10.52000	368.20	17.00000	595.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	(3) JJID INC AMOUNT	(4) GREGGO & FERRARA INC UNIT PRICE	(4) GREGGO & FERRARA INC AMOUNT	( ) UNIT PRICE	( ) AMOUNT
0680 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	6.000	EACH	131.55000	789.30	99.00000	594.00		
0690 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	64.000	SY	37.84000	2421.76	24.00000	1536.00		
0700 759501 FIELD OFFICE, SPECIAL	16.000	EAMO	2617.06000	41872.96	5500.00000	88000.00		
0710 760001 PAVEMENT - MILLING CONCRETE	1908.000	SYIN	18.42000	35145.36	12.00000	22896.00		
0720 760507 PROFILE MILLING, HOT-MIX	1057.000	SYIN	11.03000	11658.71	5.00000	5285.00		
0730 763000 INITIAL EXPENSE		LUMP	189000.00000	189000.00	160000.00000	160000.00		
0740 763500 MAINTENANCE OF TRAFFIC		LUMP	113000.00000	113000.00	75000.00000	75000.00		
0750 763501 CONSTRUCTION ENGINEERING		LUMP	17300.00000	17300.00	110000.00000	110000.00		
0760 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN		LUMP	22600.00000	22600.00	16000.00000	16000.00		
0770 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	14.000	EAMO	655.00000	9170.00	570.00000	7980.00		
SECTION TOTALS			$	4,180,400.41	$	4,364,161.10	$	
SECTION 0002 FIXED QUANTITY								
0780 602001 PORTLAND CEMENT CONCRETE MASONRY, CLASS A	12.000	CY	3345.05000	40140.60	900.00000	10800.00		
0790 602009 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS A	189.000	CY	470.00000	88830.00	530.00000	100170.00		
0800 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	267.000	CY	835.00000	222945.00	900.00000	240300.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) JJID INC UNIT PRICE	AMOUNT	(4) GREGGO & FERRARA INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0810 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	111.000 CY	1386.00000	153846.00	1500.00000	166500.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) JJID INC UNIT PRICE	AMOUNT	(4) GREGGO & FERRARA INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0820 603500 REPLACING BAR REINFORCEMENT	300.000	LB	5.60000	1680.00	40.00000	12000.00		
0830 604000 BAR REINFORCEMENT, EPOXY COATED	131500.000	LB	1.19000	156485.00	1.30000	170950.00		
SECTION TOTALS			$	663,926.60	$	700,720.00	$	
CONTRACT TOTALS			$	4,844,327.01	$	5,064,881.10	$	
DBE GOALS			11	%	11	%		%