TABULATION OF BIDS
FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2
STATE/FEDERAL AID NO: ETEA-2008(34) CONTRACT TIME : 208 CALENDAR DAYS
CONTRACT DESCRIPTION : PROJECT(S) : ETEA-2008(34)
THE GOAL OF THIS PROJECT IS TO INCREASE ACCESSIBILITY AND
IMPROVE SAFETY OF PEDESTRIANS AND BICYCLISTS ALONG WOODLAND
AVENUE FROM WEST AVENUE TO CENTRAL AVENUE AS WELL AS
WOODLAND AVENUE FROM CENTRAL AVENUE TO ATLANTIC AVENUE
WITHIN THE TOWN OF OCEAN VIEW.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 03/23/12 to vendor DAVID A BRAMBLE, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 575,056.91	83.1428%	100.0000%
1	DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620	$ 691,649.41	100.0000%	120.2749%
2	DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804	$ 754,299.99	109.0581%	131.1696%
3	GUARDIAN CONSTRUCTION COMPANY, 101 ROGERS ROAD SUITE 101, WILMINGTON, DE, 19801	$ 760,849.65	110.0051%	132.3086%
4	JJID INC, 100 JULIAN LANE, BEAR, DE, 19701	$ 784,187.17	113.3793%	136.3669%
5	DIXIE CONSTRUCTION COMPANY, INC., 260 HOPEWELL RD, CHURCHVILLE, MD, 21028	$ 816,212.00	118.0095%	141.9359%
6	GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901	$ 824,980.56	119.2773%	143.4607%
7	A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 850,606.64	122.9823%	147.9169%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(2) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 TOWN OF OCEAN VIEW BICYCLE AND PEDESTRIAN IMPROVEMENTS								
0010 201000 CLEARING AND GRUBBING		LUMP	5000.00000	5000.00	3000.00000	3000.00	14430.00000	14430.00
0020 202000 EXCAVATION AND EMBANKMENT	1746.000	CY	13.37796	23357.92	1.00000	1746.00	23.50000	41031.00
0030 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	61.000	CY	19.27468	1175.76	1.00000	61.00	5.00000	305.00
0040 209001 BORROW, TYPE A	148.000	CY	20.68147	3060.86	20.00000	2960.00	29.00000	4292.00
0050 209006 BORROW, TYPE F	32.000	CY	24.35818	779.46	1.00000	32.00	17.00000	544.00
0060 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	2500.00000	2500.00	1000.00000	1000.00	1217.00000	1217.00
0070 212000 UNDERCUT EXCAVATION	150.000	CY	16.73580	2510.37	1.00000	150.00	23.00000	3450.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) DAVID A BRAMBLE INC UNIT PRICE	(1) DAVID A BRAMBLE INC AMOUNT	(2) DAISY CONSTRUCTION COMPANY UNIT PRICE	(2) DAISY CONSTRUCTION COMPANY AMOUNT
0080 250000 SEDIMENT REMOVAL	25.000	CY	15.21065	380.27	10.00000	250.00	32.00000	800.00
0090 251000 SILT FENCE	3284.000	LF	1.63534	5370.46	3.30000	10837.20	1.60000	5254.40
0100 252001 INLET SEDIMENT CONTROL, CURB INLET	8.000	EACH	144.47193	1155.78	150.00000	1200.00	200.00000	1600.00
0110 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	16.000	EACH	135.76112	2172.18	150.00000	2400.00	200.00000	3200.00
0120 254000 STONE CHECK DAM	2.000	TON	45.97818	91.96	100.00000	200.00	300.00000	600.00
0130 265500 STREAM DIVERSION		LUMP	2500.00000	2500.00	1500.00000	1500.00	4500.00000	4500.00
0140 302007 GRADED AGGREGATE BASE COURSE, TYPE B	252.000	CY	36.80022	9273.66	71.60000	18043.20	80.00000	20160.00
0150 302012 DELAWARE NO. 57 STONE	604.000	TON	41.12181	24837.57	45.75000	27633.00	48.00000	28992.00
0160 401645 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)	125.000	TON	95.91465	11989.33	120.00000	15000.00	95.00000	11875.00
0170 401648 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22	91.000	TON	81.59913	7425.52	125.00000	11375.00	90.00000	8190.00
0180 401663 SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	91.000	TON	99.37226	9042.88	125.00000	11375.00	90.00000	8190.00
0190 501532 PERVIOUS PORTLAND CEMENT CONCRETE	259.000	CY	330.00000	85470.00	560.00000	145040.00	390.00000	101010.00
0200 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	616.000	LF	37.20129	22915.99	52.00000	32032.00	52.50000	32340.00
0210 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	16.000	LF	51.71784	827.49	150.00000	2400.00	60.00000	960.00
0220 612032 REINFORCED CONCRETE PIPE, 15", CLASS V	392.000	LF	37.53590	14714.07	57.00000	22344.00	56.00000	21952.00
0240 612520 CORRUGATED POLYETHYLENE PIPE, TYPE S, 15"	164.000	LF	29.65436	4863.32	44.00000	7216.00	46.00000	7544.00
0250 612529 PIPE VIDEO INSPECTION	1338.000	LF	3.05699	4090.25	2.65000	3545.70	2.50000	3345.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	(1) DAVID A BRAMBLE INC UNIT PRICE	DAVID A BRAMBLE INC AMOUNT	(2) DAISY CONSTRUCTION COMPANY UNIT PRICE	DAISY CONSTRUCTION COMPANY AMOUNT
0260 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	6.000 EACH	609.02737	3654.16	425.00000	2550.00	860.00000	5160.00
0270 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	1.000 EACH	1010.29556	1010.30	800.00000	800.00	1260.00000	1260.00
0290 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 1-4	75.000 LF	20.00000	1500.00	27.00000	2025.00	21.00000	1575.00
0300 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	821.000 LF	16.82462	13813.01	27.00000	22167.00	16.50000	13546.50
0310 701028 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3 MODIFIED	267.000 LF	28.00000	7476.00	27.00000	7209.00	18.75000	5006.25
0320 705002 P.C.C. SIDEWALK, 6"	3384.000 SF	5.43736	18400.03	8.00000	27072.00	5.70000	19288.80
0330 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	110.000 SF	29.35494	3229.04	57.60000	6336.00	29.00000	3190.00
0340 705008 CURB RAMP, TYPE 1	25.000 SF	13.39657	334.91	33.60000	840.00	57.00000	1425.00
0350 708051 DRAINAGE INLET, 34" X 24"	11.000 EACH	2176.39972	23940.40	2150.00000	23650.00	1870.00000	20570.00
0360 708111 MANHOLE, 48" X 30"	1.000 EACH	1900.00000	1900.00	2100.00000	2100.00	2640.00000	2640.00
0370 708512 DRAINAGE INLET, SPECIAL I	1.000 EACH	2250.00000	2250.00	3000.00000	3000.00	3040.00000	3040.00
0380 708513 DRAINAGE INLET, SPECIAL II	5.000 EACH	900.00000	4500.00	2000.00000	10000.00	3200.00000	16000.00
0390 708583 PERSONAL GRATE FOR PIPE INLET	6.000 EACH	1102.67742	6616.06	325.00000	1950.00	658.00000	3948.00
0400 708585 JUNCTION BOX, 48" X 30"	1.000 EACH	1422.35000	1422.35	1325.00000	1325.00	2120.00000	2120.00
0410 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	1.000 EACH	844.66552	844.67	750.00000	750.00	885.00000	885.00
0430 710506 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	1.000 EACH	764.09587	764.10	500.00000	500.00	780.00000	780.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(2) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0440 710507 ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS	12.000	EACH	355.60632	4267.28	300.00000	3600.00	250.00000	3000.00
0450 712005 RIPRAP, R-4	12.000	SY	38.68348	464.20	100.00000	1200.00	90.00000	1080.00
0460 713002 GEOTEXTILES, SEPARATION	2598.000	SY	1.95860	5088.44	1.50000	3897.00	1.80000	4676.40
0470 713003 GEOTEXTILES, RIPRAP	12.000	SY	7.19174	86.30	5.00000	60.00	5.20000	62.40
0480 716000 CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX	1.000	EACH	967.08722	967.09	1000.00000	1000.00	1870.00000	1870.00
0490 732002 TOPSOIL, 6" DEPTH	4038.000	SY	4.36282	17617.07	8.25000	33313.50	7.00000	28266.00
0500 734013 PERMANENT GRASS SEEDING, DRY GROUND	4038.000	SY	0.46915	1894.43	0.22000	888.36	0.21000	847.98
0510 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	4038.000	SY	0.79092	3193.73	0.45000	1817.10	0.42000	1695.96
0520 741004 TREE REMOVAL 19" TO 24.9"	14.000	EACH	500.00000	7000.00	200.00000	2800.00	1290.00000	18060.00
0530 741007 TREE REMOVAL 37" TO 42.9"	1.000	EACH	1750.00000	1750.00	3000.00000	3000.00	3515.00000	3515.00
0540 743003 ARROWPANELS, TYPE C	150.000	EADY	18.35909	2753.86	5.00000	750.00	20.00000	3000.00
0550 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	30.000	EADY	62.08074	1862.42	100.00000	3000.00	60.00000	1800.00
0560 743006 PLASTIC DRUMS	2310.000	EADY	0.31785	734.23	0.30000	693.00	0.32000	739.20
0570 743007 TRAFFIC OFFICERS	40.000	HOUR	75.00000	3000.00	75.00000	3000.00	75.00000	3000.00
0580 743009 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I	150.000	EADY	111.55488	16733.23	25.00000	3750.00	150.00000	22500.00
0590 743052 FLAGGER, SUSSEX COUNTY, STATE	1600.000	HOUR	42.00000	67200.00	42.00000	67200.00	42.00000	67200.00
0600 743064 FLAGGER, SUSSEX COUNTY, STATE, OVERTIME	120.000	HOUR	60.90000	7308.00	60.90000	7308.00	60.90000	7308.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) DAVID A BRAMBLE INC UNIT PRICE	(1) DAVID A BRAMBLE INC AMOUNT	(2) DAISY CONSTRUCTION COMPANY UNIT PRICE	(2) DAISY CONSTRUCTION COMPANY AMOUNT
0610 743501 WARNING LIGHTS , TYPE B	450.000	EADY	1.07427	483.42	1.00000	450.00	0.80000	360.00
0620 743504 WARNING SIGNS	22.000	EACH	123.02978	2706.66	150.00000	3300.00	135.00000	2970.00
0630 743525 TEMPORARY WARNING SIGNS	1200.000	EADY	2.38733	2864.80	1.00000	1200.00	2.10000	2520.00
0640 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	774.000	SF	4.39368	3400.71	7.35000	5688.90	5.00000	3870.00
0650 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	4952.000	LF	0.93220	4616.25	2.10000	10399.20	0.55000	2723.60
0660 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	40.000	EACH	66.92170	2676.87	100.00000	4000.00	21.00000	840.00
0670 750000 ADJUST WATER VALVE BOXES	10.000	EACH	135.39482	1353.95	300.00000	3000.00	250.00000	2500.00
0680 751000 ADJUST FIRE HYDRANTS	2.000	EACH	826.15919	1652.32	750.00000	1500.00	1065.00000	2130.00
0690 752000 RELOCATE FIRE HYDRANTS	1.000	EACH	2263.33333	2263.33	1500.00000	1500.00	2085.00000	2085.00
0700 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	25.000	SY	26.39510	659.88	25.00000	625.00	22.00000	550.00
0710 759004 FIELD OFFICE, TYPE I	7.000	EAMO	2567.16176	17970.13	1000.00000	7000.00	2985.00000	20895.00
0720 760507 PROFILE MILLING, HOT-MIX	1124.000	SYIN	3.49954	3933.48	3.50000	3934.00	1.20000	1348.80
0730 762001 SAW CUTTING, HOT MIX	1129.000	LF	1.69751	1916.49	1.25000	1411.25	1.30000	1467.70
0740 763000 INITIAL EXPENSE		LUMP	18000.00000	18000.00	25000.00000	25000.00	53203.00000	53203.00
0750 763500 MAINTENANCE OF TRAFFIC		LUMP	12000.00000	12000.00	31750.00000	31750.00	31000.00000	31000.00
0760 763501 CONSTRUCTION ENGINEERING		LUMP	15000.00000	15000.00	15000.00000	15000.00	26000.00000	26000.00
0770 763597 UTILITY CONSTRUCTION ENGINEERING	40.000	HOUR	111.95528	4478.21	125.00000	5000.00	125.00000	5000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) DAVID A BRAMBLE INC UNIT PRICE	(1) DAVID A BRAMBLE INC AMOUNT	(2) DAISY CONSTRUCTION COMPANY UNIT PRICE	(2) DAISY CONSTRUCTION COMPANY AMOUNT
SECTION TOTALS			$ 575,056.91		$ 691,649.41		$ 754,299.99
CONTRACT TOTALS			$ 575,056.91		$ 691,649.41		$ 754,299.99
DBE GOALS			8 %		8 %		8 %

TABULATION OF BIDS
FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) GUARDIAN CONSTRUCTION CO UNIT PRICE	(3) GUARDIAN CONSTRUCTION CO AMOUNT	(4) JJID INC UNIT PRICE	(4) JJID INC AMOUNT	(5) DIXIE CONSTRUCTION COMPANY IN UNIT PRICE	(5) DIXIE CONSTRUCTION COMPANY IN AMOUNT
SECTION 0001 TOWN OF OCEAN VIEW BICYCLE AND PEDESTRIAN IMPROVEMENTS								
0010 201000 CLEARING AND GRUBBING		LUMP	32000.00000	32000.00	8300.00000	8300.00	13100.00000	13100.00
0020 202000 EXCAVATION AND EMBANKMENT	1746.000	CY	22.00000	38412.00	21.00000	36666.00	23.30000	40681.80
0030 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	61.000	CY	30.00000	1830.00	18.54000	1130.94	24.00000	1464.00
0040 209001 BORROW, TYPE A	148.000	CY	10.00000	1480.00	32.44000	4801.12	28.50000	4218.00
0050 209006 BORROW, TYPE F	32.000	CY	22.00000	704.00	50.00000	1600.00	26.80000	857.60
0060 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	5000.00000	5000.00	4200.00000	4200.00	10100.22000	10100.22
0070 212000 UNDERCUT EXCAVATION	150.000	CY	30.00000	4500.00	18.54000	2781.00	17.40000	2610.00
0080 250000 SEDIMENT REMOVAL	25.000	CY	25.00000	625.00	7.45000	186.25	17.40000	435.00
0090 251000 SILT FENCE	3284.000	LF	1.75000	5747.00	1.27000	4170.68	1.45000	4761.80
0100 252001 INLET SEDIMENT CONTROL, CURB INLET	8.000	EACH	150.00000	1200.00	163.84000	1310.72	215.00000	1720.00
0110 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	16.000	EACH	135.00000	2160.00	175.68000	2810.88	133.00000	2128.00
0120 254000 STONE CHECK DAM	2.000	TON	50.00000	100.00	118.91000	237.82	275.00000	550.00
0130 265500 STREAM DIVERSION		LUMP	4500.00000	4500.00	5800.00000	5800.00	16100.00000	16100.00
0140 302007 GRADED AGGREGATE BASE COURSE, TYPE B	252.000	CY	44.00000	11088.00	79.90000	20134.80	89.30000	22503.60
0150 302012 DELAWARE NO. 57 STONE	604.000	TON	30.00000	18120.00	43.15000	26062.60	41.90000	25307.60
0160 401645 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)	125.000	TON	130.00000	16250.00	168.68000	21085.00	105.00000	13125.00
0170 401648 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22	91.000	TON	100.00000	9100.00	166.47000	15148.77	98.60000	8972.60

TABULATION OF BIDS
FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) GUARDIAN CONSTRUCTION CO UNIT PRICE	AMOUNT	(4) JJID INC UNIT PRICE	AMOUNT	(5) DIXIE CONSTRUCTION COMPANY IN UNIT PRICE	AMOUNT
0180 401663 SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	91.000 TON	90.00000	8190.00	166.47000	15148.77	98.60000	8972.60
0190 501532 PERVIOUS PORTLAND CEMENT CONCRETE	259.000 CY	270.00000	69930.00	524.64000	135881.76	451.00000	116809.00
0200 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	616.000 LF	60.00000	36960.00	56.66000	34902.56	34.30000	21128.80
0210 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	16.000 LF	75.00000	1200.00	76.61000	1225.76	62.50000	1000.00
0220 612032 REINFORCED CONCRETE PIPE, 15", CLASS V	392.000 LF	62.00000	24304.00	45.31000	17761.52	34.30000	13445.60
0240 612520 CORRUGATED POLYETHYLENE PIPE, TYPE S, 15"	164.000 LF	50.00000	8200.00	47.19000	7739.16	21.40000	3509.60
0250 612529 PIPE VIDEO INSPECTION	1338.000 LF	3.00000	4014.00	2.66000	3559.08	2.65000	3545.70
0260 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	6.000 EACH	500.00000	3000.00	681.29000	4087.74	578.00000	3468.00
0270 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	1.000 EACH	1500.00000	1500.00	953.79000	953.79	1260.00000	1260.00
0290 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 1-4	75.000 LF	24.00000	1800.00	24.05000	1803.75	26.00000	1950.00
0300 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	821.000 LF	21.00000	17241.00	24.37000	20007.77	21.40000	17569.40
0310 701028 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3 MODIFIED	267.000 LF	23.00000	6141.00	24.04000	6418.68	23.80000	6354.60
0320 705002 P.C.C. SIDEWALK, 6"	3384.000 SF	5.00000	16920.00	7.52000	25447.68	8.75000	29610.00
0330 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	110.000 SF	20.00000	2200.00	48.50000	5335.00	30.80000	3388.00
0340 705008 CURB RAMP, TYPE 1	25.000 SF	25.00000	625.00	34.07000	851.75	52.90000	1322.50
0350 708051 DRAINAGE INLET, 34" X 24"	11.000 EACH	2500.00000	27500.00	1773.66000	19510.26	2140.00000	23540.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) GUARDIAN CONSTRUCTION CO UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) DIXIE CONSTRUCTION COMPANY IN UNIT PRICE	 AMOUNT
0360 708111 MANHOLE, 48" X 30"	1.000	EACH	3200.00000	3200.00	2463.62000	2463.62	2090.00000	2090.00
0370 708512 DRAINAGE INLET, SPECIAL I	1.000	EACH	3500.00000	3500.00	2345.13000	2345.13	2160.00000	2160.00
0380 708513 DRAINAGE INLET, SPECIAL II	5.000	EACH	2500.00000	12500.00	2198.96000	10994.80	2160.00000	10800.00
0390 708583 PERSONAL GRATE FOR PIPE INLET	6.000	EACH	700.00000	4200.00	742.11000	4452.66	402.00000	2412.00
0400 708585 JUNCTION BOX, 48" X 30"	1.000	EACH	2500.00000	2500.00	2188.35000	2188.35	1540.00000	1540.00
0410 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	1.000	EACH	900.00000	900.00	912.48000	912.48	1090.00000	1090.00
0430 710506 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	1.000	EACH	410.00000	410.00	915.10000	915.10	1260.00000	1260.00
0440 710507 ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS	12.000	EACH	325.00000	3900.00	836.00000	10032.00	581.00000	6972.00
0450 712005 RIPRAP, R-4	12.000	SY	22.00000	264.00	102.37000	1228.44	100.00000	1200.00
0460 713002 GEOTEXTILES, SEPARATION	2598.000	SY	1.75000	4546.50	2.06000	5351.88	1.60000	4156.80
0470 713003 GEOTEXTILES, RIPRAP	12.000	SY	22.00000	264.00	5.05000	60.60	13.80000	165.60
0480 716000 CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX	1.000	EACH	1000.00000	1000.00	914.58000	914.58	2220.00000	2220.00
0490 732002 TOPSOIL, 6" DEPTH	4038.000	SY	7.25000	29275.50	6.25000	25237.50	12.00000	48456.00
0500 734013 PERMANENT GRASS SEEDING, DRY GROUND	4038.000	SY	0.45000	1817.10	0.65000	2624.70	0.31000	1251.78
0510 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	4038.000	SY	2.10000	8479.80	2.04000	8237.52	1.75000	7066.50
0520 741004 TREE REMOVAL 19" TO 24.9"	14.000	EACH	700.00000	9800.00	1833.48000	25668.72	1650.00000	23100.00
0530 741007 TREE REMOVAL 37" TO 42.9"	1.000	EACH	3000.00000	3000.00	3463.84000	3463.84	2750.00000	2750.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) GUARDIAN CONSTRUCTION CO UNIT PRICE	(3) GUARDIAN CONSTRUCTION CO AMOUNT	(4) JJID INC UNIT PRICE	(4) JJID INC AMOUNT	(5) DIXIE CONSTRUCTION COMPANY IN UNIT PRICE	(5) DIXIE CONSTRUCTION COMPANY IN AMOUNT
0540 743003 ARROWPANELS, TYPE C	150.000	EADY	33.00000	4950.00	30.00000	4500.00	16.80000	2520.00
0550 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	30.000	EADY	100.00000	3000.00	200.00000	6000.00	83.90000	2517.00
0560 743006 PLASTIC DRUMS	2310.000	EADY	0.41000	947.10	0.50000	1155.00	0.34000	785.40
0570 743007 TRAFFIC OFFICERS	40.000	HOUR	75.00000	3000.00	75.00000	3000.00	75.00000	3000.00
0580 743009 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I	150.000	EADY	155.00000	23250.00	23.70000	3555.00	140.00000	21000.00
0590 743052 FLAGGER, SUSSEX COUNTY, STATE	1600.000	HOUR	42.00000	67200.00	42.00000	67200.00	42.00000	67200.00
0600 743064 FLAGGER, SUSSEX COUNTY, STATE, OVERTIME	120.000	HOUR	60.90000	7308.00	60.90000	7308.00	60.90000	7308.00
0610 743501 WARNING LIGHTS , TYPE B	450.000	EADY	1.50000	675.00	0.88000	396.00	0.84000	378.00
0620 743504 WARNING SIGNS	22.000	EACH	150.00000	3300.00	110.48000	2430.56	145.00000	3190.00
0630 743525 TEMPORARY WARNING SIGNS	1200.000	EADY	3.00000	3600.00	3.31000	3972.00	2.25000	2700.00
0640 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	774.000	SF	12.00000	9288.00	7.73000	5983.02	38.50000	29799.00
0650 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	4952.000	LF	3.00000	14856.00	2.21000	10943.92	2.20000	10894.40
0660 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	40.000	EACH	90.00000	3600.00	110.48000	4419.20	77.00000	3080.00
0670 750000 ADJUST WATER VALVE BOXES	10.000	EACH	350.00000	3500.00	296.99000	2969.90	199.00000	1990.00
0680 751000 ADJUST FIRE HYDRANTS	2.000	EACH	800.00000	1600.00	2256.01000	4512.02	1720.00000	3440.00
0690 752000 RELOCATE FIRE HYDRANTS	1.000	EACH	1500.00000	1500.00	2894.43000	2894.43	3490.00000	3490.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) GUARDIAN CONSTRUCTION CO UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) DIXIE CONSTRUCTION COMPANY IN UNIT PRICE	 AMOUNT
0700 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	25.000 SY	20.00000	500.00	28.38000	709.50	14.70000	367.50

TABULATION OF BIDS
FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) GUARDIAN CONSTRUCTION CO UNIT PRICE	 AMOUNT	(4) JJID INC UNIT PRICE	 AMOUNT	(5) DIXIE CONSTRUCTION COMPANY IN UNIT PRICE	 AMOUNT
0710 759004 FIELD OFFICE, TYPE I	7.000	EAMO	2750.00000	19250.00	3300.00000	23100.00	2780.00000	19460.00
0720 760507 PROFILE MILLING, HOT-MIX	1124.000	SYIN	4.75000	5339.00	6.48000	7283.52	3.30000	3709.20
0730 762001 SAW CUTTING, HOT MIX	1129.000	LF	1.85000	2088.65	1.33000	1501.57	2.20000	2483.80
0740 763000 INITIAL EXPENSE		LUMP	30000.00000	30000.00	35400.00000	35400.00	29800.00000	29800.00
0750 763500 MAINTENANCE OF TRAFFIC		LUMP	57000.00000	57000.00	10000.00000	10000.00	29800.00000	29800.00
0760 763501 CONSTRUCTION ENGINEERING		LUMP	16000.00000	16000.00	8000.00000	8000.00	16500.00000	16500.00
0770 763597 UTILITY CONSTRUCTION ENGINEERING	40.000	HOUR	175.00000	7000.00	70.00000	2800.00	165.00000	6600.00
SECTION TOTALS			$	760,849.65	$	784,187.17	$	816,212.00
CONTRACT TOTALS			$	760,849.65	$	784,187.17	$	816,212.00
DBE GOALS			8 %		8 %		8 %	

TABULATION OF BIDS
FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) GEORGE & LYNCH INC UNIT PRICE	AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 TOWN OF OCEAN VIEW BICYCLE AND PEDESTRIAN IMPROVEMENTS								
0010 201000 CLEARING AND GRUBBING		LUMP	12450.00000	12450.00	10000.00000	10000.00		
0020 202000 EXCAVATION AND EMBANKMENT	1746.000	CY	16.42000	28669.32	30.00000	52380.00		
0030 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	61.000	CY	20.10000	1226.10	20.00000	1220.00		
0040 209001 BORROW, TYPE A	148.000	CY	25.80000	3818.40	33.00000	4884.00		
0050 209006 BORROW, TYPE F	32.000	CY	31.80000	1017.60	42.25000	1352.00		
0060 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	3850.00000	3850.00	500.00000	500.00		
0070 212000 UNDERCUT EXCAVATION	150.000	CY	21.25000	3187.50	45.00000	6750.00		
0080 250000 SEDIMENT REMOVAL	25.000	CY	24.60000	615.00	35.00000	875.00		
0090 251000 SILT FENCE	3284.000	LF	2.38000	7815.92	1.86000	6108.24		
0100 252001 INLET SEDIMENT CONTROL, CURB INLET	8.000	EACH	145.00000	1160.00	200.00000	1600.00		
0110 252002 INLET SEDIMENT CONTROL, AT GRADE INLET	16.000	EACH	145.00000	2320.00	160.00000	2560.00		
0120 254000 STONE CHECK DAM	2.000	TON	118.50000	237.00	193.00000	386.00		
0130 265500 STREAM DIVERSION		LUMP	3850.00000	3850.00	9000.00000	9000.00		
0140 302007 GRADED AGGREGATE BASE COURSE, TYPE B	252.000	CY	66.54000	16768.08	85.00000	21420.00		
0150 302012 DELAWARE NO. 57 STONE	604.000	TON	34.42000	20789.68	43.50000	26274.00		
0160 401645 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)	125.000	TON	145.00000	18125.00	124.00000	15500.00		
0170 401648 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22	91.000	TON	144.00000	13104.00	90.00000	8190.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) GEORGE & LYNCH INC UNIT PRICE	(6) GEORGE & LYNCH INC AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	(7) A-DEL CONSTRUCTION CO INC AMOUNT	( ) UNIT PRICE	( ) AMOUNT
0180 401663 SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	91.000 TON	144.00000	13104.00	83.00000	7553.00		
0190 501532 PERVIOUS PORTLAND CEMENT CONCRETE	259.000 CY	405.00000	104895.00	436.00000	112924.00		
0200 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	616.000 LF	42.56000	26216.96	45.75000	28182.00		
0210 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	16.000 LF	91.26000	1460.16	94.00000	1504.00		
0220 612032 REINFORCED CONCRETE PIPE, 15", CLASS V	392.000 LF	46.62000	18275.04	49.80000	19521.60		
0240 612520 CORRUGATED POLYETHYLENE PIPE, TYPE S, 15"	164.000 LF	26.60000	4362.40	43.00000	7052.00		
0250 612529 PIPE VIDEO INSPECTION	1338.000 LF	3.88000	5191.44	2.60000	3478.80		
0260 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	6.000 EACH	831.00000	4986.00	1000.00000	6000.00		
0270 617005 REINFORCED CONCRETE FLARED END SECTION, 24"	1.000 EACH	1099.00000	1099.00	1600.00000	1600.00		
0290 701012 PORTLAND CEMENT CONCRETE CURB, TYPE 1-4	75.000 LF	24.72000	1854.00	34.00000	2550.00		
0300 701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8	821.000 LF	19.88000	16321.48	17.25000	14162.25		
0310 701028 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3 MODIFIED	267.000 LF	21.78000	5815.26	27.00000	7209.00		
0320 705002 P.C.C. SIDEWALK, 6"	3384.000 SF	6.95000	23518.80	7.50000	25380.00		
0330 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	110.000 SF	29.40000	3234.00	30.00000	3300.00		
0340 705008 CURB RAMP, TYPE 1	25.000 SF	82.44000	2061.00	20.00000	500.00		
0350 708051 DRAINAGE INLET, 34" X 24"	11.000 EACH	2600.00000	28600.00	2775.00000	30525.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0360 708111 MANHOLE, 48" X 30"	1.000	EACH	3660.00000	3660.00	2950.00000	2950.00		
0370 708512 DRAINAGE INLET, SPECIAL I	1.000	EACH	3100.00000	3100.00	4800.00000	4800.00		
0380 708513 DRAINAGE INLET, SPECIAL II	5.000	EACH	2720.00000	13600.00	2000.00000	10000.00		
0390 708583 PERSONAL GRATE FOR PIPE INLET	6.000	EACH	487.00000	2922.00	575.00000	3450.00		
0400 708585 JUNCTION BOX, 48" X 30"	1.000	EACH	2226.00000	2226.00	2100.00000	2100.00		
0410 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	1.000	EACH	987.00000	987.00	1275.00000	1275.00		
0430 710506 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	1.000	EACH	859.00000	859.00	900.00000	900.00		
0440 710507 ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS	12.000	EACH	270.00000	3240.00	350.00000	4200.00		
0450 712005 RIPRAP, R-4	12.000	SY	75.42000	905.04	50.00000	600.00		
0460 713002 GEOTEXTILES, SEPARATION	2598.000	SY	3.25000	8443.50	2.50000	6495.00		
0470 713003 GEOTEXTILES, RIPRAP	12.000	SY	8.50000	102.00	10.00000	120.00		
0480 716000 CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX	1.000	EACH	1302.00000	1302.00	1000.00000	1000.00		
0490 732002 TOPSOIL, 6" DEPTH	4038.000	SY	5.64000	22774.32	10.00000	40380.00		
0500 734013 PERMANENT GRASS SEEDING, DRY GROUND	4038.000	SY	0.40000	1615.20	0.65000	2624.70		
0510 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	4038.000	SY	1.80000	7268.40	1.80000	7268.40		
0520 741004 TREE REMOVAL 19" TO 24.9"	14.000	EACH	735.00000	10290.00	625.00000	8750.00		
0530 741007 TREE REMOVAL 37" TO 42.9"	1.000	EACH	1575.00000	1575.00	1900.00000	1900.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) GEORGE & LYNCH INC UNIT PRICE	AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0540 743003 ARROWPANELS, TYPE C	150.000	EADY	19.42000	2913.00	30.00000	4500.00		
0550 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	30.000	EADY	78.38000	2351.40	110.00000	3300.00		
0560 743006 PLASTIC DRUMS	2310.000	EADY	0.16000	369.60	0.30000	693.00		
0570 743007 TRAFFIC OFFICERS	40.000	HOUR	75.00000	3000.00	75.00000	3000.00		
0580 743009 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I	150.000	EADY	173.00000	25950.00	150.00000	22500.00		
0590 743052 FLAGGER, SUSSEX COUNTY, STATE	1600.000	HOUR	42.00000	67200.00	42.00000	67200.00		
0600 743064 FLAGGER, SUSSEX COUNTY, STATE, OVERTIME	120.000	HOUR	60.90000	7308.00	60.90000	7308.00		
0610 743501 WARNING LIGHTS , TYPE B	450.000	EADY	0.84000	378.00	1.35000	607.50		
0620 743504 WARNING SIGNS	22.000	EACH	115.00000	2530.00	275.00000	6050.00		
0630 743525 TEMPORARY WARNING SIGNS	1200.000	EADY	3.22000	3864.00	6.75000	8100.00		
0640 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	774.000	SF	4.05000	3134.70	7.50000	5805.00		
0650 748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	4952.000	LF	0.63000	3119.76	2.20000	10894.40		
0660 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	40.000	EACH	92.00000	3680.00	125.00000	5000.00		
0670 750000 ADJUST WATER VALVE BOXES	10.000	EACH	256.00000	2560.00	350.00000	3500.00		
0680 751000 ADJUST FIRE HYDRANTS	2.000	EACH	1225.00000	2450.00	1000.00000	2000.00		
0690 752000 RELOCATE FIRE HYDRANTS	1.000	EACH	2563.00000	2563.00	2000.00000	2000.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) GEORGE & LYNCH INC UNIT PRICE	AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0700 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	25.000 SY	33.38000	834.50	20.00000	500.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : TOWN OF OCEAN VIEW, WOODLAND AVENUE PEDESTRIAN IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200920010.01 COUNTIES : SUSSEX
LETTING DATE : 02/28/12 DISTRICT : S2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(7) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0710 759004 FIELD OFFICE, TYPE I	7.000	EAMO	3070.00000	21490.00	1870.00000	13090.00		
0720 760507 PROFILE MILLING, HOT-MIX	1124.000	SYIN	3.68000	4136.32	2.25000	2529.00		
0730 762001 SAW CUTTING, HOT MIX	1129.000	LF	1.92000	2167.68	1.75000	1975.75		
0740 763000 INITIAL EXPENSE		LUMP	69200.00000	69200.00	70000.00000	70000.00		
0750 763500 MAINTENANCE OF TRAFFIC		LUMP	76300.00000	76300.00	40000.00000	40000.00		
0760 763501 CONSTRUCTION ENGINEERING		LUMP	26933.00000	26933.00	25000.00000	25000.00		
0770 763597 UTILITY CONSTRUCTION ENGINEERING	40.000	HOUR	142.00000	5680.00	145.00000	5800.00		
SECTION TOTALS			$	824,980.56	$	850,606.64	$	
CONTRACT TOTALS			$	824,980.56	$	850,606.64	$	
DBE GOALS			8 %		8 %		%	