TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2
STATE/FEDERAL AID NO: ERRA-2009(22) CONTRACT TIME : 89 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL(UNDER 5,000 POPULATION) PROJECT(S) : ERRA-2009(22)
THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS AVAILABLE
AT OUR WEBSITE; WWW.DELDOT.GOV.

THIS PROJECT INVOLVES THE CONSTRUCTION OF A MULTI-USE
RECREATIONAL TRAIL FACILITY ALONG AN ABANDON RAILROAD
CORRIDOR STARTING AT A TIE IN POINT NEAR RT. 273, CROSSING
BOULDIN BLVD. AND AND HEADING NORTH TO AN AREA NEAR THE
SUBURBAN LITTLE LEAGUE FACILITY.MORE SPECIFICALLY THE
PROJECT INCLUDES THE CONSTRUCTION OF THE TRAIL, TRAFFIC
CALMING FEATURES ALONG BOULDIN BLVD.,SIGNAL
MODIFICATION,STREETLIGHTING, SIGNAGE, SITE AMENITIES AND
DRAINAGE.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 09/17/09 to vendor DIAMOND MATERIALS LLC

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 1,056,331.34	168.4886%	100.0000%
1	DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801	$ 626,945.32	100.0000%	59.3512%
2	GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711	$ 683,294.00	108.9878%	64.6856%
3	STRIPE-A-LOT, INC., 55 GERMAY DRIVE, WILMINGTON, DE, 19804	$ 764,593.26	121.9553%	72.3820%
4	A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 778,557.99	124.1828%	73.7040%
5	EASTERN STATES CONST SERV, 702 FIRST STATE BLVD, WILMINGTON, DE, 19804	$ 782,811.25	124.8612%	74.1066%
6	MERIT CONSTRUCTION ENGINEERS, PO BOX 651, NEW CASTLE, DE, 19720	$ 782,898.60	124.8751%	74.1149%
7	GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720	$ 804,473.70	128.3164%	76.1573%
8	DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804	$ 841,577.95	134.2347%	79.6699%
9	JJID INC, 100 JULIAN LANE, BEAR, DE, 19701	$ 898,545.10	143.3211%	85.0628%
	DIXIE CONST COMPANY, INC.		IRREGULAR	

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(2) GRASSBUSTERS LANDSCAPING CO UNIT PRICE	 AMOUNT
SECTION 0001 NCC INDUSTRIAL TRACK GREENWAY							
0010 201000 CLEARING AND GRUBBING	LUMP	20000.00000	20000.00	14500.00000	14500.00	10000.00000	10000.00
0020 202000 EXCAVATION AND EMBANKMENT	1080.000 CY	15.90357	17175.86	14.79000	15973.20	15.00000	16200.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(2) GRASSBUSTERS LANDSCAPING CO UNIT PRICE	 AMOUNT
0030 209001 BORROW, TYPE A	784.000	CY	18.30675	14352.49	16.30000	12779.20	21.00000	16464.00
0040 211002 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	190.000	LF	5.38248	1022.67	5.43000	1031.70	3.00000	570.00
0050 212000 UNDERCUT EXCAVATION	53.000	CY	20.82120	1103.52	22.18000	1175.54	12.00000	636.00
0060 251501 SILT FENCE	19702.000	LF	1.43880	28347.24	1.15000	22657.30	1.20000	23642.40
0070 302007 GRADED AGGREGATE BASE COURSE, TYPE B	2012.000	CY	34.36981	69152.06	34.20000	68810.40	28.00000	56336.00
0080 401654 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22	85.000	TON	96.61964	8212.67	64.47000	5479.95	63.00000	5355.00
0090 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	115.000	TON	78.88262	9071.50	64.47000	7414.05	60.00000	6900.00
0100 401705 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE STONE)	1874.000	TON	61.93474	116065.70	60.30000	113002.20	69.00000	129306.00
0110 401708 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE STONE)	578.000	TON	67.17678	38828.18	60.27000	34836.06	64.00000	36992.00
0120 605576 BICYCLE RACK	3.000	EACH	1200.00000	3600.00	935.00000	2805.00	500.00000	1500.00
0130 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	739.000	LF	19.47676	14393.33	15.75000	11639.25	17.00000	12563.00
0140 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	78.000	LF	30.58400	2385.55	18.40000	1435.20	25.00000	1950.00
0150 705001 P.C.C. SIDEWALK, 4"	160.000	SF	6.82972	1092.76	12.22000	1955.20	5.00000	800.00
0160 705002 P.C.C. SIDEWALK, 6"	213.000	SF	9.04631	1926.86	13.80000	2939.40	6.50000	1384.50
0170 705519 PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 6"	211.000	SF	9.47440	1999.10	20.10000	4241.10	20.00000	4220.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(2) GRASSBUSTERS LANDSCAPING CO UNIT PRICE	 AMOUNT
0180 705520 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	100.000 SF	30.86934	3086.93	26.25000	2625.00	25.00000	2500.00
0190 713500 GEOTEXTILE, STABILIZATION, SPECIAL	26919.000 SY	10.00000	269190.00	0.70000	18843.30	1.32000	35533.08
0200 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1	161.000 LF	30.91730	4977.69	17.80000	2865.80	19.00000	3059.00
0210 720053 GUARDRAIL OVER CULVERTS, TYPE 1	1.000 EACH	891.00000	891.00	829.50000	829.50	790.00000	790.00
0220 720055 CURVED GUARDRAIL SECTION	38.000 LF	45.60444	1732.97	35.70000	1356.60	34.00000	1292.00
0230 720527 PLASTIC DRUMS	1300.000 EADY	0.36904	479.75	0.14000	182.00	0.40000	520.00
0240 720532 INSTALL PORTABLE IMPACT ATTENUATOR	2.000 EACH	1336.63750	2673.28	840.00000	1680.00	1000.00000	2000.00
0250 720534 FURNISH PORTABLE IMPACT ATTENUATOR	3.000 EACH	5854.42466	17563.27	2448.80000	7346.40	3250.00000	9750.00
0260 720552 REFLECTOR PANELS	12.000 EACH	20.08474	241.02	20.85000	250.20	18.00000	216.00
0270 720556 BOLLARD	8.000 EACH	449.43040	3595.44	42.00000	336.00	200.00000	1600.00
0280 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	551.000 LF	19.50804	10748.93	19.20000	10579.20	18.00000	9918.00
0290 720585 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 1	2.000 EACH	2595.95091	5191.90	2100.00000	4200.00	2000.00000	4000.00
0300 726001 END ANCHORAGE	1.000 EACH	701.63659	701.64	682.50000	682.50	715.00000	715.00
0310 727510 WOOD RAIL FENCE	1075.000 LF	25.00000	26875.00	26.20000	28165.00	42.00000	45150.00
0320 732002 TOPSOIL, 6" DEPTH	17060.000 SY	4.50859	76916.55	2.80000	47768.00	3.00000	51180.00
0330 734013 PERMANENT GRASS SEEDING, DRY GROUND	17060.000 SY	0.24654	4205.97	0.35000	5971.00	0.24000	4094.40
0340 735533 SOIL RETENTION BLANKET MULCH, TYPE 3	6852.000 SY	2.02447	13871.67	1.50000	10278.00	1.65000	11305.80
0350 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	10208.000 SY	0.70164	7162.34	0.32000	3266.56	0.55000	5614.40

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(2) GRASSBUSTERS LANDSCAPING CO UNIT PRICE	 AMOUNT
0360 742508 FLAGGER, NEW CASTLE COUNTY, FEDERAL	1080.000 HOUR	29.52000	31881.60	29.52000	31881.60	29.52000	31881.60
0370 742517 FLAGGER, NEW CASTLE COUNTY, FEDERAL, OVERTIME	216.000 HOUR	42.80000	9244.80	42.80000	9244.80	42.80000	9244.80
0380 743003 ARROWPANELS, TYPE C	78.000 EADY	25.72187	2006.31	13.49000	1052.22	15.00000	1170.00
0390 743501 WARNING LIGHTS , TYPE B	560.000 EADY	1.04372	584.48	0.53000	296.80	1.00000	560.00
0400 743504 WARNING SIGNS	17.000 EACH	143.80474	2444.68	140.60000	2390.20	125.00000	2125.00
0410 743507 TEMPORARY BARRICADE, TYPE III	3125.000 LFDY	0.50000	1562.50	1.05000	3281.25	0.25000	781.25
0420 743525 TEMPORARY WARNING SIGNS	570.000 EADY	2.97026	1693.05	1.16000	661.20	0.75000	427.50
0430 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	100.000 EADY	68.53180	6853.18	40.00000	4000.00	100.00000	10000.00
0440 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	6.000 EACH	755.20034	4531.20	661.50000	3969.00	795.00000	4770.00
0450 744523 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 1/2" PRECAST CONCRETE	1.000 EACH	1167.64035	1167.64	1029.00000	1029.00	980.00000	980.00
0460 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	383.000 LF	12.68777	4859.42	7.30000	2795.90	11.00000	4213.00
0470 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	137.000 LF	8.61640	1180.45	4.40000	602.80	10.00000	1370.00
0480 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	303.000 LF	26.37389	7991.29	25.20000	7635.60	24.00000	7272.00
0490 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	141.000 LF	9.71311	1369.55	4.45000	627.45	10.00000	1410.00
0500 745545 INSTALLATION OF CONDUIT ON WOOD POLE	60.000 LF	6.39026	383.42	5.25000	315.00	5.00000	300.00
0510 745546 INSTALLATION OF CONDUIT ON STRUCTURE	26.000 LF	14.00000	364.00	6.30000	163.80	6.00000	156.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(2) GRASSBUSTERS LANDSCAPING CO UNIT PRICE	 AMOUNT
0520 745547 INSTALLATION OF ADDITIONAL CONDUITSIN TRENCH OR OPEN CUT PAVEMENT	9.000	LF	3.11143	28.00	4.20000	37.80	4.00000	36.00
0530 746614 POLE BASE EXTENSION	100.000	CF	32.40000	3240.00	31.50000	3150.00	38.00000	3800.00
0540 746847 POLE BASE, TYPE 3	1.000	EACH	2346.45644	2346.46	2089.50000	2089.50	2400.00000	2400.00
0550 746850 POLE BASE, TYPE 4	2.000	EACH	868.83451	1737.67	680.40000	1360.80	690.00000	1380.00
0560 747506 CABINET BASE	1.000	EACH	1015.15063	1015.15	840.00000	840.00	800.00000	800.00
0570 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	246.000	SF	8.36781	2058.48	5.25000	1291.50	5.00000	1230.00
0580 748019 TEMPORARY MARKINGS, PAINT, 4"	4450.000	LF	0.38159	1698.08	0.32000	1424.00	0.30000	1335.00
0590 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	276.000	LF	2.33959	645.73	5.25000	1449.00	5.00000	1380.00
0600 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	3613.000	LF	1.13820	4112.32	0.63000	2276.19	0.60000	2167.80
0610 748541 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, 4"	103.000	LF	5.00000	515.00	21.00000	2163.00	20.00000	2060.00
0620 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	23.000	EACH	60.00000	1380.00	52.50000	1207.50	75.00000	1725.00
0630 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	63.000	SY	26.54455	1672.31	55.00000	3465.00	18.00000	1134.00
0640 760507 PROFILE MILLING, HOT-MIX	8927.000	SYIN	1.46353	13064.93	0.80000	7141.60	0.80000	7141.60
0650 762001 SAW CUTTING, HOT MIX	1322.000	LF	2.16702	2864.80	1.50000	1983.00	1.70000	2247.40
0660 763000 INITIAL EXPENSE		LUMP	50000.00000	50000.00	12000.00000	12000.00	25389.47000	25389.47

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT	(2) GRASSBUSTERS LANDSCAPING CO UNIT PRICE	 AMOUNT
0670 763500 MAINTENANCE OF TRAFFIC		LUMP	15000.00000	15000.00	16000.00000	16000.00	10000.00000	10000.00
0680 763501 CONSTRUCTION ENGINEERING		LUMP	52000.00000	52000.00	9000.00000	9000.00	15000.00000	15000.00
0690 763566 BENCH	3.000	EACH	2000.00000	6000.00	1200.00000	3600.00	650.00000	1950.00
0700 763577 KIOSK, TYPE 1	3.000	EACH	5000.00000	15000.00	4000.00000	12000.00	2800.00000	8400.00
0710 763597 UTILITY CONSTRUCTION ENGINEERING	40.000	HOUR	125.00000	5000.00	115.50000	4620.00	75.00000	3000.00
SECTION TOTALS			$	1,056,331.34	$	626,945.32	$	683,294.00
CONTRACT TOTALS			$	1,056,331.34	$	626,945.32	$	683,294.00
DBE GOALS			12	%	16	%	16	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) STRIPE-A-LOT INC/APS UNIT PRICE	 AMOUNT	(4) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) EASTERN STATES CONST SERV UNIT PRICE	 AMOUNT
SECTION 0001 NCC INDUSTRIAL TRACK GREENWAY								
0010 201000 CLEARING AND GRUBBING		LUMP	5500.00000	5500.00	17000.00000	17000.00	45000.00000	45000.00
0020 202000 EXCAVATION AND EMBANKMENT	1080.000	CY	20.00000	21600.00	20.20000	21816.00	20.00000	21600.00
0030 209001 BORROW, TYPE A	784.000	CY	35.00000	27440.00	25.50000	19992.00	25.00000	19600.00
0040 211002 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	190.000	LF	5.50000	1045.00	5.00000	950.00	5.00000	950.00
0050 212000 UNDERCUT EXCAVATION	53.000	CY	30.00000	1590.00	30.30000	1605.90	30.00000	1590.00
0060 251501 SILT FENCE	19702.000	LF	1.90000	37433.80	1.40000	27582.80	0.75000	14776.50
0070 302007 GRADED AGGREGATE BASE COURSE, TYPE B	2012.000	CY	37.28000	75007.36	38.00000	76456.00	38.00000	76456.00
0080 401654 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22	85.000	TON	93.50000	7947.50	71.00000	6035.00	65.00000	5525.00
0090 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	115.000	TON	81.50000	9372.50	60.00000	6900.00	65.00000	7475.00
0100 401705 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE STONE)	1874.000	TON	71.75000	134459.50	64.50000	120873.00	63.00000	118062.00
0110 401708 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE STONE)	578.000	TON	66.60000	38494.80	66.25000	38292.50	70.00000	40460.00
0120 605576 BICYCLE RACK	3.000	EACH	550.00000	1650.00	1650.00000	4950.00	1500.00000	4500.00
0130 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	739.000	LF	16.50000	12193.50	15.00000	11085.00	17.50000	12932.50
0140 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	78.000	LF	16.70000	1302.60	35.00000	2730.00	30.00000	2340.00
0150 705001 P.C.C. SIDEWALK, 4"	160.000	SF	8.00000	1280.00	5.00000	800.00	6.50000	1040.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) STRIPE-A-LOT INC/APS UNIT PRICE	 AMOUNT	(4) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) EASTERN STATES CONST SERV UNIT PRICE	 AMOUNT
0160 705002 P.C.C. SIDEWALK, 6"	213.000	SF	8.00000	1704.00	6.50000	1384.50	7.50000	1597.50
0170 705519 PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 6"	211.000	SF	18.00000	3798.00	11.50000	2426.50	13.00000	2743.00
0180 705520 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	100.000	SF	27.50000	2750.00	34.00000	3400.00	45.00000	4500.00
0190 713500 GEOTEXTILE, STABILIZATION, SPECIAL	26919.000	SY	1.50000	40378.50	1.06000	28534.14	1.00000	26919.00
0200 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1	161.000	LF	28.60000	4604.60	20.25000	3260.25	20.00000	3220.00
0210 720053 GUARDRAIL OVER CULVERTS, TYPE 1	1.000	EACH	990.00000	990.00	850.00000	850.00	825.00000	825.00
0220 720055 CURVED GUARDRAIL SECTION	38.000	LF	27.50000	1045.00	36.25000	1377.50	35.00000	1330.00
0230 720527 PLASTIC DRUMS	1300.000	EADY	0.44000	572.00	0.45000	585.00	1.00000	1300.00
0240 720532 INSTALL PORTABLE IMPACT ATTENUATOR	2.000	EACH	1100.00000	2200.00	950.00000	1900.00	1050.00000	2100.00
0250 720534 FURNISH PORTABLE IMPACT ATTENUATOR	3.000	EACH	3575.00000	10725.00	3500.00000	10500.00	3400.00000	10200.00
0260 720552 REFLECTOR PANELS	12.000	EACH	19.80000	237.60	16.15000	193.80	20.00000	240.00
0270 720556 BOLLARD	8.000	EACH	550.00000	4400.00	450.00000	3600.00	750.00000	6000.00
0280 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	551.000	LF	27.50000	15152.50	15.25000	8402.75	20.00000	11020.00
0290 720585 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 1	2.000	EACH	2750.00000	5500.00	2150.00000	4300.00	2100.00000	4200.00
0300 726001 END ANCHORAGE	1.000	EACH	825.00000	825.00	775.00000	775.00	750.00000	750.00
0310 727510 WOOD RAIL FENCE	1075.000	LF	44.00000	47300.00	40.00000	43000.00	44.00000	47300.00
0320 732002 TOPSOIL, 6" DEPTH	17060.000	SY	3.50000	59710.00	6.00000	102360.00	4.00000	68240.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) STRIPE-A-LOT INC/APS UNIT PRICE	 AMOUNT	(4) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) EASTERN STATES CONST SERV UNIT PRICE	 AMOUNT
0330 734013 PERMANENT GRASS SEEDING, DRY GROUND	17060.000 SY	0.35000	5971.00	0.26000	4435.60	0.35000	5971.00
0340 735533 SOIL RETENTION BLANKET MULCH, TYPE 3	6852.000 SY	1.65000	11305.80	1.55000	10620.60	1.50000	10278.00
0350 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	10208.000 SY	1.30000	13270.40	1.55000	15822.40	0.55000	5614.40
0360 742508 FLAGGER, NEW CASTLE COUNTY, FEDERAL	1080.000 HOUR	29.52000	31881.60	29.52000	31881.60	29.52000	31881.60
0370 742517 FLAGGER, NEW CASTLE COUNTY, FEDERAL, OVERTIME	216.000 HOUR	42.80000	9244.80	42.80000	9244.80	42.80000	9244.80
0380 743003 ARROWPANELS, TYPE C	78.000 EADY	16.50000	1287.00	20.00000	1560.00	16.00000	1248.00
0390 743501 WARNING LIGHTS , TYPE B	560.000 EADY	1.10000	616.00	1.50000	840.00	1.10000	616.00
0400 743504 WARNING SIGNS	17.000 EACH	220.00000	3740.00	195.00000	3315.00	210.00000	3570.00
0410 743507 TEMPORARY BARRICADE, TYPE III	3125.000 LFDY	0.30000	937.50	0.20000	625.00	0.30000	937.50
0420 743525 TEMPORARY WARNING SIGNS	570.000 EADY	2.20000	1254.00	3.25000	1852.50	2.10000	1197.00
0430 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	100.000 EADY	139.70000	13970.00	52.00000	5200.00	135.00000	13500.00
0440 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	6.000 EACH	695.00000	4170.00	850.00000	5100.00	660.00000	3960.00
0450 744523 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 1/2" PRECAST CONCRETE	1.000 EACH	1265.00000	1265.00	1050.00000	1050.00	1200.00000	1200.00
0460 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	383.000 LF	7.65000	2929.95	11.70000	4481.10	7.30000	2795.90
0470 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	137.000 LF	4.65000	637.05	10.65000	1459.05	4.40000	602.80
0480 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	303.000 LF	29.15000	8832.45	25.55000	7741.65	27.80000	8423.40

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) STRIPE-A-LOT INC/APS UNIT PRICE	 AMOUNT	(4) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) EASTERN STATES CONST SERV UNIT PRICE	 AMOUNT
0490 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	141.000 LF	4.70000	662.70	10.65000	1501.65	4.50000	634.50
0500 745545 INSTALLATION OF CONDUIT ON WOOD POLE	60.000 LF	5.80000	348.00	5.35000	321.00	5.50000	330.00
0510 745546 INSTALLATION OF CONDUIT ON STRUCTURE	26.000 LF	16.50000	429.00	6.40000	166.40	15.75000	409.50
0520 745547 INSTALLATION OF ADDITIONAL CONDUITSIN TRENCH OR OPEN CUT PAVEMENT	9.000 LF	8.80000	79.20	5.00000	45.00	8.40000	75.60
0530 746614 POLE BASE EXTENSION	100.000 CF	33.00000	3300.00	38.00000	3800.00	31.50000	3150.00
0540 746847 POLE BASE, TYPE 3	1.000 EACH	2200.00000	2200.00	2555.00000	2555.00	2090.00000	2090.00
0550 746850 POLE BASE, TYPE 4	2.000 EACH	760.00000	1520.00	735.00000	1470.00	725.00000	1450.00
0560 747506 CABINET BASE	1.000 EACH	1410.00000	1410.00	855.00000	855.00	1350.00000	1350.00
0570 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	246.000 SF	7.15000	1758.90	5.35000	1316.10	5.20000	1279.20
0580 748019 TEMPORARY MARKINGS, PAINT, 4"	4450.000 LF	0.55000	2447.50	0.32000	1424.00	0.35000	1557.50
0590 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	276.000 LF	5.50000	1518.00	5.35000	1476.60	5.20000	1435.20
0600 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	3613.000 LF	0.95000	3432.35	0.65000	2348.45	0.65000	2348.45
0610 748541 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, 4"	103.000 LF	2.75000	283.25	21.50000	2214.50	21.00000	2163.00
0620 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	23.000 EACH	82.50000	1897.50	81.00000	1863.00	80.00000	1840.00
0630 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	63.000 SY	51.15000	3222.45	10.50000	661.50	20.00000	1260.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) STRIPE-A-LOT INC/APS UNIT PRICE	 AMOUNT	(4) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(5) EASTERN STATES CONST SERV UNIT PRICE	 AMOUNT
0640 760507 PROFILE MILLING, HOT-MIX	8927.000	SYIN	1.30000	11605.10	0.55000	4909.85	1.20000	10712.40
0650 762001 SAW CUTTING, HOT MIX	1322.000	LF	1.50000	1983.00	1.50000	1983.00	2.00000	2644.00
0660 763000 INITIAL EXPENSE		LUMP	12000.00000	12000.00	20000.00000	20000.00	25000.00000	25000.00
0670 763500 MAINTENANCE OF TRAFFIC		LUMP	3850.00000	3850.00	10000.00000	10000.00	15000.00000	15000.00
0680 763501 CONSTRUCTION ENGINEERING		LUMP	6500.00000	6500.00	16000.00000	16000.00	15000.00000	15000.00
0690 763566 BENCH	3.000	EACH	750.00000	2250.00	2500.00000	7500.00	1750.00000	5250.00
0700 763577 KIOSK, TYPE 1	3.000	EACH	1925.00000	5775.00	4000.00000	12000.00	6000.00000	18000.00
0710 763597 UTILITY CONSTRUCTION ENGINEERING	40.000	HOUR	165.00000	6600.00	125.00000	5000.00	100.00000	4000.00
SECTION TOTALS			$	764,593.26	$	778,557.99	$	782,811.25
CONTRACT TOTALS			$	764,593.26	$	778,557.99	$	782,811.25
DBE GOALS			16	%	16	%	16	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) MERIT CONSTRUCTION ENGINEERS UNIT PRICE	 AMOUNT	(7) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(8) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 NCC INDUSTRIAL TRACK GREENWAY								
0010 201000 CLEARING AND GRUBBING		LUMP	25200.00000	25200.00	50000.00000	50000.00	63000.00000	63000.00
0020 202000 EXCAVATION AND EMBANKMENT	1080.000	CY	13.00000	14040.00	14.00000	15120.00	11.75000	12690.00
0030 209001 BORROW, TYPE A	784.000	CY	25.00000	19600.00	24.00000	18816.00	23.50000	18424.00
0040 211002 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	190.000	LF	4.00000	760.00	5.00000	950.00	4.90000	931.00
0050 212000 UNDERCUT EXCAVATION	53.000	CY	19.50000	1033.50	21.00000	1113.00	12.50000	662.50
0060 251501 SILT FENCE	19702.000	LF	0.75000	14776.50	1.20000	23642.40	1.45000	28567.90
0070 302007 GRADED AGGREGATE BASE COURSE, TYPE B	2012.000	CY	40.00000	80480.00	50.00000	100600.00	30.70000	61768.40
0080 401654 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22	85.000	TON	90.00000	7650.00	66.00000	5610.00	65.00000	5525.00
0090 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	115.000	TON	90.00000	10350.00	64.00000	7360.00	60.00000	6900.00
0100 401705 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE STONE)	1874.000	TON	70.00000	131180.00	77.00000	144298.00	65.75000	123215.50
0110 401708 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE STONE)	578.000	TON	70.00000	40460.00	70.00000	40460.00	65.00000	37570.00
0120 605576 BICYCLE RACK	3.000	EACH	1800.00000	5400.00	1700.00000	5100.00	960.00000	2880.00
0130 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	739.000	LF	18.00000	13302.00	17.00000	12563.00	18.00000	13302.00
0140 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	78.000	LF	72.00000	5616.00	19.00000	1482.00	26.50000	2067.00
0150 705001 P.C.C. SIDEWALK, 4"	160.000	SF	8.00000	1280.00	6.30000	1008.00	5.30000	848.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) MERIT CONSTRUCTION ENGINEERS UNIT PRICE	 AMOUNT	(7) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(8) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0160 705002 P.C.C. SIDEWALK, 6"	213.000	SF	8.75000	1863.75	7.40000	1576.20	6.90000	1469.70
0170 705519 PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 6"	211.000	SF	16.00000	3376.00	20.00000	4220.00	21.20000	4473.20
0180 705520 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	100.000	SF	38.00000	3800.00	35.00000	3500.00	26.50000	2650.00
0190 713500 GEOTEXTILE, STABILIZATION, SPECIAL	26919.000	SY	1.00000	26919.00	0.90000	24227.10	1.32000	35533.08
0200 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1	161.000	LF	22.00000	3542.00	21.00000	3381.00	27.50000	4427.50
0210 720053 GUARDRAIL OVER CULVERTS, TYPE 1	1.000	EACH	960.00000	960.00	1000.00000	1000.00	960.00000	960.00
0220 720055 CURVED GUARDRAIL SECTION	38.000	LF	42.00000	1596.00	37.00000	1406.00	26.50000	1007.00
0230 720527 PLASTIC DRUMS	1300.000	EADY	1.00000	1300.00	0.81000	1053.00	0.45000	585.00
0240 720532 INSTALL PORTABLE IMPACT ATTENUATOR	2.000	EACH	1500.00000	3000.00	1200.00000	2400.00	1060.00000	2120.00
0250 720534 FURNISH PORTABLE IMPACT ATTENUATOR	3.000	EACH	4000.00000	12000.00	2700.00000	8100.00	3450.00000	10350.00
0260 720552 REFLECTOR PANELS	12.000	EACH	50.00000	600.00	20.00000	240.00	32.00000	384.00
0270 720556 BOLLARD	8.000	EACH	900.00000	7200.00	500.00000	4000.00	930.00000	7440.00
0280 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	551.000	LF	34.00000	18734.00	25.00000	13775.00	15.00000	8265.00
0290 720585 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 1	2.000	EACH	2400.00000	4800.00	2200.00000	4400.00	2650.00000	5300.00
0300 726001 END ANCHORAGE	1.000	EACH	875.00000	875.00	1000.00000	1000.00	800.00000	800.00
0310 727510 WOOD RAIL FENCE	1075.000	LF	28.00000	30100.00	45.00000	48375.00	39.25000	42193.75
0320 732002 TOPSOIL, 6" DEPTH	17060.000	SY	4.50000	76770.00	2.60000	44356.00	4.70000	80182.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) MERIT CONSTRUCTION ENGINEERS UNIT PRICE	 AMOUNT	(7) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(8) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0330 734013 PERMANENT GRASS SEEDING, DRY GROUND	17060.000 SY	0.30000	5118.00	0.34000	5800.40	0.26000	4435.60
0340 735533 SOIL RETENTION BLANKET MULCH, TYPE 3	6852.000 SY	1.60000	10963.20	1.60000	10963.20	1.75000	11991.00
0350 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	10208.000 SY	1.70000	17353.60	0.39000	3981.12	0.65000	6635.20
0360 742508 FLAGGER, NEW CASTLE COUNTY, FEDERAL	1080.000 HOUR	29.52000	31881.60	29.52000	31881.60	29.52000	31881.60
0370 742517 FLAGGER, NEW CASTLE COUNTY, FEDERAL, OVERTIME	216.000 HOUR	42.80000	9244.80	42.80000	9244.80	42.80000	9244.80
0380 743003 ARROWPANELS, TYPE C	78.000 EADY	17.00000	1326.00	67.00000	5226.00	29.00000	2262.00
0390 743501 WARNING LIGHTS , TYPE B	560.000 EADY	1.10000	616.00	1.20000	672.00	1.10000	616.00
0400 743504 WARNING SIGNS	17.000 EACH	150.00000	2550.00	220.00000	3740.00	185.00000	3145.00
0410 743507 TEMPORARY BARRICADE, TYPE III	3125.000 LFDY	0.30000	937.50	1.60000	5000.00	0.36000	1125.00
0420 743525 TEMPORARY WARNING SIGNS	570.000 EADY	2.50000	1425.00	5.80000	3306.00	3.75000	2137.50
0430 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	100.000 EADY	130.00000	13000.00	250.00000	25000.00	154.00000	15400.00
0440 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	6.000 EACH	720.00000	4320.00	670.00000	4020.00	842.00000	5052.00
0450 744523 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 1/2" PRECAST CONCRETE	1.000 EACH	1300.00000	1300.00	1300.00000	1300.00	1037.75000	1037.75
0460 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	383.000 LF	7.60000	2910.80	7.40000	2834.20	11.65000	4461.95
0470 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	137.000 LF	4.70000	643.90	4.50000	616.50	10.60000	1452.20
0480 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	303.000 LF	28.75000	8711.25	29.00000	8787.00	25.45000	7711.35

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) MERIT CONSTRUCTION ENGINEERS UNIT PRICE	 AMOUNT	(7) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(8) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0490 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	141.000 LF	5.00000	705.00	4.60000	648.60	10.60000	1494.60
0500 745545 INSTALLATION OF CONDUIT ON WOOD POLE	60.000 LF	6.00000	360.00	5.60000	336.00	5.30000	318.00
0510 745546 INSTALLATION OF CONDUIT ON STRUCTURE	26.000 LF	17.00000	442.00	16.00000	416.00	6.35000	165.10
0520 745547 INSTALLATION OF ADDITIONAL CONDUITSIN TRENCH OR OPEN CUT PAVEMENT	9.000 LF	10.00000	90.00	8.50000	76.50	4.25000	38.25
0530 746614 POLE BASE EXTENSION	100.000 CF	35.00000	3500.00	32.00000	3200.00	40.25000	4025.00
0540 746847 POLE BASE, TYPE 3	1.000 EACH	2200.00000	2200.00	2200.00000	2200.00	2541.50000	2541.50
0550 746850 POLE BASE, TYPE 4	2.000 EACH	800.00000	1600.00	740.00000	1480.00	730.75000	1461.50
0560 747506 CABINET BASE	1.000 EACH	1500.00000	1500.00	1400.00000	1400.00	850.00000	850.00
0570 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	246.000 SF	5.75000	1414.50	4.30000	1057.80	4.25000	1045.50
0580 748019 TEMPORARY MARKINGS, PAINT, 4"	4450.000 LF	0.35000	1557.50	0.27000	1201.50	0.27000	1201.50
0590 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	276.000 LF	5.75000	1587.00	2.00000	552.00	1.95000	538.20
0600 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	3613.000 LF	0.70000	2529.10	0.51000	1842.63	0.51000	1842.63
0610 748541 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, 4"	103.000 LF	23.00000	2369.00	3.20000	329.60	8.45000	870.35
0620 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	23.000 EACH	180.00000	4140.00	100.00000	2300.00	79.50000	1828.50
0630 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	63.000 SY	30.00000	1890.00	14.00000	882.00	37.00000	2331.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) MERIT CONSTRUCTION ENGINEERS UNIT PRICE	 AMOUNT	(7) GREGGO & FERRARA INC UNIT PRICE	 AMOUNT	(8) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0640 760507 PROFILE MILLING, HOT-MIX	8927.000	SYIN	1.30000	11605.10	0.65000	5802.55	0.72000	6427.44
0650 762001 SAW CUTTING, HOT MIX	1322.000	LF	2.00000	2644.00	2.00000	2644.00	2.20000	2908.40
0660 763000 INITIAL EXPENSE		LUMP	19300.00000	19300.00	8000.00000	8000.00	44000.00000	44000.00
0670 763500 MAINTENANCE OF TRAFFIC		LUMP	7500.00000	7500.00	14000.00000	14000.00	16500.00000	16500.00
0680 763501 CONSTRUCTION ENGINEERING		LUMP	8000.00000	8000.00	8000.00000	8000.00	29000.00000	29000.00
0690 763566 BENCH	3.000	EACH	1500.00000	4500.00	1900.00000	5700.00	1295.00000	3885.00
0700 763577 KIOSK, TYPE 1	3.000	EACH	6200.00000	18600.00	6300.00000	18900.00	6075.00000	18225.00
0710 763597 UTILITY CONSTRUCTION ENGINEERING	40.000	HOUR	100.00000	4000.00	150.00000	6000.00	125.00000	5000.00
SECTION TOTALS			$	782,898.60	$	804,473.70	$	841,577.95
CONTRACT TOTALS			$	782,898.60	$	804,473.70	$	841,577.95
DBE GOALS			11	%	16	%	16	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(9) JJID INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 NCC INDUSTRIAL TRACK GREENWAY								
0010 201000 CLEARING AND GRUBBING		LUMP	28400.00000	28400.00				
0020 202000 EXCAVATION AND EMBANKMENT	1080.000	CY	20.63000	22280.40				
0030 209001 BORROW, TYPE A	784.000	CY	22.70000	17796.80				
0040 211002 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	190.000	LF	3.16000	600.40				
0050 212000 UNDERCUT EXCAVATION	53.000	CY	29.80000	1579.40				
0060 251501 SILT FENCE	19702.000	LF	1.16000	22854.32				
0070 302007 GRADED AGGREGATE BASE COURSE, TYPE B	2012.000	CY	48.05000	96676.60				
0080 401654 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22	85.000	TON	157.85000	13417.25				
0090 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	115.000	TON	110.49000	12706.35				
0100 401705 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE STONE)	1874.000	TON	71.30000	133616.20				
0110 401708 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE STONE)	578.000	TON	75.25000	43494.50				
0120 605576 BICYCLE RACK	3.000	EACH	1025.10000	3075.30				
0130 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	739.000	LF	18.68000	13804.52				
0140 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	78.000	LF	66.03000	5150.34				
0150 705001 P.C.C. SIDEWALK, 4"	160.000	SF	7.04000	1126.40				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(9) JJID INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 705002 P.C.C. SIDEWALK, 6"	213.000	SF	7.56000	1610.28				
0170 705519 PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 6"	211.000	SF	13.88000	2928.68				
0180 705520 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	100.000	SF	35.78000	3578.00				
0190 713500 GEOTEXTILE, STABILIZATION, SPECIAL	26919.000	SY	1.41000	37955.79				
0200 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1	161.000	LF	19.99000	3218.39				
0210 720053 GUARDRAIL OVER CULVERTS, TYPE 1	1.000	EACH	831.34000	831.34				
0220 720055 CURVED GUARDRAIL SECTION	38.000	LF	35.78000	1359.64				
0230 720527 PLASTIC DRUMS	1300.000	EADY	0.42000	546.00				
0240 720532 INSTALL PORTABLE IMPACT ATTENUATOR	2.000	EACH	1052.33000	2104.66				
0250 720534 FURNISH PORTABLE IMPACT ATTENUATOR	3.000	EACH	3156.99000	9470.97				
0260 720552 REFLECTOR PANELS	12.000	EACH	26.31000	315.72				
0270 720556 BOLLARD	8.000	EACH	368.32000	2946.56				
0280 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	551.000	LF	22.41000	12347.91				
0290 720585 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 1	2.000	EACH	2104.66000	4209.32				
0300 726001 END ANCHORAGE	1.000	EACH	752.42000	752.42				
0310 727510 WOOD RAIL FENCE	1075.000	LF	38.94000	41860.50				
0320 732002 TOPSOIL, 6" DEPTH	17060.000	SY	6.48000	110548.80				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(9) JJID INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 734013 PERMANENT GRASS SEEDING, DRY GROUND	17060.000 SY	0.34000	5800.40				
0340 735533 SOIL RETENTION BLANKET MULCH, TYPE 3	6852.000 SY	1.52000	10415.04				
0350 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	10208.000 SY	0.38000	3879.04				
0360 742508 FLAGGER, NEW CASTLE COUNTY, FEDERAL	1080.000 HOUR	29.52000	31881.60				
0370 742517 FLAGGER, NEW CASTLE COUNTY, FEDERAL, OVERTIME	216.000 HOUR	42.80000	9244.80				
0380 743003 ARROWPANELS, TYPE C	78.000 EADY	21.05000	1641.90				
0390 743501 WARNING LIGHTS , TYPE B	560.000 EADY	0.79000	442.40				
0400 743504 WARNING SIGNS	17.000 EACH	184.16000	3130.72				
0410 743507 TEMPORARY BARRICADE, TYPE III	3125.000 LFDY	2.10000	6562.50				
0420 743525 TEMPORARY WARNING SIGNS	570.000 EADY	2.10000	1197.00				
0430 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	100.000 EADY	84.19000	8419.00				
0440 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	6.000 EACH	836.60000	5019.60				
0450 744523 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 1/2" PRECAST CONCRETE	1.000 EACH	1031.28000	1031.28				
0460 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	383.000 LF	11.58000	4435.14				
0470 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	137.000 LF	10.52000	1441.24				
0480 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	303.000 LF	25.26000	7653.78				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(9) JJID INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0490 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	141.000 LF	10.52000	1483.32				
0500 745545 INSTALLATION OF CONDUIT ON WOOD POLE	60.000 LF	5.26000	315.60				
0510 745546 INSTALLATION OF CONDUIT ON STRUCTURE	26.000 LF	6.31000	164.06				
0520 745547 INSTALLATION OF ADDITIONAL CONDUITSIN TRENCH OR OPEN CUT PAVEMENT	9.000 LF	4.21000	37.89				
0530 746614 POLE BASE EXTENSION	100.000 CF	39.99000	3999.00				
0540 746847 POLE BASE, TYPE 3	1.000 EACH	2525.59000	2525.59				
0550 746850 POLE BASE, TYPE 4	2.000 EACH	726.11000	1452.22				
0560 747506 CABINET BASE	1.000 EACH	841.86000	841.86				
0570 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	246.000 SF	4.74000	1166.04				
0580 748019 TEMPORARY MARKINGS, PAINT, 4"	4450.000 LF	0.26000	1157.00				
0590 748027 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	276.000 LF	5.26000	1451.76				
0600 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	3613.000 LF	0.63000	2276.19				
0610 748541 PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS, 4"	103.000 LF	15.78000	1625.34				
0620 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	23.000 EACH	78.92000	1815.16				
0630 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	63.000 SY	32.58000	2052.54				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : NCC GREENWAY, INDUSTRIAL TRACK - PHASE 1
CALL ORDER : 003 CONTRACT ID : 29-200-17.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/18/09 DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(9) JJID INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0640 760507 PROFILE MILLING, HOT-MIX	8927.000	SYIN	1.27000	11337.29				
0650 762001 SAW CUTTING, HOT MIX	1322.000	LF	1.32000	1745.04				
0660 763000 INITIAL EXPENSE		LUMP	51000.00000	51000.00				
0670 763500 MAINTENANCE OF TRAFFIC		LUMP	10500.00000	10500.00				
0680 763501 CONSTRUCTION ENGINEERING		LUMP	13100.00000	13100.00				
0690 763566 BENCH	3.000	EACH	1300.00000	3900.00				
0700 763577 KIOSK, TYPE 1	3.000	EACH	8000.00000	24000.00				
0710 763597 UTILITY CONSTRUCTION ENGINEERING	40.000	HOUR	131.00000	5240.00				
SECTION TOTALS			$	898,545.10	$		$	
CONTRACT TOTALS			$	898,545.10	$	0.00	$	
DBE GOALS			16 %		%		%	