TABULATION OF BIDS
FINAL

CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7
STATE/FEDERAL AID NO: 29-500-01 CONTRACT TIME : 54 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL(UNDER 5,000 POPULATION) PROJECT(S) : 29-500-01
MIDDLETOWN MAINTENANCE YARD RETROFIT

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 02/27/09 to vendor A-DEL CONSTRUCTION CO INC

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 198,681.68	103.4890%	100.0000%
1	A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331	$ 191,983.35	100.0000%	96.6286%
2	MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 193,874.75	100.9852%	97.5806%
3	ZACK EXCAVATING INC, PO BOX 94, TOWSEND, DE, 19734	$ 204,575.01	106.5587%	102.9662%
4	RALPH CAHALL & SON PAVING INC, 2935 S DUPONT BLVD, SMYRNA, DE, 19977	$ 210,626.69	109.7109%	106.0121%
5	DIXIE CONST CO INC, 260 HOPEWELL ROAD, CHURCHVILLE, MD, 21028	$ 218,389.55	113.7544%	109.9193%
6	ONSITE CONSTRUCTION INC, 9654 BRICKYARD RD UNIT 2, SEAFORD, DE, 19973	$ 225,261.90	117.3341%	113.3783%
7	MERIT CONSTRUCTION ENGINEERS, PO BOX 651, NEW CASTLE, DE, 19720	$ 243,511.25	126.8398%	122.5635%
8	SAM'S CONSTRUCTION, LLC., PO BOX 9827, WILMINGTON, DE, 19809	$ 258,391.85	134.5908%	130.0532%
9	JJID INC, 100 JULIAN LANE, BEAR, DE, 19701	$ 259,610.05	135.2253%	130.6663%
10	GEORGE & LYNCH INC, 150 LAFFERTY LANE, DOVER, DE, 19901	$ 265,918.72	138.5113%	133.8416%
11	DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804	$ 270,603.25	140.9514%	136.1994%
12	HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804	$ 274,721.10	143.0963%	138.2720%
13	MERCIER'S, INC, 7442 SHIPLEY AVE, HARMANS, MD, 21077	$ 294,726.00	153.5164%	148.3408%
14	BRIAN JOHNSON INC, 1724 DIXIE LINE RD, NEWARK, DE, 19702	$ 298,426.25	155.4438%	150.2032%
15	EPB ASSOCIATES INC, 107 W SUTTON PL, WILMINGTON, DE, 19810	$ 347,350.25	180.9273%	174.8275%
16	PLEASANTON EXCAVATING INC, P O BOX 280, WARWICK, MD, 21912	$ 372,880.64	194.2255%	187.6774%
	GATEWAY CONSTRUCTION INC		IRREGULAR	
	BALTIMORE PILE DRIVING &		IRREGULAR	

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
SECTION 0001 TOTAL PROJECT								
0010 201000 CLEARING AND GRUBBING		LUMP	3000.00000	3000.00	500.00000	500.00	4300.00000	4300.00
0020 202000 EXCAVATION AND EMBANKMENT	835.000	CY	18.63413	15559.50	10.13780	8465.06	11.75000	9811.25
0030 211004 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (PIPE)	15.000	LF	21.27278	319.09	5.00000	75.00	56.00000	840.00
0040 250000 SEDIMENT REMOVAL	2.000	CY	84.91959	169.84	5.00000	10.00	18.00000	36.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0050 252500 SEDIMENT SCREEN	2.000	EACH	2350.00000	4700.00	1250.00000	2500.00	2300.00000	4600.00
0060 263000 SUMP PIT, TYPE 1	1.000	EACH	1040.02515	1040.03	750.00000	750.00	500.00000	500.00
0070 268000 STABILIZED CONSTRUCTION ENTRANCE	40.000	TON	54.28432	2171.37	25.00000	1000.00	38.00000	1520.00
0080 271000 STORMWATER MANAGEMENT POND	500.000	CY	8.85013	4425.07	7.47000	3735.00	12.00000	6000.00
0090 271502 BIORETENTION FACILITIES		LUMP	68542.00000	68542.00	81221.00000	81221.00	73053.00000	73053.00
0100 272000 POND OUTLET STRUCTURE, CONCRETE, #1	1.000	EACH	5000.00000	5000.00	3950.00000	3950.00	5600.00000	5600.00
0110 272503 TRASH RACK	1.000	EACH	1200.00000	1200.00	575.00000	575.00	1615.00000	1615.00
0120 302007 GRADED AGGREGATE BASE COURSE, TYPE B	40.000	CY	59.62269	2384.91	79.61000	3184.40	60.00000	2400.00
0130 302500 DELAWARE NO. 3 STONE	35.000	TON	34.93987	1222.90	45.09000	1578.15	35.00000	1225.00
0140 401657 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22 (CARBONATE STONE)	20.000	TON	59.91523	1198.30	130.00000	2600.00	120.00000	2400.00
0150 401660 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22	30.000	TON	66.98230	2009.47	103.00000	3090.00	118.00000	3540.00
0160 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	50.000	TON	49.77543	2488.77	89.50000	4475.00	104.00000	5200.00
0170 501004 PORTLAND CEMENT CONCRETE PAVEMENT, 10"	267.000	SY	60.66873	16198.55	65.00000	17355.00	64.50000	17221.50
0180 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	145.000	LF	31.37754	4549.74	16.00000	2320.00	27.00000	3915.00
0190 712005 RIPRAP, R-4	18.000	SY	69.59401	1252.69	25.00000	450.00	70.00000	1260.00
0200 712517 ARTICULATED PRE-CAST CONCRETE BLOCKS	550.000	SF	19.00000	10450.00	20.50000	11275.00	14.00000	7700.00
0210 712523 CELLULAR CONFINEMENT SLOPE PROTECTION	300.000	SF	7.83080	2349.24	30.47610	9142.83	22.00000	6600.00
0220 713001 GEOTEXTILES, STABILIZATION	300.000	SY	5.20092	1560.28	0.68000	204.00	2.00000	600.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) A-DEL CONSTRUCTION CO INC UNIT PRICE	 AMOUNT	(2) MUMFORD & MILLER CONCRETE INC UNIT PRICE	 AMOUNT
0230 714003 DITCHING	275.000	LF	7.14173	1963.98	5.00000	1375.00	19.00000	5225.00
0240 732002 TOPSOIL, 6" DEPTH	270.000	SY	12.67271	3421.63	5.01000	1352.70	8.00000	2160.00
0250 733002 TOPSOILING, 6" DEPTH	520.000	SY	4.78201	2486.65	3.79000	1970.80	4.00000	2080.00
0260 734013 PERMANENT GRASS SEEDING, DRY GROUND	60.000	SY	3.12355	187.41	3.00000	180.00	5.00000	300.00
0270 734015 PERMANENT GRASS SEEDING, WET GROUND	610.000	SY	0.75714	461.86	3.00000	1830.00	1.00000	610.00
0280 734017 TEMPORARY GRASS SEEDING, DRY GROUND	50.000	SY	0.99069	49.53	3.00000	150.00	5.00000	250.00
0290 734515 PERMANENT SEEDING, ALKALIGRASS	520.000	SY	0.43554	226.48	3.00000	1560.00	1.00000	520.00
0300 735006 MULCHING, STRAW	50.000	SY	1.74471	87.24	3.00000	150.00	5.00000	250.00
0310 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	105.000	SY	4.52930	475.58	2.50000	262.50	1.50000	157.50
0320 735535 SOIL RETENTION BLANKET MULCH, TYPE 5	1170.000	SY	2.61623	3060.99	2.25000	2632.50	1.50000	1755.00
0330 737523 PLANTING		LUMP	11400.00000	11400.00	17234.40000	17234.40	15935.50000	15935.50
0340 762001 SAW CUTTING, HOT MIX	165.000	LF	4.12046	679.88	2.00000	330.00	3.00000	495.00
0350 763500 MAINTENANCE OF TRAFFIC		LUMP	3731.45060	3731.45	500.00000	500.00	1400.00000	1400.00
0360 763501 CONSTRUCTION ENGINEERING		LUMP	18657.25300	18657.25	4000.01000	4000.01	2800.00000	2800.00
SECTION TOTALS			$	198,681.68	$	191,983.35	$	193,874.75
CONTRACT TOTALS			$	198,681.68	$	191,983.35	$	193,874.75
DBE GOALS			0	%		%		%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTER DATE : 02/03/09 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) ZACK EXCAVATING INC UNIT PRICE	AMOUNT	(4) RALPH CAHALL & SON PAVING IN UNIT PRICE	AMOUNT	(5) DIXIE CONST CO INC UNIT PRICE	AMOUNT
SECTION 0001 TOTAL PROJECT								
0010 201000 CLEARING AND GRUBBING		LUMP	3495.00000	3495.00	6831.00000	6831.00	798.00000	798.00
0020 202000 EXCAVATION AND EMBANKMENT	835.000	CY	35.00000	29225.00	19.50000	16282.50	9.70000	8099.50
0030 211004 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (PIPE)	15.000	LF	6.66670	100.00	36.00000	540.00	32.70000	490.50
0040 250000 SEDIMENT REMOVAL	2.000	CY	50.00000	100.00	260.00000	520.00	45.50000	91.00
0050 252500 SEDIMENT SCREEN	2.000	EACH	1500.00000	3000.00	3725.00000	7450.00	3530.00000	7060.00
0060 263000 SUMP PIT, TYPE 1	1.000	EACH	500.00000	500.00	2495.00000	2495.00	1300.00000	1300.00
0070 268000 STABILIZED CONSTRUCTION ENTRANCE	40.000	TON	25.00000	1000.00	59.90000	2396.00	28.50000	1140.00
0080 271000 STORMWATER MANAGEMENT POND	500.000	CY	16.00000	8000.00	21.00000	10500.00	14.70000	7350.00
0090 271502 BIORETENTION FACILITIES		LUMP	45000.00000	45000.00	68885.00000	68885.00	86076.20000	86076.20
0100 272000 POND OUTLET STRUCTURE, CONCRETE, #1	1.000	EACH	4500.00000	4500.00	2000.00000	2000.00	2360.00000	2360.00
0110 272503 TRASH RACK	1.000	EACH	2000.00000	2000.00	2120.00000	2120.00	1550.00000	1550.00
0120 302007 GRADED AGGREGATE BASE COURSE, TYPE B	40.000	CY	150.00000	6000.00	43.75000	1750.00	63.80000	2552.00
0130 302500 DELAWARE NO. 3 STONE	35.000	TON	85.71430	3000.00	42.00000	1470.00	36.80000	1288.00
0140 401657 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22 (CARBONATE STONE)	20.000	TON	80.00000	1600.00	140.00000	2800.00	206.00000	4120.00
0150 401660 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22	30.000	TON	80.00000	2400.00	95.00000	2850.00	134.00000	4020.00
0160 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	50.000	TON	80.00000	4000.00	80.00000	4000.00	118.00000	5900.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) ZACK EXCAVATING INC UNIT PRICE	 AMOUNT	(4) RALPH CAHALL & SON PAVING IN UNIT PRICE	 AMOUNT	(5) DIXIE CONST CO INC UNIT PRICE	 AMOUNT
0170 501004 PORTLAND CEMENT CONCRETE PAVEMENT, 10"	267.000	SY	63.67040	17000.00	60.00000	16020.00	95.40000	25471.80
0180 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	145.000	LF	31.89660	4625.01	28.00000	4060.00	36.90000	5350.50
0190 712005 RIPRAP, R-4	18.000	SY	100.00000	1800.00	83.33000	1499.94	63.60000	1144.80
0200 712517 ARTICULATED PRE-CAST CONCRETE BLOCKS	550.000	SF	13.63640	7500.02	13.25000	7287.50	13.70000	7535.00
0210 712523 CELLULAR CONFINEMENT SLOPE PROTECTION	300.000	SF	16.66670	5000.01	20.00000	6000.00	16.80000	5040.00
0220 713001 GEOTEXTILES, STABILIZATION	300.000	SY	26.66670	8000.01	3.60000	1080.00	1.60000	480.00
0230 714003 DITCHING	275.000	LF	30.90910	8500.00	5.50000	1512.50	7.05000	1938.75
0240 732002 TOPSOIL, 6" DEPTH	270.000	SY	20.74070	5599.99	7.25000	1957.50	9.70000	2619.00
0250 733002 TOPSOILING, 6" DEPTH	520.000	SY	4.80770	2500.00	2.10000	1092.00	4.50000	2340.00
0260 734013 PERMANENT GRASS SEEDING, DRY GROUND	60.000	SY	0.96670	58.00	5.50000	330.00	0.40000	24.00
0270 734015 PERMANENT GRASS SEEDING, WET GROUND	610.000	SY	0.66390	404.98	1.00000	610.00	0.40000	244.00
0280 734017 TEMPORARY GRASS SEEDING, DRY GROUND	50.000	SY	1.20000	60.00	5.50000	275.00	0.28000	14.00
0290 734515 PERMANENT SEEDING, ALKALIGRASS	520.000	SY	0.69230	360.00	2.00000	1040.00	0.45000	234.00
0300 735006 MULCHING, STRAW	50.000	SY	1.50000	75.00	5.50000	275.00	0.19000	9.50
0310 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	105.000	SY	3.95240	415.00	2.00000	210.00	2.10000	220.50
0320 735535 SOIL RETENTION BLANKET MULCH, TYPE 5	1170.000	SY	2.25640	2639.99	2.50000	2925.00	1.35000	1579.50
0330 737523 PLANTING		LUMP	17192.00000	17192.00	25007.75000	25007.75	13521.00000	13521.00
0340 762001 SAW CUTTING, HOT MIX	165.000	LF	5.00000	825.00	2.00000	330.00	3.20000	528.00
0350 763500 MAINTENANCE OF TRAFFIC		LUMP	100.00000	100.00	725.00000	725.00	7830.00000	7830.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) ZACK EXCAVATING INC UNIT PRICE	(3) ZACK EXCAVATING INC AMOUNT	(4) RALPH CAHALL & SON PAVING IN UNIT PRICE	(4) RALPH CAHALL & SON PAVING IN AMOUNT	(5) DIXIE CONST CO INC UNIT PRICE	(5) DIXIE CONST CO INC AMOUNT
0360 763501 CONSTRUCTION ENGINEERING	LUMP	8000.00000	8000.00	5500.00000	5500.00	8070.00000	8070.00
SECTION TOTALS			$ 204,575.01		$ 210,626.69		$ 218,389.55
CONTRACT TOTALS			$ 204,575.01		$ 210,626.69		$ 218,389.55
DBE GOALS			%		%		%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTER DATE : 02/03/09 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) ONSITE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(7) MERIT CONSTRUCTION ENGINEERS UNIT PRICE	 AMOUNT	(8) SAM'S CONSTRUCTION LLC UNIT PRICE	 AMOUNT
SECTION 0001 TOTAL PROJECT								
0010 201000 CLEARING AND GRUBBING		LUMP	4426.68000	4426.68	5600.00000	5600.00	10000.00000	10000.00
0020 202000 EXCAVATION AND EMBANKMENT	835.000	CY	20.27000	16925.45	6.00000	5010.00	22.00000	18370.00
0030 211004 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (PIPE)	15.000	LF	19.60000	294.00	75.00000	1125.00	25.00000	375.00
0040 250000 SEDIMENT REMOVAL	2.000	CY	28.47000	56.94	100.00000	200.00	65.00000	130.00
0050 252500 SEDIMENT SCREEN	2.000	EACH	2230.90000	4461.80	1800.00000	3600.00	650.00000	1300.00
0060 263000 SUMP PIT, TYPE 1	1.000	EACH	1625.13000	1625.13	1500.00000	1500.00	5500.00000	5500.00
0070 268000 STABILIZED CONSTRUCTION ENTRANCE	40.000	TON	58.44000	2337.60	35.00000	1400.00	80.00000	3200.00
0080 271000 STORMWATER MANAGEMENT POND	500.000	CY	29.57000	14785.00	18.00000	9000.00	45.00000	22500.00
0090 271502 BIORETENTION FACILITIES		LUMP	78227.35000	78227.35	87837.00000	87837.00	81760.00000	81760.00
0100 272000 POND OUTLET STRUCTURE, CONCRETE, #1	1.000	EACH	1992.60000	1992.60	5500.00000	5500.00	5000.00000	5000.00
0110 272503 TRASH RACK	1.000	EACH	305.04000	305.04	3000.00000	3000.00	2100.00000	2100.00
0120 302007 GRADED AGGREGATE BASE COURSE, TYPE B	40.000	CY	75.44000	3017.60	50.00000	2000.00	45.00000	1800.00
0130 302500 DELAWARE NO. 3 STONE	35.000	TON	43.16000	1510.60	30.00000	1050.00	80.00000	2800.00
0140 401657 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22 (CARBONATE STONE)	20.000	TON	235.30000	4706.00	110.00000	2200.00	100.00000	2000.00
0150 401660 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22	30.000	TON	186.05000	5581.50	100.00000	3000.00	100.00000	3000.00
0160 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	50.000	TON	136.80000	6840.00	100.00000	5000.00	100.00000	5000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(6) ONSITE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(7) MERIT CONSTRUCTION ENGINEERS UNIT PRICE	 AMOUNT	(8) SAM'S CONSTRUCTION LLC UNIT PRICE	 AMOUNT
0170 501004 PORTLAND CEMENT CONCRETE PAVEMENT, 10"	267.000	SY	81.06000	21643.02	84.00000	22428.00	85.00000	22695.00
0180 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	145.000	LF	30.31000	4394.95	25.00000	3625.00	19.00000	2755.00
0190 712005 RIPRAP, R-4	18.000	SY	54.75000	985.50	50.00000	900.00	95.00000	1710.00
0200 712517 ARTICULATED PRE-CAST CONCRETE BLOCKS	550.000	SF	8.73000	4801.50	18.00000	9900.00	9.00000	4950.00
0210 712523 CELLULAR CONFINEMENT SLOPE PROTECTION	300.000	SF	13.86000	4158.00	27.00000	8100.00	4.50000	1350.00
0220 713001 GEOTEXTILES, STABILIZATION	300.000	SY	1.90000	570.00	3.00000	900.00	3.50000	1050.00
0230 714003 DITCHING	275.000	LF	5.74000	1578.50	15.00000	4125.00	25.00000	6875.00
0240 732002 TOPSOIL, 6" DEPTH	270.000	SY	8.33000	2249.10	5.00000	1350.00	8.00000	2160.00
0250 733002 TOPSOILING, 6" DEPTH	520.000	SY	4.47000	2324.40	3.00000	1560.00	8.00000	4160.00
0260 734013 PERMANENT GRASS SEEDING, DRY GROUND	60.000	SY	9.84000	590.40	3.00000	180.00	1.50000	90.00
0270 734015 PERMANENT GRASS SEEDING, WET GROUND	610.000	SY	1.37000	835.70	0.40000	244.00	0.75000	457.50
0280 734017 TEMPORARY GRASS SEEDING, DRY GROUND	50.000	SY	10.93000	546.50	3.00000	150.00	1.50000	75.00
0290 734515 PERMANENT SEEDING, ALKALIGRASS	520.000	SY	1.09000	566.80	1.20000	624.00	1.00000	520.00
0300 735006 MULCHING, STRAW	50.000	SY	17.49000	874.50	3.00000	150.00	2.00000	100.00
0310 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	105.000	SY	1.48000	155.40	3.00000	315.00	3.50000	367.50
0320 735535 SOIL RETENTION BLANKET MULCH, TYPE 5	1170.000	SY	1.48000	1731.60	4.00000	4680.00	2.75000	3217.50
0330 737523 PLANTING		LUMP	18183.65000	18183.65	27433.25000	27433.25	18529.35000	18529.35
0340 762001 SAW CUTTING, HOT MIX	165.000	LF	1.46000	240.90	5.00000	825.00	3.00000	495.00
0350 763500 MAINTENANCE OF TRAFFIC		LUMP	3973.87000	3973.87	3500.00000	3500.00	10000.00000	10000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(6) ONSITE CONSTRUCTION INC UNIT PRICE	(6) ONSITE CONSTRUCTION INC AMOUNT	(7) MERIT CONSTRUCTION ENGINEERS UNIT PRICE	(7) MERIT CONSTRUCTION ENGINEERS AMOUNT	(8) SAM'S CONSTRUCTION LLC UNIT PRICE	(8) SAM'S CONSTRUCTION LLC AMOUNT
0360 763501 CONSTRUCTION ENGINEERING	LUMP	7764.32000	7764.32	15500.00000	15500.00	12000.00000	12000.00
SECTION TOTALS			$ 225,261.90		$ 243,511.25		$ 258,391.85
CONTRACT TOTALS			$ 225,261.90		$ 243,511.25		$ 258,391.85
DBE GOALS			%		%		%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(9) JJID INC UNIT PRICE	JJID INC AMOUNT	(10) GEORGE & LYNCH INC UNIT PRICE	GEORGE & LYNCH INC AMOUNT	(11) DAISY CONSTRUCTION COMPANY UNIT PRICE	DAISY CONSTRUCTION COMPANY AMOUNT
SECTION 0001 TOTAL PROJECT								
0010 201000 CLEARING AND GRUBBING		LUMP	22000.00000	22000.00	4385.00000	4385.00	5500.00000	5500.00
0020 202000 EXCAVATION AND EMBANKMENT	835.000	CY	20.00000	16700.00	14.10000	11773.50	20.00000	16700.00
0030 211004 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (PIPE)	15.000	LF	13.40000	201.00	21.05000	315.75	40.00000	600.00
0040 250000 SEDIMENT REMOVAL	2.000	CY	22.00000	44.00	92.00000	184.00	110.00000	220.00
0050 252500 SEDIMENT SCREEN	2.000	EACH	4300.00000	8600.00	3274.00000	6548.00	3100.00000	6200.00
0060 263000 SUMP PIT, TYPE 1	1.000	EACH	1700.00000	1700.00	2307.00000	2307.00	2100.00000	2100.00
0070 268000 STABILIZED CONSTRUCTION ENTRANCE	40.000	TON	29.00000	1160.00	40.00000	1600.00	50.00000	2000.00
0080 271000 STORMWATER MANAGEMENT POND	500.000	CY	15.40000	7700.00	18.20000	9100.00	21.00000	10500.00
0090 271502 BIORETENTION FACILITIES		LUMP	82653.60000	82653.60	84294.58000	84294.58	98303.00000	98303.00
0100 272000 POND OUTLET STRUCTURE, CONCRETE, #1	1.000	EACH	7000.00000	7000.00	6016.00000	6016.00	3500.00000	3500.00
0110 272503 TRASH RACK	1.000	EACH	2400.00000	2400.00	474.00000	474.00	1000.00000	1000.00
0120 302007 GRADED AGGREGATE BASE COURSE, TYPE B	40.000	CY	59.00000	2360.00	47.45000	1898.00	75.00000	3000.00
0130 302500 DELAWARE NO. 3 STONE	35.000	TON	62.00000	2170.00	35.14000	1229.90	54.00000	1890.00
0140 401657 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22 (CARBONATE STONE)	20.000	TON	155.00000	3100.00	207.00000	4140.00	175.00000	3500.00
0150 401660 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22	30.000	TON	154.00000	4620.00	160.00000	4800.00	140.00000	4200.00
0160 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	50.000	TON	137.00000	6850.00	103.00000	5150.00	95.00000	4750.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(9) JJID INC UNIT PRICE	 AMOUNT	(10) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	(11) DAISY CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0170 501004 PORTLAND CEMENT CONCRETE PAVEMENT, 10"	267.000	SY	97.00000	25899.00	91.48000	24425.16	75.50000	20158.50
0180 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	145.000	LF	30.00000	4350.00	28.05000	4067.25	27.15000	3936.75
0190 712005 RIPRAP, R-4	18.000	SY	67.00000	1206.00	47.05000	846.90	150.00000	2700.00
0200 712517 ARTICULATED PRE-CAST CONCRETE BLOCKS	550.000	SF	15.30000	8415.00	19.00000	10450.00	16.50000	9075.00
0210 712523 CELLULAR CONFINEMENT SLOPE PROTECTION	300.000	SF	32.00000	9600.00	12.80000	3840.00	21.00000	6300.00
0220 713001 GEOTEXTILES, STABILIZATION	300.000	SY	3.30000	990.00	2.95000	885.00	4.00000	1200.00
0230 714003 DITCHING	275.000	LF	11.70000	3217.50	7.70000	2117.50	20.00000	5500.00
0240 732002 TOPSOIL, 6" DEPTH	270.000	SY	8.50000	2295.00	6.65000	1795.50	8.00000	2160.00
0250 733002 TOPSOILING, 6" DEPTH	520.000	SY	7.60000	3952.00	3.38000	1757.60	7.00000	3640.00
0260 734013 PERMANENT GRASS SEEDING, DRY GROUND	60.000	SY	9.50000	570.00	5.00000	300.00	10.00000	600.00
0270 734015 PERMANENT GRASS SEEDING, WET GROUND	610.000	SY	1.30000	793.00	2.78000	1695.80	1.40000	854.00
0280 734017 TEMPORARY GRASS SEEDING, DRY GROUND	50.000	SY	10.50000	525.00	3.64000	182.00	15.00000	750.00
0290 734515 PERMANENT SEEDING, ALKALIGRASS	520.000	SY	1.05000	546.00	2.38000	1237.60	1.15000	598.00
0300 735006 MULCHING, STRAW	50.000	SY	17.00000	850.00	5.72000	286.00	20.00000	1000.00
0310 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	105.000	SY	1.40000	147.00	3.12000	327.60	1.50000	157.50
0320 735535 SOIL RETENTION BLANKET MULCH, TYPE 5	1170.000	SY	1.45000	1696.50	3.12000	3650.40	1.50000	1755.00
0330 737523 PLANTING		LUMP	16493.70000	16493.70	18207.18000	18207.18	16099.50000	16099.50
0340 762001 SAW CUTTING, HOT MIX	165.000	LF	1.55000	255.75	3.50000	577.50	6.40000	1056.00
0350 763500 MAINTENANCE OF TRAFFIC		LUMP	3250.00000	3250.00	31240.00000	31240.00	21600.00000	21600.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(9) JJID INC UNIT PRICE	(9) JJID INC AMOUNT	(10) GEORGE & LYNCH INC UNIT PRICE	(10) GEORGE & LYNCH INC AMOUNT	(11) DAISY CONSTRUCTION COMPANY UNIT PRICE	(11) DAISY CONSTRUCTION COMPANY AMOUNT
0360 763501 CONSTRUCTION ENGINEERING	LUMP	5300.00000	5300.00	13814.00000	13814.00	7500.00000	7500.00
SECTION TOTALS			$ 259,610.05		$ 265,918.72		$ 270,603.25
CONTRACT TOTALS			$ 259,610.05		$ 265,918.72		$ 270,603.25
DBE GOALS			%		%		%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(12) HARMONY CONSTRUCTION INC UNIT PRICE	AMOUNT	(13) MERCIER'S INC UNIT PRICE	AMOUNT	(14) BRIAN JOHNSON INC UNIT PRICE	AMOUNT
SECTION 0001 TOTAL PROJECT								
0010 201000 CLEARING AND GRUBBING		LUMP	1850.00000	1850.00	10000.00000	10000.00	14357.00000	14357.00
0020 202000 EXCAVATION AND EMBANKMENT	835.000	CY	4.31000	3598.85	34.00000	28390.00	25.00000	20875.00
0030 211004 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (PIPE)	15.000	LF	12.95000	194.25	200.00000	3000.00	32.00000	480.00
0040 250000 SEDIMENT REMOVAL	2.000	CY	83.00000	166.00	1300.00000	2600.00	118.00000	236.00
0050 252500 SEDIMENT SCREEN	2.000	EACH	2575.00000	5150.00	7000.00000	14000.00	3275.00000	6550.00
0060 263000 SUMP PIT, TYPE 1	1.000	EACH	900.00000	900.00	4500.00000	4500.00	2225.00000	2225.00
0070 268000 STABILIZED CONSTRUCTION ENTRANCE	40.000	TON	32.50000	1300.00	35.00000	1400.00	40.00000	1600.00
0080 271000 STORMWATER MANAGEMENT POND	500.000	CY	11.55000	5775.00	48.00000	24000.00	45.00000	22500.00
0090 271502 BIORETENTION FACILITIES		LUMP	151115.00000	151115.00	40000.00000	40000.00	99720.00000	99720.00
0100 272000 POND OUTLET STRUCTURE, CONCRETE, #1	1.000	EACH	4675.00000	4675.00	16000.00000	16000.00	4648.00000	4648.00
0110 272503 TRASH RACK	1.000	EACH	950.00000	950.00	400.00000	400.00	2360.00000	2360.00
0120 302007 GRADED AGGREGATE BASE COURSE, TYPE B	40.000	CY	45.25000	1810.00	65.00000	2600.00	71.00000	2840.00
0130 302500 DELAWARE NO. 3 STONE	35.000	TON	28.50000	997.50	86.00000	3010.00	32.00000	1120.00
0140 401657 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22 (CARBONATE STONE)	20.000	TON	150.00000	3000.00	200.00000	4000.00	213.00000	4260.00
0150 401660 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22	30.000	TON	121.50000	3645.00	200.00000	6000.00	170.00000	5100.00
0160 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	50.000	TON	102.00000	5100.00	200.00000	10000.00	127.00000	6350.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(12) HARMONY CONSTRUCTION INC UNIT PRICE	 AMOUNT	(13) MERCIER'S INC UNIT PRICE	 AMOUNT	(14) BRIAN JOHNSON INC UNIT PRICE	 AMOUNT
0170 501004 PORTLAND CEMENT CONCRETE PAVEMENT, 10"	267.000	SY	66.25000	17688.75	15.00000	4005.00	90.00000	24030.00
0180 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	145.000	LF	29.40000	4263.00	24.00000	3480.00	30.00000	4350.00
0190 712005 RIPRAP, R-4	18.000	SY	45.00000	810.00	156.00000	2808.00	41.00000	738.00
0200 712517 ARTICULATED PRE-CAST CONCRETE BLOCKS	550.000	SF	9.85000	5417.50	24.00000	13200.00	15.00000	8250.00
0210 712523 CELLULAR CONFINEMENT SLOPE PROTECTION	300.000	SF	14.35000	4305.00	35.00000	10500.00	24.00000	7200.00
0220 713001 GEOTEXTILES, STABILIZATION	300.000	SY	2.15000	645.00	5.00000	1500.00	4.50000	1350.00
0230 714003 DITCHING	275.000	LF	13.35000	3671.25	14.00000	3850.00	29.00000	7975.00
0240 732002 TOPSOIL, 6" DEPTH	270.000	SY	10.95000	2956.50	35.00000	9450.00	18.00000	4860.00
0250 733002 TOPSOILING, 6" DEPTH	520.000	SY	3.50000	1820.00	25.00000	13000.00	10.00000	5200.00
0260 734013 PERMANENT GRASS SEEDING, DRY GROUND	60.000	SY	11.00000	660.00	10.00000	600.00	5.50000	330.00
0270 734015 PERMANENT GRASS SEEDING, WET GROUND	610.000	SY	1.50000	915.00	4.50000	2745.00	0.60000	366.00
0280 734017 TEMPORARY GRASS SEEDING, DRY GROUND	50.000	SY	12.00000	600.00	10.00000	500.00	5.50000	275.00
0290 734515 PERMANENT SEEDING, ALKALIGRASS	520.000	SY	1.25000	650.00	5.00000	2600.00	1.65000	858.00
0300 735006 MULCHING, STRAW	50.000	SY	19.00000	950.00	29.50000	1475.00	5.50000	275.00
0310 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	105.000	SY	1.75000	183.75	5.00000	525.00	2.10000	220.50
0320 735535 SOIL RETENTION BLANKET MULCH, TYPE 5	1170.000	SY	1.75000	2047.50	7.00000	8190.00	2.50000	2925.00
0330 737523 PLANTING		LUMP	17160.00000	17160.00	30000.00000	30000.00	25047.75000	25047.75
0340 762001 SAW CUTTING, HOT MIX	165.000	LF	2.25000	371.25	10.00000	1650.00	3.00000	495.00
0350 763500 MAINTENANCE OF TRAFFIC		LUMP	1200.00000	1200.00	3500.00000	3500.00	1200.00000	1200.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(12) HARMONY CONSTRUCTION INC UNIT PRICE	AMOUNT	(13) MERCIER'S INC UNIT PRICE	AMOUNT	(14) BRIAN JOHNSON INC UNIT PRICE	AMOUNT
0360 763501 CONSTRUCTION ENGINEERING	LUMP	18180.00000	18180.00	11248.00000	11248.00	7260.00000	7260.00
SECTION TOTALS		$	274,721.10	$	294,726.00	$	298,426.25
CONTRACT TOTALS		$	274,721.10	$	294,726.00	$	298,426.25
DBE GOALS			%		%		%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTER DATE : 02/03/09 DISTRICT : M7

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(15) EPB ASSOCIATES INC UNIT PRICE	 AMOUNT	(16) PLEASANTON EXCAVATING INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 TOTAL PROJECT								
0010 201000 CLEARING AND GRUBBING		LUMP	15000.00000	15000.00	2500.00000	2500.00		
0020 202000 EXCAVATION AND EMBANKMENT	835.000	CY	20.00000	16700.00	12.00000	10020.00		
0030 211004 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (PIPE)	15.000	LF	100.00000	1500.00	100.00000	1500.00		
0040 250000 SEDIMENT REMOVAL	2.000	CY	100.00000	200.00	800.00000	1600.00		
0050 252500 SEDIMENT SCREEN	2.000	EACH	3500.00000	7000.00	4000.00000	8000.00		
0060 263000 SUMP PIT, TYPE 1	1.000	EACH	2500.00000	2500.00	3000.00000	3000.00		
0070 268000 STABILIZED CONSTRUCTION ENTRANCE	40.000	TON	40.00000	1600.00	80.00000	3200.00		
0080 271000 STORMWATER MANAGEMENT POND	500.000	CY	30.00000	15000.00	12.00000	6000.00		
0090 271502 BIORETENTION FACILITIES		LUMP	113005.00000	113005.00	101118.00000	101118.00		
0100 272000 POND OUTLET STRUCTURE, CONCRETE, #1	1.000	EACH	5000.00000	5000.00	5742.64000	5742.64		
0110 272503 TRASH RACK	1.000	EACH	2500.00000	2500.00	3200.00000	3200.00		
0120 302007 GRADED AGGREGATE BASE COURSE, TYPE B	40.000	CY	100.00000	4000.00	100.00000	4000.00		
0130 302500 DELAWARE NO. 3 STONE	35.000	TON	45.00000	1575.00	100.00000	3500.00		
0140 401657 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22 (CARBONATE STONE)	20.000	TON	125.00000	2500.00	300.00000	6000.00		
0150 401660 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22	30.000	TON	125.00000	3750.00	300.00000	9000.00		
0160 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	50.000	TON	125.00000	6250.00	250.00000	12500.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(15) EPB ASSOCIATES INC UNIT PRICE	 AMOUNT	(16) PLEASANTON EXCAVATING INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 501004 PORTLAND CEMENT CONCRETE PAVEMENT, 10"	267.000 SY	150.00000	40050.00	100.00000	26700.00		
0180 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	145.000 LF	35.00000	5075.00	80.00000	11600.00		
0190 712005 RIPRAP, R-4	18.000 SY	40.00000	720.00	100.00000	1800.00		
0200 712517 ARTICULATED PRE-CAST CONCRETE BLOCKS	550.000 SF	50.00000	27500.00	25.00000	13750.00		
0210 712523 CELLULAR CONFINEMENT SLOPE PROTECTION	300.000 SF	25.00000	7500.00	30.00000	9000.00		
0220 713001 GEOTEXTILES, STABILIZATION	300.000 SY	10.00000	3000.00	10.00000	3000.00		
0230 714003 DITCHING	275.000 LF	25.00000	6875.00	30.00000	8250.00		
0240 732002 TOPSOIL, 6" DEPTH	270.000 SY	15.00000	4050.00	20.00000	5400.00		
0250 733002 TOPSOILING, 6" DEPTH	520.000 SY	10.00000	5200.00	10.00000	5200.00		
0260 734013 PERMANENT GRASS SEEDING, DRY GROUND	60.000 SY	10.00000	600.00	10.00000	600.00		
0270 734015 PERMANENT GRASS SEEDING, WET GROUND	610.000 SY	7.00000	4270.00	2.50000	1525.00		
0280 734017 TEMPORARY GRASS SEEDING, DRY GROUND	50.000 SY	7.00000	350.00	10.00000	500.00		
0290 734515 PERMANENT SEEDING, ALKALIGRASS	520.000 SY	7.00000	3640.00	4.00000	2080.00		
0300 735006 MULCHING, STRAW	50.000 SY	17.50000	875.00	10.00000	500.00		
0310 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	105.000 SY	5.00000	525.00	4.00000	420.00		
0320 735535 SOIL RETENTION BLANKET MULCH, TYPE 5	1170.000 SY	5.00000	5850.00	5.00000	5850.00		
0330 737523 PLANTING	LUMP	20540.25000	20540.25	30000.00000	30000.00		
0340 762001 SAW CUTTING, HOT MIX	165.000 LF	10.00000	1650.00	5.00000	825.00		
0350 763500 MAINTENANCE OF TRAFFIC	LUMP	1000.00000	1000.00	5000.00000	5000.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : MAINTENANCE YARD STORMWATER RETROFIT - MIDDLETOWN
CALL ORDER : 003 CONTRACT ID : 29-500-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/03/09 DISTRICT : M7

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(15) EPB ASSOCIATES INC UNIT PRICE	 AMOUNT	(16) PLEASANTON EXCAVATING INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0360 763501	LUMP	10000.00000	10000.00	60000.00000	60000.00		
CONSTRUCTION ENGINEERING							
SECTION TOTALS		$	347,350.25	$	372,880.64	$	
CONTRACT TOTALS		$	347,350.25	$	372,880.64	$	
DBE GOALS			%		%		%