TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2010
CALL ORDER : 002 CONTRACT ID : T201006201.01 COUNTIES : KENT
LETTING DATE : 02/01/11 DISTRICT : S1
STATE/FEDERAL AID NO: ENHS-K008(12) CONTRACT TIME : 85 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT(S) : ENHS-K008(12)
PAVEMENT & REHABILITATION, SOUTH I-I, 2010

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 03/09/11 to vendor AMERICAN INFRASTRUCTURE-MD INC

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 3,336,324.35	117.5682%	100.0000%
1	AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047	$ 2,837,777.00	100.0000%	85.0570%
2	DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801	$ 2,983,256.23	105.1265%	89.4175%
3	DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620	$ 3,153,774.01	111.1354%	94.5284%
4	GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901	$ 3,280,505.05	115.6012%	98.3269%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(2) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
SECTION 0001 Category 0001							
0010 202000 EXCAVATION AND EMBANKMENT	422.000 CY	20.00000	8440.00	16.85000	7110.70	16.26000	6861.72
0020 212001 UNDERCUT EXCAVATION, PATCHING	21.000 CY	40.14000	842.94	25.00000	525.00	38.14000	800.94
0030 302005 GRADED AGGREGATE BASE COURSE, TYPE B	7.000 TON	45.00000	315.00	59.00000	413.00	31.63000	221.41
0040 401517 STONE MATRIX ASPHALT WEARING SURFACE	12034.000 TON	77.98000	938411.32	81.35000	978965.90	84.19000	1013142.46
0050 401577 PAVER-LAID ULTRATHIN HOT MIX	108879.000 SY	7.00000	762153.00	4.40000	479067.60	5.32000	579236.28
0060 401645 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)	6956.000 TON	68.00000	473008.00	63.15000	439271.40	64.98000	452000.88
0070 401660 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22	129.000 TON	85.00000	10965.00	84.00000	10836.00	76.44000	9860.76
0080 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	302.000 TON	62.00000	18724.00	74.00000	22348.00	67.36000	20342.72
0090 401667 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 PATCHING	80.000 TON	83.50000	6680.00	100.00000	8000.00	76.90000	6152.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2010
CALL ORDER : 002 CONTRACT ID : T201006201.01 COUNTIES : KENT
LETTING DATE : 02/01/11 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	AMERICAN INFRASTRUCTURE-MD I AMOUNT	(2) DIAMOND MATERIALS LLC UNIT PRICE	DIAMOND MATERIALS LLC AMOUNT
0100 401696 ENTRANCE, DRIVEWAY AND INTERSECTINGSTREET PAVING SURCHARGE	849.000 TON	24.67000	20944.83	2.55000	2164.95	0.88000	747.12
0110 401705 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE STONE)	182.000 TON	64.00000	11648.00	56.00000	10192.00	66.79000	12155.78
0120 401711 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)	297.000 TON	87.80000	26076.60	67.00000	19899.00	77.69000	23073.93
0130 402000 HOT-MIX BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS CONCRETE (TRM)	120.000 TON	106.00000	12720.00	10.00000	1200.00	76.90000	9228.00
0140 406001 HOT-MIX PATCHING	1400.000 SYIN	2.00000	2800.00	1.00000	1400.00	1.16000	1624.00
0150 503001 PATCHING P.C.C. PAVEMENT, 6' TO 15', TYPE A	400.000 SY	200.00000	80000.00	142.00000	56800.00	210.00000	84000.00
0160 503002 PATCHING P.C.C. PAVEMENT GREATER THAN 15' TO 100', TYPE B	400.000 SY	200.00000	80000.00	125.00000	50000.00	210.00000	84000.00
0170 503006 DOWEL BARS	1040.000 EACH	20.00000	20800.00	16.00000	16640.00	15.31000	15922.40
0180 503503 PATCHING CONCRETE	765.000 SYIN	5.65000	4322.25	5.65000	4322.25	5.65000	4322.25
0190 708500 REPLACING CATCH BASIN GRATES	3.000 EACH	250.00000	750.00	136.00000	408.00	188.72000	566.16
0200 708504 REPLACING CATCH BASIN FRAMES	3.000 EACH	300.00000	900.00	122.00000	366.00	268.30000	804.90
0210 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	10.000 EACH	918.00000	9180.00	236.00000	2360.00	782.87000	7828.70
0220 710002 ADJUSTING AND REPAIRING EXISTING MANHOL	1.000 EACH	735.00000	735.00	164.00000	164.00	527.32000	527.32
0230 716502 CONVERTING EXISTING CATCH BASIN TO DRAINAGE INLET	2.000 EACH	1400.00000	2800.00	544.00000	1088.00	1081.64000	2163.28

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2010
CALL ORDER : 002 CONTRACT ID : T201006201.01 COUNTIES : KENT
LETTING DATE : 02/01/11 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(2) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0240 720573 ADJUSTING GUARDRAIL HEIGHT	370.000	LF	3.00000	1110.00	12.30000	4551.00	12.60000	4662.00
0250 732004 TOPSOIL (TON)	1440.000	TON	28.70000	41328.00	23.30000	33552.00	31.10000	44784.00
0260 734013 PERMANENT GRASS SEEDING, DRY GROUND	11701.000	SY	0.26000	3042.26	0.25000	2925.25	0.25000	2925.25
0270 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	11701.000	SY	1.08000	12637.08	0.45000	5265.45	0.45000	5265.45
0280 743003 ARROWPANELS, TYPE C	85.000	EADY	21.00000	1785.00	18.45000	1568.25	23.10000	1963.50
0290 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	28.000	EADY	72.50000	2030.00	72.00000	2016.00	57.75000	1617.00
0300 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	340.000	EADY	40.00000	13600.00	46.00000	15640.00	35.02000	11906.80
0310 743007 TRAFFIC OFFICERS	850.000	HOUR	75.00000	63750.00	75.00000	63750.00	75.00000	63750.00
0320 743057 FLAGGER, KENT COUNTY, FEDERAL	4900.000	HOUR	41.81000	204869.00	41.81000	204869.00	41.81000	204869.00
0330 743066 FLAGGER, KENT COUNTY, FEDERAL, OVERTIME	735.000	HOUR	60.62000	44555.70	60.62000	44555.70	60.62000	44555.70
0340 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	85.000	EADY	135.50000	11517.50	148.00000	12580.00	125.10000	10633.50
0350 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE	900.000	LF	9.28000	8352.00	8.20000	7380.00	9.45000	8505.00
0360 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	1056.000	SF	6.31000	6663.36	3.05000	3220.80	4.20000	4435.20
0370 748019 TEMPORARY MARKINGS, PAINT, 4"	177920.000	LF	0.19000	33804.80	0.15000	26688.00	0.19000	33804.80
0380 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	2113.000	SF	1.09000	2303.17	0.75000	1584.75	1.05000	2218.65
0390 748502 RAISED/RECESSED PAVEMENT MARKER	461.000	EACH	28.00000	12908.00	23.60000	10879.60	29.40000	13553.40

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2010
CALL ORDER : 002 CONTRACT ID : T201006201.01 COUNTIES : KENT
LETTING DATE : 02/01/11 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(2) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0400 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	88960.000 LF	0.35000	31136.00	0.25000	22240.00	0.35000	31136.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2010
CALL ORDER : 002 CONTRACT ID : T201006201.01 COUNTIES : KENT
LETTING DATE : 02/01/11 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) AMERICAN INFRASTRUCTURE-MD I UNIT PRICE	 AMOUNT	(2) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0410 760502 PAVEMENT MILLING, TAPER CUT	1370.000	SYIN	2.50000	3425.00	3.70000	5069.00	1.30000	1781.00
0420 760504 RUMBLE STRIPS, HOT MIX	26900.000	LF	0.28000	7532.00	0.35000	9415.00	0.18000	4842.00
0430 760507 PROFILE MILLING, HOT-MIX	6933.000	SYIN	0.83000	5754.39	0.20000	1386.60	1.03000	7140.99
0440 761001 BUTT JOINTS, HOT MIX	5191.000	SY	10.15000	52688.65	0.40000	2076.40	6.78000	35194.98
0450 761002 BUTT JOINTS, CONCRETE	3200.000	SY	14.00000	44800.00	0.50000	1600.00	5.56000	17792.00
0460 762001 SAW CUTTING, HOT MIX	3970.000	LF	1.65000	6550.50	0.25000	992.50	1.60000	6352.00
0470 762002 SAW CUTTING, CONCRETE, FULL DEPTH	1950.000	LF	5.00000	9750.00	2.80000	5460.00	3.94000	7683.00
0480 763000 INITIAL EXPENSE		LUMP	102443.00000	102443.00	139037.30000	139037.30	20000.00000	20000.00
0490 763643 MAINTENANCE OF TRAFFIC, ALL INCLUSIVE		LUMP	102443.00000	102443.00	85000.00000	85000.00	50000.00000	50000.00
0491 302006 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	274.000	TON	45.00000	12330.00	39.90000	10932.60	23.00000	6302.00
SECTION TOTALS			$	3,336,324.35	$	2,837,777.00	$	2,983,256.23
CONTRACT TOTALS			$	3,336,324.35	$	2,837,777.00	$	2,983,256.23
DBE GOALS			7	%	7	%	7	%

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2010
CALL ORDER : 002 CONTRACT ID : T201006201.01 COUNTIES : KENT
LETTING DATE : 02/01/11 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) DAVID A BRAMBLE INC UNIT PRICE	(3) DAVID A BRAMBLE INC AMOUNT	(4) GEORGE & LYNCH INC UNIT PRICE	(4) GEORGE & LYNCH INC AMOUNT	( ) UNIT PRICE	( ) AMOUNT
SECTION 0001 Category 0001							
0010 202000 EXCAVATION AND EMBANKMENT	422.000 CY	40.00000	16880.00	29.64000	12508.08		
0020 212001 UNDERCUT EXCAVATION, PATCHING	21.000 CY	30.00000	630.00	26.25000	551.25		
0030 302005 GRADED AGGREGATE BASE COURSE, TYPE B	7.000 TON	100.00000	700.00	67.22000	470.54		
0040 401517 STONE MATRIX ASPHALT WEARING SURFACE	12034.000 TON	92.00000	1107128.00	89.10000	1072229.40		
0050 401577 PAVER-LAID ULTRATHIN HOT MIX	108879.000 SY	5.20000	566170.80	5.67000	617343.93		
0060 401645 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)	6956.000 TON	69.00000	479964.00	71.41000	496727.96		
0070 401660 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22	129.000 TON	85.00000	10965.00	82.98000	10704.42		
0080 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	302.000 TON	71.00000	21442.00	68.24000	20608.48		
0090 401667 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22 PATCHING	80.000 TON	150.00000	12000.00	79.82000	6385.60		
0100 401696 ENTRANCE, DRIVEWAY AND INTERSECTINGSTREET PAVING SURCHARGE	849.000 TON	20.00000	16980.00	26.64000	22617.36		
0110 401705 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE STONE)	182.000 TON	75.00000	13650.00	74.28000	13518.96		
0120 401711 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)	297.000 TON	92.00000	27324.00	83.40000	24769.80		
0130 402000 HOT-MIX BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS CONCRETE (TRM)	120.000 TON	100.00000	12000.00	116.00000	13920.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2010
CALL ORDER : 002 CONTRACT ID : T201006201.01 COUNTIES : KENT
LETTING DATE : 02/01/11 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) DAVID A BRAMBLE INC UNIT PRICE	(3) DAVID A BRAMBLE INC AMOUNT	(4) GEORGE & LYNCH INC UNIT PRICE	(4) GEORGE & LYNCH INC AMOUNT	( ) UNIT PRICE	( ) AMOUNT
0140 406001 HOT-MIX PATCHING	1400.000 SYIN	4.50000	6300.00	2.65000	3710.00		
0150 503001 PATCHING P.C.C. PAVEMENT, 6' TO 15', TYPE A	400.000 SY	190.00000	76000.00	198.45000	79380.00		
0160 503002 PATCHING P.C.C. PAVEMENT GREATER THAN 15' TO 100', TYPE B	400.000 SY	185.00000	74000.00	168.00000	67200.00		
0170 503006 DOWEL BARS	1040.000 EACH	18.00000	18720.00	17.34000	18033.60		
0180 503503 PATCHING CONCRETE	765.000 SYIN	5.65000	4322.25	5.65000	4322.25		
0190 708500 REPLACING CATCH BASIN GRATES	3.000 EACH	300.00000	900.00	328.00000	984.00		
0200 708504 REPLACING CATCH BASIN FRAMES	3.000 EACH	500.00000	1500.00	466.00000	1398.00		
0210 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	10.000 EACH	750.00000	7500.00	885.00000	8850.00		
0220 710002 ADJUSTING AND REPAIRING EXISTING MANHOL	1.000 EACH	750.00000	750.00	929.00000	929.00		
0230 716502 CONVERTING EXISTING CATCH BASIN TO DRAINAGE INLET	2.000 EACH	750.00000	1500.00	2071.00000	4142.00		
0240 720573 ADJUSTING GUARDRAIL HEIGHT	370.000 LF	15.00000	5550.00	12.60000	4662.00		
0250 732004 TOPSOIL (TON)	1440.000 TON	20.00000	28800.00	26.90000	38736.00		
0260 734013 PERMANENT GRASS SEEDING, DRY GROUND	11701.000 SY	0.24000	2808.24	0.26000	3042.26		
0270 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	11701.000 SY	0.42000	4914.42	0.46000	5382.46		
0280 743003 ARROWPANELS, TYPE C	85.000 EADY	20.00000	1700.00	18.54000	1575.90		
0290 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	28.000 EADY	500.00000	14000.00	72.10000	2018.80		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2010
CALL ORDER : 002 CONTRACT ID : T201006201.01 COUNTIES : KENT
LETTING DATE : 02/01/11 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) DAVID A BRAMBLE INC UNIT PRICE	AMOUNT	(4) GEORGE & LYNCH INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0300 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	340.000 EADY	70.00000	23800.00	77.00000	26180.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2010
CALL ORDER : 002 CONTRACT ID : T201006201.01 COUNTIES : KENT
LETTING DATE : 02/01/11 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DAVID A BRAMBLE INC UNIT PRICE	(3) DAVID A BRAMBLE INC AMOUNT	(4) GEORGE & LYNCH INC UNIT PRICE	(4) GEORGE & LYNCH INC AMOUNT	( ) UNIT PRICE	( ) AMOUNT
0310 743007 TRAFFIC OFFICERS	850.000	HOUR	75.00000	63750.00	75.00000	63750.00		
0320 743057 FLAGGER, KENT COUNTY, FEDERAL	4900.000	HOUR	41.81000	204869.00	41.81000	204869.00		
0330 743066 FLAGGER, KENT COUNTY, FEDERAL, OVERTIME	735.000	HOUR	60.62000	44555.70	60.62000	44555.70		
0340 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	85.000	EADY	100.00000	8500.00	164.00000	13940.00		
0350 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE	900.000	LF	10.00000	9000.00	9.98000	8982.00		
0360 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	1056.000	SF	3.10000	3273.60	3.10000	3273.60		
0370 748019 TEMPORARY MARKINGS, PAINT, 4"	177920.000	LF	0.17000	30246.40	0.17000	30246.40		
0380 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	2113.000	SF	0.80000	1690.40	0.79000	1669.27		
0390 748502 RAISED/RECESSED PAVEMENT MARKER	461.000	EACH	22.00000	10142.00	22.05000	10165.05		
0400 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	88960.000	LF	0.23000	20460.80	0.23000	20460.80		
0410 760502 PAVEMENT MILLING, TAPER CUT	1370.000	SYIN	4.75000	6507.50	2.86000	3918.20		
0420 760504 RUMBLE STRIPS, HOT MIX	26900.000	LF	0.22000	5918.00	0.25000	6725.00		
0430 760507 PROFILE MILLING, HOT-MIX	6933.000	SYIN	1.30000	9012.90	1.10000	7626.30		
0440 761001 BUTT JOINTS, HOT MIX	5191.000	SY	3.00000	15573.00	7.54000	39140.14		
0450 761002 BUTT JOINTS, CONCRETE	3200.000	SY	6.00000	19200.00	14.25000	45600.00		
0460 762001 SAW CUTTING, HOT MIX	3970.000	LF	1.40000	5558.00	1.58000	6272.60		
0470 762002 SAW CUTTING, CONCRETE, FULL DEPTH	1950.000	LF	3.00000	5850.00	3.28000	6396.00		

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2010
CALL ORDER : 002 CONTRACT ID : T201006201.01 COUNTIES : KENT
LETTING DATE : 02/01/11 DISTRICT : S1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(3) DAVID A BRAMBLE INC UNIT PRICE	 AMOUNT	(4) GEORGE & LYNCH INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0480 763000 INITIAL EXPENSE	LUMP		62000.00000	62000.00	86637.98000	86637.98		
0490 763643 MAINTENANCE OF TRAFFIC, ALL INCLUSIVE	LUMP		60000.00000	60000.00	83911.00000	83911.00		
0491 302006 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	274.000	TON	32.00000	8768.00	34.54000	9463.96		
SECTION TOTALS			$	3,153,774.01	$	3,280,505.05	$	
CONTRACT TOTALS			$	3,153,774.01	$	3,280,505.05	$	
DBE GOALS			7	%	7	%		%