TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1
STATE/FEDERAL AID NO: STP-2010(39) CONTRACT TIME : 259 CALENDAR DAYS
CONTRACT DESCRIPTION : PROJECT(S) : STP-2010(39)
PROJECT WILL INCLUDE WORK TO REBUILD THE NEW CHRISTIANA MALL
ROAD BRIDGE AND ROADWAY APPROACHES TO THE BRIDGE AND TIE INS
TO THE NEW CHRISTIANA MALL RING ROAD. PROJECT WILL ALSO
INCLUDE SOME DRAINAGE WORK AND REGRADING OF THE EXISTING
STORMWATER MANAGEMENT POND.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 01/12/11 to vendor MUMFORD & MILLER CONCRETE, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 15,424,399.87	126.4123%	100.0000%
1	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709	$ 12,201,658.25	100.0000%	79.1062%
2	RICHARD E PIERSON CONST CO INC, 426 SWEDESBORO RD, PILESGROVE, NJ, 08098	$ 12,243,121.22	100.3398%	79.3750%
	JPC GROUP, INC.		IRREGULAR	
	GREGGO & FERRARA INC		IRREGULAR	
	GEORGE & LYNCH, INC.		IRREGULAR	
	AMERICAN INFRASTRUCTURE-MD INC		IRREGULAR	

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	 AMOUNT
SECTION 0001 BRIDGE								
0010 201000 CLEARING AND GRUBBING		LUMP	200000.00000	200000.00	61300.00000	61300.00	100000.00000	100000.00
0020 202000 EXCAVATION AND EMBANKMENT	23336.000	CY	6.81947	159139.15	4.00000	93344.00	15.00000	350040.00
0030 207000 EXCAVATION AND BACKFILL FOR STRUCTURES	2100.000	CY	21.29136	44711.86	10.00000	21000.00	15.00000	31500.00
0040 208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	1524.000	CY	9.55492	14561.70	11.00000	16764.00	20.00000	30480.00
0050 209001 BORROW, TYPE A	100.000	CY	22.99684	2299.68	21.00000	2100.00	10.00000	1000.00
0060 209002 BORROW, TYPE B	123.000	CY	25.20431	3100.13	25.00000	3075.00	16.00000	1968.00
0070 209003 BORROW, TYPE C	1000.000	CY	20.89080	20890.80	17.00000	17000.00	16.00000	16000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	 AMOUNT
0080 210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	3618.000 CY	9.83699	35590.23	14.00000	50652.00	16.00000	57888.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	 AMOUNT
0090 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LUMP	30000.00000	30000.00	68000.00000	68000.00	75000.00000	75000.00
0100 211002 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (GUARDRAIL)	1185.000 LF	2.34411	2777.77	3.00000	3555.00	3.00000	3555.00
0110 211004 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (PIPE)	266.000 LF	18.94483	5039.32	22.00000	5852.00	25.00000	6650.00
0120 211523 REMOVAL OF P.C.C. BARRIER	65.000 LF	20.00000	1300.00	54.00000	3510.00	25.00000	1625.00
0130 212000 UNDERCUT EXCAVATION	200.000 CY	15.19173	3038.35	6.00000	1200.00	22.50000	4500.00
0140 250000 SEDIMENT REMOVAL	1743.000 CY	4.00576	6982.04	6.00000	10458.00	6.00000	10458.00
0150 251000 SILT FENCE	6847.000 LF	1.50955	10335.89	2.00000	13694.00	3.00000	20541.00
0160 252000 INLET SEDIMENT CONTROL, DRAINAGE INLET	18.000 EACH	157.06686	2827.20	119.00000	2142.00	200.00000	3600.00
0170 252001 INLET SEDIMENT CONTROL, CURB INLET	13.000 EACH	145.65638	1893.53	119.00000	1547.00	200.00000	2600.00
0180 268000 STABILIZED CONSTRUCTION ENTRANCE	393.000 TON	27.54774	10826.26	34.00000	13362.00	20.00000	7860.00
0190 270000 PORTABLE SEDIMENT TANK	7.000 EACH	553.15974	3872.12	290.00000	2030.00	1000.00000	7000.00
0200 271000 STORMWATER MANAGEMENT POND	49568.000 CY	8.51761	422200.89	4.00000	198272.00	8.00000	396544.00
0210 272000 POND OUTLET STRUCTURE, CONCRETE, #1	1.000 EACH	11568.77800	11568.78	13800.00000	13800.00	20081.83000	20081.83
0220 272001 POND OUTLET STRUCTURE, CONCRETE, #2	1.000 EACH	23000.00000	23000.00	19700.00000	19700.00	20000.00000	20000.00
0230 272002 POND OUTLET STRUCTURE, CONCRETE, #3	1.000 EACH	37500.00000	37500.00	28900.00000	28900.00	60000.00000	60000.00
0240 272003 POND OUTLET STRUCTURE, CONCRETE, #4	1.000 EACH	175000.00000	175000.00	78300.00000	78300.00	60000.00000	60000.00
0250 272500 SKIMMER DEWATERING DEVICE	2.000 EACH	1000.00000	2000.00	90.00000	180.00	1000.00000	2000.00
0260 302007 GRADED AGGREGATE BASE COURSE, TYPE B	2814.000 CY	34.24079	96353.58	32.75000	92158.50	30.00000	84420.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	 AMOUNT
0270 302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	160.000 CY	48.57572	7772.12	44.50000	7120.00	50.00000	8000.00
0280 302011 DELAWARE NO. 3 STONE	109.000 TON	37.97833	4139.64	32.50000	3542.50	20.00000	2180.00
0290 302012 DELAWARE NO. 57 STONE	218.000 TON	44.69880	9744.34	32.50000	7085.00	20.00000	4360.00
0300 401654 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22	450.000 TON	55.71032	25069.64	61.50000	27675.00	60.00000	27000.00
0310 401660 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22	1520.000 TON	66.00901	100333.70	71.50000	108680.00	65.00000	98800.00
0320 401663 SUPERPAVE, BITUMINOUS CONCRETE BASECOURSE, 160 GYRATIONS, PG 64-22	2250.000 TON	56.39758	126894.56	54.75000	123187.50	55.00000	123750.00
0330 401665 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING	60.000 TON	111.19937	6671.96	112.00000	6720.00	100.00000	6000.00
0340 401666 SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING	90.000 TON	83.87380	7548.64	104.00000	9360.00	90.00000	8100.00
0350 401668 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, WEDGE	30.000 TON	71.52793	2145.84	118.00000	3540.00	100.00000	3000.00
0360 401708 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE STONE)	310.000 TON	65.81921	20403.96	73.00000	22630.00	65.00000	20150.00
0370 401711 SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)	1130.000 TON	68.62924	77551.04	79.00000	89270.00	70.00000	79100.00
0380 406507 CRACK SEALING	800.000 LF	2.90000	2320.00	14.00000	11200.00	11.00000	8800.00
0390 503501 CRACK AND JOINT SEALING LESS THAN 3/4" WIDE	1020.000 LF	6.87497	7012.47	14.00000	14280.00	13.00000	13260.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	(1) MUMFORD & MILLER CONCRETE IN AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	(2) RICHARD E PIERSON CONST CO IN AMOUNT
0400 602512 REINFORCED CONCRETE WALL	26.000	LF	500.00000	13000.00	386.00000	10036.00	300.00000	7800.00
0410 602518 WATER BASED ACRYLIC CONCRETE SEALER	10125.000	SF	5.05326	51164.26	3.00000	30375.00	2.60000	26325.00
0420 602546 WATERPROOFING P.C.C. MASONRY	26450.000	SF	0.90000	23805.00	1.00000	26450.00	1.10000	29095.00
0430 602572 REPAIRING EXISTING P.C.C. STRUCTURES	13800.000	LB	5.79792	80011.30	4.50000	62100.00	6.00000	82800.00
0440 602578 REPAIRING JOINTS AND CRACKS WITH MORTAR	577.000	LF	8.00000	4616.00	8.50000	4904.50	7.00000	4039.00
0450 602586 REHABILITATION OF CONCRETE STRUCTURE	718.000	CF	374.12521	268621.90	375.00000	269250.00	375.00000	269250.00
0460 602611 REPAIR OF CONCRETE STRUCTURES BY EPOXY INJECTION	323.000	LF	60.51516	19546.40	48.50000	15665.50	70.00000	22610.00
0470 602612 ACCESS AND CONTAINMENT FOR BRIDGE REPAIRS		LUMP	30000.00000	30000.00	356000.00000	356000.00	500000.00000	500000.00
0480 602626 ROUT AND SEAL CRACKS	323.000	LF	27.56731	8904.24	19.00000	6137.00	35.00000	11305.00
0490 602631 PEDESTAL SPALL REPAIR	5.000	EACH	4000.00000	20000.00	2600.00000	13000.00	8000.00000	40000.00
0500 602646 SILICONE ACRYLIC CONCRETE SEALER	25074.000	SF	4.56319	114417.43	2.85000	71460.90	2.50000	62685.00
0510 602733 THIN POLYMER OVERLAY	12017.000	SYIN	150.00000	1802550.00	96.00000	1153632.00	75.00000	901275.00
0520 602734 BRIDGE DECK PATCHING, POLYESTER POLYMER CONCRETE	1680.000	SYIN	135.00000	226800.00	135.50000	227640.00	60.00000	100800.00
0530 602774 PCC MASONRY FOR LIGHT POLE FOUNDATIONS	19.000	CY	1000.00000	19000.00	1960.00000	37240.00	1600.00000	30400.00
0540 605511 PREFABRICATED EXPANSION JOINT SYSTEM, 3	150.000	LF	100.00000	15000.00	337.00000	50550.00	400.00000	60000.00
0550 605581 ELASTOMERIC BRIDGE BEARING PAD	24.000	EACH	2000.00000	48000.00	1720.00000	41280.00	1800.00000	43200.00
0560 605589 EXPANSION JOINT		LUMP	5000.00000	5000.00	8900.00000	8900.00	25000.00000	25000.00
0570 605607 JACKING BRIDGE		LUMP	15000.00000	15000.00	46000.00000	46000.00	30000.00000	30000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	(1) MUMFORD & MILLER CONCRETE IN AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	(2) RICHARD E PIERSON CONST CO IN AMOUNT
0580 605636 CLEAN AND LUBRICATE BRIDGE BEARINGS	288.000 EACH	344.85330	99317.75	210.00000	60480.00	185.00000	53280.00
0590 605692 SILICONE JOINT SEAL	184.000 LF	57.82133	10639.12	38.00000	6992.00	50.00000	9200.00
0600 612021 REINFORCED CONCRETE PIPE, 15", CLASS IV	139.000 LF	43.36875	6028.26	36.00000	5004.00	45.00000	6255.00
0610 612022 REINFORCED CONCRETE PIPE, 18", CLASS IV	879.000 LF	46.30545	40702.49	40.00000	35160.00	40.00000	35160.00
0620 612023 REINFORCED CONCRETE PIPE, 24", CLASS IV	47.000 LF	54.34505	2554.22	53.00000	2491.00	50.00000	2350.00
0630 612025 REINFORCED CONCRETE PIPE, 30", CLASS IV	32.000 LF	62.72952	2007.34	74.00000	2368.00	100.00000	3200.00
0640 612034 REINFORCED CONCRETE PIPE, 36", CLASS IV	70.000 LF	101.73436	7121.41	119.00000	8330.00	90.00000	6300.00
0650 612039 REINFORCED CONCRETE PIPE, 36" CLASS V	285.000 LF	140.00000	39900.00	135.00000	38475.00	85.00000	24225.00
0660 612529 PIPE VIDEO INSPECTION	2010.000 LF	2.40400	4832.04	2.00000	4020.00	1.50000	3015.00
0670 614003 GALVANIZED CORRUGATED STEEL PIPE, 18", 16 GAGE, 2 2/3" X 1/2" CORRUGATION	206.000 LF	60.00000	12360.00	39.00000	8034.00	36.00000	7416.00
0680 617002 REINFORCED CONCRETE FLARED END SECTION, 15"	1.000 EACH	648.65658	648.66	1070.00000	1070.00	900.00000	900.00
0690 617009 REINFORCED CONCRETE FLARED END SECTION, 36"	1.000 EACH	1987.89013	1987.89	2520.00000	2520.00	2400.00000	2400.00
0700 617515 HEADWALL	2.000 EACH	10000.00000	20000.00	4160.00000	8320.00	15000.00000	30000.00
0710 618062 STEEL H PILES, HP 14 X 73	8100.000 LF	40.00000	324000.00	39.50000	319950.00	42.97000	348057.00
0720 618065 STEEL H TEST PILES, HP 14 X 73	420.000 LF	80.00000	33600.00	39.50000	16590.00	63.56000	26695.20
0730 619042 INSTALL STEEL H PILES, HP 14 X 73	8100.000 LF	40.00000	324000.00	12.70000	102870.00	14.74000	119394.00
0740 619045 INSTALL STEEL H TEST PILES, HP 14 X 73	420.000 LF	80.00000	33600.00	29.50000	12390.00	80.42000	33776.40
0750 619501 PRODUCTION PILE RESTRIKE	10.000 EACH	500.00000	5000.00	500.00000	5000.00	1631.28000	16312.80

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	MUMFORD & MILLER CONCRETE IN AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	RICHARD E PIERSON CONST CO IN AMOUNT
0760 619502 TEST PILE RESTRIKE	3.000 EADY	1000.00000	3000.00	1000.00000	3000.00	2500.00000	7500.00
0770 619519 DYNAMIC PILE TESTING BY CONTRACTOR	8.000 EACH	1000.00000	8000.00	1750.00000	14000.00	1000.00000	8000.00
0780 619539 SIGNAL MATCHING ANALYSIS BY CONTRACTOR	8.000 EACH	1000.00000	8000.00	1170.00000	9360.00	257.50000	2060.00
0790 622007 STEEL SHEET PILES, PZ 22	10918.000 SF	45.00000	491310.00	27.15000	296423.70	20.00000	218360.00
0800 701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1	10.000 LF	23.04804	230.48	49.00000	490.00	30.00000	300.00
0810 701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2	1472.000 LF	15.23945	22432.47	21.00000	30912.00	15.00000	22080.00
0820 701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1	858.000 LF	20.05272	17205.23	21.00000	18018.00	15.00000	12870.00
0830 701026 PORTLAND CEMENT CONCRETE MONOLITHICMEDIAN	57.000 LF	50.00000	2850.00	82.00000	4674.00	60.00000	3420.00
0840 701027 PORTLAND CEMENT CONCRETE CURB, TYPE 1 MODIFIED	608.000 LF	20.83361	12666.83	20.00000	12160.00	15.00000	9120.00
0850 705001 P.C.C. SIDEWALK, 4"	1326.000 SF	4.78590	6346.10	6.00000	7956.00	4.00000	5304.00
0860 705002 P.C.C. SIDEWALK, 6"	9332.000 SF	3.81437	35595.70	7.50000	69990.00	5.00000	46660.00
0870 705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	20.000 SF	28.92444	578.49	35.00000	700.00	28.00000	560.00
0880 705517 PORTLAND CEMENT CONCRETE SIDEWALK, SPECIAL	80.000 SF	10.00000	800.00	37.00000	2960.00	15.00000	1200.00
0890 705526 CURB RAMP, TYPE 2, 3, AND/OR 4	87.000 SF	14.92422	1298.41	32.00000	2784.00	25.00000	2175.00
0900 708051 DRAINAGE INLET, 34" X 24"	11.000 EACH	2278.59966	25064.60	2420.00000	26620.00	3000.00000	33000.00
0910 708052 DRAINAGE INLET, 48" X 30"	3.000 EACH	2477.93103	7433.79	2320.00000	6960.00	3500.00000	10500.00
0920 708054 DRAINAGE INLET, 66" X 30"	1.000 EACH	3587.22727	3587.23	4350.00000	4350.00	5000.00000	5000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	(1) MUMFORD & MILLER CONCRETE IN AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	(2) RICHARD E PIERSON CONST CO IN AMOUNT
0930 708057 DRAINAGE INLET, 72" X 24"	2.000	EACH	3906.65565	7813.31	3870.00000	7740.00	4000.00000	8000.00
0940 708111 MANHOLE, 48" X 30"	3.000	EACH	2754.71781	8264.15	2300.00000	6900.00	2500.00000	7500.00
0950 708115 MANHOLE, 66" X 66"	1.000	EACH	5000.00000	5000.00	5510.00000	5510.00	12000.00000	12000.00
0960 708500 REPLACING CATCH BASIN GRATES	2.000	EACH	221.32732	442.65	200.00000	400.00	1000.00000	2000.00
0970 708504 REPLACING CATCH BASIN FRAMES	2.000	EACH	252.78387	505.57	225.00000	450.00	1000.00000	2000.00
0980 708512 DRAINAGE INLET, SPECIAL I	1.000	EACH	8000.00000	8000.00	3900.00000	3900.00	10000.00000	10000.00
0990 708537 REMOVE CATCH BASIN	1.000	EACH	1000.00000	1000.00	600.00000	600.00	1000.00000	1000.00
1000 708582 MANHOLE,SPECIAL I	1.000	EACH	9000.00000	9000.00	3560.00000	3560.00	5500.00000	5500.00
1010 708583 PERSONAL GRATE FOR PIPE INLET	2.000	EACH	1082.14303	2164.29	915.00000	1830.00	1000.00000	2000.00
1020 708596 MANHOLE, SPECIAL II	1.000	EACH	10000.00000	10000.00	6910.00000	6910.00	10000.00000	10000.00
1030 710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	2.000	EACH	748.89713	1497.79	1035.00000	2070.00	1000.00000	2000.00
1040 710506 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	2.000	EACH	705.47534	1410.95	735.00000	1470.00	1000.00000	2000.00
1050 712006 RIPRAP, R-5	600.000	SY	57.88537	34731.22	69.00000	41400.00	50.00000	30000.00
1060 712007 RIPRAP, R-6	115.000	SY	70.00000	8050.00	71.00000	8165.00	60.00000	6900.00
1070 712020 RIPRAP, R-4	1249.000	TON	50.95348	63640.90	36.00000	44964.00	35.00000	43715.00
1080 712526 CONCRETE BLOCK SLOPE PAVING REPAIR,6"	12.000	SY	115.00000	1380.00	180.00000	2160.00	250.00000	3000.00
1090 712531 CHANNEL BED FILL	39.000	CY	44.01079	1716.42	25.00000	975.00	60.00000	2340.00
1100 713003 GEOTEXTILES, RIPRAP	718.000	SY	1.93073	1386.26	3.00000	2154.00	2.00000	1436.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	(1) MUMFORD & MILLER CONCRETE IN AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	(2) RICHARD E PIERSON CONST CO IN AMOUNT
1110 715001 PERFORATED PIPE UNDERDRAINS, 6"	2181.000 LF	13.31015	29029.44	10.50000	22900.50	12.00000	26172.00
1120 715500 UNDERDRAIN OUTLET PIPE, 6"	23.000 LF	20.00000	460.00	23.00000	529.00	25.00000	575.00
1130 720010 TREATED WOOD BLOCK	130.000 EACH	13.71658	1783.16	32.50000	4225.00	15.00000	1950.00
1140 720050 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1	338.000 LF	22.44658	7586.94	20.50000	6929.00	20.00000	6760.00
1150 720527 PLASTIC DRUMS	45716.000 EADY	0.19232	8792.10	0.15000	6857.40	0.25000	11429.00
1160 720529 P.C.C. SAFETY BARRIER PERMANENT, SINGLE FACE	152.000 LF	110.00000	16720.00	150.00000	22800.00	200.00000	30400.00
1170 720532 INSTALL PORTABLE IMPACT ATTENUATOR	10.000 EACH	952.24575	9522.46	990.00000	9900.00	1000.00000	10000.00
1180 720534 FURNISH PORTABLE IMPACT ATTENUATOR	6.000 EACH	4613.81526	27682.89	6050.00000	36300.00	5000.00000	30000.00
1190 720539 RELOCATE PORTABLE IMPACT ATTENUATOR	1.000 EACH	1050.55982	1050.56	930.00000	930.00	1500.00000	1500.00
1200 720544 REFLECTORS, WHITE, CONCRETE	10.000 EACH	15.00000	150.00	17.50000	175.00	8.00000	80.00
1210 720545 REFLECTORS, YELLOW, CONCRETE	26.000 EACH	15.00000	390.00	17.50000	455.00	8.00000	208.00
1220 720552 REFLECTOR PANELS	97.000 EACH	14.68450	1424.40	17.50000	1697.50	20.00000	1940.00
1230 720555 PORTABLE IMPACT ATTENUATOR	7.000 EACH	10000.00000	70000.00	13950.00000	97650.00	10000.00000	70000.00
1240 720558 PLASTIC DRUMS	75.000 EACH	100.00000	7500.00	90.00000	6750.00	50.00000	3750.00
1250 720567 FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER	2040.000 LF	21.16162	43169.70	12.00000	24480.00	15.00000	30600.00
1260 720579 PORTABLE BARRIER	1850.000 LF	50.00000	92500.00	21.00000	38850.00	20.00000	37000.00
1270 720585 GUARDRAIL END TREATMENT ATTENUATOR,TYPE 1	2.000 EACH	2396.97000	4793.94	2550.00000	5100.00	2400.00000	4800.00
1280 720611 FLEXIBLE DELINEATOR, PERMANENT	3.000 EACH	100.00000	300.00	57.00000	171.00	50.00000	150.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	 AMOUNT
1290 720651 PCC SAFETY BARRIER PERMANENT, DOUBLE FACE BIFURCATED TYPE I	400.000 LF	175.00000	70000.00	120.00000	48000.00	250.00000	100000.00
1300 725001 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE)	2.000 EACH	624.73367	1249.47	685.00000	1370.00	670.00000	1340.00
1310 725002 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1	2.000 EACH	1730.73684	3461.47	2165.00000	4330.00	2200.00000	4400.00
1320 726001 END ANCHORAGE	1.000 EACH	658.29646	658.30	915.00000	915.00	1000.00000	1000.00
1330 727512 VINYL COATED CHAIN LINK FENCE, 6' HIGH	80.000 LF	25.00000	2000.00	42.00000	3360.00	35.00000	2800.00
1340 727514 VINYL COATED TERMINAL POST FOR 6' CHAIN LINK FENCE	4.000 EACH	250.00000	1000.00	360.00000	1440.00	300.00000	1200.00
1350 727520 CONSTRUCTION SAFETY FENCE	800.000 LF	1.55823	1246.58	2.15000	1720.00	4.00000	3200.00
1360 732002 TOPSOIL, 6" DEPTH	23528.000 SY	4.08519	96116.35	4.00000	94112.00	5.00000	117640.00
1370 733002 TOPSOILING, 6" DEPTH	8946.000 SY	2.26211	20236.84	2.25000	20128.50	2.00000	17892.00
1380 734013 PERMANENT GRASS SEEDING, DRY GROUND	29284.000 SY	0.18609	5449.46	0.35000	10249.40	0.25000	7321.00
1390 734015 PERMANENT GRASS SEEDING, WET GROUND	2887.000 SY	0.56765	1638.81	0.65000	1876.55	0.40000	1154.80
1400 734017 TEMPORARY GRASS SEEDING, DRY GROUND	15000.000 SY	0.19131	2869.65	0.25000	3750.00	0.16000	2400.00
1410 734018 TEMPORARY GRASS SEEDING, WET GROUND	3773.000 SY	0.50000	1886.50	0.60000	2263.80	0.40000	1509.20
1420 735006 MULCHING, STRAW	18773.000 SY	0.22926	4303.90	0.25000	4693.25	0.30000	5631.90
1430 735533 SOIL RETENTION BLANKET MULCH, TYPE 3	6401.000 SY	1.75994	11265.38	2.15000	13762.15	1.50000	9601.50
1440 735534 SOIL RETENTION BLANKET MULCH, TYPE 4	25050.000 SY	0.42698	10695.85	0.55000	13777.50	0.50000	12525.00
1450 735535 SOIL RETENTION BLANKET MULCH, TYPE 5	654.000 SY	2.03752	1332.54	2.25000	1471.50	2.00000	1308.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	(1) MUMFORD & MILLER CONCRETE IN AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	(2) RICHARD E PIERSON CONST CO IN AMOUNT
1460 735536 SOIL RETENTION BLANKET MULCH, TYPE 6	66.000	SY	7.40390	488.66	10.00000	660.00	6.00000	396.00
1470 736502 MOWING	54.000	ACRE	71.76435	3875.27	155.00000	8370.00	100.00000	5400.00
1480 737523 PLANTING		LUMP	2550.00000	2550.00	2790.00000	2790.00	2000.00000	2000.00
1490 742500 FLAGGER, NEW CASTLE COUNTY, STATE	2500.000	HOUR	41.67000	104175.00	41.67000	104175.00	41.67000	104175.00
1500 742514 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME	450.000	HOUR	60.42000	27189.00	60.42000	27189.00	60.42000	27189.00
1510 743003 ARROWPANELS, TYPE C	372.000	EADY	17.10207	6361.97	20.00000	7440.00	15.00000	5580.00
1520 743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	1600.000	EADY	46.17422	73878.75	70.00000	112000.00	25.00000	40000.00
1530 743005 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	550.000	EADY	33.59513	18477.32	35.00000	19250.00	25.00000	13750.00
1540 743501 WARNING LIGHTS , TYPE B	3106.000	EADY	0.69754	2166.56	0.75000	2329.50	1.00000	3106.00
1550 743504 WARNING SIGNS	54.000	EACH	113.24815	6115.40	140.00000	7560.00	100.00000	5400.00
1560 743507 TEMPORARY BARRICADE, TYPE III	28026.000	LFDY	1.00000	28026.00	0.25000	7006.50	0.20000	5605.20
1570 743512 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I	60.000	EADY	116.97037	7018.22	135.00000	8100.00	100.00000	6000.00
1580 743524 TEMPORARY BARRICADES, TYPE III	66.000	EACH	200.00000	13200.00	175.00000	11550.00	150.00000	9900.00
1590 743525 TEMPORARY WARNING SIGNS	19246.000	EADY	1.65440	31840.58	2.35000	45228.10	2.00000	38492.00
1600 743537 FURNISH AND MAINTAIN TRUCK-MOUNTED ATTENUATOR, TYPE II	450.000	EADY	117.12156	52704.70	135.00000	60750.00	25.00000	11250.00
1610 743544 WARNING SIGN, PERMANENT	321.000	EACH	300.00000	96300.00	215.00000	69015.00	250.00000	80250.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	MUMFORD & MILLER CONCRETE IN AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	RICHARD E PIERSON CONST CO IN AMOUNT
1620 744505 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	7.000 EACH	325.81201	2280.68	600.00000	4200.00	500.00000	3500.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	 AMOUNT
1630 744506 CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	1.000 EACH	1881.20879	1881.21	2855.00000	2855.00	2500.00000	2500.00
1640 744520 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	36.000 EACH	779.62366	28066.45	860.00000	30960.00	700.00000	25200.00
1650 744523 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 1/2" PRECAST CONCRETE	16.000 EACH	1211.70683	19387.31	1420.00000	22720.00	1200.00000	19200.00
1660 744525 REMOVAL OF EXISTING JUNCTION WELL	15.000 EACH	293.81896	4407.28	455.00000	6825.00	400.00000	6000.00
1670 744529 P.C.C. BARRIER JUNCTION WELL	2.000 EACH	3450.00000	6900.00	895.00000	1790.00	780.00000	1560.00
1680 745521 SUPPLY OF 4" SDR-13.5 HDPE CONDUIT	205.000 LF	3.41695	700.47	5.40000	1107.00	4.80000	984.00
1690 745524 SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT	2370.000 LF	4.12435	9774.71	4.15000	9835.50	3.30000	7821.00
1700 745526 SUPPLY OF 3" GALVANIZED STEEL CONDUIT	4610.000 LF	11.82652	54520.26	14.00000	64540.00	11.50000	53015.00
1710 745527 SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT	1643.000 LF	11.04091	18140.22	11.50000	18894.50	9.50000	15608.50
1720 745528 SUPPLY OF 2" GALVANIZED STEEL CONDUIT	1245.000 LF	7.24818	9023.98	6.50000	8092.50	5.50000	6847.50
1730 745529 SUPPLY OF 1 1/2" GALVANIZED STEEL CONDUIT	77.000 LF	6.83676	526.43	5.00000	385.00	4.40000	338.80
1740 745530 SUPPLY OF 1" GALVANIZED STEEL CONDUIT	350.000 LF	3.00000	1050.00	3.00000	1050.00	2.75000	962.50
1750 745531 SUPPLY OF 3/4" GALVANIZED STEEL CONDUIT	40.000 LF	3.00000	120.00	2.25000	90.00	2.00000	80.00
1760 745532 SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT	95.000 LF	3.00000	285.00	1.90000	180.50	1.65000	156.75
1770 745542 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-DIRECTIONAL BORE	1160.000 LF	24.28767	28173.70	28.60000	33176.00	25.00000	29000.00
1780 745543 INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT-OPEN CUT	5.000 LF	160.00544	800.03	35.00000	175.00	31.00000	155.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	MUMFORD & MILLER CONCRETE IN AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	RICHARD E PIERSON CONST CO IN AMOUNT
1790 745544 INSTALLATION OF CONDUIT IN UNPAVED TRENCH	8174.000 LF	4.75550	38871.46	4.55000	37191.70	4.00000	32696.00
1800 745547 INSTALLATION OF ADDITIONAL CONDUITSIN TRENCH OR OPEN CUT PAVEMENT	751.000 LF	2.05381	1542.41	2.25000	1689.75	2.00000	1502.00
1810 745549 INSTALLATION OF BRIDGE-MOUNTED CONDUIT FROM WORK AREA ABOVE BRIDGE DECK	305.000 LF	26.00000	7930.00	15.00000	4575.00	13.00000	3965.00
1820 746507 INSTALLATION OF STEEL POLE (EQUAL TO OR GREATER THAN 17' AND LESS THAN 40')	9.000 EACH	450.00000	4050.00	460.00000	4140.00	405.00000	3645.00
1830 746511 CABLES, 1/#4 AWG	3585.000 LF	2.50000	8962.50	2.55000	9141.75	2.20000	7887.00
1840 746512 CABLES, 1/#6 AWG	6725.000 LF	1.35759	9129.79	1.85000	12441.25	1.60000	10760.00
1850 746513 CABLES, 1/#8 AWG	4525.000 LF	0.85835	3884.03	1.25000	5656.25	1.10000	4977.50
1860 746514 CABLES, 1/#10 AWG	1015.000 LF	1.25000	1268.75	0.95000	964.25	0.86000	872.90
1870 746515 INSULATED GROUND CABLES, 1/#6	2045.000 LF	2.00000	4090.00	1.85000	3783.25	1.50000	3067.50
1880 746519 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE	5.000 EACH	4200.00000	21000.00	3500.00000	17500.00	3100.00000	15500.00
1890 746522 ALUMINUM LIGHTING STANDARD WITH DOUBLE DAVIT ARM, 40' POLE	2.000 EACH	6000.00000	12000.00	4535.00000	9070.00	4000.00000	8000.00
1900 746527 CABLES, 1/#2 AWG	4405.000 LF	2.50000	11012.50	3.75000	16518.75	3.30000	14536.50
1910 746528 INSTALLATION OF STEEL POLE (EQUAL TO OR GREATER THAN 40')	2.000 EACH	3400.00000	6800.00	2910.00000	5820.00	2600.00000	5200.00
1920 746563 LUMINAIRE (HPS), 1000 WATTS	12.000 EACH	1200.00000	14400.00	1185.00000	14220.00	1050.00000	12600.00
1930 746567 CABLES, 1/#1/0 AWG	3675.000 LF	4.90000	18007.50	5.75000	21131.25	5.00000	18375.00
1940 746577 INSULATED GROUND CABLE, 1/#8	1595.000 LF	1.50000	2392.50	1.25000	1993.75	1.00000	1595.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	(1) MUMFORD & MILLER CONCRETE IN AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	(2) RICHARD E PIERSON CONST CO IN AMOUNT
1950 746596 JUNCTION BOX ON STRUCTURE	4.000	EACH	1200.00000	4800.00	405.00000	1620.00	350.00000	1400.00
1960 746597 ELECTRICAL MODIFICATIONS TO EXISTING TOWERS		LUMP	10000.00000	10000.00	29000.00000	29000.00	25000.00000	25000.00
1970 746598 INSULATED GROUND CABLE , 1/#2	1790.000	LF	3.40000	6086.00	3.75000	6712.50	3.00000	5370.00
1980 746605 INSULATED GROUND CABLE, 1/#10	45.000	LF	1.60000	72.00	1.00000	45.00	0.86000	38.70
1990 746620 RELOCATION OF EXISTING LIGHTING TOWER	1.000	EACH	5000.00000	5000.00	5600.00000	5600.00	5000.00000	5000.00
2000 746622 CABLES, 1/#4/0 AWG	975.000	LF	7.00000	6825.00	9.65000	9408.75	8.50000	8287.50
2010 746653 ELECTRICAL TESTING		LUMP	3900.00000	3900.00	5235.00000	5235.00	4600.00000	4600.00
2020 746717 ELECTRIC SERVICE ON PEDESTAL WITH SERVICE RISER	1.000	EACH	1500.00000	1500.00	1050.00000	1050.00	925.00000	925.00
2030 746733 REMOVAL OF STEEL POLE (EQUAL TO OR GREATER THAN 17' AND LESS THAN 40')	6.000	EACH	300.00000	1800.00	310.00000	1860.00	275.00000	1650.00
2040 746734 REMOVAL OF STEEL POLE (EQUAL TO OR GREATER THEN 40')	1.000	EACH	2300.00000	2300.00	2560.00000	2560.00	2200.00000	2200.00
2050 746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE	1270.000	LF	8.54081	10846.83	9.50000	12065.00	8.50000	10795.00
2060 746787 REMOVAL OF CABLE FROM CONDUIT OR POLE	9820.000	LF	1.00000	9820.00	0.70000	6874.00	0.60000	5892.00
2070 746811 INSTALLATION OR REMOVAL OF LIGHTINGPOLE W/ MAST ARM	1.000	EACH	500.00000	500.00	1165.00000	1165.00	1000.00000	1000.00
2080 746816 REMOVAL OF LUMINAIRE	12.000	EACH	100.00000	1200.00	115.00000	1380.00	100.00000	1200.00
2090 746830 REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS	7.000	CY	643.41444	4503.90	900.00000	6300.00	800.00000	5600.00
2100 746847 POLE BASE, TYPE 3	11.000	EACH	2191.53289	24106.86	2500.00000	27500.00	2200.00000	24200.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	 AMOUNT
2110 746850 POLE BASE, TYPE 4	2.000	EACH	815.53200	1631.06	975.00000	1950.00	900.00000	1800.00
2120 746876 UNDERPASS LIGHT FIXTURE	4.000	EACH	800.00000	3200.00	650.00000	2600.00	575.00000	2300.00
2130 747506 CABINET BASE	5.000	EACH	963.11139	4815.56	1825.00000	9125.00	1600.00000	8000.00
2140 747509 LIGHTING CONTROL CENTER - 200A, 277/480	1.000	EACH	15000.00000	15000.00	13100.00000	13100.00	12000.00000	12000.00
2150 748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	712.000	SF	5.09209	3625.57	3.50000	2492.00	3.00000	2136.00
2160 748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	44.000	SF	1.84958	81.38	3.50000	154.00	3.00000	132.00
2170 748502 RAISED/RECESSED PAVEMENT MARKER	55.000	EACH	30.13475	1657.41	57.50000	3162.50	50.00000	2750.00
2180 748506 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 4"	13908.000	LF	0.67598	9401.53	0.40000	5563.20	0.36000	5006.88
2190 748507 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6"	8838.000	LF	0.65983	5831.58	0.50000	4419.00	0.42000	3711.96
2200 748509 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12"	225.000	LF	2.45895	553.26	1.00000	225.00	0.80000	180.00
2210 748526 TEMPORARY MARKINGS, TAPE, 6"	1255.000	LF	2.72746	3422.96	3.00000	3765.00	2.50000	3137.50
2220 748529 RETROREFLECTIVE PREFORMED PATTERNEDMARKINGS, SYMBOL/LEGEND	115.000	SF	18.00000	2070.00	23.00000	2645.00	20.00000	2300.00
2230 748530 REMOVAL OF PAVEMENT STRIPING	4761.000	SF	2.29282	10916.12	1.60000	7617.60	1.40000	6665.40
2240 748535 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 4"	130.000	LF	1.00000	130.00	0.60000	78.00	0.50000	65.00
2250 748537 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 8"	320.000	LF	1.00000	320.00	1.15000	368.00	1.00000	320.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	 AMOUNT
2260 748539 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 12"	125.000 LF	1.00000	125.00	1.75000	218.75	1.50000	187.50

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	 AMOUNT
2270 748547 RETROREFLECTIVE PREFORMED PATTERNED CONTRAST MARKINGS, 9"	310.000 LF	1.00000	310.00	9.30000	2883.00	8.00000	2480.00
2280 748557 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"	1295.000 LF	0.00000	0.00	0.60000	777.00	0.50000	647.50
2290 749502 SIGN PANEL OVERLAY ON EXISTING SIGN	47.000 SF	35.00000	1645.00	57.00000	2679.00	50.00000	2350.00
2300 749504 INSTALLATION OR REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS	2.000 EACH	250.00000	500.00	500.00000	1000.00	445.00000	890.00
2310 749510 INSTALLATION OR REMOVAL OF SIGN ON/OVER HIGHWAY STRUCTURE	928.000 SF	22.00000	20416.00	3.00000	2784.00	2.50000	2320.00
2320 749511 INSTALLATION OR REMOVAL OF SIGN ON ROADSIDE I-BEAM STRUCTURE	97.000 SF	25.00000	2425.00	6.00000	582.00	5.00000	485.00
2330 749516 REINFORCED CONCRETE SIGN FOUNDATION, W-	2.000 EACH	1000.00000	2000.00	1400.00000	2800.00	1200.00000	2400.00
2340 749521 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-6	25.000 LF	75.00000	1875.00	72.00000	1800.00	62.00000	1550.00
2350 749687 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	62.000 EACH	63.49641	3936.78	112.00000	6944.00	99.00000	6138.00
2360 758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	479.000 SY	16.52699	7916.43	14.00000	6706.00	14.00000	6706.00
2370 759501 FIELD OFFICE, SPECIAL	10.000 EAMO	3556.64362	35566.44	5435.00000	54350.00	8500.00000	85000.00
2380 760001 PAVEMENT - MILLING CONCRETE	12017.000 SYIN	60.00000	721020.00	14.00000	168238.00	2.00000	24034.00
2390 760504 RUMBLE STRIPS, HOT MIX	2220.000 LF	2.16786	4812.65	3.20000	7104.00	2.75000	6105.00
2400 760507 PROFILE MILLING, HOT-MIX	2070.000 SYIN	2.13657	4422.70	3.50000	7245.00	4.00000	8280.00
2410 762001 SAW CUTTING, HOT MIX	1765.000 LF	1.59121	2808.49	1.75000	3088.75	5.00000	8825.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	MUMFORD & MILLER CONCRETE IN AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	RICHARD E PIERSON CONST CO IN AMOUNT
2420 762002 SAW CUTTING, CONCRETE, FULL DEPTH	32.000	LF	6.06504	194.08	7.00000	224.00	15.00000	480.00
2430 763000 INITIAL EXPENSE		LUMP	500000.00000	500000.00	400000.00000	400000.00	620000.00000	620000.00
2440 763500 MAINTENANCE OF TRAFFIC		LUMP	750000.00000	750000.00	60000.00000	60000.00	200000.00000	200000.00
2450 763501 CONSTRUCTION ENGINEERING		LUMP	250000.00000	250000.00	71500.00000	71500.00	50000.00000	50000.00
2460 763503 TRAINEE	200.000	HOUR	0.80000	160.00	0.80000	160.00	0.80000	160.00
2470 763505 TRAFFIC OFFICERS	4000.000	HOUR	75.00000	300000.00	75.00000	300000.00	75.00000	300000.00
2480 763508 PROJECT CONTROL SYSTEM DEVELOPMENT		LUMP PLAN	10000.00000	10000.00	500.00000	500.00	5000.00000	5000.00
2490 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	9.000	EAMO	212.62629	1913.64	50.00000	450.00	250.00000	2250.00
SECTION TOTALS			$	10,432,533.26	$	7,637,104.25	$	8,016,621.22
SECTION 0002 FIXED QUANTITY								
2500 602001 PORTLAND CEMENT CONCRETE MASONRY, CLASS A	35.000	CY	882.61123	30891.39	800.00000	28000.00	950.00000	33250.00
2510 602004 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS B	500.000	CY	600.00000	300000.00	220.00000	110000.00	300.00000	150000.00
2520 602006 PORTLAND CEMENT CONCRETE MASONRY, PIER FOOTING, CLASS B	125.000	CY	600.00000	75000.00	313.00000	39125.00	300.00000	37500.00
2530 602007 PORTLAND CEMENT CONCRETE MASONRY, PIER ABOVE FOOTING, CLASS A	81.000	CY	750.00000	60750.00	735.00000	59535.00	600.00000	48600.00
2540 602013 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	500.000	CY	676.96064	338480.32	495.00000	247500.00	600.00000	300000.00
2550 602014 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	220.000	CY	700.00000	154000.00	270.00000	59400.00	500.00000	110000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) MUMFORD & MILLER CONCRETE IN UNIT PRICE	 AMOUNT	(2) RICHARD E PIERSON CONST CO IN UNIT PRICE	 AMOUNT
2560 602015 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	870.000	CY	591.03777	514202.86	253.00000	220110.00	400.00000	348000.00
2570 602017 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	72.000	CY	998.60824	71899.79	1070.00000	77040.00	1500.00000	108000.00
2580 603000 BAR REINFORCEMENT	86500.000	LB	1.20000	103800.00	0.85000	73525.00	0.90000	77850.00
2590 604000 BAR REINFORCEMENT, EPOXY COATED	1108300.000	LB	0.87509	969862.25	0.93000	1030719.00	1.00000	1108300.00
SECTION TOTALS			$	2,618,886.61	$	1,944,954.00	$	2,321,500.00
SECTION 0003 SPECIALTY ITEM								
2600 605002 STEEL STRUCTURES		LUMP	972360.00000	972360.00	953400.00000	953400.00	430000.00000	430000.00
2610 605522 URETHANE PAINT SYSTEM, EXISTING STEEL		LUMP	322040.00000	322040.00	578000.00000	578000.00	500000.00000	500000.00
2620 605533 CLEANING EXISTING STEEL STRUCTURES, HAZARDOUS BASE, (L.S.)		LUMP	938330.00000	938330.00	1001000.00000	1001000.00	900000.00000	900000.00
2630 605551 REPAIRING DAMAGED STEEL GIRDERS		LUMP	140250.00000	140250.00	87200.00000	87200.00	75000.00000	75000.00
SECTION TOTALS			$	2,372,980.00	$	2,619,600.00	$	1,905,000.00
CONTRACT TOTALS			$	15,424,399.87	$	12,201,658.25	$	12,243,121.22
DBE GOALS			14	%	14	%	14	%