

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -1

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

STATE/FEDERAL AID NO: IM-N056(042)

CONTRACT TIME : 649 CALENDAR DAYS

CONTRACT DESCRIPTION :

URBAN (5,000 POPULATION OR MORE)

PROJECT(S) : IM-N056(042)

THE IMPROVEMENTS CONSIST OF FURNISHING ALL LABOR AND

MATERIALS FOR I-95 AND SR141 INTERCHANGE, RAMPS G & F

IMPROVEMENTS, AND OTHER INCIDENTAL CONSTRUCTION IN

ACCORDANCE WITH THE LOCATION, NOTES AND DETAILS SHOWN ON THE

PLANS AND AS DIRECTED BY THE ENGINEER.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 10/29/15 to vendor MUMFORD & MILLER CONCRETE, INC.

RANK	VENDOR NAME				TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE				\$ 31,345,547.19	99.0083%	100.0000%
1	MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709				\$ 31,659,509.10	100.0000%	101.0016%
2	GREGGO & FERRARA, INC., 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720				\$ 34,282,759.60	108.2858%	109.3704%
3	RICHARD E PIERSON CONSTRUCTION COMPANY, INC., P O BOX 430, WOODSTOWN, NJ, 08098				\$ 37,380,408.60	118.0701%	119.2527%

LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001	ROADWAY							
0010 201000	CLEARING AND GRUBBING	LUMP	225000.00000	225000.00	145000.00000	145000.00	150000.00000	150000.00
0020 207000	EXCAVATION AND BACKFILL FOR STRUCTURES	2100.000 CY	17.47961	36707.18	21.00000	44100.00	54.00000	113400.00
0030 208000	EXCAVATION AND BACKFILLING FOR PIPE TRENCHES	52.000 CY	30.00000	1560.00	16.00000	832.00	16.00000	832.00
0040 208001	FLOWABLE FILL	12.000 CY	225.00000	2700.00	375.00000	4500.00	160.00000	1920.00
0050 209001	BORROW, TYPE A	15179.000 CY	18.28965	277618.60	21.00000	318759.00	20.00000	303580.00
0060 209003	BORROW, TYPE C	4996.000 CY	11.11426	55526.84	21.00000	104916.00	20.00000	99920.00
0070 209006	BORROW, TYPE F	75286.000 CY	9.13616	687824.94	13.25000	997539.50	15.00000	1129290.00
0080 211000	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LUMP	160000.00000	160000.00	160500.00000	160500.00	290000.00000	290000.00
0090 211509	REMOVAL OF SIGN STRUCTURES	LUMP	35000.00000	35000.00	63000.00000	63000.00	62000.00000	62000.00

DATE : 10/30/15

PAGE : 001 -2

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

				(0)		(1)		(2)	
				ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0100 302007	GRADED AGGREGATE BASE COURSE, TYPE B	7962.000 CY		36.59991	291408.48	38.00000	302556.00	48.00000	382176.00
0110 302008	GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	485.000 CY		53.97685	26178.77	73.00000	35405.00	48.00000	23280.00
0120 302012	DELAWARE NO. 57 STONE	11372.000 TON		12.00000	136464.00	36.50000	415078.00	33.00000	375276.00
0130 401813	BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22	4606.000 TON		70.00000	322420.00	70.00000	322420.00	65.00000	299390.00
0140 401816	BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22	1789.000 TON		70.00000	125230.00	78.00000	139542.00	70.00000	125230.00
0150 401819	BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22	15847.000 TON		64.72623	1025716.57	65.50000	1037978.50	64.00000	1014208.00
0160 401821	BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING	337.000 TON		103.63755	34925.85	130.00000	43810.00	110.00000	37070.00
0170 401822	BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING	326.000 TON		108.95798	35520.30	120.00000	39120.00	110.00000	35860.00
0180 401823	BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22, PATCHING	1062.000 TON		88.14918	93614.43	120.00000	127440.00	110.00000	116820.00
0190 401824	BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, WEDGE	102.000 TON		75.00000	7650.00	130.00000	13260.00	74.00000	7548.00
0200 401825	BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, WEDGE	288.000 TON		65.31000	18809.28	70.00000	20160.00	72.00000	20736.00
0210 401830	BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE)	9616.000 TON		68.00000	653888.00	73.00000	701968.00	69.00000	663504.00

DATE : 10/30/15

PAGE : 001 -3

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

		(0)		(1)		(2)	
		ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE INC		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0220 401833	1694.000 TON	84.00000	142296.00	86.00000	145684.00	75.00000	127050.00
BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)							

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -4

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE INC		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0230 406001	10000.000 SYIN BITUMINOUS CONCRETE PATCHING		2.31016	23101.60	2.75000	27500.00	4.30000	43000.00
0240 406507	1564.000 LF CRACK SEALING		1.75000	2737.00	4.75000	7429.00	2.20000	3440.80
0250 501511	2626.000 SY RUBBLIZING PORTLAND CEMENT CONCRETE PAVEMENT		160.00000	420160.00	5.50000	14443.00	8.80000	23108.80
0260 602011	30.000 CY PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS A		500.00000	15000.00	1465.00000	43950.00	680.00000	20400.00
0270 602013	518.000 CY PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D		500.00000	259000.00	610.00000	315980.00	380.00000	196840.00
0280 602017	174.000 CY PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A		815.00000	141810.00	1240.00000	215760.00	740.00000	128760.00
0290 602553	350.000 SF MECHANICALLY STABILIZED EARTH WALLS, WALL 1		275.00000	96250.00	230.00000	80500.00	170.00000	59500.00
0300 602646	14000.000 SF SILICONE ACRYLIC CONCRETE SEALER		0.35000	4900.00	3.75000	52500.00	3.40000	47600.00
0310 604000	144000.000 LB BAR REINFORCEMENT, EPOXY COATED		1.50777	217118.88	1.10000	158400.00	1.00000	144000.00
0320 605525	LUMP RELOCATE SIGN SUPPORT STRUCTURE		35000.00000	35000.00	33000.00000	33000.00	75000.00000	75000.00
0330 605664	LUMP STEEL SIGN STRUCTURE		900000.00000	900000.00	1623000.00000	1623000.00	2014000.00000	2014000.00
0340 612002	2789.000 LF REINFORCED CONCRETE PIPE, 15", CLASS II		33.00000	92037.00	44.00000	122716.00	62.00000	172918.00
0350 612003	612.000 LF REINFORCED CONCRETE PIPE, 18", CLASS II		49.00000	29988.00	49.00000	29988.00	70.00000	42840.00
0360 612005	32.000 LF REINFORCED CONCRETE PIPE, 24", CLASS II		62.00000	1984.00	115.00000	3680.00	82.00000	2624.00
0370 612021	522.000 LF REINFORCED CONCRETE PIPE, 15", CLASS IV		47.44043	24763.90	45.00000	23490.00	62.00000	32364.00
0380 612022	126.000 LF REINFORCED CONCRETE PIPE, 18", CLASS IV		68.82954	8672.52	50.00000	6300.00	71.00000	8946.00
0390 612032	286.000 LF REINFORCED CONCRETE PIPE, 15", CLASS V		45.00000	12870.00	49.00000	14014.00	66.00000	18876.00

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -5

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE INC		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0400 612535	CLEANING DRAINAGE PIPE, 15"-24" DIA	122.000 LF	5.00000	610.00	24.00000	2928.00	15.00000	1830.00
0410 614660	STEEL CASING PIPE, 24"	46.000 LF	150.00000	6900.00	124.00000	5704.00	120.00000	5520.00
0420 614777	STEEL CASING PIPE, 6"	1004.000 LF	20.00000	20080.00	44.00000	44176.00	74.00000	74296.00
0430 617515	HEADWALL	10.000 EACH	5000.00000	50000.00	5000.00000	50000.00	5300.00000	53000.00
0440 622513	SHEET PILE WALL TIE-BACK SYSTEM	LUMP	3427000.00000	3427000.00	2381000.00000	2381000.00	2400000.00000	2400000.00
0450 701013	PORTLAND CEMENT CONCRETE CURB, TYPE 1-2	1691.000 LF	15.00000	25365.00	28.00000	47348.00	21.00000	35511.00
0460 701018	INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-2	2539.000 LF	19.00000	48241.00	27.00000	68553.00	21.00000	53319.00
0470 701019	INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-4	5852.000 LF	12.00000	70224.00	26.00000	152152.00	20.00000	117040.00
0480 701032	CURB OPENING, 4' OPENING	18.000 EACH	1200.00000	21600.00	835.00000	15030.00	1600.00000	28800.00
0490 708051	DRAINAGE INLET, 34" X 24"	28.000 EACH	2112.80353	59158.50	3700.00000	103600.00	3000.00000	84000.00
0500 708052	DRAINAGE INLET, 48" X 30"	19.000 EACH	2660.20141	50543.83	3725.00000	70775.00	3700.00000	70300.00
0510 708057	DRAINAGE INLET, 72" X 24"	1.000 EACH	3300.00000	3300.00	4600.00000	4600.00	4200.00000	4200.00
0520 708058	DRAINAGE INLET, 72" X 48"	8.000 EACH	3500.00000	28000.00	4700.00000	37600.00	4500.00000	36000.00
0530 708060	REPLACE DRAINAGE INLET GRATE(S)	7.000 EACH	199.28971	1395.03	275.00000	1925.00	350.00000	2450.00
0540 708512	DRAINAGE INLET, SPECIAL I	11.000 EACH	5500.00000	60500.00	5300.00000	58300.00	2400.00000	26400.00
0550 708519	MODIFYING CATCH BASIN GRATES	36.000 EACH	450.00000	16200.00	345.00000	12420.00	380.00000	13680.00
0560 710001	ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	7.000 EACH	878.67040	6150.69	855.00000	5985.00	700.00000	4900.00
0570 712005	RIPRAP, R-4	1671.000 SY	40.80417	68183.77	45.00000	75195.00	39.00000	65169.00

DATE : 10/30/15

PAGE : 001 -6

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(0)	(1)	(2)			
			ENGINEER'S ESTIMATE	MUMFORD & MILLER CONCRETE IN	GREGGO & FERRARA INC			
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0580 713001	5478.000	SY	2.25000	12325.50	4.00000	21912.00	5.40000	29581.20
GEOTEXTILES, STABILIZATION								
0590 713003	465.000	SY	3.12888	1454.93	4.00000	1860.00	5.20000	2418.00
GEOTEXTILES, RIPRAP								
0600 716000	1.000	EACH	1000.00000	1000.00	1475.00000	1475.00	600.00000	600.00
CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX								
0610 720050	14328.000	LF	17.15977	245865.18	22.00000	315216.00	23.00000	329544.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31								
0620 720055	113.000	LF	17.11000	1933.43	38.50000	4350.50	38.00000	4294.00
CURVED GUARDRAIL SECTION								
0630 720529	2872.000	LF	125.00000	359000.00	175.00000	502600.00	260.00000	746720.00
P.C.C. SAFETY BARRIER PERMANENT, SINGLE FACE								
0640 720544	26.000	EACH	115.00000	2990.00	19.00000	494.00	65.00000	1690.00
REFLECTORS, WHITE, CONCRETE								
0650 720545	33.000	EACH	18.00000	594.00	19.00000	627.00	65.00000	2145.00
REFLECTORS, YELLOW, CONCRETE								
0660 720585	10.000	EACH	2381.67363	23816.74	2600.00000	26000.00	2600.00000	26000.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1-31								
0670 720586	2.000	EACH	2600.00000	5200.00	2300.00000	4600.00	2700.00000	5400.00
GUARDRAIL END TREATMENT ATTENUATOR,TYPE 2-31								
0680 720587	508.000	LF	600.00000	304800.00	310.00000	157480.00	290.00000	147320.00
P.C.C. SAFETY BARRIER PERMANENT, DOUBLE FACE, MODIFIED								
0690 720612	6.000	EACH	15000.00000	90000.00	25200.00000	151200.00	35000.00000	210000.00
IMPACT ATTENUATOR, SPECIAL								
0700 720620	4269.000	LF	26.00000	110994.00	58.00000	247602.00	42.00000	179298.00
FURNISH AND MAINTAIN PORTABLE P.C.C. PINNED SAFETY BARRIER, SINGLE FACED								
0710 720621	6012.000	LF	5.00000	30060.00	3.50000	21042.00	19.00000	114228.00
RELOCATING PINNED PORTABLE P.C.C. SAFETY BARRIER								
0720 720650		LUMP	15000.00000	15000.00	14200.00000	14200.00	6000.00000	6000.00
SAFETY BARRIER GATE								

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -7

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
ITEM DESCRIPTION								
0730 725001	8.000	EACH	800.00000	6400.00	640.00000	5120.00	530.00000	4240.00
GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE 31)								
0740 725002	8.000	EACH	2000.00000	16000.00	2750.00000	22000.00	2600.00000	20800.00
GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31								
0750 726001	11.000	EACH	770.21440	8472.36	845.00000	9295.00	640.00000	7040.00
END ANCHORAGE 31								
0760 727012	2.000	EACH	1500.00000	3000.00	2900.00000	5800.00	1600.00000	3200.00
VEHICULAR GATES								
0770 737523		LUMP	7950.00000	7950.00	18429.00000	18429.00	16971.00000	16971.00
PLANTINGS								
0780 743000		LUMP	1200000.00000	1200000.00	196000.00000	196000.00	170000.00000	170000.00
MAINTENANCE OF TRAFFIC								
0790 743003	240.000	EADY	20.82434	4997.84	20.00000	4800.00	48.00000	11520.00
ARROWPANELS, TYPE C								
0800 743004	1880.000	EADY	45.00000	84600.00	70.00000	131600.00	28.00000	52640.00
FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN								
0810 743005	255.000	EADY	40.00000	10200.00	60.00000	15300.00	50.00000	12750.00
FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY								
0820 743006	279200.000	EADY	0.14832	41410.94	0.20000	55840.00	0.70000	195440.00
PLASTIC DRUMS								
0830 743007	2010.000	HOURL	75.00000	150750.00	75.00000	150750.00	75.00000	150750.00
TRAFFIC OFFICERS								
0840 743010	980.000	EADY	128.01436	125454.07	100.00000	98000.00	230.00000	225400.00
FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II								
0850 743015	11802.000	LF	15.00000	177030.00	46.00000	542892.00	27.00000	318654.00
FURNISH AND MAINTAIN PORTABLE PCC SAFETY BARRIER								
0860 743016	26344.000	LF	3.75000	98790.00	2.25000	59274.00	9.00000	237096.00
RELOCATION PORTABLE SAFETY BARRIER								
0870 743023	106385.000	LF	0.08953	9524.65	0.30000	31915.50	1.50000	159577.50
TEMPORARY BARRICADES, TYPE III								
0880 743024	118820.000	EADY	1.28360	152517.35	1.75000	207935.00	4.60000	546572.00
TEMPORARY WARNING SIGNS AND PLAQUES								

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -8

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE INC		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0890 743025	25.000 EACH	INSTALL TEMPORARY IMPACT ATTENUATOR	1100.00000	27500.00	1375.00000	34375.00	3000.00000	75000.00
0900 743029	25.000 EACH	FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3	4500.00000	112500.00	15700.00000	392500.00	8200.00000	205000.00
0910 743030	54.000 EACH	RELOCATE TEMPORARY IMPACT ATTENUATOR	926.00000	50004.00	1375.00000	74250.00	5400.00000	291600.00
0920 743031	6815.000 HOUR	ATSSA CERTIFIED TRAFFIC CONTROL SUPERVISOR	50.00000	340750.00	52.75000	359491.25	51.00000	347565.00
0930 743056	13650.000 HOUR	FLAGGER, NEW CASTLE COUNTY, FEDERAL	63.18000	862407.00	52.75000	720037.50	51.00000	696150.00
0940 743065	1400.000 HOUR	FLAGGER, NEW CASTLE COUNTY, FEDERAL, OVERTIME	91.61000	128254.00	78.00000	109200.00	73.00000	102200.00
0950 743542	LUMP	TEMPORARY QUEUE DETECTION SYSTEM	500000.00000	500000.00	239000.00000	239000.00	230000.00000	230000.00
0960 744506	9.000 EACH	CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	2000.00000	18000.00	2165.00000	19485.00	2000.00000	18000.00
0970 744529	35.000 EACH	P.C.C. BARRIER JUNCTION WELL	350.00000	12250.00	1010.00000	35350.00	930.00000	32550.00
0980 744530	47.000 EACH	CONDUIT JUNCTION WELL, TYPE 11, PRECAST CONCRETE/ POLYMER LID-FRAME	1588.00000	74636.00	1070.00000	50290.00	980.00000	46060.00
0990 744531	22.000 EACH	CONDUIT JUNCTION WELL, TYPE 14, PRECAST CONCRETE/ POLYMER LID-FRAME	1400.00000	30800.00	1325.00000	29150.00	1300.00000	28600.00
1000 745601	1122.000 LF	FURNISH & INSTALL UP TO 3" FLEXIBLE METALLIC-LIQUIDTIGHT CONDUIT	18.00000	20196.00	21.00000	23562.00	20.00000	22440.00
1010 745602	295.000 LF	FURNISH & INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE)	30.00000	8850.00	38.00000	11210.00	35.00000	10325.00
1020 745603	1496.000 LF	FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (OPEN CUT)	81.00000	121176.00	105.00000	157080.00	96.00000	143616.00

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -9

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

		(0)		(1)		(2)	
		ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
							AMOUNT
1030 745604	FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	9600.000 LF	12.00000	115200.00	14.00000	134400.00	124800.00

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -10

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(0)	(1)		(2)		
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1040 745606	FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH)	3756.000 LF	23.000000	86388.00	26.75000	100473.00	25.00000	93900.00
1050 745607	FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (BORE)	126.000 LF	45.00000	5670.00	50.00000	6300.00	46.00000	5796.00
1060 745608	FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (OPEN CUT)	226.000 LF	75.00000	16950.00	110.00000	24860.00	110.00000	24860.00
1070 746519	ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE	29.000 EACH	2500.00000	72500.00	1195.00000	34655.00	1100.00000	31900.00
1080 746566	CABLES, 1/#1 AWG	9650.000 LF	2.50000	24125.00	4.50000	43425.00	4.10000	39565.00
1090 746594	LUMINAIRE (HPS), 250 WATT	29.000 EACH	400.00000	11600.00	450.00000	13050.00	420.00000	12180.00
1100 746650	ALUMINUM TRANSFORMER BASE	22.000 EACH	350.00000	7700.00	560.00000	12320.00	520.00000	11440.00
1110 746847	POLE BASE, TYPE 3	6.000 EACH	2601.82462	15610.95	4500.00000	27000.00	4200.00000	25200.00
1120 746852	POLE BASE, TYPE 6	23.000 EACH	923.00000	21229.00	1035.00000	23805.00	950.00000	21850.00
1130 746886	REMOVAL OF METAL TRANSFORMER BASE	8.000 EACH	225.00000	1800.00	260.00000	2080.00	240.00000	1920.00
1140 746887	INSTALLATION OF METAL TRANSFORMER BASE	22.000 EACH	65.00000	1430.00	260.00000	5720.00	240.00000	5280.00
1150 746888	ALUMINUM LIGHTING SINGLE DAVIT ARM, 8' ARM SPREAD	2.000 EACH	1100.00000	2200.00	420.00000	840.00	390.00000	780.00
1160 746889	ALUMINUM LIGHTING SINGLE DAVIT ARM, 12' ARM SPREAD	7.000 EACH	800.00000	5600.00	500.00000	3500.00	460.00000	3220.00
1170 746890	ALUMINUM LIGHTING SINGLE DAVIT ARM, 15' ARM SPREAD	20.000 EACH	700.00000	14000.00	550.00000	11000.00	510.00000	10200.00
1180 746907	FURNISH & INSTALL 1-CONDUCTOR #2 AWG STRANDED COPPER	6650.000 LF	0.25000	1662.50	3.50000	23275.00	3.20000	21280.00

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -11

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(0)	(1)	(2)			
			ENGINEER'S ESTIMATE	MUMFORD & MILLER CONCRETE IN	GREGGO & FERRARA INC			
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1190 746909	FURNISH & INSTALL 1-CONDUCTOR #6 AWG STRANDED COPPER	16850.000 LF	0.50000	8425.00	2.00000	33700.00	1.90000	32015.00
1200 746919	FURNISH & INSTALL #4/0 AWG STRANDED COPPER	1600.000 LF	3.00000	4800.00	8.75000	14000.00	8.00000	12800.00
1210 746926	FURNISH & INSTALL ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240	1.000 EACH	4178.00000	4178.00	4750.00000	4750.00	4400.00000	4400.00
1220 746941	TRAFFIC CONTROL DEVICE EQUIPMENT TURN ON, PICK UP, REMOVAL & MAINTENANCE, TYPE III	2.000 EACH	17000.00000	34000.00	11250.00000	22500.00	11000.00000	22000.00
1230 746942	INSTALLATION OF LIGHTING POLE, WITH ARM AND LUMINAIRE	29.000 EACH	1500.00000	43500.00	515.00000	14935.00	470.00000	13630.00
1240 747508	LIGHTING CONTROL CENTER - 100 A	1.000 EACH	10000.00000	10000.00	13800.00000	13800.00	13000.00000	13000.00
1250 747516	CABINET BASE, TYPE P	2.000 EACH	1100.00000	2200.00	1100.00000	2200.00	990.00000	1980.00
1260 747517	CABINET BASE, TYPE R	1.000 EACH	1000.00000	1000.00	1100.00000	1100.00	990.00000	990.00
1270 748015	PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC	405.000 SF	6.83936	2769.94	7.50000	3037.50	6.90000	2794.50
1280 748019	TEMPORARY MARKINGS, PAINT, 4"	438780.000 LF	0.19225	84355.46	0.20000	87756.00	0.20000	87756.00
1290 748020	TEMPORARY MARKINGS, PAINT, 6"	389190.000 LF	0.35000	136216.50	0.25000	97297.50	0.24000	93405.60
1300 748026	TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND	3030.000 SF	1.03413	3133.41	1.75000	5302.50	1.60000	4848.00
1310 748027	PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	380.000 LF	2.79823	1063.33	3.15000	1197.00	2.90000	1102.00
1320 748502	RAISED/RECESSED PAVEMENT MARKER	724.000 EACH	34.25428	24800.10	39.50000	28598.00	36.00000	26064.00
1330 748525	TEMPORARY MARKINGS, TAPE, 4"	12885.000 LF	1.39000	17910.15	1.25000	16106.25	1.20000	15462.00

DATE : 10/30/15

PAGE : 001 -12

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1340 748530	REMOVAL OF PAVEMENT STRIPING	10410.000 SF	1.93608	20154.59	2.25000	23422.50	2.10000	21861.00
1350 748548	PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	52880.000 LF	0.55994	29609.63	0.65000	34372.00	0.59000	31199.20
1360 748549	PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	6625.000 LF	0.73000	4836.25	1.30000	8612.50	1.20000	7950.00
1370 748557	PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"	565.000 LF	4.42000	2497.30	0.65000	367.25	0.59000	333.35
1380 748558	BLACKOUT TAPE, 12"	7880.000 LF	11.00000	86680.00	4.00000	31520.00	3.70000	29156.00
1390 748566	RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 8"	145.000 LF	16.00000	2320.00	9.30000	1348.50	8.50000	1232.50
1400 748567	RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 13"	210.000 LF	12.00000	2520.00	15.00000	3150.00	14.00000	2940.00
1410 748568	PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9"	47190.000 LF	1.25000	58987.50	0.95000	44830.50	0.88000	41527.20
1420 749500	SIGN PANEL	9345.000 SF	18.00000	168210.00	22.00000	205590.00	16.00000	149520.00
1430 749506	FURNISH SIGN PANEL	480.000 SF	17.00000	8160.00	18.50000	8880.00	17.00000	8160.00
1440 749507	INSTALL SIGN PANEL	795.000 SF	30.00000	23850.00	10.75000	8546.25	9.80000	7791.00
1450 749516	REINFORCED CONCRETE SIGN FOUNDATION, W-	12.000 EACH	800.00000	9600.00	1550.00000	18600.00	1500.00000	18000.00
1460 749521	SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-6	181.000 LF	20.00000	3620.00	100.00000	18100.00	70.00000	12670.00
1470 749550	INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS	12.000 EACH	600.00000	7200.00	345.00000	4140.00	1100.00000	13200.00
1480 749551	REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS	4.000 EACH	150.00000	600.00	565.00000	2260.00	1100.00000	4400.00

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -13

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE INC		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1490 749559	8.000	EACH	1000.00000	8000.00	1220.00000	9760.00	1100.00000	8800.00
SUPPLY OF JERSEY BARRIER MOUNTED I-BEAM								
1500 749560	8.000	EACH	1000.00000	8000.00	725.00000	5800.00	270.00000	2160.00
INSTALLATION OF JERSEY BARRIER MOUNTED I-BEAM								
1510 749561	86.000	SF	75.00000	6450.00	12.00000	1032.00	16.00000	1376.00
INSTALLATION OF SIGN ON JERSEY BARRIER MOUNTED I-BEAM								
1520 749574	1470.000	SF	17.00000	24990.00	29.00000	42630.00	25.00000	36750.00
SIGN PANEL, ADVANCE NOTICE SIGNS								
1530 749687	176.000	EACH	69.70520	12268.12	175.00000	30800.00	50.00000	8800.00
INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST								
1540 749690	1306.000	SF	8.00000	10448.00	11.00000	14366.00	12.00000	15672.00
INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS								
1550 758000	10955.000	SY	8.96785	98242.80	10.25000	112288.75	13.00000	142415.00
REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.								
1560 759502	29.000	EAMO	5500.00000	159500.00	4750.00000	137750.00	4200.00000	121800.00
FIELD OFFICE, SPECIAL I								
1570 760016	15698.000	LF	0.40000	6279.20	0.85000	13343.30	1.00000	15698.00
RUMBLE STRIPS, HOT-MIX								
1580 760507	125776.000	SYIN	0.35890	45141.01	1.00000	125776.00	1.20000	150931.20
PROFILE MILLING, BITUMINOUS CONCRETE								
1590 762001	7529.000	LF	1.18497	8921.64	1.75000	13175.75	1.90000	14305.10
SAW CUTTING, BITUMINOUS CONCRETE								
1600 762002	3172.000	LF	4.34704	13788.81	4.35000	13798.20	4.30000	13639.60
SAW CUTTING, CONCRETE, FULL DEPTH								
1610 763000		LUMP	1000000.00000	1000000.00	980000.00000	980000.00	430000.00000	430000.00
INITIAL EXPENSE								
1620 763501		LUMP	1100000.00000	1100000.00	278000.00000	278000.00	330000.00000	330000.00
CONSTRUCTION ENGINEERING								
1630 763503	3120.000	HOUR	0.80000	2496.00	0.80000	2496.00	0.80000	2496.00
TRAINEE								
1640 763508		LUMP	30000.00000	30000.00	8700.00000	8700.00	17000.00000	17000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN								

DATE : 10/30/15

PAGE : 001 -14

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1650 763509	29.000	EAMO	244.34425	7085.98	100.00000	2900.00	640.00000	18560.00
CPM SCHEDULE UPDATES AND/OR REVISED UPDATES								
1660 763632	250.000	EACH	5.00000	1250.00	29.00000	7250.00	10.00000	2500.00
REMOVAL OF RAISED PAVEMENT MARKER								
1670 763652	1100.000	HOURL	150.00000	165000.00	200.00000	220000.00	140.00000	154000.00
CLASS I TOW TRUCK								
1680 763653	5.000	EACH	3000.00000	15000.00	1300.00000	6500.00	320.00000	1600.00
CLASS 2 TOW TRUCK								
1690 905001	2500.000	LF	2.50000	6250.00	1.50000	3750.00	1.40000	3500.00
SILT FENCE								
1700 905005	75.000	EACH	125.00000	9375.00	110.00000	8250.00	440.00000	33000.00
INLET SEDIMENT CONTROL, CURB INLET								
1710 905500	11800.000	LF	5.00000	59000.00	7.25000	85550.00	6.40000	75520.00
SUPER SILT FENCE								
1720 907013	1131.000	LF	9.00000	10179.00	26.00000	29406.00	44.00000	49764.00
TEMPORARY SLOPE DRAIN, 18"								
1730 908004	50153.000	SY	3.50000	175535.50	6.00000	300918.00	2.80000	140428.40
TOPSOIL, 6" DEPTH								
1740 908014	50153.000	SY	0.50000	25076.50	0.80000	40122.40	0.75000	37614.75
PERMANENT GRASS SEEDING, DRY GROUND								
1750 908020	58679.000	SY	0.75000	44009.25	1.90000	111490.10	1.90000	111490.10
EROSION CONTROL BLANKET MULCH								
1760 908023	240.000	TON	25.00000	6000.00	36.00000	8640.00	32.00000	7680.00
STABILIZED CONSTRUCTION ENTRANCE								
2480 617005	1.000	EACH	1200.00000	1200.00	1400.00000	1400.00	1300.00000	1300.00
REINFORCED CONCRETE FLARED END SECTION, 24"								
SECTION TOTALS			\$	20,524,707.37	\$	20,216,713.50	\$	20,741,875.80
SECTION 0002 FIXED QUANTITY								
1770 202000	44614.000	CY	8.45015	376994.99	18.00000	803052.00	14.00000	624596.00
EXCAVATION AND EMBANKMENT								
SECTION TOTALS			\$	376,994.99	\$	803,052.00	\$	624,596.00
SECTION 0003 BRIDGE 1-675								

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -15

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(0)	(1)	(2)			
			ENGINEER'S ESTIMATE	MUMFORD & MILLER CONCRETE IN	GREGGO & FERRARA INC			
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1780 207000	3416.000 CY		15.91000	54348.56	21.00000	71736.00	54.00000	184464.00
EXCAVATION AND BACKFILL FOR STRUCTURES	LUMP		160000.00000	160000.00	244000.00000	244000.00	150000.00000	150000.00
1790 207501								
SHEETING AND SHORING								
1800 209003	2608.000 CY		14.75000	38468.00	21.00000	54768.00	38.00000	99104.00
BORROW, TYPE C								
1810 210000	3636.000 CY		12.95000	47086.20	15.00000	54540.00	31.00000	112716.00
FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL								
1820 211550	LUMP		300000.00000	300000.00	328000.00000	328000.00	470000.00000	470000.00
DEMOLITION OF EXISTING BRIDGE								
1830 601502	LUMP		80000.00000	80000.00	131000.00000	131000.00	150000.00000	150000.00
TEMPORARY PROTECTIVE SHIELD								
1840 602003	369.000 CY		500.00000	184500.00	460.00000	169740.00	460.00000	169740.00
PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A								
1850 602006	235.000 CY		650.00000	152750.00	284.00000	66740.00	460.00000	108100.00
PORTLAND CEMENT CONCRETE MASONRY, PIER FOOTING, CLASS B								
1860 602007	93.000 CY		850.00000	79050.00	1160.00000	107880.00	1300.00000	120900.00
PORTLAND CEMENT CONCRETE MASONRY, PIER ABOVE FOOTING, CLASS A								
1870 602013	640.000 CY		566.30000	362432.00	670.00000	428800.00	960.00000	614400.00
PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D								
1880 602014	313.000 CY		550.00000	172150.00	440.00000	137720.00	390.00000	122070.00
PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D								
1890 602015	640.000 CY		800.00000	512000.00	700.00000	448000.00	860.00000	550400.00
PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A								
1900 602017	83.000 CY		1100.00000	91300.00	1040.00000	86320.00	750.00000	62250.00
PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A								
1910 602549	3725.000 SF		20.00000	74500.00	15.50000	57737.50	11.00000	40975.00
FORM LINERS								
1920 602646	6701.000 SF		5.00000	33505.00	5.75000	38530.75	5.30000	35515.30
SILICONE ACRYLIC CONCRETE SEALER								

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -16

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE INC		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1930 604000	371000.000	LB	1.10000	408100.00	1.15000	426650.00	1.00000	371000.00
BAR REINFORCEMENT, EPOXY COATED								
1940 605002		LUMP	1833051.00000	1833051.00	1760000.00000	1760000.00	1600000.00000	1600000.00
STEEL STRUCTURES								
1950 605511	183.000	LF	400.00000	73200.00	380.00000	69540.00	410.00000	75030.00
PREFABRICATED EXPANSION JOINT SYSTEM, 3								
1960 608000	110.000	TON	36.10000	3971.00	36.50000	4015.00	64.00000	7040.00
COARSE AGGREGATE FOR FOUNDATION								
STABILIZATION AND SUBFOUNDATION BACKFILL								
1970 612501	24.000	LF	15.00000	360.00	35.00000	840.00	35.00000	840.00
PVC PIPE, 4"								
1980 614605	90.000	LF	60.00000	5400.00	78.00000	7020.00	140.00000	12600.00
STEEL CASING PIPE, 12"								
1990 618060	19620.000	LF	40.00000	784800.00	29.50000	578790.00	35.00000	686700.00
STEEL H PILES, HP 12 X 53								
2000 618063	500.000	LF	40.00000	20000.00	29.50000	14750.00	36.00000	18000.00
STEEL H TEST PILES, HP 12 X 53								
2010 619040	19620.000	LF	30.00000	588600.00	9.75000	191295.00	22.00000	431640.00
INSTALL STEEL H PILES, HP 12 X 53								
2020 619043	500.000	LF	30.00000	15000.00	70.00000	35000.00	30.00000	15000.00
INSTALL STEEL H TEST PILES, HP 12 X 53								
2030 619519	10.000	EACH	1250.00000	12500.00	4000.00000	40000.00	3000.00000	30000.00
DYNAMIC PILE TESTING BY CONTRACTOR								
2040 712005	340.000	SY	65.00000	22100.00	45.00000	15300.00	39.00000	13260.00
RIPRAP, R-4								
2050 713002	340.000	SY	3.75000	1275.00	3.00000	1020.00	5.50000	1870.00
GEOTEXTILES, SEPARATION								
2060 715000	312.000	LF	20.00000	6240.00	24.00000	7488.00	22.00000	6864.00
PERFORATED PIPE UNDERDRAINS, 4"								
2070 727507	639.000	LF	55.00000	35145.00	115.00000	73485.00	200.00000	127800.00
BRIDGE SAFETY FENCE								
2080 743013	375.000	LF	45.00000	16875.00	92.00000	34500.00	58.00000	21750.00
FURNISH PORTABLE PCC STRUCTURE MOUNTED								
SAFETY BARRIER								
2090 743014	375.000	LF	20.00000	7500.00	21.50000	8062.50	26.00000	9750.00
RELOCATING PORTABLE PCC STRUCTURE								
MOUNTED SAFETY BARRIER								
2100 746538		LUMP	4600.00000	4600.00	316700.00000	316700.00	290000.00000	290000.00
BRIDGE ELECTRICAL SYSTEM								

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -17

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE INC		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
ITEM DESCRIPTION								
2110 760017	640.000	LF	6.00000	3840.00	3.35000	2144.00	9.00000	5760.00
RUMBLE STRIPS, CONCRETE								
SECTION TOTALS			\$	6,184,646.76	\$	6,012,111.75	\$	6,715,538.30
SECTION 0004 BRIDGE 1-678								
2120 207000	3217.000	CY	15.91000	51182.47	21.00000	67557.00	54.00000	173718.00
EXCAVATION AND BACKFILL FOR STRUCTURES								
2130 207501		LUMP	160000.00000	160000.00	322000.00000	322000.00	110000.00000	110000.00
SHEETING AND SHORING								
2140 209003	1185.000	CY	14.75000	17478.75	21.00000	24885.00	38.00000	45030.00
BORROW, TYPE C								
2150 210000	3711.000	CY	12.95000	48057.45	15.00000	55665.00	31.00000	115041.00
FURNISHING BORROW TYPE "C" FOR PIPE,								
UTILITY TRENCH, AND STRUCTURE BACKFILL								
2160 211550		LUMP	300000.00000	300000.00	328000.00000	328000.00	410000.00000	410000.00
DEMOLITION OF EXISTING BRIDGE								
2170 302012	910.000	TON	23.00000	20930.00	36.50000	33215.00	33.00000	30030.00
DELAWARE NO. 57 STONE								
2180 601502		LUMP	80000.00000	80000.00	113000.00000	113000.00	120000.00000	120000.00
TEMPORARY PROTECTIVE SHIELD								
2190 602001	24.000	CY	500.00000	12000.00	1035.00000	24840.00	1600.00000	38400.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS A								
2200 602003	244.000	CY	500.00000	122000.00	600.00000	146400.00	590.00000	143960.00
PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A								
2210 602006	128.000	CY	650.00000	83200.00	375.00000	48000.00	470.00000	60160.00
PORTLAND CEMENT CONCRETE MASONRY, PIER FOOTING, CLASS B								
2220 602007	83.000	CY	850.00000	70550.00	1160.00000	96280.00	1500.00000	124500.00
PORTLAND CEMENT CONCRETE MASONRY, PIER ABOVE FOOTING, CLASS A								
2230 602013	518.000	CY	566.30000	293343.40	725.00000	375550.00	910.00000	471380.00
PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D								
2240 602014	197.000	CY	550.00000	108350.00	545.00000	107365.00	5690.00000	1120930.00
PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D								

DATE : 10/30/15

PAGE : 001 -18

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(0)			(1)			(2)		
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE IN		GREGGO & FERRARA INC				
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
2250 602015	300.000 CY		800.000000	240000.00	700.000000	210000.00	1200.000000	360000.00			
PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A											
2260 602017	78.000 CY		1100.000000	85800.00	1040.000000	81120.00	1900.000000	148200.00			
PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A											
2270 602549	2930.000 SF		20.000000	58600.00	15.500000	45415.00	12.000000	35160.00			
FORM LINERS											
2280 602646	2666.000 SF		5.000000	13330.00	13.500000	35991.00	13.000000	34658.00			
SILICONE ACRYLIC CONCRETE SEALER											
2290 604000	288899.000 LB		1.100000	317788.90	1.150000	332233.85	1.500000	433348.50			
BAR REINFORCEMENT, EPOXY COATED											
2300 605002	LUMP		1227817.000000	1227817.00	1452000.000000	1452000.00	1300000.000000	1300000.00			
STEEL STRUCTURES											
2310 605511	151.000 LF		400.000000	60400.00	400.000000	60400.00	410.000000	61910.00			
PREFABRICATED EXPANSION JOINT SYSTEM, 3											
2320 608000	66.000 TON		36.100000	2382.60	36.500000	2409.00	64.000000	4224.00			
COARSE AGGREGATE FOR FOUNDATION STABILIZATION AND SUBFOUNDATION BACKFILL											
2330 612501	24.000 LF		15.000000	360.00	35.000000	840.00	33.000000	792.00			
PVC PIPE, 4"											
2340 614910	12.000 LF		130.000000	1560.00	330.000000	3960.00	140.000000	1680.00			
STEEL CASING PIPE											
2350 618060	10350.000 LF		40.000000	414000.00	29.500000	305325.00	35.000000	362250.00			
STEEL H PILES, HP 12 X 53											
2360 618063	468.000 LF		40.000000	18720.00	29.500000	13806.00	36.000000	16848.00			
STEEL H TEST PILES, HP 12 X 53											
2370 619040	10350.000 LF		30.000000	310500.00	9.750000	100912.50	22.000000	227700.00			
INSTALL STEEL H PILES, HP 12 X 53											
2380 619043	468.000 LF		30.000000	14040.00	75.000000	35100.00	30.000000	14040.00			
INSTALL STEEL H TEST PILES, HP 12 X 53											
2390 619519	6.000 EACH		1250.000000	7500.00	4000.000000	24000.00	3000.000000	18000.00			
DYNAMIC PILE TESTING BY CONTRACTOR											
2400 712005	551.000 SY		65.000000	35815.00	45.000000	24795.00	39.000000	21489.00			
RIPRAP, R-4											
2410 713002	794.000 SY		3.750000	2977.50	3.000000	2382.00	5.500000	4367.00			
GEOTEXTILES, SEPARATION											
2420 715000	227.000 LF		20.000000	4540.00	24.000000	5448.00	22.000000	4994.00			
PERFORATED PIPE UNDERDRAINS, 4"											

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -19

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(0)		(1)		(2)	
			ENGINEER'S ESTIMATE		MUMFORD & MILLER CONCRETE INC		GREGGO & FERRARA INC	
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2430 727507	598.000	LF	55.00000	32890.00	115.00000	68770.00	200.00000	119600.00
BRIDGE SAFETY FENCE								
2440 743013	325.000	LF	45.00000	14625.00	92.00000	29900.00	58.00000	18850.00
FURNISH PORTABLE PCC STRUCTURE MOUNTED								
SAFETY BARRIER								
2450 743014	325.000	LF	20.00000	6500.00	21.50000	6987.50	26.00000	8450.00
RELOCATING PORTABLE PCC STRUCTURE								
MOUNTED SAFETY BARRIER								
2460 745605	1080.000	LF	17.00000	18360.00	36.00000	38880.00	33.00000	35640.00
FURNISH & INSTALL UP TO 4" SCHEDULE 80								
PVC CONDUIT (ON STRUCTURE)								
2470 760017	600.000	LF	6.00000	3600.00	7.00000	4200.00	9.00000	5400.00
RUMBLE STRIPS, CONCRETE								
SECTION TOTALS			\$	4,259,198.07	\$	4,627,631.85	\$	6,200,749.50
CONTRACT TOTALS			\$	31,345,547.19	\$	31,659,509.10	\$	34,282,759.60
DBE GOALS				4 %		4 %		4 %

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -20

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT		(3)	RICHARD E PIERSON CONST CO I		()	()	
ITEM DESCRIPTION		QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
SECTION 0001 ROADWAY							
0010 201000	LUMP		500000.00000	500000.00			
CLEARING AND GRUBBING							
0020 207000	2100.000 CY		31.80000	66780.00			
EXCAVATION AND BACKFILL FOR STRUCTURES							
0030 208000	52.000 CY		51.40000	2672.80			
EXCAVATION AND BACKFILLING FOR PIPE TRENCHES							
0040 208001	12.000 CY		204.00000	2448.00			
FLOWABLE FILL							
0050 209001	15179.000 CY		20.50000	311169.50			
BORROW, TYPE A							
0060 209003	4996.000 CY		21.50000	107414.00			
BORROW, TYPE C							
0070 209006	75286.000 CY		18.00000	1355148.00			
BORROW, TYPE F							
0080 211000	LUMP		300000.00000	300000.00			
REMOVAL OF STRUCTURES AND OBSTRUCTIONS							
0090 211509	LUMP		100000.00000	100000.00			
REMOVAL OF SIGN STRUCTURES							
0100 302007	7962.000 CY		33.10000	263542.20			
GRADED AGGREGATE BASE COURSE, TYPE B							
0110 302008	485.000 CY		62.30000	30215.50			
GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING							
0120 302012	11372.000 TON		34.65000	394039.80			
DELAWARE NO. 57 STONE							
0130 401813	4606.000 TON		77.80000	358346.80			
BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22							
0140 401816	1789.000 TON		86.10000	154032.90			
BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22							
0150 401819	15847.000 TON		75.60000	1198033.20			
BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22							

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -21

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(3)	()	()	
			RICHARD E PIERSON CONST CO I			
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
ITEM DESCRIPTION						
0160 401821	337.000 TON		92.80000	31273.60		
BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING						
0170 401822	326.000 TON		90.00000	29340.00		
BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING						
0180 401823	1062.000 TON		88.60000	94093.20		
BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22, PATCHING						
0190 401824	102.000 TON		105.00000	10710.00		
BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, WEDGE						
0200 401825	288.000 TON		92.80000	26726.40		
BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, WEDGE						
0210 401830	9616.000 TON		88.90000	854862.40		
BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE)						
0220 401833	1694.000 TON		99.00000	167706.00		
BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE STONE)						
0230 406001	10000.000 SYIN		1.95000	19500.00		
BITUMINOUS CONCRETE PATCHING						
0240 406507	1564.000 LF		3.00000	4692.00		
CRACK SEALING						
0250 501511	2626.000 SY		4.60000	12079.60		
RUBBLIZING PORTLAND CEMENT CONCRETE PAVEMENT						
0260 602011	30.000 CY		3840.00000	115200.00		
PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS A						
0270 602013	518.000 CY		336.00000	174048.00		
PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D						

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -22

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

=====		=====		=====		=====		=====	
		(3)		()		()			
		RICHARD E PIERSON CONST CO I							
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	

0280 602017	PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	174.000 CY	3210.00000	558540.00					

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -23

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(3)	()		()		
			RICHARD E PIERSON CONST CO I					
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0290 602553	MECHANICALLY STABILIZED EARTH WALLS, WALL 1	350.000 SF	200.00000	70000.00				
0300 602646	SILICONE ACRYLIC CONCRETE SEALER	14000.000 SF	3.50000	49000.00				
0310 604000	BAR REINFORCEMENT, EPOXY COATED	144000.000 LB	1.10000	158400.00				
0320 605525	RELOCATE SIGN SUPPORT STRUCTURE	LUMP	57000.00000	57000.00				
0330 605664	STEEL SIGN STRUCTURE	LUMP	1650000.00000	1650000.00				
0340 612002	REINFORCED CONCRETE PIPE, 15", CLASS II	2789.000 LF	85.00000	237065.00				
0350 612003	REINFORCED CONCRETE PIPE, 18", CLASS II	612.000 LF	93.60000	57283.20				
0360 612005	REINFORCED CONCRETE PIPE, 24", CLASS II	32.000 LF	53.40000	1708.80				
0370 612021	REINFORCED CONCRETE PIPE, 15", CLASS IV	522.000 LF	70.60000	36853.20				
0380 612022	REINFORCED CONCRETE PIPE, 18", CLASS IV	126.000 LF	81.80000	10306.80				
0390 612032	REINFORCED CONCRETE PIPE, 15", CLASS V	286.000 LF	74.00000	21164.00				
0400 612535	CLEANING DRAINAGE PIPE, 15"-24" DIA	122.000 LF	7.00000	854.00				
0410 614660	STEEL CASING PIPE, 24"	46.000 LF	220.00000	10120.00				
0420 614777	STEEL CASING PIPE, 6"	1004.000 LF	71.70000	71986.80				
0430 617515	HEADWALL	10.000 EACH	4330.00000	43300.00				
0440 622513	SHEET PILE WALL TIE-BACK SYSTEM	LUMP	2300000.00000	2300000.00				
0450 701013	PORTLAND CEMENT CONCRETE CURB, TYPE 1-2	1691.000 LF	21.45000	36271.95				
0460 701018	INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-2	2539.000 LF	20.75000	52684.25				

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -24

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

LINE NO / ITEM CODE / ALT			(3)	()	()
ITEM DESCRIPTION			RICHARD E PIERSON CONST CO I		
QUANTITY			UNIT PRICE	AMOUNT	UNIT PRICE
					AMOUNT
0470 701019	5852.000	LF	19.95000	116747.40	
INTEGRAL PORTLAND CEMENT CONCRETE CURB					
& GUTTER, TYPE 3-4					
0480 701032	18.000	EACH	740.00000	13320.00	
CURB OPENING, 4' OPENING					
0490 708051	28.000	EACH	3910.00000	109480.00	
DRAINAGE INLET, 34" X 24"					
0500 708052	19.000	EACH	4310.00000	81890.00	
DRAINAGE INLET, 48" X 30"					
0510 708057	1.000	EACH	3830.00000	3830.00	
DRAINAGE INLET, 72" X 24"					
0520 708058	8.000	EACH	5400.00000	43200.00	
DRAINAGE INLET, 72" X 48"					
0530 708060	7.000	EACH	1370.00000	9590.00	
REPLACE DRAINAGE INLET GRATE(S)					
0540 708512	11.000	EACH	5800.00000	63800.00	
DRAINAGE INLET, SPECIAL I					
0550 708519	36.000	EACH	393.00000	14148.00	
MODIFYING CATCH BASIN GRATES					
0560 710001	7.000	EACH	620.00000	4340.00	
ADJUSTING AND REPAIRING EXISTING					
DRAINAGE INLET					
0570 712005	1671.000	SY	29.30000	48960.30	
RIPRAP, R-4					
0580 713001	5478.000	SY	0.80000	4382.40	
GEOTEXTILES, STABILIZATION					
0590 713003	465.000	SY	0.75000	348.75	
GEOTEXTILES, RIPRAP					
0600 716000	1.000	EACH	1220.00000	1220.00	
CONVERTING EXISTING DRAINAGE INLET TO					
JUNCTION BOX					
0610 720050	14328.000	LF	19.40000	277963.20	
GALVANIZED STEEL BEAM GUARDRAIL, TYPE					
1-31					
0620 720055	113.000	LF	34.10000	3853.30	
CURVED GUARDRAIL SECTION					
0630 720529	2872.000	LF	250.00000	718000.00	
P.C.C. SAFETY BARRIER PERMANENT, SINGLE					
FACE					

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -25

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(3)		()		()
			RICHARD E PIERSON CONST CO I				
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
0640 720544	REFLECTORS, WHITE, CONCRETE	26.000 EACH	10.30000	267.80			
0650 720545	REFLECTORS, YELLOW, CONCRETE	33.000 EACH	10.30000	339.90			
0660 720585	GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1-31	10.000 EACH	2290.00000	22900.00			
0670 720586	GUARDRAIL END TREATMENT ATTENUATOR, TYPE 2-31	2.000 EACH	2040.00000	4080.00			
0680 720587	P.C.C. SAFETY BARRIER PERMANENT, DOUBLE FACE, MODIFIED	508.000 LF	278.00000	141224.00			
0690 720612	IMPACT ATTENUATOR, SPECIAL	6.000 EACH	40000.00000	240000.00			
0700 720620	FURNISH AND MAINTAIN PORTABLE P.C.C. PINNED SAFETY BARRIER, SINGLE FACED	4269.000 LF	56.90000	242906.10			
0710 720621	RELOCATING PINNED PORTABLE P.C.C. SAFETY BARRIER	6012.000 LF	10.40000	62524.80			
0720 720650	SAFETY BARRIER GATE	LUMP	34000.00000	34000.00			
0730 725001	GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE 31)	8.000 EACH	570.00000	4560.00			
0740 725002	GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31	8.000 EACH	2450.00000	19600.00			
0750 726001	END ANCHORAGE 31	11.000 EACH	750.00000	8250.00			
0760 727012	VEHICULAR GATES	2.000 EACH	1440.00000	2880.00			
0770 737523	PLANTINGS	LUMP	12500.00000	12500.00			
0780 743000	MAINTENANCE OF TRAFFIC	LUMP	1270000.00000	1270000.00			
0790 743003	ARROWPANELS, TYPE C	240.000 EADY	8.20000	1968.00			

DATE : 10/30/15

PAGE : 001 -26

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(3)	()		()		
			RICHARD E PIERSON CONST CO I					
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0800 743004	FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	1880.000 EADY	23.00000	43240.00				
0810 743005	FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY	255.000 EADY	50.60000	12903.00				
0820 743006	PLASTIC DRUMS	279200.000 EADY	0.10000	27920.00				
0830 743007	TRAFFIC OFFICERS	2010.000 HOUR	75.00000	150750.00				
0840 743010	FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	980.000 EADY	300.00000	294000.00				
0850 743015	FURNISH AND MAINTAIN PORTABLE PCC SAFETY BARRIER	11802.000 LF	24.40000	287968.80				
0860 743016	RELOCATION PORATBLE SAFETY BARRIER	26344.000 LF	6.30000	165967.20				
0870 743023	TEMPORARY BARRICADES, TYPE III	106385.000 LFDY	0.25000	26596.25				
0880 743024	TEMPORARY WARNING SIGNS AND PLAQUES	118820.000 EADY	0.25000	29705.00				
0890 743025	INSTALL TEMPORARY IMPACT ATTENUATOR	25.000 EACH	1500.00000	37500.00				
0900 743029	FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3	25.000 EACH	9000.00000	225000.00				
0910 743030	RELOCATE TEMPORARY IMPACT ATTENUATOR	54.000 EACH	1500.00000	81000.00				
0920 743031	ATSSA CERTIFIED TRAFFIC CONTROL SUPERVISOR	6815.000 HOUR	82.20000	560193.00				
0930 743056	FLAGGER, NEW CASTLE COUNTY, FEDERAL	13650.000 HOUR	31.10000	424515.00				
0940 743065	FLAGGER, NEW CASTLE COUNTY, FEDERAL, OVERTIME	1400.000 HOUR	45.10000	63140.00				
0950 743542	TEMPORARY QUEUE DETECTION SYSTEM	LUMP	215000.00000	215000.00				

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -27

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

		(3)		()		()	
		RICHARD E PIERSON CONST CO I					
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
0960 744506	CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE	9.000 EACH	2160.00000	19440.00			
0970 744529	P.C.C. BARRIER JUNCTION WELL	35.000 EACH	830.00000	29050.00			
0980 744530	CONDUIT JUNCTION WELL, TYPE 11, PRECAST CONCRETE/ POLYMER LID-FRAME	47.000 EACH	950.00000	44650.00			
0990 744531	CONDUIT JUNCTION WELL, TYPE 14, PRECAST CONCRETE/ POLYMER LID-FRAME	22.000 EACH	1440.00000	31680.00			
1000 745601	FURNISH & INSTALL UP TO 3" FLEXIBLE METALLIC-LIQUIDTIGHT CONDUIT	1122.000 LF	18.90000	21205.80			
1010 745602	FURNISH & INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE)	295.000 LF	30.90000	9115.50			
1020 745603	FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (OPEN CUT)	1496.000 LF	45.90000	68666.40			
1030 745604	FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	9600.000 LF	7.20000	69120.00			
1040 745606	FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH)	3756.000 LF	25.50000	95778.00			
1050 745607	FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (BORE)	126.000 LF	42.85000	5399.10			
1060 745608	FURNISH & INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (OPEN CUT)	226.000 LF	60.00000	13560.00			
1070 746519	ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE	29.000 EACH	1220.00000	35380.00			
1080 746566	CABLES, 1/#1 AWG	9650.000 LF	3.65000	35222.50			
1090 746594	LUMINAIRE (HPS), 250 WATT	29.000 EACH	253.00000	7337.00			

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -28

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(3)		()		()	
			RICHARD E PIERSON CONST CO I					
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
ITEM DESCRIPTION								
1100 746650	22.000	EACH	325.00000	7150.00				
ALUMINUM TRANSFORMER BASE								
1110 746847	6.000	EACH	2390.00000	14340.00				
POLE BASE, TYPE 3								
1120 746852	23.000	EACH	1070.00000	24610.00				
POLE BASE, TYPE 6								
1130 746886	8.000	EACH	180.00000	1440.00				
REMOVAL OF METAL TRANSFORMER BASE								
1140 746887	22.000	EACH	92.80000	2041.60				
INSTALLATION OF METAL TRANSFORMER BASE								
1150 746888	2.000	EACH	381.00000	762.00				
ALUMINUM LIGHTING SINGLE DAVIT ARM, 8'								
ARM SPREAD								
1160 746889	7.000	EACH	428.00000	2996.00				
ALUMINUM LIGHTING SINGLE DAVIT ARM, 12'								
ARM SPREAD								
1170 746890	20.000	EACH	464.00000	9280.00				
ALUMINUM LIGHTING SINGLE DAVIT ARM, 15'								
ARM SPREAD								
1180 746907	6650.000	LF	2.90000	19285.00				
FURNISH & INSTALL 1-CONDUCTOR #2 AWG								
STRANDED COPPER								
1190 746909	16850.000	LF	1.55000	26117.50				
FURNISH & INSTALL 1-CONDUCTOR #6 AWG								
STRANDED COPPER								
1200 746919	1600.000	LF	6.95000	11120.00				
FURNISH & INSTALL #4/0 AWG STRANDED								
COPPER								
1210 746926	1.000	EACH	1830.00000	1830.00				
FURNISH & INSTALL ELECTRICAL UTILITY								
SERVICE EQUIPMENT 120/240								
1220 746941	2.000	EACH	2160.00000	4320.00				
TRAFFIC CONTROL DEVICE EQUIPMENT TURN								
ON, PICK UP, REMOVAL & MAINTENANCE,								
TYPE III								
1230 746942	29.000	EACH	930.00000	26970.00				
INSTALLATION OF LIGHTING POLE, WITH ARM								
AND LUMINAIRE								

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -29

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(3)		()		()
			RICHARD E PIERSON CONST CO I				
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
ITEM DESCRIPTION							AMOUNT
1240 747508	1.000	EACH	11200.00000	11200.00			
LIGHTING CONTROL CENTER - 100 A							
1250 747516	2.000	EACH	1610.00000	3220.00			
CABINET BASE, TYPE P							
1260 747517	1.000	EACH	1260.00000	1260.00			
CABINET BASE, TYPE R							
1270 748015	405.000	SF	7.45000	3017.25			
PERMANENT PAVEMENT STRIPING,							
SYMBOL/LEGEND ALKYD-THERMOPLAST IC							
1280 748019	438780.000	LF	0.25000	109695.00			
TEMPORARY MARKINGS, PAINT, 4"							
1290 748020	389190.000	LF	0.30000	116757.00			
TEMPORARY MARKINGS, PAINT, 6"							
1300 748026	3030.000	SF	2.60000	7878.00			
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND							
1310 748027	380.000	LF	2.00000	760.00			
PERMANENT PAVEMENT STRIPING,							
ALKYD-THERMOPLASTIC, 12"							
1320 748502	724.000	EACH	28.35000	20525.40			
RAISED/RECESSED PAVEMENT MARKER							
1330 748525	12885.000	LF	1.70000	21904.50			
TEMPORARY MARKINGS, TAPE, 4"							
1340 748530	10410.000	SF	1.85000	19258.50			
REMOVAL OF PAVEMENT STRIPING							
1350 748548	52880.000	LF	0.45000	23796.00			
PERMANENT PAVEMENT STRIPING, EPOXY							
RESIN PAINT, WHITE/YELLOW, 5"							
1360 748549	6625.000	LF	0.85000	5631.25			
PERMANENT PAVEMENT STRIPING, EPOXY							
RESIN PAINT, WHITE/YELLOW, 10"							
1370 748557	565.000	LF	0.30000	169.50			
PERMANENT PAVEMENT STRIPING, EPOXY							
RESIN PAINT, BLACK, 3"							
1380 748558	7880.000	LF	4.05000	31914.00			
BLACKOUT TAPE, 12"							
1390 748566	145.000	LF	7.20000	1044.00			
RETROREFLECTIVE PREFORMED PATTERNED							
MARKINGS, 8"							

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -30

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

		(3)		()		()	
		RICHARD E PIERSON CONST CO I					
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
1400 748567	RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 13"	210.000 LF	16.50000	3465.00			
1410 748568	PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9"	47190.000 LF	0.80000	37752.00			
1420 749500	SIGN PANEL	9345.000 SF	19.60000	183162.00			
1430 749506	FURNISH SIGN PANEL	480.000 SF	16.25000	7800.00			
1440 749507	INSTALL SIGN PANEL	795.000 SF	9.55000	7592.25			
1450 749516	REINFORCED CONCRETE SIGN FOUNDATION, W-	12.000 EACH	1370.00000	16440.00			
1460 749521	SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-6	181.000 LF	87.60000	15855.60			
1470 749550	INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS	12.000 EACH	309.00000	3708.00			
1480 749551	REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS	4.000 EACH	103.00000	412.00			
1490 749559	SUPPLY OF JERSEY BARRIER MOUNTED I-BEAM	8.000 EACH	1030.00000	8240.00			
1500 749560	INSTALLATION OF JERSEY BARRIER MOUNTED I-BEAM	8.000 EACH	640.00000	5120.00			
1510 749561	INSTALLATION OF SIGN ON JERSEY BARRIER MOUNTED I-BEAM	86.000 SF	10.30000	885.80			
1520 749574	SIGN PANEL, ADVANCE NOTICE SIGNS	1470.000 SF	10.30000	15141.00			
1530 749687	INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	176.000 EACH	113.00000	19888.00			
1540 749690	INSTALLATION OR REMOVAL OF TRAFFIC SIGNS ON MULTIPLE SIGN POSTS	1306.000 SF	10.30000	13451.80			

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -31

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(3)		()		()	
			RICHARD E PIERSON CONST CO I					
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1550 758000	REMOVAL OF EXISTING PORTLAND CEMENT CONCRETE PAVEMENT, CURB, SIDEWALK, ETC.	10955.000 SY	10.80000	118314.00				
1560 759502	FIELD OFFICE, SPECIAL I	29.000 EAMO	5100.00000	147900.00				
1570 760016	RUMBLE STRIPS, HOT-MIX	15698.000 LF	0.40000	6279.20				
1580 760507	PROFILE MILLING, BITUMINOUS CONCRETE	125776.000 SYIN	0.70000	88043.20				
1590 762001	SAW CUTTING, BITUMINOUS CONCRETE	7529.000 LF	2.00000	15058.00				
1600 762002	SAW CUTTING, CONCRETE, FULL DEPTH	3172.000 LF	4.10000	13005.20				
1610 763000	INITIAL EXPENSE	LUMP	1800000.00000	1800000.00				
1620 763501	CONSTRUCTION ENGINEERING	LUMP	300000.00000	300000.00				
1630 763503	TRAINEE	3120.000 HOUR	0.80000	2496.00				
1640 763508	PROJECT CONTROL SYSTEM DEVELOPMENT PLAN	LUMP	25000.00000	25000.00				
1650 763509	CPM SCHEDULE UPDATES AND/OR REVISED UPDATES	29.000 EAMO	400.00000	11600.00				
1660 763632	REMOVAL OF RAISED PAVEMENT MARKER	250.000 EACH	12.00000	3000.00				
1670 763652	CLASS I TOW TRUCK	1100.000 HOUR	149.00000	163900.00				
1680 763653	CLASS 2 TOW TRUCK	5.000 EACH	361.00000	1805.00				
1690 905001	SILT FENCE	2500.000 LF	2.20000	5500.00				
1700 905005	INLET SEDIMENT CONTROL, CURB INLET	75.000 EACH	121.00000	9075.00				
1710 905500	SUPER SILT FENCE	11800.000 LF	10.00000	118000.00				
1720 907013	TEMPORARY SLOPE DRAIN, 18"	1131.000 LF	41.60000	47049.60				

DATE : 10/30/15

PAGE : 001 -32

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(3)	()		()		
			RICHARD E PIERSON CONST CO I					
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1730 908004	TOPSOIL, 6" DEPTH	50153.000 SY	5.25000	263303.25				
1740 908014	PERMANENT GRASS SEEDING, DRY GROUND	50153.000 SY	0.70000	35107.10				
1750 908020	EROSION CONTROL BLANKET MULCH	58679.000 SY	1.85000	108556.15				
1760 908023	STABILIZED CONSTRUCTION ENTRANCE	240.000 TON	24.50000	5880.00				
2480 617005	REINFORCED CONCRETE FLARED END SECTION, 24"	1.000 EACH	950.00000	950.00				
SECTION TOTALS			\$	22,979,716.05	\$		\$	
SECTION 0002 FIXED QUANTITY								
1770 202000	EXCAVATION AND EMBANKMENT	44614.000 CY	20.00000	892280.00				
SECTION TOTALS			\$	892,280.00	\$		\$	
SECTION 0003 BRIDGE 1-675								
1780 207000	EXCAVATION AND BACKFILL FOR STRUCTURES	3416.000 CY	75.00000	256200.00				
1790 207501	SHEETING AND SHORING	LUMP	550000.00000	550000.00				
1800 209003	BORROW, TYPE C	2608.000 CY	32.00000	83456.00				
1810 210000	FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL	3636.000 CY	12.35000	44904.60				
1820 211550	DEMOLITION OF EXISTING BRIDGE	LUMP	850000.00000	850000.00				
1830 601502	TEMPORARY PROTECTIVE SHIELD	LUMP	100000.00000	100000.00				
1840 602003	PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	369.000 CY	494.00000	182286.00				

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -33

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

=====		=====		=====		=====	
		(3)		()		()	
		RICHARD E PIERSON CONST CO I					
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
-----		-----	-----	-----	-----	-----	-----
1850 602006	PORTLAND CEMENT CONCRETE MASONRY, PIER FOOTING, CLASS B	235.000 CY	384.00000	90240.00			

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -34

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(3)		()		()
			RICHARD E PIERSON CONST CO I				
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE AMOUNT
ITEM DESCRIPTION							
1860 602007	93.000	CY	1940.00000	180420.00			
PORTLAND CEMENT CONCRETE MASONRY, PIER							
ABOVE FOOTING, CLASS A							
1870 602013	640.000	CY	880.00000	563200.00			
PORTLAND CEMENT CONCRETE MASONRY,							
SUPERSTRUCTURE, CLASS D							
1880 602014	313.000	CY	464.00000	145232.00			
PORTLAND CEMENT CONCRETE MASONRY,							
APPROACH SLAB, CLASS D							
1890 602015	640.000	CY	1220.00000	780800.00			
PORTLAND CEMENT CONCRETE MASONRY,							
ABUTMENT ABOVE FOOTING, CLASS A							
1900 602017	83.000	CY	2410.00000	200030.00			
PORTLAND CEMENT CONCRETE MASONRY,							
PARAPET, CLASS A							
1910 602549	3725.000	SF	15.90000	59227.50			
FORM LINERS							
1920 602646	6701.000	SF	5.10000	34175.10			
SILICONE ACRYLIC CONCRETE SEALER							
1930 604000	371000.000	LB	1.20000	445200.00			
BAR REINFORCEMENT, EPOXY COATED							
1940 605002		LUMP	1500000.00000	1500000.00			
STEEL STRUCTURES							
1950 605511	183.000	LF	425.00000	77775.00			
PREFABRICATED EXPANSION JOINT SYSTEM, 3							
1960 608000	110.000	TON	30.20000	3322.00			
COARSE AGGREGATE FOR FOUNDATION							
STABILIZATION AND SUBFOUNDATION BACKFILL							
1970 612501	24.000	LF	26.45000	634.80			
PVC PIPE, 4"							
1980 614605	90.000	LF	60.50000	5445.00			
STEEL CASING PIPE, 12"							
1990 618060	19620.000	LF	25.85000	507177.00			
STEEL H PILES, HP 12 X 53							
2000 618063	500.000	LF	16.10000	8050.00			
STEEL H TEST PILES, HP 12 X 53							
2010 619040	19620.000	LF	23.80000	466956.00			
INSTALL STEEL H PILES, HP 12 X 53							

DATE : 10/30/15

PAGE : 001 -35

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(3)	()	()
			RICHARD E PIERSON CONST CO I		
LINE NO / ITEM CODE / ALT	QUANTITY		UNIT PRICE	AMOUNT	
ITEM DESCRIPTION					
2020 619043	500.000	LF	55.00000	27500.00	
INSTALL STEEL H TEST PILES, HP 12 X 53					
2030 619519	10.000	EACH	1840.00000	18400.00	
DYNAMIC PILE TESTING BY CONTRACTOR					
2040 712005	340.000	SY	35.20000	11968.00	
RIPRAP, R-4					
2050 713002	340.000	SY	0.85000	289.00	
GEOTEXTILES, SEPARATION					
2060 715000	312.000	LF	9.25000	2886.00	
PERFORATED PIPE UNDERDRAINS, 4"					
2070 727507	639.000	LF	79.20000	50608.80	
BRIDGE SAFETY FENCE					
2080 743013	375.000	LF	113.00000	42375.00	
FURNISH PORTABLE PCC STRUCTURE MOUNTED SAFETY BARRIER					
2090 743014	375.000	LF	46.40000	17400.00	
RELOCATING PORTABLE PCC STRUCTURE MOUNTED SAFETY BARRIER					
2100 746538		LUMP	24000.00000	24000.00	
BRIDGE ELECTRICAL SYSTEM					
2110 760017	640.000	LF	3.95000	2528.00	
RUMBLE STRIPS, CONCRETE					
SECTION TOTALS			\$	7,332,685.80	\$
SECTION 0004 BRIDGE 1-678					
2120 207000	3217.000	CY	48.00000	154416.00	
EXCAVATION AND BACKFILL FOR STRUCTURES					
2130 207501		LUMP	550000.00000	550000.00	
SHEETING AND SHORING					
2140 209003	1185.000	CY	33.00000	39105.00	
BORROW, TYPE C					
2150 210000	3711.000	CY	12.35000	45830.85	
FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL					
2160 211550		LUMP	850000.00000	850000.00	
DEMOLITION OF EXISTING BRIDGE					
2170 302012	910.000	TON	30.65000	27891.50	
DELAWARE NO. 57 STONE					

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -36

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

		(3)		()		()	
		RICHARD E PIERSON CONST CO I					
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
2180 601502	TEMPORARY PROTECTIVE SHIELD	LUMP	100000.00000	100000.00			
2190 602001	PORTLAND CEMENT CONCRETE MASONRY, CLASS A	24.000 CY	415.00000	9960.00			
2200 602003	PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	244.000 CY	590.00000	143960.00			
2210 602006	PORTLAND CEMENT CONCRETE MASONRY, PIER FOOTING, CLASS B	128.000 CY	540.00000	69120.00			
2220 602007	PORTLAND CEMENT CONCRETE MASONRY, PIER ABOVE FOOTING, CLASS A	83.000 CY	2080.00000	172640.00			
2230 602013	PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	518.000 CY	990.00000	512820.00			
2240 602014	PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	197.000 CY	700.00000	137900.00			
2250 602015	PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	300.000 CY	1560.00000	468000.00			
2260 602017	PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	78.000 CY	2270.00000	177060.00			
2270 602549	FORM LINERS	2930.000 SF	15.90000	46587.00			
2280 602646	SILICONE ACRYLIC CONCRETE SEALER	2666.000 SF	12.15000	32391.90			
2290 604000	BAR REINFORCEMENT, EPOXY COATED	288899.000 LB	1.25000	361123.75			
2300 605002	STEEL STRUCTURES	LUMP	1500000.00000	1500000.00			
2310 605511	PREFABRICATED EXPANSION JOINT SYSTEM, 3	151.000 LF	425.00000	64175.00			
2320 608000	COARSE AGGREGATION STABILIZATION AND SUBFOUNDATION BACKFILL	66.000 TON	30.20000	1993.20			

DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 10/30/15

PAGE : 001 -37

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 AND SR141 INTERCHANGE, RAMPS G & F IMPROVEMENTS

CALL ORDER : 001

CONTRACT ID : T201109002.01

COUNTIES : NEW CASTLE

LETTING DATE : 09/22/15

DISTRICT : N2

SET-ASIDE :

			(3)	()		()		
			RICHARD E PIERSON CONST CO I					
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2330 612501	PVC PIPE, 4"	24.000 LF	26.45000	634.80				
2340 614910	STEEL CASING PIPE	12.000 LF	152.00000	1824.00				
2350 618060	STEEL H PILES, HP 12 X 53	10350.000 LF	25.80000	267030.00				
2360 618063	STEEL H TEST PILES, HP 12 X 53	468.000 LF	25.75000	12051.00				
2370 619040	INSTALL STEEL H PILES, HP 12 X 53	10350.000 LF	24.25000	250987.50				
2380 619043	INSTALL STEEL H TEST PILES, HP 12 X 53	468.000 LF	50.30000	23540.40				
2390 619519	DYNAMIC PILE TESTING BY CONTRACTOR	6.000 EACH	2600.00000	15600.00				
2400 712005	RIPRAP, R-4	551.000 SY	35.00000	19285.00				
2410 713002	GEOTEXTILES, SEPARATION	794.000 SY	0.70000	555.80				
2420 715000	PERFORATED PIPE UNDERDRAINS, 4"	227.000 LF	12.35000	2803.45				
2430 727507	BRIDGE SAFETY FENCE	598.000 LF	79.20000	47361.60				
2440 743013	FURNISH PORTABLE PCC STRUCTURE MOUNTED SAFETY BARRIER	325.000 LF	113.00000	36725.00				
2450 743014	RELOCATING PORTABLE PCC STRUCTURE MOUNTED SAFETY BARRIER	325.000 LF	46.40000	15080.00				
2460 745605	FURNISH & INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (ON STRUCTURE)	1080.000 LF	13.80000	14904.00				
2470 760017	RUMBLE STRIPS, CONCRETE	600.000 LF	3.95000	2370.00				
SECTION TOTALS			\$	6,175,726.75	\$		\$	
CONTRACT TOTALS			\$	37,380,408.60	\$	0.00	\$	
DBE GOALS			4	%		%		%