TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
CALL ORDER : 003 CONTRACT ID : T201208301.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/18/11 DISTRICT : M8
STATE/FEDERAL AID NO: ESTP-2011(15) CONTRACT TIME : 1095 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT(S) : ESTP-2011(15)
EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 11/07/11 to vendor ZONE STRIPING, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 4,919,999.80	141.0417%	100.0000%
1	ZONE STRIPING, INC., P O BOX 568, GLASSBORO, NJ, 08028	$ 3,488,330.77	100.0000%	70.9010%
2	ACCENT STRIPE, INC., 3275 NORTH BENZING ROAD, ORCHARD PARK, NY, 14127	$ 4,794,587.65	137.4465%	97.4510%
3	TRAFFIC LINES, INC., 5100 ASBURY ROAD, FARMINGDALE, NJ, 07727	$ 7,481,192.23	214.4634%	152.0568%
4	INTERSTATE ROAD MANAGEMENT, , , ,	$ 7,569,107.83	216.9837%	153.8437%
5	DENVILLE LINE PAINTING INC, 2 GREEN POND ROAD, ROCKAWAY, NJ, 07866	$ 10,143,203.64	290.7753%	206.1627%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) ZONE STRIPING INC UNIT PRICE	 AMOUNT	(2) ACCENT STRIPE INC UNIT PRICE	 AMOUNT
SECTION 0001 Category 0001							
0010 748643 RAISED PAVEMENT MARKER, WHITE/RED ON ASPHALT	100.000 EACH	28.00000	2800.00	30.00000	3000.00	35.00000	3500.00
0020 748644 RAISED PAVEMENT MARKER, YELLOW/RED	100.000 EACH	28.00000	2800.00	30.00000	3000.00	35.00000	3500.00
0030 748645 RAISED PAVEMENT MARKER, YELLOW/YELLOW	100.000 EACH	28.00000	2800.00	30.00000	3000.00	35.00000	3500.00
0040 748646 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAYS, WHITE/RED ON ASPHALT	100.000 EACH	38.00000	3800.00	40.00000	4000.00	35.00000	3500.00
0050 748647 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY, YELLOW/RED	100.000 EACH	38.00000	3800.00	40.00000	4000.00	35.00000	3500.00
0060 748648 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY, WHITE/RED ON CONCRETE	100.000 EACH	43.00000	4300.00	50.00000	5000.00	40.00000	4000.00
0070 748649 RAISED PAVEMENT MARKER, WHITE/RED ON CONCRETE	100.000 EACH	38.00000	3800.00	45.00000	4500.00	40.00000	4000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
CALL ORDER : 003 CONTRACT ID : T201208301.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/18/11 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) ZONE STRIPING INC UNIT PRICE	(1) ZONE STRIPING INC AMOUNT	(2) ACCENT STRIPE INC UNIT PRICE	(2) ACCENT STRIPE INC AMOUNT
0080 748650 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY,YELLOW/RED ON CONCRETE	100.000 EACH	43.00000	4300.00	50.00000	5000.00	50.00000	5000.00
0090 748651 RAISED PAVEMENT MARKER, YELLOW/YELLOW ON CONCRETE	200.000 EACH	43.00000	8600.00	45.00000	9000.00	50.00000	10000.00
0100 748652 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, WHITE/RED	200.000 EACH	15.00000	3000.00	10.00000	2000.00	12.00000	2400.00
0110 748653 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/RED	200.000 EACH	15.00000	3000.00	10.00000	2000.00	12.00000	2400.00
0120 748654 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/YELLOW	200.000 EACH	15.00000	3000.00	10.00000	2000.00	12.00000	2400.00
0130 748656 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, WHITE/RED, TURNPIKE	200.000 EACH	18.00000	3600.00	15.00000	3000.00	15.00000	3000.00
0140 748657 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/RED, TURNPIKE	200.000 EACH	18.00000	3600.00	15.00000	3000.00	15.00000	3000.00
0150 748708 RAISED PAVEMENT MARKER, YELLOW/RED ON CONCRETE	100.000 EACH	43.00000	4300.00	45.00000	4500.00	50.00000	5000.00
0160 748709 WHITE EPOXY CENTERLINE, 5"	1459968.000 LF	0.32000	467189.76	0.26000	379591.68	0.35000	510988.80
0170 748710 YELLOW EPOXY CENTERLINE, 5"	1483937.000 LF	0.32000	474859.84	0.26000	385823.62	0.35000	519377.95
0180 748711 WHITE EPOXY EDGE LINE, 5"	1571926.000 LF	0.32000	503016.32	0.26000	408700.76	0.35000	550174.10
0190 748712 YELLOW EPOXY EDGE LINE, 5"	1519630.000 LF	0.32000	486281.60	0.26000	395103.80	0.35000	531870.50
0200 748713 WHITE EPOXY GORE LINE, 10"	18971.000 LF	0.77000	14607.67	0.45000	8536.95	0.75000	14228.25
0210 748714 WHITE EPOXY GORE LINE (TURNPIKE), 10"	157681.000 LF	0.80000	126144.80	0.57000	89878.17	0.75000	118260.75
0220 748715 WHITE EPOXY CENTERLINE (TURNPIKE), 5"	190867.000 LF	0.55000	104976.85	0.28500	54397.10	0.40000	76346.80

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
CALL ORDER : 003 CONTRACT ID : T201208301.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/18/11 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) ZONE STRIPING INC UNIT PRICE	(1) ZONE STRIPING INC AMOUNT	(2) ACCENT STRIPE INC UNIT PRICE	(2) ACCENT STRIPE INC AMOUNT
0230 748716 WHITE EPOXY EDGE LINE (TURNPIKE), 5"	970038.000 LF	0.55000	533520.90	0.28500	276460.83	0.40000	388015.20
0240 748717 YELLOW EPOXY EDGE LINE (TURNPIKE), 5"	965407.000 LF	0.55000	530973.85	0.28500	275141.00	0.40000	386162.80
0250 748718 BLACK EPOXY CONTRAST, 3"	196122.000 LF	0.37000	72565.14	0.20000	39224.40	0.50000	98061.00
0260 748719 BLACK EPOXY CONTRAST (TURNPIKE), 3"	589840.000 LF	0.57000	336208.80	0.24000	141561.60	0.50000	294920.00
0270 748720 BLACK EPOXY CONTRAST, 5"	111097.000 LF	0.69000	76656.93	0.25000	27774.25	0.85000	94432.45
0280 748721 BLACK EPOXY CONTRAST (TURNPIKE), 5"	110595.000 LF	0.85000	94005.75	0.28000	30966.60	0.85000	94005.75
0290 748722 BLACK EPOXY CONTRAST (TURNPIKE), 9"	7850.000 LF	1.15000	9027.50	0.45000	3532.50	1.00000	7850.00
0300 748723 BLACK EPOXY CONTRAST, 9"	29492.000 LF	1.10000	32441.20	0.40000	11796.80	1.00000	29492.00
0310 748724 BLACK EPOXY CONTRAST, 14"	8005.000 LF	1.20000	9606.00	0.70000	5603.50	2.00000	16010.00
0320 748725 BLACK EPOXY CONTRAST (TURNPIKE), 14"	74149.000 LF	1.40000	103808.60	0.75000	55611.75	2.00000	148298.00
0330 748726 REMOVAL OF LINE, 1" - 6"	793889.000 LF	0.40000	317555.60	0.35000	277861.15	0.30000	238166.70
0340 748727 REMOVAL OF LINE GREATER THAN 6" - 12"	74954.000 LF	0.60000	44972.40	0.50000	37477.00	0.70000	52467.80
0350 748728 REMOVAL OF LINE GREATER THAN 12" - 18"	4129.000 LF	0.75000	3096.75	0.88000	3633.52	1.00000	4129.00
0360 748729 REMOVAL OF LINE TURNPIKE, 1" - 6"	450871.000 LF	0.44000	198383.24	0.45000	202891.95	0.40000	180348.40
0370 748730 REMOVAL OF LINE TURNPIKE, GREATER THAN 6" - 12"	453622.000 LF	0.65000	294854.30	0.62000	281245.64	0.70000	317535.40
0380 748731 REMOVAL OF LINE TURNPIKE, GREATER THAN 12" - 18"	14746.000 LF	1.00000	14746.00	1.00000	14746.00	1.00000	14746.00
0390 763563 PERFORMANCE AND PAYMENT BOND	LUMP	8000.00000	8000.00	16470.20000	16470.20	20000.00000	20000.00
0400 763632 REMOVAL OF RAISED PAVEMENT MARKER	500.000 EACH	10.00000	5000.00	14.60000	7300.00	60.00000	30000.00
SECTION TOTALS		$	4,919,999.80	$	3,488,330.77	$	4,794,587.65

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
CALL ORDER : 003 CONTRACT ID : T201208301.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/18/11 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) ZONE STRIPING INC UNIT PRICE	(1) ZONE STRIPING INC AMOUNT	(2) ACCENT STRIPE INC UNIT PRICE	(2) ACCENT STRIPE INC AMOUNT
CONTRACT TOTALS			$ 4,919,999.80		$ 3,488,330.77		$ 4,794,587.65
DBE GOALS			0 %		0 %		0 %

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
CALL ORDER : 003 CONTRACT ID : T201208301.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/18/11 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) TRAFFIC LINES INC UNIT PRICE	 AMOUNT	(4) INTERSTATE ROAD MANAGEMENT UNIT PRICE	 AMOUNT	(5) DENVILLE LINE PAINTING INC UNIT PRICE	 AMOUNT
SECTION 0001 Category 0001							
0010 748643 RAISED PAVEMENT MARKER, WHITE/RED ON ASPHALT	100.000 EACH	70.00000	7000.00	60.00000	6000.00	65.00000	6500.00
0020 748644 RAISED PAVEMENT MARKER, YELLOW/RED	100.000 EACH	70.00000	7000.00	60.00000	6000.00	65.00000	6500.00
0030 748645 RAISED PAVEMENT MARKER, YELLOW/YELLOW	100.000 EACH	70.00000	7000.00	60.00000	6000.00	65.00000	6500.00
0040 748646 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAYS, WHITE/RED ON ASPHALT	100.000 EACH	80.00000	8000.00	60.00000	6000.00	75.00000	7500.00
0050 748647 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY, YELLOW/RED	100.000 EACH	80.00000	8000.00	60.00000	6000.00	75.00000	7500.00
0060 748648 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY, WHITE/RED ON CONCRETE	100.000 EACH	90.00000	9000.00	65.00000	6500.00	80.00000	8000.00
0070 748649 RAISED PAVEMENT MARKER, WHITE/RED ON CONCRETE	100.000 EACH	80.00000	8000.00	60.00000	6000.00	80.00000	8000.00
0080 748650 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY,YELLOW/RED ON CONCRETE	100.000 EACH	90.00000	9000.00	65.00000	6500.00	80.00000	8000.00
0090 748651 RAISED PAVEMENT MARKER, YELLOW/YELLOW ON CONCRETE	200.000 EACH	80.00000	16000.00	60.00000	12000.00	80.00000	16000.00
0100 748652 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, WHITE/RED	200.000 EACH	25.00000	5000.00	40.00000	8000.00	30.00000	6000.00
0110 748653 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/RED	200.000 EACH	25.00000	5000.00	40.00000	8000.00	30.00000	6000.00
0120 748654 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/YELLOW	200.000 EACH	25.00000	5000.00	40.00000	8000.00	30.00000	6000.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
CALL ORDER : 003 CONTRACT ID : T201208301.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/18/11 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) TRAFFIC LINES INC UNIT PRICE	(3) TRAFFIC LINES INC AMOUNT	(4) INTERSTATE ROAD MANAGEMENT UNIT PRICE	(4) INTERSTATE ROAD MANAGEMENT AMOUNT	(5) DENVILLE LINE PAINTING INC UNIT PRICE	(5) DENVILLE LINE PAINTING INC AMOUNT
0130 748656 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, WHITE/RED, TURNPIKE	200.000 EACH	35.00000	7000.00	45.00000	9000.00	50.00000	10000.00
0140 748657 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/RED, TURNPIKE	200.000 EACH	35.00000	7000.00	45.00000	9000.00	50.00000	10000.00
0150 748708 RAISED PAVEMENT MARKER, YELLOW/RED ON CONCRETE	100.000 EACH	80.00000	8000.00	60.00000	6000.00	80.00000	8000.00
0160 748709 WHITE EPOXY CENTERLINE, 5"	1459968.000 LF	0.53000	773783.04	0.53000	773783.04	0.57000	832181.76
0170 748710 YELLOW EPOXY CENTERLINE, 5"	1483937.000 LF	0.53000	786486.61	0.53000	786486.61	0.57000	845844.09
0180 748711 WHITE EPOXY EDGE LINE, 5"	1571926.000 LF	0.53000	833120.78	0.53000	833120.78	0.57000	895997.82
0190 748712 YELLOW EPOXY EDGE LINE, 5"	1519630.000 LF	0.53000	805403.90	0.53000	805403.90	0.57000	866189.10
0200 748713 WHITE EPOXY GORE LINE, 10"	18971.000 LF	1.06000	20109.26	1.20000	22765.20	2.00000	37942.00
0210 748714 WHITE EPOXY GORE LINE (TURNPIKE), 10"	157681.000 LF	1.26000	198678.06	1.25000	197101.25	2.10000	331130.10
0220 748715 WHITE EPOXY CENTERLINE (TURNPIKE), 5"	190867.000 LF	0.63000	120246.21	0.55000	104976.85	0.82000	156510.94
0230 748716 WHITE EPOXY EDGE LINE (TURNPIKE), 5"	970038.000 LF	0.63000	611123.94	0.55000	533520.90	0.82000	795431.16
0240 748717 YELLOW EPOXY EDGE LINE (TURNPIKE), 5"	965407.000 LF	0.63000	608206.41	0.55000	530973.85	0.82000	791633.74
0250 748718 BLACK EPOXY CONTRAST, 3"	196122.000 LF	0.48000	94138.56	0.45000	88254.90	1.40000	274570.80
0260 748719 BLACK EPOXY CONTRAST (TURNPIKE), 3"	589840.000 LF	0.60000	353904.00	0.50000	294920.00	1.40000	825776.00
0270 748720 BLACK EPOXY CONTRAST, 5"	111097.000 LF	0.53000	58881.41	0.75000	83322.75	2.10000	233303.70
0280 748721 BLACK EPOXY CONTRAST (TURNPIKE), 5"	110595.000 LF	0.63000	69674.85	0.80000	88476.00	2.10000	232249.50
0290 748722 BLACK EPOXY CONTRAST (TURNPIKE), 9"	7850.000 LF	2.00000	15700.00	1.10000	8635.00	4.90000	38465.00
0300 748723 BLACK EPOXY CONTRAST, 9"	29492.000 LF	1.00000	29492.00	1.15000	33915.80	3.10000	91425.20

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT I) NCC 2012, 2013, 2014
CALL ORDER : 003 CONTRACT ID : T201208301.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/18/11 DISTRICT : M8

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) TRAFFIC LINES INC UNIT PRICE	(3) TRAFFIC LINES INC AMOUNT	(4) INTERSTATE ROAD MANAGEMENT UNIT PRICE	(4) INTERSTATE ROAD MANAGEMENT AMOUNT	(5) DENVILLE LINE PAINTING INC UNIT PRICE	(5) DENVILLE LINE PAINTING INC AMOUNT
0310 748724 BLACK EPOXY CONTRAST, 14"	8005.000 LF	3.00000	24015.00	1.80000	14409.00	4.60000	36823.00
0320 748725 BLACK EPOXY CONTRAST (TURNPIKE), 14"	74149.000 LF	3.50000	259521.50	1.85000	137175.65	4.90000	363330.10
0330 748726 REMOVAL OF LINE, 1" - 6"	793889.000 LF	0.70000	555722.30	0.80000	635111.20	0.60000	476333.40
0340 748727 REMOVAL OF LINE GREATER THAN 6" - 12"	74954.000 LF	1.00000	74954.00	1.60000	119926.40	1.40000	104935.60
0350 748728 REMOVAL OF LINE GREATER THAN 12" - 18"	4129.000 LF	3.00000	12387.00	2.10000	8670.90	2.85000	11767.65
0360 748729 REMOVAL OF LINE TURNPIKE, 1" - 6"	450871.000 LF	0.80000	360696.80	0.85000	383240.35	1.38000	622201.98
0370 748730 REMOVAL OF LINE TURNPIKE, GREATER THAN 6" - 12"	453622.000 LF	1.30000	589708.60	1.65000	748476.30	2.15000	975287.30
0380 748731 REMOVAL OF LINE TURNPIKE, GREATER THAN 12" - 18"	14746.000 LF	3.00000	44238.00	2.20000	32441.20	3.45000	50873.70
0390 763563 PERFORMANCE AND PAYMENT BOND	LUMP	40000.00000	40000.00	175000.00000	175000.00	50000.00000	50000.00
0400 763632 REMOVAL OF RAISED PAVEMENT MARKER	500.000 EACH	50.00000	25000.00	40.00000	20000.00	165.00000	82500.00
SECTION TOTALS		$	7,481,192.23	$	7,569,107.83	$	10,143,203.64
CONTRACT TOTALS		$	7,481,192.23	$	7,569,107.83	$	10,143,203.64
DBE GOALS		0	%	0	%	0	%