TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC 2012, 2013, 20
CALL ORDER : 002 CONTRACT ID : T201208302.01 COUNTIES : KENT
LETTING DATE : 10/20/11 DISTRICT : M8
STATE/FEDERAL AID NO: ESTP-2011(16) CONTRACT TIME : 1095 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT(S) : ESTP-2011(16)
EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC 2012, 2013,
2014

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 11/08/11 to vendor ACCENT STRIPE, INC.

| RANK | VENDOR NAME | TOTAL BID | % OVER LOW BID | % OVER EST |
|---|---|---|---|---|
| 0 | ENGINEER'S ESTIMATE | $ 4,079,999.76 | 127.5506% | 100.0000% |
| 1 | ACCENT STRIPE, INC., 3275 NORTH BENZING ROAD, ORCHARD PARK, NY, 14127 | $ 3,198,730.09 | 100.0000% | 78.4003% |
| 2 | ZONE STRIPING, INC., P O BOX 568, GLASSBORO, NJ, 08028 | $ 3,464,333.78 | 108.3034% | 84.9101% |
| 3 | TRAFFIC LINES, INC., 5100 ASBURY ROAD, FARMINGDALE, NJ, 07727 | $ 4,390,489.22 | 137.2573% | 107.6100% |
| 4 | INTERSTATE ROAD MANAGEMENT, , , , | $ 5,666,347.24 | 177.1437% | 138.8811% |
| 5 | DENVILLE LINE PAINTING INC, 2 GREEN POND ROAD, ROCKAWAY, NJ, 07866 | $ 7,000,086.15 | 218.8395% | 171.5707% |

| LINE NO / ITEM CODE / ALT ITEM DESCRIPTION | QUANTITY | (0) ENGINEER'S ESTIMATE UNIT PRICE | (0) ENGINEER'S ESTIMATE AMOUNT | (1) ACCENT STRIPE INC UNIT PRICE | (1) ACCENT STRIPE INC AMOUNT | (2) ZONE STRIPING INC UNIT PRICE | (2) ZONE STRIPING INC AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 CATEGORY 0001 | | | | | | | |
| 0010 748643 RAISED PAVEMENT MARKER, WHITE/RED ON ASPHALT | 86.000 EACH | 28.00000 | 2408.00 | 30.00000 | 2580.00 | 36.00000 | 3096.00 |
| 0020 748644 RAISED PAVEMENT MARKER, YELLOW/RED | 86.000 EACH | 28.00000 | 2408.00 | 30.00000 | 2580.00 | 36.00000 | 3096.00 |
| 0030 748645 RAISED PAVEMENT MARKER, YELLOW/YELLOW | 86.000 EACH | 28.00000 | 2408.00 | 30.00000 | 2580.00 | 36.00000 | 3096.00 |
| 0040 748646 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAYS, WHITE/RED ON ASPHALT | 86.000 EACH | 38.00000 | 3268.00 | 35.00000 | 3010.00 | 48.00000 | 4128.00 |
| 0050 748647 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY, YELLOW/RED | 86.000 EACH | 38.00000 | 3268.00 | 35.00000 | 3010.00 | 48.00000 | 4128.00 |
| 0060 748648 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY, WHITE/RED ON CONCRETE | 86.000 EACH | 43.00000 | 3698.00 | 40.00000 | 3440.00 | 60.00000 | 5160.00 |
| 0070 748649 RAISED PAVEMENT MARKER, WHITE/RED ON CONCRETE | 86.000 EACH | 38.00000 | 3268.00 | 40.00000 | 3440.00 | 55.00000 | 4730.00 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC 2012, 2013, 20
CALL ORDER : 002 CONTRACT ID : T201208302.01 COUNTIES : KENT
LETTING DATE : 10/20/11 DISTRICT : M8

SET-ASIDE :

| LINE NO / ITEM CODE / ALT ITEM DESCRIPTION | QUANTITY | ( 0 ) ENGINEER'S ESTIMATE UNIT PRICE | ( 0 ) ENGINEER'S ESTIMATE AMOUNT | ( 1 ) ACCENT STRIPE INC UNIT PRICE | ( 1 ) ACCENT STRIPE INC AMOUNT | ( 2 ) ZONE STRIPING INC UNIT PRICE | ( 2 ) ZONE STRIPING INC AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 748650 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY,YELLOW/RED ON CONCRETE | 86.000 EACH | 43.00000 | 3698.00 | 50.00000 | 4300.00 | 60.00000 | 5160.00 |
| 0090 748651 RAISED PAVEMENT MARKER, YELLOW/YELLOW ON CONCRETE | 186.000 EACH | 43.00000 | 7998.00 | 50.00000 | 9300.00 | 55.00000 | 10230.00 |
| 0100 748652 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, WHITE/RED | 172.000 EACH | 15.00000 | 2580.00 | 12.00000 | 2064.00 | 12.00000 | 2064.00 |
| 0110 748653 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/RED | 172.000 EACH | 15.00000 | 2580.00 | 12.00000 | 2064.00 | 12.00000 | 2064.00 |
| 0120 748654 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/YELLOW | 172.000 EACH | 15.00000 | 2580.00 | 12.00000 | 2064.00 | 12.00000 | 2064.00 |
| 0130 748656 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, WHITE/RED, TURNPIKE | 172.000 EACH | 18.00000 | 3096.00 | 15.00000 | 2580.00 | 18.00000 | 3096.00 |
| 0140 748657 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/RED, TURNPIKE | 172.000 EACH | 18.00000 | 3096.00 | 15.00000 | 2580.00 | 18.00000 | 3096.00 |
| 0150 748708 RAISED PAVEMENT MARKER, YELLOW/RED ON CONCRETE | 86.000 EACH | 43.00000 | 3698.00 | 50.00000 | 4300.00 | 55.00000 | 4730.00 |
| 0160 748709 WHITE EPOXY CENTERLINE, 5" | 1218531.000 LF | 0.32000 | 389929.92 | 0.30000 | 365559.30 | 0.31700 | 386274.33 |
| 0170 748710 YELLOW EPOXY CENTERLINE, 5" | 1237856.000 LF | 0.32000 | 396113.92 | 0.30000 | 371356.80 | 0.31700 | 392400.35 |
| 0180 748711 WHITE EPOXY EDGE LINE, 5" | 1305783.000 LF | 0.32000 | 417850.56 | 0.30000 | 391734.90 | 0.31700 | 413933.21 |
| 0190 748712 YELLOW EPOXY EDGE LINE, 5" | 1266630.000 LF | 0.32000 | 405321.60 | 0.30000 | 379989.00 | 0.31700 | 401521.71 |
| 0200 748713 WHITE EPOXY GORE LINE, 10" | 15672.000 LF | 0.77000 | 12067.44 | 0.75000 | 11754.00 | 0.60000 | 9403.20 |
| 0210 748714 WHITE EPOXY GORE LINE (TURNPIKE), 10" | 129037.000 LF | 0.80000 | 103229.60 | 0.75000 | 96777.75 | 0.68500 | 88390.35 |
| 0220 748715 WHITE EPOXY CENTERLINE (TURNPIKE), 5" | 157686.000 LF | 0.55000 | 86727.30 | 0.35000 | 55190.10 | 0.33500 | 52824.81 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC 2012, 2013, 20
CALL ORDER : 002 CONTRACT ID : T201208302.01 COUNTIES : KENT
LETTING DATE : 10/20/11 DISTRICT : M8

SET-ASIDE :

| LINE NO / ITEM CODE / ALT ITEM DESCRIPTION | QUANTITY | ( 0 ) ENGINEER'S ESTIMATE UNIT PRICE | ( 0 ) ENGINEER'S ESTIMATE AMOUNT | ( 1 ) ACCENT STRIPE INC UNIT PRICE | ( 1 ) ACCENT STRIPE INC AMOUNT | ( 2 ) ZONE STRIPING INC UNIT PRICE | ( 2 ) ZONE STRIPING INC AMOUNT |
|---|---|---|---|---|---|---|---|
| 0230 748716 WHITE EPOXY EDGE LINE (TURNPIKE), 5" | 799836.000 LF | 0.55000 | 439909.80 | 0.35000 | 279942.60 | 0.33500 | 267945.06 |
| 0240 748717 YELLOW EPOXY EDGE LINE (TURNPIKE), 5" | 796102.000 LF | 0.55000 | 437856.10 | 0.35000 | 278635.70 | 0.33500 | 266694.17 |
| 0250 748718 BLACK EPOXY CONTRAST, 3" | 161261.000 LF | 0.37000 | 59666.57 | 0.39000 | 62891.79 | 0.25000 | 40315.25 |
| 0260 748719 BLACK EPOXY CONTRAST (TURNPIKE), 3" | 485246.000 LF | 0.57000 | 276590.22 | 0.39000 | 189245.94 | 0.28000 | 135868.88 |
| 0270 748720 BLACK EPOXY CONTRAST, 5" | 91784.000 LF | 0.69000 | 63330.96 | 0.60000 | 55070.40 | 0.28000 | 25699.52 |
| 0280 748721 BLACK EPOXY CONTRAST (TURNPIKE), 5" | 91379.000 LF | 0.85000 | 77672.15 | 0.60000 | 54827.40 | 0.33000 | 30155.07 |
| 0290 748722 BLACK EPOXY CONTRAST (TURNPIKE), 9" | 6485.000 LF | 1.15000 | 7457.75 | 0.80000 | 5188.00 | 0.65000 | 4215.25 |
| 0300 748723 BLACK EPOXY CONTRAST, 9" | 24366.000 LF | 1.10000 | 26802.60 | 0.80000 | 19492.80 | 0.60000 | 14619.60 |
| 0310 748724 BLACK EPOXY CONTRAST, 14" | 6611.000 LF | 1.20000 | 7933.20 | 1.00000 | 6611.00 | 0.91000 | 6016.01 |
| 0320 748725 BLACK EPOXY CONTRAST (TURNPIKE), 14" | 61259.000 LF | 1.40000 | 85762.60 | 1.00000 | 61259.00 | 0.95000 | 58196.05 |
| 0330 748726 REMOVAL OF LINE, 1" - 6" | 660195.000 LF | 0.40000 | 264078.00 | 0.22000 | 145242.90 | 0.42000 | 277281.90 |
| 0340 748727 REMOVAL OF LINE GREATER THAN 6" - 12" | 61909.000 LF | 0.60000 | 37145.40 | 0.36000 | 22287.24 | 0.65000 | 40240.85 |
| 0350 748728 REMOVAL OF LINE GREATER THAN 12" - 18" | 3412.000 LF | 0.75000 | 2559.00 | 1.00000 | 3412.00 | 1.35000 | 4606.20 |
| 0360 748729 REMOVAL OF LINE TURNPIKE, 1" - 6" | 372493.000 LF | 0.44000 | 163896.92 | 0.26000 | 96848.18 | 0.49500 | 184384.04 |
| 0370 748730 REMOVAL OF LINE TURNPIKE, GREATER THAN 6" - 12" | 374711.000 LF | 0.65000 | 243562.15 | 0.39000 | 146137.29 | 0.70000 | 262297.70 |
| 0380 748731 REMOVAL OF LINE TURNPIKE, GREATER THAN 12" - 18" | 12184.000 LF | 1.00000 | 12184.00 | 1.00000 | 12184.00 | 1.20000 | 14620.80 |
| 0390 763563 PERFORMANCE AND PAYMENT BOND | LUMP | 8000.00000 | 8000.00 | 20000.00000 | 20000.00 | 18966.47000 | 18966.47 |
| 0400 763632 REMOVAL OF RAISED PAVEMENT MARKER | 430.000 EACH | 10.00000 | 4300.00 | 40.00000 | 17200.00 | 17.50000 | 7525.00 |
| SECTION TOTALS | | $ | 4,079,999.76 | $ | 3,198,730.09 | $ | 3,464,333.78 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC 2012, 2013, 20
CALL ORDER : 002 CONTRACT ID : T201208302.01 COUNTIES : KENT
LETTING DATE : 10/20/11 DISTRICT : M8

SET-ASIDE :

| LINE NO / ITEM CODE / ALT ITEM DESCRIPTION | QUANTITY | ( 0 ) ENGINEER'S ESTIMATE UNIT PRICE | ( 0 ) ENGINEER'S ESTIMATE AMOUNT | ( 1 ) ACCENT STRIPE INC UNIT PRICE | ( 1 ) ACCENT STRIPE INC AMOUNT | ( 2 ) ZONE STRIPING INC UNIT PRICE | ( 2 ) ZONE STRIPING INC AMOUNT |
|---|---|---|---|---|---|---|---|
| CONTRACT TOTALS | | | $ 4,079,999.76 | | $ 3,198,730.09 | | $ 3,464,333.78 |
| DBE GOALS | | | 0 % | | 0 % | | 0 % |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC 2012, 2013, 20
CALL ORDER : 002 CONTRACT ID : T201208302.01 COUNTIES : KENT
LETTING DATE : 10/20/11 DISTRICT : M8

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 3 )<br>TRAFFIC LINES INC<br>UNIT PRICE | <br><br>AMOUNT | ( 4 )<br>INTERSTATE ROAD MANAGEMENT<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>DENVILLE LINE PAINTING INC<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 CATEGORY 0001 | | | | | | | |
| 0010 748643<br>RAISED PAVEMENT MARKER, WHITE/RED ON ASPHALT | 86.000 EACH | 50.00000 | 4300.00 | 55.00000 | 4730.00 | 60.00000 | 5160.00 |
| 0020 748644<br>RAISED PAVEMENT MARKER, YELLOW/RED | 86.000 EACH | 50.00000 | 4300.00 | 55.00000 | 4730.00 | 60.00000 | 5160.00 |
| 0030 748645<br>RAISED PAVEMENT MARKER, YELLOW/YELLOW | 86.000 EACH | 50.00000 | 4300.00 | 55.00000 | 4730.00 | 60.00000 | 5160.00 |
| 0040 748646<br>RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAYS, WHITE/RED ON ASPHALT | 86.000 EACH | 60.00000 | 5160.00 | 55.00000 | 4730.00 | 75.00000 | 6450.00 |
| 0050 748647<br>RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY, YELLOW/RED | 86.000 EACH | 60.00000 | 5160.00 | 55.00000 | 4730.00 | 75.00000 | 6450.00 |
| 0060 748648<br>RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY, WHITE/RED ON CONCRETE | 86.000 EACH | 70.00000 | 6020.00 | 55.00000 | 4730.00 | 85.00000 | 7310.00 |
| 0070 748649<br>RAISED PAVEMENT MARKER, WHITE/RED ON CONCRETE | 86.000 EACH | 60.00000 | 5160.00 | 55.00000 | 4730.00 | 85.00000 | 7310.00 |
| 0080 748650<br>RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY,YELLOW/RED ON CONCRETE | 86.000 EACH | 80.00000 | 6880.00 | 55.00000 | 4730.00 | 75.00000 | 6450.00 |
| 0090 748651<br>RAISED PAVEMENT MARKER, YELLOW/YELLOW ON CONCRETE | 186.000 EACH | 60.00000 | 11160.00 | 55.00000 | 10230.00 | 75.00000 | 13950.00 |
| 0100 748652<br>REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, WHITE/RED | 172.000 EACH | 20.00000 | 3440.00 | 40.00000 | 6880.00 | 30.00000 | 5160.00 |
| 0110 748653<br>REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/RED | 172.000 EACH | 20.00000 | 3440.00 | 40.00000 | 6880.00 | 30.00000 | 5160.00 |
| 0120 748654<br>REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/YELLOW | 172.000 EACH | 20.00000 | 3440.00 | 40.00000 | 6880.00 | 30.00000 | 5160.00 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC 2012, 2013, 20
CALL ORDER : 002 CONTRACT ID : T201208302.01 COUNTIES : KENT
LETTING DATE : 10/20/11 DISTRICT : M8

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 3 )<br>TRAFFIC LINES INC<br>UNIT PRICE | <br>AMOUNT | ( 4 )<br>INTERSTATE ROAD MANAGEMENT<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>DENVILLE LINE PAINTING INC<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0130 748656<br>REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, WHITE/RED, TURNPIKE | 172.000 EACH | 30.00000 | 5160.00 | 40.00000 | 6880.00 | 40.00000 | 6880.00 |
| 0140 748657<br>REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/RED, TURNPIKE | 172.000 EACH | 30.00000 | 5160.00 | 40.00000 | 6880.00 | 40.00000 | 6880.00 |
| 0150 748708<br>RAISED PAVEMENT MARKER, YELLOW/RED ON CONCRETE | 86.000 EACH | 60.00000 | 5160.00 | 55.00000 | 4730.00 | 85.00000 | 7310.00 |
| 0160 748709<br>WHITE EPOXY CENTERLINE, 5" | 1218531.000 LF | 0.36000 | 438671.16 | 0.50000 | 609265.50 | 0.52000 | 633636.12 |
| 0170 748710<br>YELLOW EPOXY CENTERLINE, 5" | 1237856.000 LF | 0.36000 | 445628.16 | 0.50000 | 618928.00 | 0.52000 | 643685.12 |
| 0180 748711<br>WHITE EPOXY EDGE LINE, 5" | 1305783.000 LF | 0.36000 | 470081.88 | 0.50000 | 652891.50 | 0.52000 | 679007.16 |
| 0190 748712<br>YELLOW EPOXY EDGE LINE, 5" | 1266630.000 LF | 0.36000 | 455986.80 | 0.50000 | 633315.00 | 0.52000 | 658647.60 |
| 0200 748713<br>WHITE EPOXY GORE LINE, 10" | 15672.000 LF | 0.72000 | 11283.84 | 1.00000 | 15672.00 | 1.25000 | 19590.00 |
| 0210 748714<br>WHITE EPOXY GORE LINE (TURNPIKE), 10" | 129037.000 LF | 0.82000 | 105810.34 | 1.00000 | 129037.00 | 1.50000 | 193555.50 |
| 0220 748715<br>WHITE EPOXY CENTERLINE (TURNPIKE), 5" | 157686.000 LF | 0.41000 | 64651.26 | 0.44000 | 69381.84 | 0.60000 | 94611.60 |
| 0230 748716<br>WHITE EPOXY EDGE LINE (TURNPIKE), 5" | 799836.000 LF | 0.41000 | 327932.76 | 0.55000 | 439909.80 | 0.60000 | 479901.60 |
| 0240 748717<br>YELLOW EPOXY EDGE LINE (TURNPIKE), 5" | 796102.000 LF | 0.41000 | 326401.82 | 0.55000 | 437856.10 | 0.60000 | 477661.20 |
| 0250 748718<br>BLACK EPOXY CONTRAST, 3" | 161261.000 LF | 0.36000 | 58053.96 | 0.45000 | 72567.45 | 0.90000 | 145134.90 |
| 0260 748719<br>BLACK EPOXY CONTRAST (TURNPIKE), 3" | 485246.000 LF | 0.41000 | 198950.86 | 0.45000 | 218360.70 | 1.25000 | 606557.50 |
| 0270 748720<br>BLACK EPOXY CONTRAST, 5" | 91784.000 LF | 0.41000 | 37631.44 | 0.65000 | 59659.60 | 1.10000 | 100962.40 |
| 0280 748721<br>BLACK EPOXY CONTRAST (TURNPIKE), 5" | 91379.000 LF | 0.46000 | 42034.34 | 0.65000 | 59396.35 | 1.45000 | 132499.55 |
| 0290 748722<br>BLACK EPOXY CONTRAST (TURNPIKE), 9" | 6485.000 LF | 2.00000 | 12970.00 | 1.00000 | 6485.00 | 2.75000 | 17833.75 |
| 0300 748723<br>BLACK EPOXY CONTRAST, 9" | 24366.000 LF | 1.00000 | 24366.00 | 1.00000 | 24366.00 | 2.50000 | 60915.00 |

TABULATION OF BIDS
FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC 2012, 2013, 20
CALL ORDER : 002 CONTRACT ID : T201208302.01 COUNTIES : KENT
LETTING DATE : 10/20/11 DISTRICT : M8

SET-ASIDE :

| LINE NO / ITEM CODE / ALT ITEM DESCRIPTION | QUANTITY | ( 3 ) TRAFFIC LINES INC UNIT PRICE | ( 3 ) TRAFFIC LINES INC AMOUNT | ( 4 ) INTERSTATE ROAD MANAGEMENT UNIT PRICE | ( 4 ) INTERSTATE ROAD MANAGEMENT AMOUNT | ( 5 ) DENVILLE LINE PAINTING INC UNIT PRICE | ( 5 ) DENVILLE LINE PAINTING INC AMOUNT |
|---|---|---|---|---|---|---|---|
| 0310 748724 BLACK EPOXY CONTRAST, 14" | 6611.000 LF | 3.00000 | 19833.00 | 2.00000 | 13222.00 | 3.65000 | 24130.15 |
| 0320 748725 BLACK EPOXY CONTRAST (TURNPIKE), 14" | 61259.000 LF | 3.00000 | 183777.00 | 2.00000 | 122518.00 | 4.00000 | 245036.00 |
| 0330 748726 REMOVAL OF LINE, 1" - 6" | 660195.000 LF | 0.55000 | 363107.25 | 0.65000 | 429126.75 | 0.55000 | 363107.25 |
| 0340 748727 REMOVAL OF LINE GREATER THAN 6" - 12" | 61909.000 LF | 0.90000 | 55718.10 | 1.30000 | 80481.70 | 0.75000 | 46431.75 |
| 0350 748728 REMOVAL OF LINE GREATER THAN 12" - 18" | 3412.000 LF | 3.00000 | 10236.00 | 1.95000 | 6653.40 | 1.25000 | 4265.00 |
| 0360 748729 REMOVAL OF LINE TURNPIKE, 1" - 6" | 372493.000 LF | 0.60000 | 223495.80 | 0.65000 | 242120.45 | 1.00000 | 372493.00 |
| 0370 748730 REMOVAL OF LINE TURNPIKE, GREATER THAN 6" - 12" | 374711.000 LF | 0.95000 | 355975.45 | 1.30000 | 487124.30 | 2.00000 | 749422.00 |
| 0380 748731 REMOVAL OF LINE TURNPIKE, GREATER THAN 12" - 18" | 12184.000 LF | 3.00000 | 36552.00 | 1.95000 | 23758.80 | 3.00000 | 36552.00 |
| 0390 763563 PERFORMANCE AND PAYMENT BOND | LUMP | 25900.00000 | 25900.00 | 112000.00000 | 112000.00 | 50000.00000 | 50000.00 |
| 0400 763632 REMOVAL OF RAISED PAVEMENT MARKER | 430.000 EACH | 40.00000 | 17200.00 | 35.00000 | 15050.00 | 150.00000 | 64500.00 |
| SECTION TOTALS | | $ | 4,390,489.22 | $ | 5,666,347.24 | $ | 7,000,086.15 |
| CONTRACT TOTALS | | $ | 4,390,489.22 | $ | 5,666,347.24 | $ | 7,000,086.15 |
| DBE GOALS | | 0 | % | 0 | % | 0 | % |