TABULATION OF BIDS
FINAL

CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING CONTRACT, STATEWIDE FY13 T
CALL ORDER : 001 CONTRACT ID : T201208305.01 COUNTIES : STATEWIDE
LETTING DATE : 06/05/12 DISTRICT : M1
STATE/FEDERAL AID NO: T201208305 CONTRACT TIME : 1095 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT(S) : T201208305
THIS CONTRACT PROVIDES FOR THE RE-LENSING AND THE
REPLACEMENT OF DAMAGED CASTINGS OF RAISED PAVEMENT MARKERS
ON SELECTED LOCATIONS THROUGH OUT THE STATE OF DELAWARE.

THE CONTRACTOR SHALL FURNISH THE RAISED PAVEMENT MARKER
CASTINGS, LENSES, EPOXY ADHESIVE, TRAFFIC CONTROL; AND ALL
LABOR, EQUIPMENT AND INCIDENTALS NECESSARY TO REPLACE THE
LENSES AND THE DAMAGED CASTINGS OF THE RAISE PAVEMENT
MARKERS IN A SAFE AND EFFICIENT MANNER.

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 07/09/12 to vendor TRAFFIC LINES, INC.

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 899,997.00	62.0568%	100.0000%
1	TRAFFIC LINES, INC., 5100 ASBURY ROAD, FARMINGDALE, NJ, 07727	$ 1,450,280.25	100.0000%	161.1428%
2	ZONE STRIPING, INC., P O BOX 568, GLASSBORO, NJ, 08028	$ 1,460,333.77	100.6932%	162.2598%
3	ACCENT STRIPE, INC., 3275 NORTH BENZING ROAD, ORCHARD PARK, NY, 14127	$ 1,467,576.50	101.1926%	163.0646%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) TRAFFIC LINES INC UNIT PRICE	(1) TRAFFIC LINES INC AMOUNT	(2) ZONE STRIPING INC UNIT PRICE	(2) ZONE STRIPING INC AMOUNT
SECTION 0001 INSTALLATION AND MAINTENANCE OF RAISED PAVEMENT MARKERS							
0010 748643 RAISED PAVEMENT MARKER, WHITE/RED ON ASPHALT	200.000 EACH	35.00000	7000.00	69.50000	13900.00	27.15000	5430.00
0020 748644 RAISED PAVEMENT MARKER, YELLOW/RED	50.000 EACH	35.00000	1750.00	69.50000	3475.00	27.15000	1357.50
0030 748645 RAISED PAVEMENT MARKER, YELLOW/YELLOW	300.000 EACH	35.00000	10500.00	69.50000	20850.00	27.15000	8145.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING CONTRACT, STATEWIDE FY13 T
CALL ORDER : 001 CONTRACT ID : T201208305.01 COUNTIES : STATEWIDE
LETTING DATE : 06/05/12 DISTRICT : M1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) TRAFFIC LINES INC UNIT PRICE	(1) TRAFFIC LINES INC AMOUNT	(2) ZONE STRIPING INC UNIT PRICE	(2) ZONE STRIPING INC AMOUNT
0040 748646 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAYS, WHITE/RED ON ASPHALT	300.000 EACH	55.00000	16500.00	89.50000	26850.00	62.00000	18600.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING CONTRACT, STATEWIDE FY13 T
CALL ORDER : 001 CONTRACT ID : T201208305.01 COUNTIES : STATEWIDE
LETTING DATE : 06/05/12 DISTRICT : M1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) TRAFFIC LINES INC UNIT PRICE	(1) TRAFFIC LINES INC AMOUNT	(2) ZONE STRIPING INC UNIT PRICE	(2) ZONE STRIPING INC AMOUNT
0050 748647 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY, YELLOW/RED	50.000 EACH	55.00000	2750.00	89.50000	4475.00	62.00000	3100.00
0060 748648 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY, WHITE/RED ON CONCRETE	200.000 EACH	55.00000	11000.00	99.50000	19900.00	80.00000	16000.00
0070 748649 RAISED PAVEMENT MARKER, WHITE/RED ON CONCRETE	100.000 EACH	44.00000	4400.00	99.50000	9950.00	40.00000	4000.00
0080 748650 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY,YELLOW/RED ON CONCRETE	50.000 EACH	55.00000	2750.00	99.50000	4975.00	80.00000	4000.00
0090 748651 RAISED PAVEMENT MARKER, YELLOW/YELLOW ON CONCRETE	50.000 EACH	44.00000	2200.00	79.50000	3975.00	40.00000	2000.00
0100 748652 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, WHITE/RED	20000.000 EACH	11.00000	220000.00	18.25000	365000.00	18.10000	362000.00
0110 748653 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/RED	500.000 EACH	11.00000	5500.00	18.25000	9125.00	18.10000	9050.00
0120 748654 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/YELLOW	24777.000 EACH	11.00000	272547.00	18.25000	452180.25	18.10000	448463.70
0130 748656 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, WHITE/RED, TURNPIKE	20000.000 EACH	13.00000	260000.00	18.95000	379000.00	22.77000	455400.00
0140 748657 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/RED, TURNPIKE	500.000 EACH	13.00000	6500.00	18.95000	9475.00	22.77000	11385.00
0150 748708 RAISED PAVEMENT MARKER, YELLOW/RED ON CONCRETE	50.000 EACH	44.00000	2200.00	79.50000	3975.00	41.00000	2050.00
0160 748757 RAISED PAVEMENT MARKER, MONO-DIRECTIONAL WHITE ON ASPHALT	100.000 EACH	35.00000	3500.00	69.50000	6950.00	27.15000	2715.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING CONTRACT, STATEWIDE FY13 T
CALL ORDER : 001 CONTRACT ID : T201208305.01 COUNTIES : STATEWIDE
LETTING DATE : 06/05/12 DISTRICT : M1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	(0) ENGINEER'S ESTIMATE AMOUNT	(1) TRAFFIC LINES INC UNIT PRICE	(1) TRAFFIC LINES INC AMOUNT	(2) ZONE STRIPING INC UNIT PRICE	(2) ZONE STRIPING INC AMOUNT
0170 748758 RAISED PAVEMENT MARKER, MONO-DIRECTIONAL WHITE ON CONCRETE	100.000	EACH	44.00000	4400.00	79.50000	7950.00	40.00000	4000.00
0180 748759 REPLACEMENT OF RPM LENSES, MONO-DIRECTIONAL WHITE	5000.000	EACH	11.00000	55000.00	18.25000	91250.00	18.10000	90500.00
0190 763563 PERFORMANCE AND PAYMENT BOND		LUMP	9000.00000	9000.00	9525.00000	9525.00	10137.57000	10137.57
0200 763632 REMOVAL OF RAISED PAVEMENT MARKER	100.000	EACH	25.00000	2500.00	75.00000	7500.00	20.00000	2000.00
SECTION TOTALS			$	899,997.00	$	1,450,280.25	$	1,460,333.77
CONTRACT TOTALS			$	899,997.00	$	1,450,280.25	$	1,460,333.77
DBE GOALS			0 %		%		%	

TABULATION OF BIDS
FINAL

CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING CONTRACT, STATEWIDE FY13 T
CALL ORDER : 001 CONTRACT ID : T201208305.01 COUNTIES : STATEWIDE
LETTING DATE : 06/05/12 DISTRICT : M1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) ACCENT STRIPE INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 INSTALLATION AND MAINTENANCE OF RAISED PAVEMENT MARKERS							
0010 748643 RAISED PAVEMENT MARKER, WHITE/RED ON ASPHALT	200.000 EACH	37.50000	7500.00				
0020 748644 RAISED PAVEMENT MARKER, YELLOW/RED	50.000 EACH	37.50000	1875.00				
0030 748645 RAISED PAVEMENT MARKER, YELLOW/YELLOW	300.000 EACH	37.50000	11250.00				
0040 748646 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAYS, WHITE/RED ON ASPHALT	300.000 EACH	43.75000	13125.00				
0050 748647 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY, YELLOW/RED	50.000 EACH	43.75000	2187.50				
0060 748648 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY, WHITE/RED ON CONCRETE	200.000 EACH	50.00000	10000.00				
0070 748649 RAISED PAVEMENT MARKER, WHITE/RED ON CONCRETE	100.000 EACH	50.00000	5000.00				
0080 748650 RAISED PAVEMENT MARKER, INTERSTATE/EXPRESSWAY,YELLOW/RED ON CONCRETE	50.000 EACH	62.50000	3125.00				
0090 748651 RAISED PAVEMENT MARKER, YELLOW/YELLOW ON CONCRETE	50.000 EACH	62.50000	3125.00				
0100 748652 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, WHITE/RED	20000.000 EACH	18.75000	375000.00				
0110 748653 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/RED	500.000 EACH	18.75000	9375.00				
0120 748654 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/YELLOW	24777.000 EACH	18.75000	464568.75				

TABULATION OF BIDS
FINAL

CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING CONTRACT, STATEWIDE FY13 T
CALL ORDER : 001 CONTRACT ID : T201208305.01 COUNTIES : STATEWIDE
LETTING DATE : 06/05/12 DISTRICT : M1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) ACCENT STRIPE INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0130 748656 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, WHITE/RED, TURNPIKE	20000.000 EACH	18.75000	375000.00				
0140 748657 REPLACEMENT OF RAISED PAVEMENT MARKER LENSES, YELLOW/RED, TURNPIKE	500.000 EACH	18.75000	9375.00				
0150 748708 RAISED PAVEMENT MARKER, YELLOW/RED ON CONCRETE	50.000 EACH	62.50000	3125.00				
0160 748757 RAISED PAVEMENT MARKER, MONO-DIRECTIONAL WHITE ON ASPHALT	100.000 EACH	62.50000	6250.00				
0170 748758 RAISED PAVEMENT MARKER, MONO-DIRECTIONAL WHITE ON CONCRETE	100.000 EACH	62.50000	6250.00				
0180 748759 REPLACEMENT OF RPM LENSES, MONO-DIRECTIONAL WHITE	5000.000 EACH	20.00000	100000.00				
0190 763563 PERFORMANCE AND PAYMENT BOND	LUMP	56445.25000	56445.25				
0200 763632 REMOVAL OF RAISED PAVEMENT MARKER	100.000 EACH	50.00000	5000.00				
SECTION TOTALS		$	1,467,576.50	$		$	
CONTRACT TOTALS		$	1,467,576.50	$	0.00	$	
DBE GOALS		%		%		%	